Linda Jones

From:

Linda Jones

Sent:

Friday, March 13, 2015 11:19 AM

To:

'To:'; 'sbrown@tsmsdc.com'; 'sbrown@tsmsdc.com'; 'dharbut@uky.edu';

'smack@uky.edu'; 'jcoles@cycky.org'; 'Melvin.bynes@ky.gov'; 'ShelaEagle@ky.gov'; 'rwaldon@gcul.org'; 'Yvette.Smith@ky.gov'; 'janet@nwboc.org'; 'robertcoffey@sba.gov';

'lavozdeky@yahoo.com'; 'Cc:'

Subject:

FW: Wolf Run Wet Weather Storage, Lexingon KY

Attachments:

Wolf Run e-mails.doc

From: Linda Jones

Sent: Friday, March 13, 2015 10:29 AM

To: 'ttyra@commercelexington.com'; 'sbrown@tsmsdc.com'; 'sbrown@tsmsdc.com'; 'dharbut@uky.edu'; 'smack@uky.edu'; 'jcoles@cycky.org'; 'Melvin.bynes@ky.gov'; 'ShelaEagle@ky.gov'; 'rwaldon@gcul.org';

'Yvette.Smith@ky.gov'; 'janet@nwboc.org'; 'robertcoffey@sba.gov'; 'lavozdeky@yahoo.com'

Cc: 'paatricem@keynewsjournal.com'

Subject: Wolf Run Wet Weather Storage, Lexingon KY

Please see attached.

Thanks, Clinton Jones

Judy Construction Company

Linda Jones

From:

Linda Jones

Sent:

Friday, March 13, 2015 12:48 PM

To:

'Alison Luckett'

Subject:

RE: Wolf Run Wet Weather Storage, Lexington, KY "Quote requested"

It is for a quote on the attached job.

From: Alison Luckett [mailto:alisonluckett@alisonandassociates.com]

Sent: Friday, March 13, 2015 11:44 AM

To: Linda Jones

Subject: RE: Wolf Run Wet Weather Storage, Lexington, KY

Hi Linda - I'm not familiar with your company, so I hesitate to open your attachment. If it is a request for quote, or something similar, could you please elaborate. Thank you! Alison

Alison Luckett

ASI 116998 (Distributor)

Alison&Associates DBE, Promotional Products and

ASI 700817 (Decorator)

Leisure Hut, Screen Printing and Embroidery

2565 West Fourth Street

Owensboro, Kentucky 42301

Ph. 270-684-4244

Fx. 270-685-1530

C: 270-570-1740

www.alisonandassociates.com

www.theleisurehut.com

Imprinted and embroidered apparel/promotional advertising products

SHOW YOUR TRUE COLORS!

From: Linda Jones [mailto:ljones@judyconstructionco.com]

Sent: Friday, March 13, 2015 10:17 AM

To: |auramason@2csfreight.com; ch@5htech.com; aaconcretesawing@msn.com; ADEINC1@aol.com; abbie@abbie-jones.com; mruffin@abelbuildingsystems.com; merwether@adeast.com; madams@adamscleaninginc.com; scanlon@adsuxxess.com; cathy@ad-venturepromotions.com; bbyrn1@twc.com; wendy@flytenn.com; tis@airhublic.com; acsplanetservices@yahoo.com; AlisonLuckett@alisonandassociates.com; AAES@bellsouth.net; Imallen2509@yahoo.com; dproctor@ameliaconstrucion.com; armandresourcegroup@msn.com; John Walker; nina@anewtechnology.com; ankit@theankit.com; anne@anne-morris.com; antoineadams1@yahoo.com; jwade@ascgroup.net; sphillips@aspindustries.com; Jwade@aceconstructionmanagement.com; atwoodfence@aol.com; s singh@avconinc.com Subject: Wolf Run Wet Weather Storage, Lexington, KY

Please see attached.

Thanks, Clinton Jones Judy Construction Company

No virus found in this message. Checked by AVG - <u>www.avg.com</u>

Version: 2015.0.5751 / Virus Database: 4306/9274 - Release Date: 03/11/15

Linda Jones

From:

Jessi Braswell <jessi@flytenn.com>

Sent:

Friday, March 13, 2015 11:50 AM

To:

Linda Jones

Subject:

RE: Wolf Run Wet Weather Storage, Lexington, KY

Attachments:

Judy Construction Company - Wolf Run Wet Weather Storage.pdf; KYDOT_DBE_

2013.pdf

Linda -

Yes we are interested. See attached bid. I have faxed the same. I've also send over our DBE cert.

Thank you!

Jessi Braswell

Account Executive



202 south 17th street nashville, tn 37206 o: 615.650.2002 f: 615.650.2111 c: 615.730.1622 www.flytenn.com

From: Linda Jones [mailto:ljones@judyconstructionco.com]

Sent: Friday, March 13, 2015 10:17 AM


To: lauramason@2csfreight.com; ch@5htech.com; aaconcretesawing@msn.com; ADEINC1@aol.com; abbie@abbie-jones.com; mruffin@abelbuildingsystems.com; merwether@adeast.com; madams@adamscleaninginc.com; sscanlon@adsuxxess.com; cathy@ad-venturepromotions.com; bbyrn1@twc.com; Wendy Whittemore; tis@airhublic.com; acsplanetservices@yahoo.com; AlisonLuckett@alisonandassociates.com; AAES@bellsouth.net; Imallen2509@yahoo.com; dproctor@ameliaconstrucion.com; armandresourcegroup@msn.com; John Walker; nina@anewtechnology.com; ankit@theankit.com; anne@anne-morris.com; antoineadams1@yahoo.com; jwade@ascgroup.net; sphillips@aspindustries.com; Jwade@aceconstructionmanagement.com; atwoodfence@aol.com; s singh@avconinc.com Subject: Wolf Run Wet Weather Storage, Lexington, KY

Please see attached.

Thanks,
Clinton Jones
Judy Construction Company

No virus found in this message. Checked by AVG - www.avg.com

Version: 2015.0.5751 / Virus Database: 4306/9274 - Release Date: 03/11/15



ENERGY CONSERVATION

Sandman 22@twc.com

March 13, 2015

Ref.

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

(1)Seeding

HVAC (റ

(2)Fencing

(7)**Painting**

(3)Masonry

Electrical (8)

(4)Roofing

- (9)**Paving**
- Misc. Fabricated Metals (5)
- (10)Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested _ /

No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/li

Women's Business Enterprise
National Council

hereby grants

Women's Business Enterprise Certification Paint and More

This certification affirms the business is woman-owned, operated and controlled; and is valid through the date herein.

Who has successfully net WBENC's standards as a Women's Business Enterprise (WBE)

OR V~VBC

WBENC National WBE Certificallon was processed and validated by Ohlo River Valley - Women's Business Council, a WBENC Regional Partner Organization.

Authorized by Rea N. Waldon, Ph.D., Executive Director Ohio River Valley Women's Business Council

The I Weldon

Expiration Date; 02/28/2016 WBENC National Certificate Number; 2005126243

Edgestynes av venter i Koleen Leves

NAICS Cades: 238320, 238310

UNSPSC Cades: 73181104, 72101500, 72152000

Astra

Commence &

Ways and ablact

WBEC W WBEC

WBEC PRINCE PRESENT

Pickeral Electric

March 13, 2015

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

(1)Seeding HVAC (2)Fencing (7)Painting (3)Masonry (8) Electrical (4) Roofing (9) Paving (5)Misc. Fabricated Metals (10)Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested ______ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/lj

WOLF RUN WET WEATHER STORAGE LEXINGTON, KY

BID DATE: MARCH 24, 2015

Abbie Jones	Sent certified letter on 3/12/15
Phone: 859-559-3443	Received card back dated 3/16/15
	Called 3/18/15, Abbie said they will be bidding,
Bar Tie Reinforcing	Sent certified letter on 3/12/15
Phone: 812-534-3707	Called 3/18/15 called and Mary Jane said they would not be
bidding on this.	Received card back dated 3 20 15
Bison Services, LLC	Sent certified letter on 3/12/15
Phone: 606-747-0322	Called and they said they were not bidding
Cundiff Steel Fab & Erectors	Sent-certified letter on 3/12/15
Phone: 502-366-9133	Received card-back dated 3/18/15
	Called 3/18/15 called and Lisa Cundiff said they would not be
	bidding on this.
GECO Enterprises	Sent certified letter 3/12/15
Phone: 606-864-7550	Called & Gigi said she didn't think they were bidding
	Received eard back dated 3/20/15
Javier-Steel	Sent certified letter on 3/12/15
Phone: 502-426-2008	Called 3/18/15and Nilo said they were not bidding
Lykins Reinforcing Steel	Sent certified letter on 3/12/15
Phone: 502-634-5030	Received card back dated 3/18/15
	Called 3/18/15 and they were leaving a message for Ricky
McKinney Painting	Sent certified letter on 3/12/15
Phone: 859-873-6424	Called 3/18/15 and Matt said they were bidding
M & M Manufacturing	Sent certified letter on 3/12/15
Phone: 270-586-8208	Received card back dated 3/17/15
	Called 3/18/15, line was busy
Samson Steel	Sent certified letter on 3/12/15
Phone: 502 695 5715	-Received card back dated 3/16/15
	Called 3/18/15 and Burl said they were not bidding
TEM Electric	Sent certified letter on 3/12/15
Phone: 859-259-2660	Received letter back marked interested
Indianapolis MBC	Sent certified letter on 3-12/15
	Received card back dated 3-18-15
S.B.A., Louisville, KY	Sent certified letter on 3/12/15
	Received card back dated 3-18-15

Faxed letter to them on 3/11/15

Lexington Herald Leader

Opportunities exist for:

Misc. Fabricated Metals, Seeding, Fencing, Masonry, Roofing, Misc. Fabricated Metals, Plumbing, HVAC, Painting, Electrical, Resteel Installation, & Paving

CYNTHIANA PO CYNTHIANA, Kentucky 410319998 3816070631 -0099

03/12/2015

3816070631 -0099 (800)275-8777

11:51:14 AM

Tipere bill fielde Link fries - and transfer and	Sal es Receipt -	make a trade of the second
Product Description	Sale Unit Oty Price	Final Price
First-Class Ma 0.50 oz. Expected Deliv	very: Sat 03/14/15	\$0.48
Return Ropt ((@@ Certified USPS Certified 70130600000114	\$2.70 \$3 .30	
Customer Posta Subtotal:	age	-\$6.49 \$0.00
Total:		\$0.00

Paid by:

@0 For tracking or inquiries go to USPS.com or call 1-800-222-1811.

Bill#: 1000101083086

Clerk: 02

All sales final on stamps and postage Refunds for guaranteed services only Thank you for your business

HELP US SERVE YOU BETTER

TELL US ABOUT YOUR RECENT POSTAL EXPERIENCE

Go to: https://postalexperience.com/Pos

Or scan this code with your mobile device.



YOUR OPINION COUNTS

CYNTHIANA PO CYNTHIANA, Kentucky 410319998 3816070631 -0099

03/12/2015 (800)275-8777

10:45:52 AM

The section of the se	en seconos	a plant of second second	AND THE PERSON NAMED IN COLUMN TWO IS NOT THE PERSON NAMED IN COLUMN TWO IS NAMED I
Product Description		Unit Price	Final Price
LONDON KY 40743 First-Class Mai 0.50 oz. Expected Delive	\$0.48		
Geturn Ropt (Green Card) Geturn Ropt (Green Card) USPS Certified Mail #: 70130600000114160444			\$2.70 \$3.30
Customer Postag Subtotal:	je		-\$6.49 \$0.00
Total:			\$0.00

Paid by:

900 For tracking or inquiries go to USPS.com or call 1-800-222-1811.

Order stamps at usps.com/shop or call 1-800-Stamp24. Go to usps.com/clicknship to print shipping labels with postage. For other information call 1-800-ASK-USPS.

BIII#: 1000101082799

Clerk: 02

All sales final on stamps and postage Refunds for guaranteed services only Thank you for your business

HELP US SERVE YOU BETTER

TELL US ABOUT YOUR RECENT POSTAL EXPERIENCE

Go to: https://postalexperience.com/Pos

Or scan this code with your mobile device.



YOUR OPINION COUNTS

CYNTHIANA PO CYNTHIANA, **Ke**ntucky 410319998 3816070631 -0099

03/12/2015 (800)275-8777

10:29:10 AM

White the state of	NAME OF THE PERSONS		STATE OF THE PERSON
	Şal es F Sale	(eceipt	Final
Product Description	Qty	Price	Price
LOUISVILLE KY	40218-31	13 Zone-2	\$0.48
First-Class Ma	il Lette	r	
0.50 oz.		+ 02/14/15	
Expected Deli	Very: 5d	cq)	\$2.70
Return Ropt (ureen ca	1 47	\$3.30
USPS Certified	ad Mail #	:	
7013060000001	4164961		+0.40
Customer Post	tage		-\$6.49
Cubtotal		0	\$0.00 \$0.48
EDANKFORT KY	40601-920)8 Zone-Z	φυ. το
First-Class M	ail Lette	er	
0.50 oz.	: C:	+ 03/14/15	
Expected Del	(Cocoo C	acy)	\$2.70
Return Ropt	(dreen o	ai uz	\$3.30
©@ Certified USPS Certifi	ed Mail	#:	
701306000001	14164978		
Customer Pos	tage		-\$6.49
Cubtatal			\$0.00 \$0.48
EDANKI TNIKY 4	12134-765	ig Zone-3	ф0.40
First-Class	dail Lett	er	
0.50 oz.		n+ 02/14/15	
Expected De	(Const	Sacq)	\$2.70
Return Ropt	√(GL.66I) (alu)	\$3.30
80 Certifie USPS Certif	u iod Mail	#:	
70130600000	11416498	5	
Customer Po	stage		-\$6.49
Cubeatal			\$0.00
VEDSATLLES K	Y 40383-	1526 Zone-2	\$0.48
First-Class	Mail Let	ter	
0 E0 07			
Expected De	ellvery:	Sat 03/14/15	\$2.70
Return Rop	((UIEEII	GEI G/	\$3.30
00 Certific USPS Certi	su fied Mail	#:	
7011297000	030490702	28	
Customer P	ostage	-	-\$6.49
Colombia Color			\$0.00
LAUTSVILLE	KY 40221	-0325 Zone-2	\$0.48
First-Class	Mail Le	tter	
0 50 57			
Expected D	elivery:	Sat 03/14/15	
Return Rop Return Rop Return Rop	od (Green	Cai uz	\$3.30
USPS Certi	fied Mai	1 #:	
7013060000	101141604	68	
Customer	ostage		-\$6.49
Cubtatal			\$0.00 \$0.48
LOUTSVILLE	KY 40257	-0448 Zone-2	\$0.40
First-Clas	s Mail Le	tter	
0.50 oz.	D. 14	Cat 02/14/1	5
Expected	Delivery:	: Sat 03/14/1	\$2.70
Return Ro	pt (ureer	, card,	\$3.30
00 Certif USPS Cert	ified Ma	i} #:	-
701306000	00114160	451	
Customer	Postage		-\$6.48
Subtotal	:		\$0.00
			\$0.00
Total:			φυ.00

Paid by:

QQ For tracking or inquiries go to USPS.com or call 1-800-222-1811.

Order stamps at usps.com/shop or call_

CYNTHIANA PO CYNTHIANA, Kentucky 410319998 3816070631 -0099 (800) 275-8777

(800)275-8777 12:00:55 P

0071272013	(800)275-	8777	12:00:55 PM
Product	Sales K	eceipt	Market Artificial Control
Description		Price	Final Price
FOSTER KY 4104 First-Class Ma 0.50 oz.	11 Letter		\$0.48
Expected Delighter Return Rept (1999 Certified USPS Certified 701306000000112	Mail #:	03/14/1! i)	5 \$2.70 \$3.30
Customer Posta Subtotal: RISING SUN IN 4 First-Class Mai 0.50 oz.	17040-8657 1 Letter		, , , ,
Expected Deliv Return Rcpt (G @@ Certified USPS Certified 701306000000114:	reen Card Mail #:	03/14/15)	\$2.70 \$3.30
Customer Postag Subtotal: LEXINGTON KY 405 First-Class Mail 0.50 oz.	002-1828 Z Letter		-\$6.49 \$0.00 \$0.48
Expected Delive Return Rcpt (Gr @@ Certified USPS Certified ! 701306000001141	een card) Mail #: 6∩⊿∩6	3/14/15	\$2.70 \$3.30
Subtotal: INDIANAPOLIS IN 4 Zone-2 First-Class Mail	e 46202-1315	5	-\$6.49 \$0.00 \$0.48
Expected Deliver Return Rcpt (Gre SS Certified USPS Certified M 7013060000111416	ry: Sat 03 en Card) ail #:	/14/15	\$2.70 \$3.30
Customer Postage Subtotal: LOUISVILLE KY 4020 First-Class Mail L 0.50 oz.	02-2239 Zo ∟etter		-\$6.49 \$0.00 \$0.48
Expected Delivery Return Rcpt (Gree 99 Certified USPS Certified Ma 701306000000114164	al W.	'14/15	\$2.70 \$3.30
Customer Postage Subtotal:			-\$6.49 \$0.00
Total:			\$0.00
Dodd b			

Paid by:

SO For tracking or inquiries go to USPS.com or call 1-800-222-1811.



P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

March 11, 2015

Abbie Jones 1022 Fontaine Road Lexington, KY 40502

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- (1)
 Seeding
 (6)

 (2)
 Fencing
 (7)

 (3)
 Masonry
 (8)

 (4)
 Roofing
 (9)
- (5) Misc. Fabricated Metals (10) Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested ______ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

HVAC

Paving

Painting

Electrical

Clinton Jones

₽J/lj



TAKE P

U.S. Postal Service...

CERTIFIED MAIL... RECEIPT

(Domestic Mail Only; No Insurance Coverage Provided) 0406 0001 1416 Postage EDI3 Certified Fee 3.30 Return Receipt Fee (Endorsement Required) Restricted **Delivery Fee** (Endorsement **Required**) 080 Total Postage & Fees | \$ 7013 **Abbie Jones** 1022 Fontaine Road Lexington, KY 40502 or Instructions

4	₩C.
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete Items 1, 2, and 3. Also complete Item 4 if Restricted Delivery is desired. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailplece, or on the front if space permits. Article Addressed to: Abbic Jones 1022 Fontaine Road 	A Signature X Addressee B. Received by (Printed Name) All C. Date of Delivery All D. C. Date of Delivery All D. Is delivery address different from Item 1? Yes If YES, enter delivery address below: No MAR 1 6 2015
Lexington, KY 40502	3. Service Type Certified Mall
2. Article Number (Transfer from service label) 7013 06	00 0001 1416 0406
	Return Receipt 102595-02-M-1540



P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900 Fax (859) 234-3480 www.judyconstructionco.com

March 11, 2015

Bar-Tie Reinforcing 14748 Red Hog Pike Rising Sun, IN 47040

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- **HVAC** Seeding (6)(1) Painting Fencing (2) (7) Electrical (3) Masonry (8) (9) **Paving** Roofing (4) Misc. Fabricated Metals (10)Resteel Installation
- The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones Ones

CJ/lj







	,
.= • • • • • • • • • • • • • • • • • • •	we
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete Items 1, 2, and 3. Also complete Item 4 If Restricted Delivery is desired. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. 	A Signature X Many Jane Kinca Addressee B. Received by (Printed Name) Q. Date of Delivery Any Jane Kincaid 3-14-15 D. le delivery eddresse different from item 12 Yes
1. Article Addressed to:	D. Is delivery address different from Item 1? If YES, enter delivery address below: No
Bar-Tie Reinforcing	MAR 2 0 2015
14748 Red Hog Pike Rising Sun, IN 47040	3. Service Type □ Certified Mail □ Express Mall □ Registered □ Return Receipt for Merchandise □ Insured Mail □ C.O.D.
	4. Restricted Delivery? (Extra Fee)
2. Article Number 7013 060 (Transfer from service label)	0007 747F 0473
PS Form 3811 February 2004 Domestic Be	sturn Receipt 102595-02-M-1540

.

.

, ,

....

.

1



P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

March 11, 2015

Bison Services, LLC 7152 N. AA Highway Foster, KY 41043

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept. of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- (1) Seeding
- (2) Fencing
- (3) Masonry
- (4) Roofing
- (5) Misc. Fabricated Metals
- (6) HVAC
- (7) Painting
- (8) Electrical
- (9) Paving
- (10) Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
1 Co, 1 all liller cole	110, 1 1111 1101 111101 1110

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/lj



KWHG P





P.O. BOX 457 Telephone (859) 234-6900

CYNTHIANA, KENTUCKY 41031

Fax (859) 234-3480 www.judyconstructionco.com

March 11, 2015

Cundiff Steel Fab & Erectors 4558 Knoop Avenue Louisville, KY 40213

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- (6) **HVAC** Seeding (1)(2) Fencing (7) Painting Electrical Masonry (8) (3) (4)
 - Roofing (9) Paving
- (10)Resteel Installation Misc. Fabricated Metals

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

No, I am not interested Yes, I am interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Clinton Jones

CJ/lj



4

2E40	(Domestic Mail C	Service 114 D MAIL 114 RE Infly; No Insurance (ation visit our, website	Coverage Provided)
1416	- 6) F F		
그	Postage	s , 48	
크	Certified Fee	3.30	Contact and
1000	Return Receipt Fee (Endorsement Required)	2.70	Postmark Here
	Restricted Delivery Fee (Endorsement Required)		(S) (MA) 12 2013
0600	Total Phelane & Fees	¢ 642	HMM 15
m	Sent 7 Cundiff S	Steel Fab & Erec	tors
, D.	Street 4558 Knd	op Ave.	- Liv
L ~	or PO Louisville	, KY 40213	
	PS(FQ)		ruellons

	wc
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete Items 1, 2, and 3. Also complete Item 4 if Restricted Delivery is desired. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailplece, or on the front if space permits. 	A. Signature X. A. Signature Addresse B. Received by (Printed Name) C. Date of Deliver D. Is delivery address different from Item 1?
Article Addressed to: Cundiff Steel Fab & Erectors	H YES, enter delivery address below: No MAR 1 8 2015
4558 Knoop Ave. Louisville, KY 40213	3. Service Type Life Certified Mall Registered Return Receipt for Merchandis C.O.D.
	4. Restricted Delivery? (Extra Fee)
2. Article Number 7013 0600 (Transfer from service label)	0001 1416 0437
PS Form 3811, February 2004 Domestic R	atum Receipt 102595-02-M-15



P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

March 11, 2015

GECO Enterprises P.O. Box 463 London, KY 40741

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- (1) Seeding
- (2) Fencing
- (3) Masonry
- (4) Roofing
- (5) Misc. Fabricated Metals
- (6) HVAC
- (7) Painting
- (8) Electrical
- (9) Paving
- (10) Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested

No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones Ones

CJ/lj

KAHG P

U.S. Postal Service (Mail Certified MAIL) RECEIPT (Domestic Mail Only: No Insurance Coverage Provided) ካካትロ ን ዛ ጊሴ . 48 Postage | \$ V SdSn Certified Fee 3.30 Return Receipt Fee (Endorsement Required) Restricted Delivery Fee (Endorsement Required) 070 · - · · • **GECO Enterprises** 7013 P.O.Box 463 London, KY 40741 for Instructions

			Τ,	/			duc.
SENDER: COMPLETE THIS SECTION	DN N		COMPLETE	THIS SE	CTION ON D	NOTE OF	700
 Complete items 1, 2, and 3. Also or item 4 if Restricted Delivery is desir Print your name and address on the so that we can return the card to your Attach this card to the back of the or on the front if space permits. 	ed. e reverse ou.	·	A Signature X Heceived	by (Prin	ted Name)	C.	☐ Agent ☐ Addressee Date of Delivery
1. Article Addressed to: GECO Enterprises P.O.Box 463			D. Is delivery address different from item 1? If YES, enter delivery address below: MAR 2 0 2015				
London, KY 40741			3. Service Ty Certifie Registr Insured Restricted	d Mail sred i Mail	□ C.O.D.		for Merchandise
Article Number (Transfer from service label)	7013	ΩĿ	00 000	7 7 r	176 041	14	
PS Form 3811, February 2004	Domestic	Retu	m Recelpt		-	<u> </u>	102595-02-M-1540

•

.



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

March 11, 2015

Javier Steel P.O. Box 7448 Louisville, KY 40245

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

(6)	Seeding	(6)	HVAC
(7)	Fencing	(7)	Painting
(8)	Masonry	(8)	Electrical
(9)	Roofing	(9)	Paving
(10)	Misc. Fabricated Metals	(10)	Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/lj





U.S. Postal Service CERTIFIED MAIL. RECEIPT 1416 .48 Postage 3.30 1000 Certified Fee Return Receipt Fee (Endorsement Required) 2.70 Restricted Delivery Fee (Endorsement Required) 090 6.48 7013 Javier Steel Sent Ti P.O. Box 7448 Street, or PO City, S Louisville, KY 40245



P.O. BOX 457 **CYNTHIANA, KENTUCKY 41031** Telephone (859) 234-6900 Fax (859) 234-3480 www.judyconstructionco.com

March 11, 2015

Lykins Reinforcing Steel P.O. Box 21325 Louisville, KY 40221

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

(1)Seeding (6)HVAC (2)Fencing Painting (7) Masonry (3) (8) Electrical (4) Roofing (9) Paving Misc. Fabricated Metals (5)

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

(10)

Yes, I am interested No, I am not interested _____


If you are interested in any portion of this project, please contact our office and we will provide specific r quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Resteel Installation







SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete Items 1, 2, and 3. Also complete item 4 if Restricted Delivery is desired. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. 	A. Signature A. Signature A. Signature C. Date of Delivery C. Date of Delivery
1. Article Addressed to: 1. Cas Reinforcing Steel 2. Box 21325	D. Is delivery address different from frem 1? Yes If YES, enter delivery address below: No AR 1 8 2015
Logisville, KY 40221	3. Service Type Locatified Mali Registered Insured Mali C.O.D. Pestigled Deliver C. Circle Service A Restricted Deliver C.
2. Article Number (Transfer from service label) 7013	4. Restricted Delivery? (Extra Fee) Yes
PS Form 3811, February 2004 Domestic	Return Receipt 102595-02-M-1540



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

March 11, 2015

McKinney Painting 104 Kuhlman Blvd, Versailles, KY 40383

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- **HVAC** Seeding (6)(1) (2) Fencing (7) Painting Electrical Masonry (8) (3) **Paving** Roofing (9)(4) Resteel Installation Misc. Fabricated Metals (10)(5)
- The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/lj









P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

March 11, 2015

M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

Seeding (1)HVAC (6)(2)Fencing (7) Painting (3) Masonry Electrical (8)(4) Roofing (9) Paving (5) Misc. Fabricated Metals (10)Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.


Sincerely,

Clinton Jones

CJ/lj







SENDER: COMPLETE THIS SECTIO	N I	COMPLETE THIS SECTION ON DELIVERY		
 Complete Items 1, 2, and 3. Also confitem 4 If Restricted Delivery Is desired. Print your name and address on the so that we can return the card to you altach this card to the back of the mor on the front if space permits. Article Addressed to: M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 	d. reverse	A. Signature X. Marin Me Bry Maddressee B. Received by (Printed Name) C. Date of Delivery Marvin Maßridg D. Is delivery address different from item 1? Yes If YES, enter delivery address below: No MAR 1 7 2015		
11a1Kiii, K1 42134		3. Service Type Certified Mall		
		4. Restricted Delivery? (Extra Fee) ☐ Yes		
2. Article Number (Transfer from service label) 7	73 OPOC	0 0001 1416 4985		
PS Form 3811, February 2004	Domestic Reti	turn Receipt 102595-02-M-1540		



P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

March 11, 2015

Samson Steel 1414 Galbraith Road Frankfort, JY 40601

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- (1) Seeding
- (2) Fencing
- (3) Masonry
- (4) Roofing
- (5) Misc. Fabricated Metals
- (6) HVAC
- (7) Painting
- (8) Electrical
- (9) Paving
- (10) Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested No, I am not interested ____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Ione

CJ/lj



KAHS P





P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judyconstructionco.com

March 11, 2015

TEM Electric 3560 Bashford Drive Louisville, KY 40218

Ref:

Wolf Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept, of Central Purchasing of Lexington, KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- (1)Seeding (6)HVAC (2) Fencing (7) Painting (3) Masonry Electrical (8) (4)Roofing (9) Paving
 - 5) Misc. Fabricated Metals (10) Resteel Installation

The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/lj



KAHG P

U.S. Postal Service *** CERTIFIED MAIL., RECEIPT 4961 7013 0600 0001 1416 .48 Postage 3.30 Certified Fee Return Receipt Fee (Endorsement Required) 2.70 Restricted **Delivery Fee** (Endorsement **Required**) 4.48 Total Postana & Fees | \$ **TEM Electric** Stret or PC 3560 Bashford Ave, Suite 100 Louisville, KY 40218 City.





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480

www.judyconstructionco.com

March 11, 2015

TEM Electric 3560 Bashford Drive Louisville, KY 40218

Ref.

Woif Run Wet Weather Storage

Lexington, KY

Attn: Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Dept. of Central Purchasing of Lexington. KY on the above referenced project on March 24, 1015.

We are interested in receiving subcontract bids on the following categories of work:

- Seeding HVAC (1)(6)Fencing Painting (2)(7) Electrical 1999 Masonry (3) (8) Paving (4) Roofing (9) Misc. Fabricated Metals Resteel installation (5) (10)
- The plans and specifications for this project were prepared by Tetra Tech, and may be seen at their office, or by stopping by our office in Cynthiana, KY.

We would appreciate your indicating your interest in this project before March 24, 2015. Please check the appropriate space and return to us by mail or fax at 859-234-3480.

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/ij



CARG



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

March 11, 2015

Indianapolis MBC 2126 North Meridian, Suite 110 Indianapolis, IN 46202

Ref: Wolf Run Wet Weather Storage,

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Lexington, KY on March 24, 2015 on the Wolf Run Wet Weather Storage. The plans and specifications for this project were prepared by Tetra Tech and may be seen at their office or by stopping by our office in Cynthiana, KY. We would like to know if you would please post the subcontractor opportunities listed below on your website.

(1)	Seeding	(6)	HVAC
(2)	Fencing	(7)	Painting
(3)	Masonry	(8)	Electrical
(4)	Roofing	(9)	Paving
(5)	Misc. Fabricated Metals	(10)	Resteel Installation

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/lj







* 100	- Wa
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete items 1, 2, and 3. Also complete item 4 if Restricted Delivery is desired. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallpiece, or on the front if space permits. 	A Signature X Agent Addresse B. Received by (Printed Name) C. Date of Deliver
1. Article Addressed to: Indianapolis MBC	D. Is delivery address different from item 1? Yes If YES, enter delivery address below: No MAR 1 8 2015
2126 North Meridan, Suite 110 Indianapolis, IN 46202	3. Service Type □ Certified Maii □ Express Mail □ Registered □ Return Receipt for Merchandise □ Insured Mail □ C.O.D.
	4. Restricted Delivery? (Extra Fee) Yes
2. Article Number (Transfer from service labe 7013 010	0001 1416 4954
PS Form 3811, February 2004 Domestic Re	turn Receipt 102595-02-M-1540



P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Fax (859) 234-3480

Теlерһоле (859) 234-6900

www.judyconstructionco.com

March 11, 2015

S.B.A.

Kentucky District Office 600 Dr. Martin Luther King Jr. Place, Room 188 Louisville, KY 40202

Ref: Wolf Run Wet Weather Storage,

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington Fayette Urban County Government, Lexington, KY on March 24, 2015 on the Wolf Run Wet Weather Storage. The plans and specifications for this project were prepared by Tetra Tech and may be seen at their office or by stopping by our office in Cynthiana, KY. We would like to know if you would please post the subcontractor opportunities listed below on your website.

(1)	Seeding	(6)	HVAC
(2)	Fencing	(7)	Painting
(3)	Masonry	(8)	Electrical
(4)	Roofing	(9)	Paving
(5)	Misc. Fabricated Metals	(10)	Resteel Installation

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

CJ/lj







SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
 Complete items 1, 2, and 3. Also complete item 4 if Restricted Delivery is desired. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallpiece, or on the front if space permits. Article Addressed to: S.B.A. Kentucky District Office 	A Signature X
600 Dr. Martin Luther King Jr. Place Room 188	3. Service Type St Certified Mail
2. Article Number 7013 0600 0	4. Restricted Delivery? (Extra Fee) Yes
PS Form 3811, February 2004 Domestic Rel	tum Receipt 102505-02-M-1540

McKinney Painting, Inc.

104 Kuhiman Drive Versailles KY 40383 (859) 873-6424 Phone (859) 873-1312 Fax

Woman's Business Enterprise

Email: matt@mckinneypainting.com www.mckinneypainting.com

Scope Of Work and Pricing

Please Review Scope Thoroughly, Call With Any Questions/Concerns

Pump Station Elec. Building Items

Exterior CMU Painted Per Note

No Other Surfaces Shown

Drywall Ceiling

Floor Sealer by GC

CMU Walls

Project: Wolf Run Wet Weather Storage Facility - LFUG Project

Date: March 24, 2015

No. Of Addendums Acknowledged: 3

Division of Work Section

Brand of Materials : Tnemec / Carboline / Sherwin Williams

Area and Included Surfaces List:

Site and Misc.

No Other Surfaces Shown Bollards Qty. 4

Rectangular Tank Option Items

24" Vent Piping

Interior and Exterior Influent and Overflow

Pipina

Wall Supports Prefinished

Interior and Exterior Concrete Prefinished

No Other Surfaces Shown

Circular Tank Option Items

Interior and Exterior Influent and Overflow

Piping

All Other Surfaces No Work Required

Pump Station Items

New Pumps (Touch Up Only)

3" Piping

24" Vents Qty. 3

16" & 20" Piping

Vault Pipe Supports

No Other Surfaces Shown

Diversion Structure Items

All Surfaces and Items Prefinished

Discharge Valve Vault Items

18", 24" & 36" Piping

Labor, Equipment and Materials - \$24,900.00

Deductive Alternate: Deduct \$1,500.00 for Krom Tank Option due to no Vent Piping.

Exclusions: Removal of Surface Concrete or Mud from other trades, dewatering of any structures and any items not listed on detailed scope above.

Clarifications: Addendum 3 states no interior precast or poured concrete or containment to be coated. No Concrete coatings are included in this proposal.

Vice President:

Matt Gamlin, ext. 129.

Please feel free to call with any questions or concerns. My cellular number is (859) 983-4515.



hereby grants

McKinnar Pointerprise Certi

This certification affirms the business is woman-owned, operated and controlled; and is valid through the date herein who has successfully met WBENC's standards as a Women's Business Enterprise (WBE)

WBENC National WBE Certification was processed and validated by Ohio River Valley - Women's Business Council, a WBENC Regional Partner Organization.

Authorized by Rea N. Waldon, Ph.D., Executive Director

Expiration Date: 03/09/2016 WBENC National Certificate Number: 2005115157

Ohio River Valley Women's Business Council



NAICS Codes: 238320

UNSPSC Codes: 72151300, 72151302, 72151303



























WBENC Women's Business Enterprise National Council

hereby grants

Professional Fance Profession Fance Professional Fance Profession Fance Profession Fance Profession Fance Pr

dba Professional Fence Company

This certification affirms the business is woman-owned, operated and controlled; and is valid through the date herein. who has successfully met WBENC's standards as a Wonnen's Business Enterprise (WBE)

WBENC National WBE Certification was processed and validated by Otro River Valley - Women's Business Council, a WBENC Regional Partner Organization.

WBENC National Certificate Number: 2005120080 Expiration Date: 03/31/2015

Authorized by Rea N. Waldon, Ph.D., Executive Director Ohio River Valley VYornen's Business Council

that walder

UNSPSC Codes: 72154013

NAICS Codes: 238990

Astra.

Sam II.

WBEC

A WBEC

LYKINS REINFORCING, INC.

O: 502-634-5030 F: 502-634-4008

Date: March 24, 2015

Project: Wolf Run WWSF

Scope: We propose to install the fabricated and cut to length reinforcing steel per plans and specifications including:

1. Tie wire

- 2. Small tools
- 3. Labor and supervision
- 4. Forty hour work week

Exclusions:

- 1. All points, lines, grades, Templates, scaffoldings, handrails, barriers, leading edge protection, welding, drilling, epoxy, and cutting tools.
- Operated equipment for hoisting to maintain project schedule including but not limited to unloading, staging, setting of columns and walls.
- 3. Lykins Reinforcing will not begin work on elevated decks or in excavated areas until all OSHA requirements are meet such as but not limited to handrails, leading edge protection, lying back of deep excavations.
- 4. Overtime to escalate schedule or overtime not directly created by Lykins Reinforcing.

This quote is based on 30-day pay period (not paid when paid) retainage to be reduced to 5% once our contract reaches 50%. The balance of the retainage is to be paid 30 days after the completion of our contract. If Lykins Reinforcing is the successful bidder on the above-mentioned project all of the terms and conditions of this quote must be incorporated into the contract.

PRICE PER TON:

With Rectangular Tank: \$434.00 Without Rectangular Tank: \$500.00

Expiration Date



NATIONAL WOMEN BUSINESS OWNERS CORPORATION

Certifies that:


Lykins Reinforcing, Inc.

Program for certification as a woman-owned and woman-controlled business. has successfully met the requirements of the NWBOC National Certification

President June 15, 2014 Date

NWBOC, 1001 W.Jasmine Dr., #G, Lake Park, FL 33403 - 800-675-5066 - www.nwboc.org Tampering or altering this certificate is, in the discretion of NWBOC, grounds for termination of certification

NAICS Code(s): 238110, 236210, 236220, 237310, 238120





March 24, 2015

TEM Group, Inc.

3560 Bashford Avenue Louisville, KY 40218

Ph: 502-454-0101 Fax: 502-454-0110

Judy Construction Company

Re: LFUCG Wolf Run

Wet Weather Storage Facility

Please find our pricing options to furnish labor and material to install the electrical work per the scope of work/clarifications listed below.

Rectangular Option - $\frac{$.00}{}$ 270, 970

Circular Option - \$.00 269, 470

Our price is based on the following scope of work/clarifications:

- 1. We acknowledge receipt of Addendums #1 and #2.
- 2. Straight time prevailing wages are included based on Determination # CR-1-012 2014 dated November 6, 2014.
- 3. KY. Sale tax is included.
- 4. Permits and inspections are included for T.E.M. furnished equipment only.
- 5. A performance and payment bond is **not included**. Add 1.50% if required.
- 6. There are no utility fees or power distribution allowances included.
- 7. Temporary electric is <u>not included</u>. Use an allowance of <u>\$4,500.00</u> to provide a 200Amp 3Phase Service to connect General Contractors Office Trailer and provide two 120V Work Stations. All other trades will be responsible for their own office trailer hookup. Pricing on temporary electric for dewatering can be worked up on an as needed basis.
- 8. Concrete pads for Generator and equipment pads for (Switch Board, Motor Control Center, Auto Transfer Switch, PLC Panel and Distribution Transformer, etc.) required in the electrical building will be by others.
- Trenching and backfilling is included per the trench details found on drawing E-503. Solid
 rock excavation, pavement and existing ground conditions restoration is <u>not included</u>.
 Excess spoils will be stock piled and left on site for removal from site or for use by others.
- 10. Wall mounted heat pump will be furnished and installed by others. Thermostat and thermostat cable will be provided by others. T.E.M. Group, Inc. will furnish and install raceway between thermostat and heat pump and will install thermostat cable.
- 11. T.E.M. Group will furnish and install the door limit switch and smoke detector.



TEM Group, Inc.

3560 Bashford Avenue Louisville, KY 40218 Ph: 502-454-0101

Fax: 502-454-0110

- 12. Generator, Generator ESTOP Switch and Auto Transfer Switch will be provided by others. Generator will be set in place by others. T.E.M. Group, Inc. will mount Auto Transfer Switch, ESTOP Switch and wire up power/controls complete. Assisting in startup of generator is included. Please add <u>\$.00</u> to our pricing above if T.E.M. Group furnishes Generator (), ESTOP Switch & Auto Transfer Switch () and sets generator in place on pad furnished by others. Furnishing and connection of gas service piping will be by others.
- 13. The following equipment and devices will be furnished by others: WWS Control Panel, Hydraulic Screen Control Panel, Building Temperature Switch, Level Transmitters/Sunshields & SPD's, Rain Gauge Transmitter/Sensor, Level Sensors/Cables, Pump Power/ Control Cords, Level Floats/Cords, and Wet Well Cable Hangers. T.E.M. Group will wire up complete the power and control circuits per the Control & Scada System I/O Table found on drawing E-501.
- 14. Cast in place sleeves and flanges will be furnished and installed by others for the Ultrasonic Level Sensors mounted on top of the storage tanks and the wet wells. Conduit nipple will need to be furnished on the flange for connection of conduit system.
- 15. Antenna Tower, Yagi Antenna and Antenna Cable will be furnished by others. T.E.M. Group, Inc. will set tower, attached antenna and install/terminate antenna cable. Please deduct \$4,250.00 from our pricing above if Antenna Tower is set by others.
- 16. Wet well terminal boxes/pedestals for the pumps (4) and level floats (1) are <u>not included</u>. Please add <u>\$ 8,970.00</u> to our pricing above if T.E.M. Group, Inc. provides these boxes/pedestals.
- 17. Lightning Protection System for the electrical building and air terminal on the antenna tower as per the specifications is included.
- 18. Section 18000 Scada Integration Allowance is **not included** in our pricing.
- 19. Signal Isolator/Multiplier for the existing control panel at Wolf Run Pump Station will be furnished by others. T.E.M. Group, Inc. will install these devices and install conduit and wiring required per addendum #2.
- 20. Manufacturer for MCC's and VFD's is to be named later.

Please call if you have any questions (502) 498-1981(office) or (502) 639-4201(cell).

Best regards, **TEM Group, Inc.**

Thomas J. Clark, Sr. Electrical Estimator tclark@temelectric.com

We are Certified MBE, DBE Equal Opportunity Employer

National Minority Supplier Development Council (NMSDC)

Certifies that

T.E.M. Group, Inc.

is a bona fide Minority Business Enterprise certified by the:
Tri-State Minority Supplier Development Council

NAICS Code(s): 236220, 237130, 238210, 423610

T.E.M. Group, Inc has chosen to obtain SUBSCRIPTION SERVICES with the following NMSDC

Affiliate(s):

03/11/2015

Issued Date

03/11/2016

Expiration Date

National Minority Supplier Development Council, Inc. 1359 Broadway, 10th Floor, Suite 1000

New York, NY 10018

TN16334

Joset Waget Keay

Joset B. Wright-Lacy

Certificate Number

I have so the same

President, TriState MSDC

Visit NMSDC Compliance Portal Flowered by PRISM Compliance Management to validate this certificate and fearn more about T.E.M. Group, inc

Owen Yocum

From:

Ron Allen <rgallen@twc.com>

Sent: To: Monday, March 16, 2015 8:24 PM

Owen Yocum

Subject:

Re: LFUCG WOLF RUN WET WEATHER STORAGE FACILITY

ALLEY ENGINEERIND

LEXINGTON KY

\$ 8,000. + \$ 2,000 (AS-BUILT DRAWINGS) = \$10,000 TOTAL

--- Original Message ----

From: Owen Yocum

To: Ron Allen (rgallen@twc.com)

Sent: Monday, March 16, 2015 11:40 AM

Subject: LFUCG WOLF RUN WET WEATHER STORAGE FACILITY

Ron,

You lookin' to quote this one?

Thanks.

Owen S. Yocum
Judy Construction Co.
Phone 859.234.6900
FAX 859.234.3480
Cell 859-227-2533



This email has been checked for viruses by Avast antivirus software. www.avast.com


No virus found in this message.

Checked by AVG - www.avg.com

Version: 2013.0.3495 / Virus Database: 4257/9314 - Release Date: 03/16/15

Steven L. Beshear Governor

Mike W. Hancock, P.E. Secretary Kentucky Transportation Cabinet



Transportation Cabinet

certifies that

ALLEN ENGINEERING, INC.

2509 Lenlake Court, Lexington, KY 40513

has met all eligibility requirements to participate in the Disadvantaged Business Enterprise Program

This certificate is issued pursuant to 49 CFR Part 26 and is subject to suspension or revocation

September 30, 2015

Renewal Date

DBE Liaison Officer



Steven L. Beshear Governor

Mike W. Hancock, P.E. Secretary

Secretary
Kentucky Transportation Cabine



ransportation Cabinet

certifies that

HTA ENTERPRISES, INC.

P. O. Box 72635, Louisyille, KY 40272

has met all eligibility requirements to participate in the

Disadvantaged Business Enterprise Program


This certificate is issued pursuant to 49 CFR Part 26 and is subject to suspension or r

August 30; 2015

Renewal Date

DBE Liaison Officer





March 23, 2015

ATTN: ALL BIDDERS

REVISED

RE: LFUCG Wolf Run Wet Weather Storage Facility Lexington, KY

Based on the Documents available at the time of bid, HTA Enterprises, Inc. is pleased to propose the following lump sum and unit pricing to provide supervision, labor, materials and equipment to drill and blast (only) rock for the above referenced project. Pricing and Scope are as follows:

<u>ITEM</u>		PRICING
General Conditions		\$ 16,000.00
Trench Blasting	- ≤ 24" diameter piping systems	\$ 29.00/LF
114111111111111111111111111111111111111	-> 24" diameter piping systems	\$ 94.00/LF
Manhole A2		\$ 1,500.00
	los Ctoraga Tank Sumn	\$ 2,500.00 EA
	lar Storage Tank Sump	\$ 60.00/CY
Misc. Rock Remedia	tion	\$ 6,000.00
Diversion Structure		*
Discharge Vault		\$ 6,000.00
		\$ 20,000.00
Pump Station	1 -1->	\$ 3.50/VLF
Relief Drilling (3" d	ia. noie)	0 3.00, 122

This is a prevailing wage project. HTA acknowledges Addendum Number 1, 2 & ___


The above mentioned price includes the following provisions:

- A. There will be no back charges associated with this work.
- B. Pre-blast survey costs are not included in the pricing above.
- C. All layout and grade control is by the Prime Contractor. No overburden is to be removed before blasting is completed in any given location.
- D. No allowances on overshooting or any materials to backfill such. No guarantee on size of material blasted.
- E. Hoe Ramming around existing utilities and structures is by others.
- F. No allowance for staking, easement preparation or restoration, or damage to existing pavement.

MINORITY BUSINESS ENTERPRISE EQUAL OPPORTUNITY EMPLOYER

5923 Pendleton Rd Louisville, Kentucky 40272

Office (502) 933-5900 - Fax (502) 933-05



HTA ENTERPRISES, INC. March 23, 2015 Page 02

- G. No pavement restoration, (temporary or permanent)
- H. Traffic control is not included and must be provided by Prime.
- I. Erosion control, silt fence etc., (by others) should be in place prior to blasting operation. (No allowance for replacement or repair by blasting operations.)
- K. No blasting within 100' of fiber optic lines, or any existing structures.
- L. No blasting within 20' of any other existing utilities, or where prohibited by utility operator.

 Repair or replacement of any existing utilities by prime contractor.
- L. Access roads; ramps; benching; berming, etc. required to accommodate drilling and blasting operations are by the Prime Contractor. An onsite bermed explosives storage area, is to be provided by the prime contractor.
- M. Should either party employ an attorney to institute suit to enforce any of the provisions hereof, to protect its interest in any matter arising under this contract, or to collect damages for the breach of this contract, the prevailing party shall be entitled to recover reasonable attorney's fees, costs, charges and expenses incurred or expended therein.
- N. Payment due 30 days after invoice date, 1.5% service charge (18% annum) will be charged on past due accounts after 30 days from invoice date.
- O. No retainage to be held.

Respectfully,

Harold Valentine, President

HTA Enterprises, Inc.







GIGI BACON President

GECO Enterprise, Inc.

MBE/DBE/WBE Certified Contractors & Material Suppliers
P.O. BOX 463
LONDON, KENTUCKY 40743-0463
Phone: (606) 864-7550

FACSIMILE TRANSMITTAL LETTER
DATE: 3/93/15 TIME: 5'00P
TOTAL NUMBER OF PAGES TO FOLLOW: 9 (EXCLUDING COVER LETTER) TO: Redders
FROM: Lig Bacos)
If you do not receive all the pages or if the material is unreadable, please contact (606)864-7550. SPECIAL INSTRUCTIONS:
Shank you & Hoodbuck
Thank You,
(Signature of sender) DEE CERTIFIED AN EQUAL OPPORTUNITY EMPLOYER

DO YOU KNOW THAT BY USING GECO ENTERPRISES AS YOUR MATERIAL SUPPLIER YOU CAN SATISFY YOUR MINORITY GOAL!!!"



Gigi Bacon, President

GECO Enterprise, Inc.

MBE Certified Contractor & Material Sumplier
P O Box 463
London, KY 40743-0463
Phone(606)864-5390
Mabile(606)682-2210
Email: pigloscon@windstropm.net

WOLF RUN WET WEATHER STORAGE

March 23, 2015

Gentlemen/Gentleladies:

We are pleased to quote the following prices for the above referenced project as a MBE Material Supplier/ Subcontractor/Minority Business:

<u>QTY</u>	SIZE	DESCRIPTION		TINU		TOTAL
				<u>1</u>		<u>15</u>
INFLUENT	PIPING AND STRUCT	(URES (SHEET C-103, C-104)				
PRECAST C	ONCRETE MANHOL	ES (NO DETAILS):				
1	72" x 8.49"	PRECAST CONCRETE MANHOLE w/ HANHOLE STEPS, GASKET & XYPEX ADDITIVE (MH# 1A)	S	3,314.60	s	3,314.60
1	24"	C.I. MANHOLE RING AND COVER - 7"TALL RAME W/SOLID COVER	s	332,39	5	332.39
1	96" x 12.03"	PRECAST CONCRETE MANHOLE W/ HANHOLE STEPS, GASKET & XYPEX ADDITIVE (MH# 2A)	5	6,699.60	\$	8,699.60
1	24"	C.I. MANHOLE RING AND COVER - 7"TALL RAME W/SOLID COVER	ş	332.39	s	332,39
INFLUENT	DI GRAVITY PIPING I	LINE "A":	2	-	\$	
2	81" x 150"	POLYETHYLENE WRAP ENCASEMENT TUBING 8MILL	\$	269,02	\$	536.03
S	02" x 100'	POLY WRAP TAPE 10MILL	\$	8.53	3	42.90
			2	-	3	•
DIVERSION	STRUCTURE MATER	RIALS (SHEET C-103, D-401)	S	-	S	-
ALUMINUI	M ACCESS HATCHES:		2	-	5	-
2	30" x 54"	ALUMINUM ACCESS HATCH, DOUBLE LEAF w/ SAFETY GRATE FALL PROTECTION ALUMINUM ACCESS HATCH, DOUBLE LEAF w/ SAFETY GRATE	\$	2,805.00	\$	5,610.00
1	96" x 48"	FALL PROTECTION	\$	6,536,20	\$	6,536,20
	S AND ACCESSORIES					
SLIDE GATT		1411		_		
1 1	36" x 36" 30" x 30"	VLV - SLUICE GATE, SELF CONTAINED, SS FRAME, FLUSH VLV - SLUICE GATE, SELF CONTAINED, SS FRAME, FLUSH		THERS THERS	S S	-
HYDRAULH	C STAINLESS STEEL P				•	
71	06"	SSB04 STAINLESS STEEL SCH.40 PIPE	\$	44 23	5	928 79
3	06"	S5904 STAINLESS STEEL SCH.40 LONG RADIUS 90 DEG BEND BUTT WELD	\$	173,88	S	521.85
1	05" x 0Z'-00"	FAB - SS SPOOL PIPE PE x WC x PE (WC @ CENTER)	s	212.44	5	212.44
ı	06" x 09'-06"CL	PIPE SUPPORT - OFFSET WALL MOUNT TYPE, SS316 STAINLESS STEEL - GRINNEL/ANVIL FIG.103	s	101.32	2	191,32
WET WELL	DRAIN PIPING:		2		s	
1	03"	EBAA IRON PVC SERIES 2000PEC MEGALUG w/ TRANS ACC	3	36,32	\$.	30,32
2	103" x 00"-04"CL	PIPE SUPPORT - OFFSET WALL MOUNT TYPE, \$5316 STAINLESS STEEL - GRINNEL/ANVIL FIG.103	s	344,08	-	EQ8.16

1	24"	C.I. MANHOLE RING AND COVER - 7"TALL RAME W/SOLID COVER	£	152.38	3	332 39
INFLUENT	DI GRAVITY PIPING	LINE "A":	s		\$	
2	21" x 150'	POLYETHYLENE WRAP ENCASEMENT TUBING 8MILL	\$	269.02	s	538,03
5	02" x 100'	POLY WRAP TAPE 10MILL	\$	8.53	\$	42.90
DIVERSIO	M ETRUCTING AAA TA	DIAL C COLUMN A COLUM	3	-	5	•
		RIALS (SHEET C-103, D-401)	\$	-	5	-
	M ACCESS HATCHES	: ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRATE	3	•	S	-
2	30" x 54"	FALL PROTECTION	3	2,305.00	5	5,610.00
1	96" x 48"	ALUMINUM ACCESS HATCH, DOUBLE LEAF w/ SAFETY GRATE FALL PROTECTION	\$	6,536,20	\$	6,536.20
WALL PIPE	S AND ACCESSORIES					
SLIDE GAT						
1	36" x 36"	VLV - SLUICE GATE, SELF CONTAINED, SS FRAME, FLUSH FAS - SS304 STAINLESS STEEL BOLT & NUT W/ SBR TORUSEAL	BY O	THERS	\$	-
4	03" .	GASKET STANKEDS STEEL BOLL WING WINDS ALL	5	68.90	2	275,69
PUMP STA	TION MATERIAL (SH	EET C-103, D-301, D-302)				
	M ACCESS HATCHES:					
3	48" x 72"	ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRATE	s		_	
,	40 X/2	FALL PROTECTION	5	4,501.44	\$	13,504,32
3	42" x 42"	ALUMINUM ACCESS HATCH, SINGLE LEAF W/ SAFETY GRATE FALL PROTECTION	3	2,378.29	\$	7,128 88
1	30" x 30'	ALUMINUM ACCESS HATCH, SINGLE LEAF w/ SAFETY GRATE FALL PROTECTION	2	1,515,52	\$	1,615 52
VENT PIPE	MATERIAL x 3 (DETA	AIL 3/D-501):	\$	-	\$	-
3	24"	CI COMPANION FLG W/ STAINLESS STEEL VENT INSECT/BIRD SCREEN 1/4" MESH	s	1,129.92	5	a7.e\$c,c
9	24"	FAS - ASTM A3078 HEX BOLT & NUT w/ SBR TORUSEAL GASKET	s	100,53	5	904,75
INFLUENT I	DI GRAVITY PIPING I		\$	_	2	-
WET WELL	DISCHARGE PUMP P	PIPING:	5	_	\$	-
9	16" x 02'-11"CL	PIPE SUPPORT - OFFSET WALL MOUNT TYPE, SS316 STAINLESS STEEL - GRINNEL/ANVIL FIG.103	S	507.99 .	s	4,571 87
60	02*	SS PIPE (GUIDE RAILS ASSUMING SCH80 ,218" RANDOM)	s	30.24	S	1,814.45
	458	FAS - SS304 STAINLESS STEEL BOLT & NUT w/ SBR TORUSEAL				
9	16*	GASKET FAS - SS304 STAINLESS STEEL BOLT & NUT w/ SBR TORUSEAL	\$	524,69	\$	4,723,98
3	03"	GASKET	\$	213.83	\$	641.48
SUMP PUN	TP PIPING:		\$		3	
2	03"	VLV - FLG SWING CHECK VALVE w/ AIR CUSHION (C-VV-4, C- VV-5)	BY O	THERS	\$	
1	03"	EBAA IRON PVC SERIES 2000PEC MEGALUG W/ TRANS ACC	S	38 32	5	36 32
14	03"	FAS - SS304 STAINLESS STEEL BOLT & NUT w/ SBR TORUSEAL GASKET	\$	69 20	5	964.55
9	03"	FAS - ASTM A307B HEX BOLT & NUT W/ SER TORUSEAL	s	14.89	•	134.88
_	DRAIN YARD PIPING	GASKET	s		5	-
120	03"	PVC SCH.30 SW BELL END PIPE - GRAY		4.45	_	
			2	A 12		494 40
3	03"	PVC SCH.80 SW 90 DEG BEND SOC x SOC	3	7.19	\$	21.57
VALVE VAL	JLT MATERIAL:		\$		\$	•
б	25"	VLV - FLG ECC. PLUG VALVE w/ GEAR AND HANDWHEEL OP (P- VV-3 THRU P-VV-8)	BY O	THERS	\$	
3	16"	VLV - FLG SWING CHECK VALVE w/ AIR CUSHION (C-VV-I THRU C-VV-3)	BY O	THERS	\$	•
6	16" x 02'-03"CL	PIPE SUPPORT - FLANGE TYPE, HOT DIP GALV. FINISH - COPPER BLINE B3094/B3038 BASE	S	141.50	\$	849,01
		בייי דע פרואב פניספא פניספט פעקב				

1	24"	C.I. MANHOLE RING AND COVER - 7"TALL RAME W/SOLID COVER	2	332.39	5	332 39
INFLUENT (O GRAVITY PIPING	LINE "A":	5		I	
2	81" x 150'	POLYETHYLENE WRAP ENCASEMENT TURING SMILL	s	269 02	5	538 03
5	02" x 100'	POLY WRAP TAPE 10MILL	5	8.58	Ş	42 90
DIVERSION	STRUCTURE MATE	DIAIS (SHEET C.102 D.401)	5	~	\$	•
			s s	-	2	•
2	30" x 54"	ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRATE		2,805,00	5	5,610.00
1	96" x 48"	ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRATE	s	6,636.20	2	8,530,20
			BYO	THERS	S	-
2	20*	POLISHED FINISH, 1/4" T x 12" W	2	763.11	S	1,526.21
1	20"	SMITH-BLAIR STYLE 411 COUPLING W/ 304SS HARDWARE	ε	919 43	s	919.43
6	20"DIP	GUSSET PLATE SMITH BLAIR 907 EPOXY COATED	ŝ	63,71	\$	382,23
3	01"X12'-00"	304SS ALL THREAD ROD W/ (6) NUTS & WASHERS	\$	96 56	2	289.69
6	20*	FAS - ASTM A307B HEX BOLT & NUT W/ SBR TORUSEAL	5	87,75	-	
		GASKET	4	61,13	٥	528,47
12	16"		2	58.85	3	706.25
VALVE VAUL	T FORCE MAIN DR		\$	-	s	_
2	03"	VLV - FLG ECC. PLUG VALVE W/ MOTOR OPERATOR (OPEN	BY O	THERS	s	
3	03" x 02'-03"CL	PIPE SUPPORT - FLANGE TYPE, HOT DIP GALV. FINISH -	s	119.03	5	357.08
3	06"XWC X01'-03"	STEEL WALL SLEEVE SCH40 W/SEEP RING HOT DIP GALV WS-	s	212,44	s	637 31
77		-	-			
	03"	•	\$	11.52		310,92
1	03		BY O.	THERS	S	•
1	06"	GASKET	\$	22.4D	S	22.40
11	03"	•	5	14,99	\$	184.85
		OPDINE!	\$		S	-
RECTANGUL	AR STORAGE TANK	(SHEET C-103, D-101, D-102)	\$		\$	-
			_		_	
INTLUENT PI	ring:	DIST SUPPORT (MANAGEMENT ASSESSMENT)	\$	-	2	-
б	20" x 03'-00"CL	FINISH - GRINNEL/ANVIL FIG. 640	E	1,030,52	2	8,183.09
8	20" x 05'-00"CL	FIRE SUPPORT - SWAY STRUT ASSEMBLY, HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640	\$	1,030.52	5	8,244.12
3	20"	FAS - ASTM A307B HEX BOLT & NUT w/ SBR TORUSEAL GASKET	\$	87,75	5	263,24
Δ	20"	FAS - SS304 STAINLESS STEEL BOLT & NUT w/ SBR TORUSEAL GASKET	\$	735.10	3	2.940 40
VENT PIPE M	ATERIAL × 4 (DETA	IL 3/D-501):	2	-	2	
4	24 ^m	CI COMPANION FLG W/ STAINLESS STEEL VENT INSECT/BIRD	S	1,129.92	\$	4,519.68
12	24"	FAS - ASTM A3078 HEX BOLT & NUT W/ SBR TORUSEAL	s	100.53	2	1,208.34
OVERFLOW F	COVER 2 83" x 150" POLYETHYLENÉ WRAP ENCASEMENT TUBING 9MILL 5 02" x 100" POLY WRAP TAPE 10MILL DIVERSION STRUCTURE MATERIALS (SHEET C-103, D-401) ALUMINUM ACCESS HATCHES: 4 30" x 54" ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRAT FALL PROTECTION 1 96" x 46" ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRAT FALL PROTECTION 4 20" ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRAT FALL PROTECTION WALL PIPES AND ACCESSORIES: 5 1 36" x 36" VLV - SULICE GATE, SELF CONTAINED, SS FRAME, FLUSH PIPE STRAP - 180 DEG., SS316 STAINLESS STEEL ELECTRO-POLISHED FINISH, 1/4" T x 12" W SMITH-BLAIR STYLE 411 COUPLING W/ 30ASS HARDWARF, 6 20" POLISHED FINISH, 1/4" T x 12" W SMITH-BLAIR STYLE 411 COUPLING W/ 30ASS HARDWARF, 6 20" SMITH-BLAIR STYLE 411 COUPLING W/ 30ASS HARDWARF, 6 20" SMITH-BLAIR STYLE 411 COUPLING W/ SBR TORUSEAL GASKET 12 16" FAS - ASTM A307B HEX BOLT & NUT W/ SBR TORUSEAL GASKET 12 16" FAS - ASTM A307B HEX BOLT & NUT W/ SBR TORUSEAL GASKET VALVE VAULUT FORCE MAIN DRAIN LINE: 2 03" VLV - FLIG ECC. PLUG VALVE W/ MOTOR OPERATOR (OPEN SHUT) AND HANDWHEEL OP (P-V-V-1, P-V-V-2) 3 05" x 02"-03"CL 3 06"XWC X01"-03" STEEL WALL SLEEVE SCHAO W/SEEP RING HOT DIP GALV VISISH-COPPER BLINE B3094/3098 BASE (EST. QUANTITY) 5 TEEL WALL SLEEVE SCHAO W/SEEP RING HOT DIP GALV VISISH-COPPER BLINE B3094/3098 BASE (EST. QUANTITY) 5 TEEL WALL SLEEVE SCHAO W/SEEP RING HOT DIP GALV. FINISH - COPPER BLINE B3094/3098 BASE (EST. QUANTITY) 5 TEEL WALL SLEEVE SCHAO W/SEEP RING HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640 7 PIPE SUPPORT - SWAY STRUT ASSEMBLY, HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640 7 PIPE SUPPORT - SWAY STRUT ASSEMBLY, HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640 7 PIPE SUPPORT - SWAY STRUT ASSEMBLY, HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640 7 PIPE SUPPORT - SWAY STRUT ASSEMBLY, HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640 7 PIPE SUPPORT - SWAY STRUT ASSEMBLY, HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640 7 PIPE SUPPORT - SWAY STRUT ASSEMBLY, HOT DIP GALV. FINISH - GRINNEL/ANVIL FIG. 640				s	
			s	1,584.79		12,678.31
2	7.44	FAS - SS304 STAINLESS STEEL BOLT & NUT W/ SBR TORUSEAL				
_			\$	970,50	\$	2,911.49
EFFLUENT PI	PING LINE "C":		£		\$	-

i	24"	C.I. MANHOLE RING AND COVER - 7"TALL RAME W/SOLID	5	779	ລອ ງ	
INFLUENT	DI GRAVITY PIPINI	5 LINE "A":		552.	127 1	932 19
2	31" x 150'	POLYETUYI GALE MIDAN TANA	S		3	•
5		POLYETHYLENE WRAP ENCASEMENT TUBING SMILL	3	269.0	2 \$	538,03
>	02" x 100'	POLY WRAP TAPE 10MILL	S	8,5	9 \$	42 90
DIVERSION	N STRUCTURE MAT	ERIALS (5HEET C-103, D-401)	2	-	5	
	M ACCESS HATCHES		S	•	\$	•
2	30" x 54"	ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRATE	\$;		5	•
1	95" x 43"	FALL PROTECTION ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRATE	,	2,805.00	•	5,810.00
WALL PIPE	S AND ACCESSORIE	FALL PROTECTION	\$	6,538,20	3	6,536.20
SLIDE GATE	ES;					
1	36" x 36"	VLV - SLUICE GATE, SELF CONTAINED, SS FRAME, FLUSH	8Y C	THERS .	S	
DISCHARGE	VALVE VAULT (SH	EET C-103, D-402)	S		5	
	FLOW INFLUENT P	PING;	3		s	
1	NG AND VALVES:	FCA - SMITH-BLAIR FLANGE COUPLING ADAPTER SERIES 913	S	-	5	-
		W/304SS HARDWARE VLV - FLG ECC. PLUG VALVE w/ MOTOR OPERATOR, POSITION	2	971,59	Ş	971 59
1.	16"	LEVEL AND HANDWHEEL OP, THROTTLING TYPE (P-DVV-1)	8Y O	THERS	\$	•
1	24"	FCA - 5MITH-BLAIR FLANGE COUPLING ADAPTER SERIES 913 W/304SS HARDWARE	\$	1,333.93	\$	1,333,93
3	36"	FAS - ASTM A307B HEX BOLT & NUT w/ SBR TORUSEAL GASKET	\$	163.81	\$	491.43
1	18"	FAS - ASTM A307B MEX BOLT & NUT W/ SBR TORUSEAL GASKET	2	62,57	\$	G2.57
ALUMINUM	ACCESS HATCHES:		s		2	
1	96" x 72"	ALUMINUM ACCESS HATCH, DOUBLE LEAF, H20 LOAD RATED	Ī	5,091.18	\$	5,081,16
1	24" x 24"	ALUMINUM ACCESS HATCH, SINGLE LEAF, H20 LOAD RATED	\$	1,015.32	\$	1,015.32
EFFLUENT P	PING:		\$	-	s	
1	36"	VLV - IN LINE CHECK VALVE (DC-IL-1) TIDE FLEX CHECKMATE	8Y 01	THERS	\$	
1	54" x 150'	POLYETHYLENE WRAP ENCASEMENT TUBING EMILL	s	185,40	5	165,40
5	02" x 100'	POLY WRAP TAPE 10MILL	s	a.99	s	42.90
WATER MAN	N STORM AND UN	6 P. CD CLUMAN AND AND AND AND AND AND AND AND AND A	\$	•	2	-
GRAVITY SEL	WER LINE "D";	E D GRAVITY YARD PIPING (SHEET C-103, C-104)	\$ \$	-	S S	•
1	48" x 8.18"	PRECAST CONCRETE "DROP" MANHOLE W/ MANHOLE STEPS, GASKETS & XYPEX ADDITIVE (MH# 5A)	2	1,961.91		1,961.01
1	24"	C.I. MANHOLE RING AND COVER - 7"TALL RAME W/SOLID COVER	5	332,39	5	332.39
4	03"	KOR-N-SEAL RUBBER MANHOLE BOOT	5	78.54	S	314,15
STORM PIPIN	VG:		Ş	-	5	
136	30"	RCP - REINFORCED CONCRETE PIPE CLASS III w/ GASKET & EPOXY POLYMERIC LINING	BY OT	HERS	s	-
2	30"	PRECAST CONCRETE WINGED HEADWALL	s	1,148.08	s	2,292.18
BACKFLOW P	REVENTER VAULT I	MATERIAL (NO DETAILS - EST. MATERIAL):	S	-	\$	
1	8.0' x 4.0' x 5.0'D	PRECAST CONCRETE VALVE VAULT W/ 5" WALLS, MANHOLE STEPS & CON SEAL BUTYL SEALANT	s	6,169 29	5	5,169 29
1	42" x 24"	, , , , , , , , , , , , , , , , , , , ,	3	1,713,15	5	1,713.15
1	06"	VLV - FLG DOUGLE CHECK EACKFLOW PREVENTER ASSEMBLY w/ RW, OL, OS&Y GATE VALVES 350DA-DOM	\$ ⁻	2,605 29	s	2,505.29

PHONE	ND.	 SAS	264	7550

1	24"	C I, MANHOLE RING AND COVER - 7" FALL RAME W/SOLID COVER	\$	332.59	3. E	332 39
INFLUENT	FDI GRAVITY PIPI	NG LINE "A":	s			
	out		3	•	\$	•
2	6J" x 150'	POLYETHYLENE WRAP ENCASEMENT TUBING SMILL	5	269.02	\$	535.03
5	02" x 100'	POLY WRAP TAPE 10MILL	S	8 59	Ş	42.90
			S		s	
DIVERSIO	N STRUCTURE MA	TERIALS (SHEET C-103, D-401)	s	-	_	•
	M ACCESS HATCH		3	-	5	•
			5	-	\$	-
2	30" x 54"	ALUMINUM ACCESS WATCH, DOUBLE LEAF w/ SAFETY GRATE FALL PROTECTION	5	2,805,00	c	5,610,00
	0.5%	ALUMINUM ACCESS HATCH, DOUBLE LEAF W/ SAFETY GRATE	•	4,005.00		3,810,00
1	96" x 48"	FALL PROTECTION	8	6,536,20	5	6,538 20
WALL PIPE	S AND ACCESSOR	ES:				
SLIDE GAT	ES:					
1	36" x 36"	VLV - SLUICE GATE, SELF CONTAINED, SS FRAME, FLUSH	nv c	THERS	_	
2	06"	EBAA IRON PVC SERIES 2000PEC MEGALUG W/ ACC	S	45,66	S	-
-	0.50	FAS - ASTM A307B HEX BOLT & NUT W/ SER TORUSEAL	*	45,69	3	91.32
2	06"	GASKET	5	22,40	j	44.81
WATER MA	AIN PIPING:		5	_	3	
380	06"	PVC C900 DR-18 CLASS 235 GJ - BLUE	1	4.81	-	2,789.86
19	06"	EBAA IRON SERIES 1600 BELL JOINT RESTRAINT	s	42.04	_	799.85
21	06"	EBAA IRON PVC SERIES 2000PEC MEGALUG W/ ACC	\$	45.68	-	
		NOTE: MORE FITTINGS MAY BE NECESSARY IF CIRCULAR	•	43.00	9	058,86
		TANK IS REQUIRED.	2	-	S	
FLUSH HYD	RANT ASSEBILLY	5 (NO DETAIL):	Σ	,	\$	-
5		FIRE HYDRANT "FLUSH TYPE", 3' BURY, 6" SHOE - M&H 229	S	4,120.00	s	20,600.00
5	06"	VLV - MJ GATE VALVE C-509, RW, NRS, OL w/ 2" OP NUT	\$	511,07	2	2,555,33
5	5-1/4" x 36"	C.I. VALVE BOX 2PC SCREW HD TYPE W/ WATER LID - UNION/TYLER	s	118,44	Ş	592.20
2	06"	EBAA IRON PVC SERIES 2000PEC MEGALUG W/ ACC	\$	45.66	\$	91.32

TOTAL THIS QUOTE - TAX NOT INCLUDED \$ 165,020.85

THANK YOU AND GOOD LUCK

TO YOU KNOW THAT BY USING GECO ENTERPRISES AS YOUR MATERIAL SUPPLIER
YOU CAN SATISFY YOUR MINORITY PARTICIPATION GOALISHIS

MBE CERTIFIED

AN EQUAL OPPORTUNITY EMPLOYER



Gigi Bacon, President

GECO Enterprise, Inc.

MBE Certified Contractor & Material Supplier P O Box 463 London, KY 40743-0463 Phone(606)864-7550, Fax(606)864-6390 Mobile(606)682-2210 Email: gigibacon@windstream.net

WOLF RUN WET WEATHER STORAGE

MARCH 23, 2015

Gentlemen/Gentleladies:

We are pleased to quote the following prices for the above referenced project as a MRE Material Supplier/Subcontractor/Minority Business:

PLANT	PRODUCT NAME	QTY	UM	PRI	CE/TON	HAU	L/TON	TOTA	L/UNIT	TOT	AL PRICE
CENTRAL	DGA	4,100	Tons	S	10.76	\$	3.61	\$	14.37	S	58,917.00
CENTRAL	NO. 57 STONE	1,800	Tons	\$	14.27	\$	3.61	\$	17.87	S	32,166.00
CENTRAL	NO. 9M	168	Tons	\$	15.60	\$	3.61	S	19.21	\$	3,227.28

TOTAL BID PRICE

\$ 94,310.28

DELIVERY IS INCLUDED IN DELIVERED PRICES FULL-LOAD SALES. TAX NOT INCLUDED.

THANK YOU AND GOOD LUCK

"DO YOU KNOW THAT BY USING GECO ENTERPRISES AS YOUR MATERIAL SUPPLIER YOU CAN SATISFY YOUR MINORITY PARTICIPATION GOAL!!!!!!!"

MBE CERTIFIED

AN EQUAL OPPORTUNITY EMPLOYER

Address

1.11 MWDBE SUBCONTRACTOR PERFORMANCE FORM



OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Performance Form

This form is intended to capture the DBE! subcontractor's? description of work to be performed and the price of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime contractors bid or proposal package.

Subcontractor Name

Project Name

Frime Contractor Name	Visiting/Funding Entity:	Astron Ret
Contract Item Number	Description of Work Submitted to the Prime Contractor Involving Construction, Services, Equipment or Supplies	Price of Work Submitted to the Prime Contractor
DBE Certified By:DOTOther:	SBA Meets/exceeds EPA certification standard	ls?

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

WWS/PS RMP Specifications

00410-19

February 2015 - LFUCG Bld No. #21-2015

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, Joint venture, or Individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of linancial assistance.



OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
Title	Date
	Date

Subcontractor Signature	Print Name
Sug Bacoo	GIRL BACON
Title	Date
Gresident	3/23/15
	7 7

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.


EPA FORM 6100-3 (DBE Subcontractor Performance Form)

---- Original Message -----From: "Youssefi, Tony (KYTC)" < TYouseffi@kv.gov> To: "Gigi Bacon" < gigibacon@windstream.net> Cc: "Ingle, Katie (KYTC)" < katie.ingle@ky.gov> Sent: Tuesday, March 03, 2015 9:42 AM Subject: RE: certification renewal certificate > Good morning Gigi, > GECO ENTERPRISES, INC. is certified as a Disadvantaged Business Enterprise > (DBE) as outlined in 49 CFR Part 26. Once a firm is certified it shall > remain certified until and unless it is decertified. As a result, we no > longer issue certificates as proof of DBE certification. We will continue > to issue certification letters to firms and the DBE firm should retain the > letter as proof of DBE certifications. Also, the DBE directory confirms > the continued certification status of a firm including the business > activities or services it renders. > If you have additional questions, please do not hesitate to contact me. > Thanks, > Tony Youssefi > Administrative Branch Manager

> Office for Civil Rights and Small Business Development

> Phone: 502-782-4810 > Fax: 502-564-2114 or 1491







Gigi Bacon, President

GECO Enterprise, Inc. MBG Certified Contractor & Material Supplier P O Box 463 Lendon, KY 40743-0463 Phono(506)864-7550, Fax(605)864-6890 Mobile(606)682-2710

Email: gigibacon@windstream,net

WOLF RUN WET WEATHER STORAGE

MARCH 23, 2015

Gentlemen/Gentleladies:

We are pleased to quote the following prices for the above referenced project as a MBE Malerial Suppller/Subcontractor/Minority Business.

QTY	SIZE	DESCRIPTION		<u> UNIT</u>		TOTAL
INTELLIENT	DIDING AND GENERAL			<u>1</u>		<u>LS</u>
DRECAST	ONCRETE MANHO	CTURES (CHIENC) C-104)				
ricoasi c	CHUMELS MANHO	LES (NO DETAILS):				
INFLUENT	DI GRAVITY PIPING	S LINE "A".	\$	•	\$	•
86	42"	DI PIPE CLASS 350 TYTON JOINT AC/P401 EPOXY LINING			_	
146	36"		5	316.91	\$	27,254.29
140	30	DI PIPE CLASS 350 TYTON JOINT AC/P401 EPOXY LINING	\$	247.68	S	36,161.88
			\$	-	5	-
DIVERSION	CTDIJČTIJE MAT	ERIALS (SHEET C-103, D-401)	\$	-	S	-
	M ACCESS HATCHES		\$	-	\$	#
	S AND ACCESSORIE		\$	-	S	•
		DI SPOOL PIPE CL53 PE x WC x PE TNEMEC SERIES 1/P401	\$	•	5	-
1	42" x 03'-00"	EPOXY LINED (WC @ 8" FROM PE)	\$	3,312.96	\$	3,312.96
1	35° × 03'-00"	DI SPOOL PIPE CL53 PE x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 8" FROM PE)	\$	2,893.08	\$	2,893,08
1	30" x 03'-00"	DI SPOOL PIPE CL53 PF x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 8" FROM PE)	\$	2,410.20	\$	2,410.20
1	42"	DI C153 MJ LP SOLID SLEEVE AC/P401 EPOXY LINING	\$	14,514.28	\$	14,514,28
1	36"	DI C153 MJ LP SOLID SLEEVE AC/P401 EPOXY LINING	S	10,453.73	5	10,453,73
1	30*	DI C153 MJ LP SOLID SLEEVE AC/P401 EPOXY LINING	\$	7,869.39	\$	7,869,39
2	42"	DI MJ STANDARD ACCESSORY KIT	\$	1,630.03	\$	3,260,05
2	36"	DI MI STANDARD ACCESSORY KIT	5	1,116.43	\$	2,232.85
2	30"	EBAA IRON DI SERIES 1100DEC MEGALUG W/ ACC	5	127.66	5	255,32
SLIDE GATE			\$	-	\$	
	STAINLESS STEEL	PIPING:	\$	-	\$	-
WET WELL	DRAIN PIPING:		\$		\$	_
1	03" x 03'-00"	DI SPOOL PIPE CL53 FLG x WC x MJ TNEMEC SERIES 1/P401 LINED (WC @ 1'-3" FROM FLG)	s	871.26	\$	871.26
1	03"	OI C110 FLG 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	\$	245.77	\$	245.77
1	03" x 10"-02"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	5	1,393.53	\$	1,393.53
ı	03"	OI C110 FLG x FLARE 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	\$	283,12	\$	283.12
			5	_	\$	
			\$	-	S	-
PUMP STATION MATERIAL (SHEET C-103, D-301, D-302)		\$		5		
	ACCESS HATCHES	_	\$	-	\$	
VENT PIPE (TEO) E x JAIRETAN	AIL 3/0-501):	\$		\$	-
э	24" x 03'-00"	DI SPOOL PIPE CL53 FLG x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 6" FROM FLG)	\$	2,289.70	\$	6,869.10
6	24"	DI C110 FLG 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	\$	14.484.51	\$	86,907.05

INFLUENT DI GRAVITY PIPING LINE "B":						
1	30" x 03'-00"	DI SPOOL PIPE CL53 MJ x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 1-3" FROM PE)	\$ \$	3.906.7:	\$	•
20	30"	DI PIPE CLASS 350 TYTON JOINT AC/P401 EPOXY LINING		3.506.7.	3 \$	3,906.73
1	30"	EBAA IRON DI SERIES 2100DEC MCCALLO	2	191.89	-	3,837,78
MEL MET	DISCHARGE PUMI	PIPING:	\$	127.66		127 66
3	15" x 08"	DI C210 FLG ECCENTRIC REDUCER TNEMEC SERIES 1/P401 EPOXY LINED	s s	2,935.66	3	- \$,806,99
3	16" x 12'-03"	DI SPOOL PIPE CLS3 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	, \$	3,594.40	S	10,783.20
3	16.	DI C110 FLG 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	\$	5.704.59	\$	17,113.78
3	16" x 04'-00"	DI SPOOL PIPE CLS3 FLG x WC x FLG TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 4'-0" FROM FLG)	s	2,297.66	\$	6.892.99
SUMP PUM	P PIPING:	THE (NOTE THE PROPERTY)	5		\$	0,002.00
2	03" x 10'-03"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY UNING	S	1,393.53	\$	2,787.06
2	03" x 10'-09"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$	1,446.85	\$	2,893,70
10	03"	DI C110 FLG 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	\$	245,77	5	2,457,68
1	03" x 02'-05"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$	670.11	\$	670.11
1	03" x 03'-09"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$	830.08	\$	830.06
2	03" x 00°-05"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$	502.89	\$	1.005 77
2	03" x 02'-07"	DI SPOOL PIPE CL53 FLG x WC x FLG TNEMEC SERIES 1/P401 EPOXY LINED (WC @ CENTER)	\$	868,84	\$	1,737.67
1	03" x 03"	DI CI10 FLG TEE TNEMEC SERIES 1/PAO1 EPOXY LINED	\$	319.39	5	319.39
1	03" x 02'-00"	DI SPOOL PIPE CL53 FLG x WC x MJ TNEMEC SERIES 1/P401 LINED (WC @ CENTER)	5	773,11	\$	773.11
WET WELL D	RAIN YARD PIPING		\$		5	_
	T MATERIAL:		\$	_	S	
3	20" x 16"	DI C110 FLG TEE TNEMEC SERIES 1/P401 EPOXY LINED	\$	10,992.36	\$	32,977,07
2	20° x 03'-00"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	s	2,605.67	\$	5,211.35
1	20" x 05"-03"	DI SPOOL PIPE CL53 FLG x PE TNEMEC SERIES 1/P401 EPOXY LINING	\$	2,165.65	\$	2,165,65
1	20" x 02'-09"	DI SPOOL PIPE CL53 MJ x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 1-7" FROM PE)	\$	1,598.92	\$	1,598.92
1	20"	EBAA IRON DI SERIES 1100DEC MEGALUG W/ ACC	\$	357.02	S	357.02
VALVE VAUL	T FORCE MAIN DRA	AIN LINE:	\$	-	S	-
1	20" x 06"	(DI C110 FLG CONCENTRIC REDUCER TNEMEC SERIES 1/P401 EPOXY UNED - NOT MADE) QUOTING 20"X10"FLG CONC. REDUCER P401 & 10"X6" FLG CONC. REDUCE P401	\$	7,424.56	\$	7,424.56
1	06" × 03"	DI C110 FLG CONCENTRIC REDUCER TNEMEC SERIES 1/P401 EPOXY LINED	\$	465.00	\$	465.00
1	03" × 03"	DI C110 FLG TEE TNEMEC SERIES 1/P401 EPOXY LINED	\$	319.39	\$	319.39
1	03" x 02'-03"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$	670.11	\$	670.11
1	03"	DI C110 FLG 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINEO	\$	245.77	\$	245.77
2	03" x 02'-10"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$	741.60	\$	1,483.20
λ	03" x 03'-11"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$	830.06	S	1,660,11
2	03" x 02'-06"	LINING	3	453.20	\$	906.40
1	03" x 01'-09"	DI SPOOL PIPE CL53 PE x PE TNEMEC SERIES 1/P401 EPOXY LINED	5	189.04	\$	189.04
			S		5	-
		s s		ŝ ŝ	-	
INFLUENT PIP			s S) 3	-
20	20"		S	97.64		1,952,68

2	20"	Di dica				
4		DI C153 MJ 90 DEG BEND AC/P401 EPOXY LINING	\$	3,519.7	в 5	7,039,51
	20"	EBAA IRON DI SERIES 1100DEC MEGALUG W/ ACC	\$	357.0	2 \$	1,423.07
1	20" x 13"-06"	DI SPOOL PIPE CL53 FLG x PE TNEMEC SERIES 1/P401 EPOXY LINING	\$	3,743,31	7 5	3,749.37
1	20" x 13'-06"	DI SPOOL PIPE CLS3 FLG X FLG THEMEC SERIES 1/P401 EPOXY LINING	\$	4,786,16		
1	20"	DI C110 FLG 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	s	10,196.05	\$	10,196,05
1	20" x 07'-00"	DI SPOOL PIPE CL53 FLG x WC x FLG TNEMEC SERIES 1/P401 EPOXY LINED(WC @ 3'-6" FROM FLG)	S	3,666.50	S	3,666,50
1	20" x 20"	OI C110 FLG TEE TNEMEC SERIES 1/P401 EPOXY LINED	S	11,600.27	S	11,600.27
2	20" x 13'-06"	DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	S	4.738.16	\$	9,572.33
1	20"	DI C110 FLG BASE 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	\$	9,389.46	\$	9,389,46
VENT PIPE	MATERIAL x 4 (DET		\$	-	\$	-
4	24" x 03'-00"	DI SPOOL PIPE CL53 FLG x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 6" FROM FLG)	\$	2,289.70	5	9,158.80
8	24 ^{ri}	DI C110 FLG 90 DEG BEND TNEMEC SERIES 1/P401 EPOXY LINED	\$	14,484.51	5	115,876,07
OVERFLOW	PIPING:		\$	-	5	_
1	24"	DI C110 FLG X FLARE PIECE TNEMEC SERIES 1/P401 EPOXY	\$	7,199.22	œ	7,199.22
2	24" x 16'-03"	LINED DI SPOOL PIPE CL53 FLG x FLG TNEMEC SERIES 1/P401 EPOXY LINING	\$		S	13,711.73
1	24" x ()4'-()5"	DI SPOOL PIPE CL53 fLG x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 1'-3" FROM FLG)	\$	2,694.74	S	2,694.74
1	24"	DI C153 MI 90 DEG BEND AC/P401 EPOXY LINING	\$	5,379,25	5	5,379.25
2	24 ^u	EBAA IRON DI SERIES 1100DEC MEGALUG W/ ACC				
_	IPING LINE "C":	EDITA MON DI SERIES 11000SE MEGAEOG WY ACC	\$ \$	492.90	\$ \$	985.79
1	18" × 20'-00"	DI PIPE CLASS 350 TR-FEX BELL x WC x PE AC/P401 EPOXY LINING (WC @6" FROM PE)	\$		\$	4,877.43
40	18"	OI PIPE CLASS 350 TR-FLEX RESTRAINT JOINT AC/P401 EPOXY LINING	\$	118.23	\$	4,729.35
			\$	-	\$	-
Direllance			5		\$	-
	VALVE VAULT (SHE LOW INFLUENT PI		\$	-	\$	•
20	24"	DI PIPE CLASS 350 TYTON JOINT AC/P401 EPOXY LINING	\$ \$	- 127.50	\$ S	2 550 07
1	24"	DI C153 MJ 90 DEG BEND AC/P401 EPOXY LINING	<u>s</u>	5,379,25	S	2,550.07 5,379.25
Z	24"	EBAA IRON DI SERIES 1100DEC MEGALUG W/ ACC	3	492.90	S	985.79
VAULT PIPIN	G AND VALVES:		S	-	\$	3
1	19"	DI C153 MJ LP SOLID SLEEVE AC/P401 EPOXY LINING	\$	2,111.21	S	2,111.21
1	18" x 05'-00"	DI SPOOL PIPE CL53 PE x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 2'-7" FROM PE)	\$	1.260.69	\$	1,260.69
1	36" x 13"	DI C110 FLG ECCENTRIC REDUCER TNEMEC SERIES 1/P4()1 EPOXY LINED	\$	16,055.26	8	16,055.26
1	36" ¥ 36"	DI C110 FLG TEE TNEMEC SERIES 1/P401 EPOXY LINED	\$	31,846.21	\$	31,846,21
1	36" x 24"	DI C110 FLG ECCENTRIC REDUCER TNEMEC SERIES 1/P401 EPOXY LINED	\$	14,935.13	3	14,935,13
1	24" x 05'-00"	ENOYA MINED (MC @ 53., EKOW LE)	ε	1,578.25	\$	1,578.25
1	36" x 04'-06"	DI SPOOL PIPE CL53 FLG x WC x PE TNEMEC SERIES 1/P401 EPOXY LINED (WC @ 1'-6" FROM FLG)	5	6,504.38	S	6,504.36
ALUMINUM EFFLUENT PI	ACCESS HATCHES:		\$ \$		\$ \$	
20	36"		\$		3 S	4,953,68
1	36"		\$		S	10,453.73
			\$		\$,
			\$	-	\$	•
			\$		\$	-
	VER LINE "D":		S -		\$	-
120 1	08" x 03"	•	\$		\$	3,910.70
ī	08" X 03		5 \$	663,68 514,27	S	663,68 514,27
		The state of the s	_	V17(£)		314.21

5 STORM PI		DI MI STANDARD ACCESSORY KIT	\$	35.28	S	176 39
BACKFLOV	V PREVENTER VAU	LT MATERIAL (NO DETAILS . EST. MATERIAL);	8	-	S	•
2	06" x 04"-00"	DI SPOOL DISE CLOS SIGNATURALLY;	S	-	S	
2	C6"	DI SPOOL PIPE CLS3 FLG x PE TNEMEC SERIES 1/CL	\$	287.87	S	575 75
2	05"	DI C153 MJ LP SOLID SLETVE AC/CL	5	127.28	\$	254.55
WATER MA	Z G5" EBAA IRON DI SERIES 1100DEC MEGALUG W/ ACC WATER MAIN PIPING:		\$	48,99	\$	97.97
6	06"	DI 5152 MI 77 F 04	S	-	\$	
1	06" x 06"	DI C153 MJ 22.5 DEG BEND AC/CL	\$	109.24	\$	655.45
3	06°	DI C153 MJ TEE AC/CL	\$	210,46	\$	210.45
•	RANT ASSEBMLY X	DI C153 MJ 90 DEG BEND AC/CL	S	145,32	\$	435,97
5	05" x 13"		S	-	\$	
3	•	DI HYDRANT ANCHOR PIPE AC/CL	\$	170.37	S	851.86
13	06" x 06"	DI C153 MJ x SWIVEL HYDRANT TEE AC/CL	\$	242,53	3	727.60
13	06"	DI MJ STANDARD ACCESSORY KIT	S	30.09	S	391.12


TOTAL THIS QUOTE - TAX NOT INCLUDED \$ 663,871.52

DELIVERY IS INCLUDED IN DELIVERED PRICES FULL-LOAD SALES. TAX NOT INCLUDED.

THANK YOU AND GOOD LUCK
"DO YOU KNOW THAT BY USING GECO ENTERPRISES AS YOUR MATERIAL SUPPLIER YOU CAN SATISFY YOUR MINORITY PARTICIPATION GOALUILIE!"

MBE CERTIFIED

an equal opportunity employer



1024 Fortune Drive Richmond, Kentucky 40475 859-624-0734 PH 859-624-0744 Fax info@hbmasonryky.com www.HBMasonryky.com

Date:

3/24/15

To:

General Contractors

Project:

Wolf Run Wet Weather Storage

Lexington, KY

RE:

Masonry Proposal

We are pleased to submit the following masonry proposal for the above referenced project, per plans.

INCLUDED:

WBE Status

WOSB Status

CMU

Mortar

Rebar

Scaffold

Water Repellant in CMU

Hoisting

Installing Rebar

Grout

Horizontal reinforcing

Equipment

EXCLUDED:

Winter Protection

Cleaning of precast panels

Sealers of any kind

Fire stop at top of walls

Any site work

Setting of door frames

Lintels

Site wall

Dumpsters for Masonry Debris

Embeds

Rebar Caps

Demo

Backer Rods

Sealant/caulk

De-watering

P&P Bond

Masonry Testing

Base Bld: \$ 11,440.00

Please do not hesitate to call with any questions.

Thanks,

Tim Wilkerson Vice President HB Masonry LLC

WOSB13601

Certification Number



March 02, 2016

Expiration Date

NATIONAL WOMEN BUSINESS OWNERS CORPORATION

Certifies that:

HB Masonry, L.L.C.

Program for certification as a woman-owned and woman-controlled business. has successfully met the requirements of the NWBOC National Certification

The identified small business is an eligible WOSB/EDWOSB for the WOSB Program, as set forth in 13 C.F.R. Part 127 and has been Certified as such by NWBOC an SBA approved Third Party Certifier pursuant to the Third Party Certifier Agreement, dated 06/30/11

President March 03, 2015

6102, 6015

NAICS Code(s): Not Applicable Not Set Aside(s): 238140

NWBOC, 1001 W. Jasmine Dr., #G, Lake Park, FL 33403 • 800-675-5066 • www.nwboc.org. Tampering or attering this certificate is, In the discretion of NWBOC, grounds for termination of certification.



Women's Business Enterprise National Council

hereby grants

Asisonal Women's Business Enterprise Certification Huston Barger Masonry, Inc.

HB Masonry, LLC

This certification affirms the business is woman-owned, operated and controlled; and is valid through the date herein. who has successfully met WBENC's standards as a Women's Business Enterprise (WBE).

WBENC National WBE Certification was processed and validated by Ohio River Valley - Women's Business Council, a WBENC Regional Partner Organization.

Authorized by Rea N. Waldon, Ph.D., Executive Director Ohio River Valley Women's Business Council

NAICS Codes: 238140, 238990

UNSPSC Codes: 72151900, 30103619, 30131604, 30131503, 72151905, 72152907, 72151906, 72151910, 72151909

≥111

SSENSING S









WBENC National Certificate Number: 2005122318

Expiration Date: 05/31/2015





Cindy England

859-296-1624

DBE, WBENC, SBE Pre Qualified **B.S.** Horticulture

LFUCG Wolf Run Wet Weather Storage

Bid

Seed & Straw \$1.15 SY

> Sod \$6.00 SY

Landscape Installation \$12,790

Michael W. Hancock, P.E.

Kentucky Transportation Cabinet Secretary



Transportation Cabinet

certifies that

SOMETHIN BLOOMIN, ELC

1855 Norfolk Drive, Lexington, KY 40503

has met all eligibility requirements

to participate in the

Disadvantaged Business Enterprise Program

This certificate is issued pursuant to 49 CFR Part 26 and is subject to suspension

April 30, 2016

Renewal Date

DBE Liaison Officer



DATE: 3/24/15



PROFESSIONAL FENCE COMPANY

P.O. Box 143

Crestwood, KY 40014

Certified Woman
Owned Business

Phone: (502) 222-0513 Fax: (502) 222-0329 www.ProfessionalFenceCo.com "For the Best in Quality and Service"

TO: JUDY CONSTRUCTION

ATTN: OWEN YOCUM

FROM: DALE POWELL

RE: WOLF RUN WET WEATHER STORAGE

PROFESSIONAL FENCE COMPANY'S PRICE ON THE ABOVE PROJECT INCLUDES THE FOLLOWING: 592' OF 10' TALL 9 GAUGE 2.0 OUNCE CHAIN LINK FENCE WITH 3 STRANDS OF BARB WIRE, 1-5/8" SCH 40D TOP AND BRACE RAIL, 2-1/2" SCH 40D LINE POST, 3" SCH 40D CORNER POST, 4" SCH 40D GATE POST, (2) 24' WIDE DOUBLE DRIVE GATE, BOTTOM TENSION WIRE, POSTS TO BE SET IN DIRT WITH CONCRETE.

DUE TO FLUCTUATING MATERIAL PRICES, OUR QUOTE IS VALID FOR 10 DAYS. A CONDITIONOF OUR QUOTE IS THAT WE REQUIRE FULL PAYMENT FOR MATERIALS PURCHASED AND STORED AT OUR FACILITY REGARDLESS OF WHETHER OR NOT OUR CUSTOMER RECEIVES PAYMENT.

TOTAL PRICE: \$33,895.00

GENERATOR ENCLOSURE: 50' OF 10' TALL WOOD COMPOSITE FENCE, 7/8" X 5-1/2" X 10' TREX BOARD, 2" X 4" TREATED RUNNERS, 6" X 6" TREATED POSTS, (1) 10' WIDE X 10' TALL DOUBLE DRIVE GATE, POSTS TO BE SET IN DIRT WITH CONCRETE. TOTAL PRICE: \$12,608.00

** PRICE DOES NOT INCLUDE COMPOSITE WOOD FOR RUNNERS, POSTS OR GATE FRAMES. **

NOTE:

- 1) Staking and clearing of fence line; securing any necessary permits and/or licenses; and marking of underground utilities, lines and obstructions by customer.
- 2) Assumes access to both sides of fence line for our installation equipment and no interference from silt fence.
- 3) Grading, rock excavation, asphalt/concrete repair, underground obstruction removal, ground restoration, painting, costs associated with stone cave-in and grounding are not included.
- 4) Dumpster and disposal of construction debris and spoils by customer.
- 5) Fence to be installed prior to laying of rock, seed, sod, weed barrier or landscaping.

WBE/DBE CERTIFICATION:

PROFESSIONAL FENCE COMPANY IS A CERTIFIED WBE & DBE.

CONTRACT CONDITIONS

MORE OR LESS MATERIAL OTHER THAN AMOUNT CONTRACTED FOR WILL, BE DEBITED OR CREDITED AT CURRENT RATE. GENERAL CONTRACTOR/PROPERTY OWNER is solely responsible for locating, staking, and clearing fence lines. PURCHASER also agrees that Professional Fence will not be responsible or liable for any damages of any nature to underground utilities or obstructions. If contract is changed after our crew delivers the material there will be a \$60.00 per man per hour charge for time lost. Professional Fence Co. reserves the right to make additional charges to customers in the event unusual ground conditions such as rock formations impede the installation. All charges shall be made on actual additional labor and equipment required. Payment terms are Not 15 days, 1.5% per month added to past due accounts. Purchaser agrees to pay all collection, legul and court costs in connection with Professional Fence's collection of amounts owed. In case Payment is not made as specified in payment terms, Professional Fence reserves the right to repossess all materials used on this job without recourse.

If you have any questions, feel free to call me at 502-222-0513 (office), 502-552-0410 (cell) or 502-222-0329 (fax).

Very truly yours,

Dale Powell Vice President

Steven L. Beshear Governor

Kentucly Transportation Cabinet Mike W. Hancock, P.E. Secretary

COMMEALTH OF KENTURY



Transportation Cabinet

certifies that

PROFESSIONAL FENCE COMPANY

P. O. Box 143, Crestwood, ICY 40014

Disadvantaged Business Enterprise Program has met all eligibility requirements to participate in the

This certificate is issued pursuant to 49 CFR Part 26 and is subject to suspension or jevogapio

September 30, 2015

Renewal Date

DBE Liaison Officer



BID BOND

POWER OF ATTORNEY

(Attach to Bid Bond)

END OF SECTION

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Paula J. Teague , Individually

of Louisville, KY their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond Number: Bid Bond

Principal: Judy Construction Company

Obligee: Lexington-Fayette Urban County Government

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 16th day of May, 2012.








Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 16th day of May, 2012, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires June 23, 2015

J. Mohr

Notary Public

Assistant Secretary

CERTIFICATE

I, D. Bult, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 24th day of March 2015.







Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Joh

D. Bult

Form F6853-4/2012

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."