

Project:

Bid Date:

Contractor: _____

#	Spec Sec.
1	3
2	3
3	5
4	6
5	6
6	6
7	6
8	6
9	6
10	6
11	6
12	7
13	7
14	7
15	7
16	8
17	9
18	9
19	9
20	10
21	11
22	11
23	11
24	11
25	12
26	12
27	13
28	14
29	15, 70
30	15
31	15
32	16
33	17

34	18
35	18
36	18
37	18
38	20
39	20
40	21
41	21
42	21
43	21
44	21
45	21
46	21
47	22
48	22
49	22
50	22
51	22
52	22
53	23
54	24
55	25
56	25
57	25
58	25
59	25
60	25
61	25
62	25
63	25
64	25
65	25
66	25
67	25
68	25
69	25
70	25
71	25
72	25

73	25
74	25
75	25
76	25
77	25
78	25
79	26
80	27
81	27
82	27
83	27
84	27
85	27
86	27
87	27
88	27
89	27
90	27
91	27
92	27
93	27
94	28
95	28
96	28
97	28
98	28
99	28
100	29
101	30
102	31
103	32
104	33
105	34
106	34
107	35
108	35
109	35
110	35
111	35

112	35
113	35
114	35
115	35
116	35
117	35
118	35
119	36
120	37
121	37
122	22
123	22
124	22
125	22
126	22
127	22
128	22
129	22
130	38
131	38
132	38
133	38
134	38
135	38
136	39
137	40
138	40
139	39
140	39
141	41
142	41
143	41
144	41
145	41
146	41
147	41
148	41
149	41
150	42

151	42
152	42
153	42
154	43
155	44
156	44
157	45
158	46
159	47
160	48
161	48
162	49
162	50
163	51
164	52
165	53
166	54
167	54
168	54
169	54
170	55
171	55
172	56
173	57
174	57
175	57
176	57
177	57
178	58
179	60
180	59
181	60
182	61
183	62
184	62
185	63
186	63
187	64
188	64

189	65
190	67
191	67
192	67
193	70
194	B
195	B
196	B
197	B

198 71

199 71

200 17

201 11

Max. Allowable P/P b

Line for testing allow

Unspecified incidents

Unspecified incidents

Minimum project tota

**Construction Unit Price Contract Bid# 10-2025
2/20/2025**

Woodall Construction Co., Inc.

Item	Unit
Excavation and Placement	CY
Embankment	CY
Rock Excavation (Mechanical)	CY
Remove Portland Cement Concrete Pavement	SY
Remove Curb and Gutter	LF
Remove Sidewalk, Entrance Pavement	SY
Remove Bituminous Concrete Pavement	SY
Remove Pipes less than 24" - up to 8' deep	LF
Remove Pipes 30"- 48" - up to 8' deep	LF
Remove Fence	LF
Remove Headwalls and Inlet Structures	EA
Remove Tree (5" dia. to 12" dia.)	EA
Remove Tree (>12" dia. to 24" dia.)	EA
Remove Tree (>24" dia. to 36" dia.)	EA
Remove Tree (>36" dia. and up)	EA
Dense Graded Aggregate Base	TN
No. 2 Stone	TN
No. 9 Stone	TN
No. 57 Stone	TN
Steel Reinforcement for Concrete	LB
Unfinished Concrete less than 10 CY	CY
Unfinished Concrete more than 10 CY	CY
Formed Class A Concrete less than 10 CY	CY
Formed Class A Concrete more than 10 CY	CY
4-1/2" Concrete Sidewalk	SY
6" Concrete Sidewalk	SY
6" Concrete Entrance Pavement	SY
Sidewalk Ramp	SY
Header Curb	LF
Curb and Gutter, Type 1	LF
Curb and Gutter, Type 4	LF
Bituminous Pavement Milling and Texturing	TN
Bituminous Base	TN

Class 3, Bituminous Surface PG 64-22, less than 50 tons	TN
Class 3, Bituminous Surface PG 64-22, greater than 50 tons	TN
Class 3, Bituminous Surface PG 76-22, less than 50 tons	TN
Class 3, Bituminous Surface PG 76-22, greater than 50 tons	TN
Type A Surface Inlet	EA
Type B Surface Inlet	EA
Curb Box Inlet Type A (LFUCG)	EA
Curb Box Inlet Type B (LFUCG)	EA
Curb Box Inlet Type C (LFUCG)	EA
Curb Box Inlet Type D (LFUCG)	EA
Curb Box Inlet Type B (KDOH)	EA
Drop Box Inlet Type 13 (KDOH)	EA
Drop Box Inlet Type 16 (KDOH)	EA
Sewer Manhole (4' dia.) (0-8' No rock)	EA
Sewer Manhole (5' dia.) (0-8' No rock)	EA
Sewer Manhole (6' dia.) (0-8' No rock)	EA
Sewer Manhole - Additional Vertical Depth (4' dia.)	VF
Sewer Manhole - Additional Vertical Depth (5' dia.)	VF
Sewer Manhole - Additional Vertical Depth (6' dia.)	VF
Adjusting Manhole Frames & Cover to Grade	EA
Pipe Tie-in into Manhole or Curb Box Inlet	EA
15" RCP Storm Sewer (0-8' No rock)	LF
18" RCP Storm Sewer (0-8' No rock)	LF
24" RCP Storm Sewer (0-8' No rock)	LF
30" RCP Storm Sewer (0-8' No rock)	LF
36" RCP Storm Sewer (0-8' No rock)	LF
42" RCP Storm Sewer (0-8' No rock)	LF
48" RCP Storm Sewer (0-8' No rock)	LF
15" HDPE Storm Sewer (0-8' No rock)	LF
18" HDPE Storm Sewer (0-8' No rock)	LF
24" HDPE Storm Sewer (0-8' No rock)	LF
30" HDPE Storm Sewer (0-8' No rock)	LF
36" HDPE Storm Sewer (0-8' No rock)	LF
15" PP Storm Sewer (0-8' No rock)	LF
18" PP Storm Sewer (0-8' No rock)	LF
24" PP Storm Sewer (0-8' No rock)	LF
30" PP Storm Sewer (0-8' No rock)	LF
36" PP Storm Sewer (0-8' No rock)	LF
15" Elliptical RCP Storm Sewer	LF

18" Elliptical RCP Storm Sewer	LF
24" Elliptical RCP Storm Sewer	LF
30" Elliptical RCP Storm Sewer	LF
36" Elliptical RCP Storm Sewer	LF
42" Elliptical RCP Storm Sewer	LF
48" Elliptical RCP Storm Sewer	LF
Internal Inspection of Sewer Pipe: CCTV	LF
15" Straight Headwall - Standard or Raised	EA
18" Straight Headwall - Standard or Raised	EA
24" Straight Headwall - Standard or Raised	EA
15" Pipe Culvert Headwall	EA
18" Pipe Culvert Headwall	EA
24" Pipe Culvert Headwall	EA
30" Pipe Culvert Headwall	EA
36" Pipe Culvert Headwall	EA
42" Pipe Culvert Headwall	EA
48" Pipe Culvert Headwall	EA
18" Sloped and Flared Box Inlet-Outlet	EA
24" Sloped and Flared Box Inlet-Outlet	EA
30" Sloped and Flared Box Inlet-Outlet	EA
36" Sloped and Flared Box Inlet-Outlet	EA
15" Impact Stilling Basin	EA
18" Impact Stilling Basin	EA
24" Impact Stilling Basin	EA
30" Impact Stilling Basin	EA
36" Impact Stilling Basin	EA
48" Impact Stilling Basin	EA
Bottom Paved Ditch	SY
Aggregate Channel Lining for Slope Protection	TN
Seeding and Protection	SY
Sodding	SY
Gabion Mattress Channel Lining and Gabion Basket Retaining Walls	CY
4" HDPE Perforated Pipe	LF
6" HDPE Perforated Pipe	LF
4" PVC Pipe	LF
6" PVC Pipe	LF
8" PVC Sanitary Sewer (0-8' No Rock)	LF
10" PVC Sanitary Sewer (0-8' No Rock)	LF
12" PVC Sanitary Sewer (0-8' No Rock)	LF

15" PVC Sanitary Sewer (0-8' No Rock)	LF
18" PVC Sanitary Sewer (0-8' No Rock)	LF
8" Ductile Iron Sewer Pipe (0-8' No Rock)	LF
10" Ductile Iron Sewer Pipe (0-8' No Rock)	LF
12" Ductile Iron Sewer Pipe (0-8' No Rock)	LF
14" Ductile Iron Sewer Pipe (0-8' No Rock)	LF
Sanitary Sewer By-Pass Pumping	DAY
Two Way Sewer Service Cleanout	EA
4"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA
6"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA
Lex Sanitary Sewer Manhole (4' dia.) (0-8' No rock)	EA
Lex Sanitary Sewer Manhole (5' dia.) (0-8' No rock)	EA
Lex Sanitary Sewer Manhole (6' dia.) (0-8' No rock)	EA
Sanitary Sewer Manhole MIC Protection	VF
Manhole-Additional vertical depth > 8' (4' dia.)	VF
Manhole-Additional vertical depth > 8' (5' dia.)	VF
Manhole-Additional vertical depth > 8' (6' dia.)	VF
Manhole-Additional for adjustable frame and cover	EA
Woven Wire Fence 4' height	LF
Woven Wire Gate 4' height	LF
Chain Link Fence 4' height	LF
Chain Link Fence 6' height	LF
Split Rail Fence 5' height	LF
Privacy Fence (installation)	LF
Backhoe (small) with Operator	HR
Dump Truck (single axle) with driver	HR
Dump Truck (tri-axle) with driver	HR
Jackhammer with Operator	HR
Skid Loader with Operator	HR
Check Dam	TN
Sediment Trap	CY
Sediment Pond	CY
Silt Fence	LF
Storm Drain Inlet Protection	EA
Filter Strip	SY
Stream Crossing	EA
Pump-Around Flow Diversion	DAY
Construction Dewatering	DAY
Geotextile Construction Type I	SY

Geotextile Construction Type II	SY
Geotextile Construction Type III	SY
Geotextile Construction Type IV	SY
Edge Key	LF
Pipe Plugging for Pipes less than or equal to 24"	EA
Pipe Plugging for Pipes 30" - 48"	EA
Flowable Fill	CY
Fiber Reinforced PCC Pavement	CY
Single Block Masonry Retaining Wall	SF
Degradable Erosion Control Mat	SY
Turf Reinforcement Mat	SY
Project Sign	EA
Steel W Beam Guardrail and End Treatments	LF
Articulating Concrete Block	SY
Reinf Conc Pipe Crack Repairs and Manhole Rehab	LF
Sawcutting	LF
Precast Reinforced Concrete Box Culvert 3' X 2'	LF
Precast Reinforced Concrete Box Culvert 3' X 3'	LF
Precast Reinforced Concrete Box Culvert 4' X 2'	LF
Precast Reinforced Concrete Box Culvert 4' X 3'	LF
Detectable Warning Surface Tile-Overlay	SF
Detectable Warning Surface Tile-Imbedded	SF
Colorized Pavement Demarcation	SF
Thermoplastic Pavement Markings - Stop Bar 24"	LF
Thermoplastic Pavement Markings - Crosswalk Bar 12"	LF
Thermoplastic Pavement Markings - Arrow	EA
Thermoplastic Pavement Markings - Combo Arrow	EA
Thermoplastic Pavement Markings - Bike Lane	EA
Thermoplastic Pavement Striping - White or Yellow	LF
Removal of Existing Pavement Striping	LF
Pavement Striping - Temp Paint 4"	LF
Grader with Operator	HR
Roller/Compactor with Operator	HR
Furnish and Place Topsoil	CY
Spreading Stockpiled Topsoil	CY
2" PVC Conduit Under Non-traffic Surface	LF
2" PVC Conduit Under Roadway or Driveway	LF
Junction Box, KYTC Type A	EA
Junction Box, KYTC Type C	EA

Pedestal Base for Pedestrian Pole	EA
Ornamental Tree, 1-3/4" Caliper	EA
Shade Tree, 1-3/4" Caliper	EA
Mulch	CY
Pavement Striping - Temp Paint 4"	LF
Barricade-Type III	EA
Portable Changeable Message Sign	EA
Flagger	DAY
Temporary Signs	SF

Bulb-out: Gutter Cover LF

Bulb-out: Asphalt Repair	SF
Polymer Fibers for Bituminous Pavement	LB
Form Liner for Retaining Walls	SF

Bond % for projects >\$50,000

ance

al materials at cost plus 15% (Check if interested.)

al labor at cost plus 15% (Check if interested.)

l for consideration

Unit Price	
------------	--

\$	16.00
	20.00
	250.00
	20.00
	15.00
	20.00
	15.00
	18.00
	20.00
	10.00
	600.00
	1,000.00
	1,500.00
	2,000.00
	3,000.00
	32.00
	30.00
	35.00
	30.00
	7.00
	225.00
	230.00
	950.00
	950.00
	65.00
	80.00
	85.00
	90.00
	35.00
	35.00
	32.00
	200.00
	200.00

200.00
200.00
200.00
200.00
4,000.00
4,000.00
6,000.00
6,500.00
6,000.00
4,000.00
6,000.00
4,500.00
4,600.00
6,000.00
7,000.00
8,000.00
600.00
600.00
700.00
1,300.00
1,500.00
65.00
70.00
95.00
130.00
200.00
230.00
345.00
55.00
65.00
75.00
95.00
110.00
75.00
85.00
100.00
125.00
125.00
185.00

190.00
210.00
215.00
285.00
420.00
480.00
8.00
2,400.00
3,000.00
3,200.00
3,300.00
3,400.00
3,600.00
3,800.00
3,850.00
3,900.00
4,000.00
3,100.00
3,500.00
5,000.00
6,000.00
2,500.00
2,600.00
3,000.00
3,600.00
4,500.00
5,000.00
110.00
45.00
5.00
15.00
275.00
15.00
18.00
30.00
35.00
50.00
55.00
65.00

75.00
85.00
105.00
110.00
118.00
175.00
2,200.00
650.00
115.00
125.00
5,900.00
6,800.00
7,800.00
NB
500.00
600.00
700.00
1,000.00
20.00
45.00
30.00
100.00
150.00
90.00
200.00
200.00
225.00
175.00
225.00
55.00
60.00
60.00
6.00
300.00
50.00
10,000.00
700.00
1,500.00
4.00

4.00
4.00
4.00
35.00
450.00
850.00
275.00
580.00
55.00
15.00
15.00
NB
200.00
356.00
NB
8.00
500.00
600.00
700.00
700.00
60.00
60.00
NB
11.00
10.50
120.00
125.00
500.00
1.25
0.98
0.48
260.00
260.00
30.00
20.00
25.00
40.00
4,800.00
5,200.00

6,200.00
NB
NB
NB
0.48
5,000.00
10,000.00
750.00
1,000.00
NB
NB
NB
NB
5.00%
\$ 20,000

Project: Construction Unit Price Contract Bid# 10-2025
 Bid Date: 2/20/2025

Contractor: Woodall Construction Co., Inc.

#	Spec Sec.	Item	Unit	Unit Price
1	3	Excavation and Placement	CY	\$ 16.00
2	3	Embankment	CY	20.00
3	5	Rock Excavation (Mechanical)	CY	250.00
4	6	Remove Portland Cement Concrete Pavement	SY	20.00
5	6	Remove Curb and Gutter	LF	15.00
6	6	Remove Sidewalk, Entrance Pavement	SY	20.00
7	6	Remove Bituminous Concrete Pavement	SY	15.00
8	6	Remove Pipes less than 24" - up to 8' deep	LF	18.00
9	6	Remove Pipes 30"- 48" - up to 8' deep	LF	20.00
10	6	Remove Fence	LF	10.00
11	6	Remove Headwalls and Inlet Structures	EA	600.00
12	7	Remove Tree (5" dia. to 12" dia.)	EA	1,000.00
13	7	Remove Tree (>12" dia. to 24" dia.)	EA	1,500.00
14	7	Remove Tree (>24" dia. to 36" dia.)	EA	2,000.00
15	7	Remove Tree (>36" dia. and up)	EA	3,000.00
16	8	Dense Graded Aggregate Base	TN	32.00
17	9	No. 2 Stone	TN	30.00
18	9	No. 9 Stone	TN	35.00
19	9	No. 57 Stone	TN	30.00
20	10	Steel Reinforcement for Concrete	LB	7.00
21	11	Unfinished Concrete less than 10 CY	CY	225.00
22	11	Unfinished Concrete more than 10 CY	CY	230.00
23	11	Formed Class A Concrete less than 10 CY	CY	950.00
24	11	Formed Class A Concrete more than 10 CY	CY	950.00
25	12	4-1/2" Concrete Sidewalk	SY	65.00
26	12	6" Concrete Sidewalk	SY	80.00
27	13	6" Concrete Entrance Pavement	SY	85.00
28	14	Sidewalk Ramp	SY	90.00
29	15, 70	Header Curb	LF	35.00
30	15	Curb and Gutter, Type 1	LF	35.00
31	15	Curb and Gutter, Type 4	LF	32.00
32	16	Bituminous Pavement Milling and Texturing	TN	200.00
33	17	Bituminous Base	TN	200.00
34	18	Class 3, Bituminous Surface PG 64-22, less than 50 tons	TN	200.00
35	18	Class 3, Bituminous Surface PG 64-22, greater than 50 tons	TN	200.00
36	18	Class 3, Bituminous Surface PG 76-22, less than 50 tons	TN	200.00
37	18	Class 3, Bituminous Surface PG 76-22, greater than 50 tons	TN	200.00
38	20	Type A Surface Inlet	EA	4,000.00
39	20	Type B Surface Inlet	EA	4,000.00
40	21	Curb Box Inlet Type A (LFUCG)	EA	6,000.00
41	21	Curb Box Inlet Type B (LFUCG)	EA	6,500.00
42	21	Curb Box Inlet Type C (LFUCG)	EA	6,000.00
43	21	Curb Box Inlet Type D (LFUCG)	EA	4,000.00
44	21	Curb Box Inlet Type B (KDOH)	EA	6,000.00
45	21	Drop Box Inlet Type 13 (KDOH)	EA	4,500.00
46	21	Drop Box Inlet Type 16 (KDOH)	EA	4,600.00

47	22	Sewer Manhole (4' dia.) (0-8' No rock)	EA	6,000.00
48	22	Sewer Manhole (5' dia.) (0-8' No rock)	EA	7,000.00
49	22	Sewer Manhole (6' dia.) (0-8' No rock)	EA	8,000.00
50	22	Sewer Manhole - Additional Vertical Depth (4' dia.)	VF	600.00
51	22	Sewer Manhole - Additional Vertical Depth (5' dia.)	VF	600.00
52	22	Sewer Manhole - Additional Vertical Depth (6' dia.)	VF	700.00
53	23	Adjusting Manhole Frames & Cover to Grade	EA	1,300.00
54	24	Pipe Tie-in into Manhole or Curb Box Inlet	EA	1,500.00
55	25	15" RCP Storm Sewer (0-8' No rock)	LF	65.00
56	25	18" RCP Storm Sewer (0-8' No rock)	LF	70.00
57	25	24" RCP Storm Sewer (0-8' No rock)	LF	95.00
58	25	30" RCP Storm Sewer (0-8' No rock)	LF	130.00
59	25	36" RCP Storm Sewer (0-8' No rock)	LF	200.00
60	25	42" RCP Storm Sewer (0-8' No rock)	LF	230.00
61	25	48" RCP Storm Sewer (0-8' No rock)	LF	345.00
62	25	15" HDPE Storm Sewer (0-8' No rock)	LF	55.00
63	25	18" HDPE Storm Sewer (0-8' No rock)	LF	65.00
64	25	24" HDPE Storm Sewer (0-8' No rock)	LF	75.00
65	25	30" HDPE Storm Sewer (0-8' No rock)	LF	95.00
66	25	36" HDPE Storm Sewer (0-8' No rock)	LF	110.00
67	25	15" PP Storm Sewer (0-8' No rock)	LF	75.00
68	25	18" PP Storm Sewer (0-8' No rock)	LF	85.00
69	25	24" PP Storm Sewer (0-8' No rock)	LF	100.00
70	25	30" PP Storm Sewer (0-8' No rock)	LF	125.00
71	25	36" PP Storm Sewer (0-8' No rock)	LF	125.00
72	25	15" Elliptical RCP Storm Sewer	LF	185.00
73	25	18" Elliptical RCP Storm Sewer	LF	190.00
74	25	24" Elliptical RCP Storm Sewer	LF	210.00
75	25	30" Elliptical RCP Storm Sewer	LF	215.00
76	25	36" Elliptical RCP Storm Sewer	LF	285.00
77	25	42" Elliptical RCP Storm Sewer	LF	420.00
78	25	48" Elliptical RCP Storm Sewer	LF	480.00
79	26	Internal Inspection of Sewer Pipe: CCTV	LF	8.00
80	27	15" Straight Headwall - Standard or Raised	EA	2,400.00
81	27	18" Straight Headwall - Standard or Raised	EA	3,000.00
82	27	24" Straight Headwall - Standard or Raised	EA	3,200.00
83	27	15" Pipe Culvert Headwall	EA	3,300.00
84	27	18" Pipe Culvert Headwall	EA	3,400.00
85	27	24" Pipe Culvert Headwall	EA	3,600.00
86	27	30" Pipe Culvert Headwall	EA	3,800.00
87	27	36" Pipe Culvert Headwall	EA	3,850.00
88	27	42" Pipe Culvert Headwall	EA	3,900.00
89	27	48" Pipe Culvert Headwall	EA	4,000.00
90	27	18" Sloped and Flared Box Inlet-Outlet	EA	3,100.00
91	27	24" Sloped and Flared Box Inlet-Outlet	EA	3,500.00
92	27	30" Sloped and Flared Box Inlet-Outlet	EA	5,000.00
93	27	36" Sloped and Flared Box Inlet-Outlet	EA	6,000.00
94	28	15" Impact Stilling Basin	EA	2,500.00
95	28	18" Impact Stilling Basin	EA	2,600.00
96	28	24" Impact Stilling Basin	EA	3,000.00
97	28	30" Impact Stilling Basin	EA	3,600.00
98	28	36" Impact Stilling Basin	EA	4,500.00

99	28	48" Impact Stilling Basin	EA	5,000.00
100	29	Bottom Paved Ditch	SY	110.00
101	30	Aggregate Channel Lining for Slope Protection	TN	45.00
102	31	Seeding and Protection	SY	5.00
103	32	Sodding	SY	15.00
104	33	Gabion Mattress Channel Lining and Gabion Basket Retaining Walls	CY	275.00
105	34	4" HDPE Perforated Pipe	LF	15.00
106	34	6" HDPE Perforated Pipe	LF	18.00
107	35	4" PVC Pipe	LF	30.00
108	35	6" PVC Pipe	LF	35.00
109	35	8" PVC Sanitary Sewer (0-8' No Rock)	LF	50.00
110	35	10" PVC Sanitary Sewer (0-8' No Rock)	LF	55.00
111	35	12" PVC Sanitary Sewer (0-8' No Rock)	LF	65.00
112	35	15" PVC Sanitary Sewer (0-8' No Rock)	LF	75.00
113	35	18" PVC Sanitary Sewer (0-8' No Rock)	LF	85.00
114	35	8" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	105.00
115	35	10" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	110.00
116	35	12" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	118.00
117	35	14" Ductile Iron Sewer Pipe (0-8' No Rock)	LF	175.00
118	35	Sanitary Sewer By-Pass Pumping	DAY	2,200.00
119	36	Two Way Sewer Service Cleanout	EA	650.00
120	37	4"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA	115.00
121	37	6"x 8" Sanitary Sewer Tee & up to 6' of lateral pipe	EA	125.00
122	22	Lex Sanitary Sewer Manhole (4' dia.) (0-8' No rock)	EA	5,900.00
123	22	Lex Sanitary Sewer Manhole (5' dia.) (0-8' No rock)	EA	6,800.00
124	22	Lex Sanitary Sewer Manhole (6' dia.) (0-8' No rock)	EA	7,800.00
125	22	Sanitary Sewer Manhole MIC Protection	VF	NB
126	22	Manhole-Additional vertical depth > 8' (4' dia.)	VF	500.00
127	22	Manhole-Additional vertical depth > 8' (5' dia.)	VF	600.00
128	22	Manhole-Additional vertical depth > 8' (6' dia.)	VF	700.00
129	22	Manhole-Additional for adjustable frame and cover	EA	1,000.00
130	38	Woven Wire Fence 4' height	LF	20.00
131	38	Woven Wire Gate 4' height	LF	45.00
132	38	Chain Link Fence 4' height	LF	30.00
133	38	Chain Link Fence 6' height	LF	100.00
134	38	Split Rail Fence 5' height	LF	150.00
135	38	Privacy Fence (installation)	LF	90.00
136	39	Backhoe (small) with Operator	HR	200.00
137	40	Dump Truck (single axle) with driver	HR	200.00
138	40	Dump Truck (tri-axle) with driver	HR	225.00
139	39	Jackhammer with Operator	HR	175.00
140	39	Skid Loader with Operator	HR	225.00
141	41	Check Dam	TN	55.00
142	41	Sediment Trap	CY	60.00
143	41	Sediment Pond	CY	60.00
144	41	Silt Fence	LF	6.00
145	41	Storm Drain Inlet Protection	EA	300.00
146	41	Filter Strip	SY	50.00
147	41	Stream Crossing	EA	10,000.00
148	41	Pump-Around Flow Diversion	DAY	700.00
149	41	Construction Dewatering	DAY	1,500.00
150	42	Geotextile Construction Type I	SY	4.00

151	42	Geotextile Construction Type II	SY	4.00
152	42	Geotextile Construction Type III	SY	4.00
153	42	Geotextile Construction Type IV	SY	4.00
154	43	Edge Key	LF	35.00
155	44	Pipe Plugging for Pipes less than or equal to 24"	EA	450.00
156	44	Pipe Plugging for Pipes 30" - 48"	EA	850.00
157	45	Flowable Fill	CY	275.00
158	46	Fiber Reinforced PCC Pavement	CY	580.00
159	47	Single Block Masonry Retaining Wall	SF	55.00
160	48	Degradable Erosion Control Mat	SY	15.00
161	48	Turf Reinforcement Mat	SY	15.00
162	49	Project Sign	EA	NB
162	50	Steel W Beam Guardrail and End Treatments	LF	200.00
163	51	Articulating Concrete Block	SY	356.00
164	52	Reinf Conc Pipe Crack Repairs and Manhole Rehab	LF	NB
165	53	Sawcutting	LF	8.00
166	54	Precast Reinforced Concrete Box Culvert 3' X 2'	LF	500.00
167	54	Precast Reinforced Concrete Box Culvert 3' X 3'	LF	600.00
168	54	Precast Reinforced Concrete Box Culvert 4' X 2'	LF	700.00
169	54	Precast Reinforced Concrete Box Culvert 4' X 3'	LF	700.00
170	55	Detectable Warning Surface Tile-Overlay	SF	60.00
171	55	Detectable Warning Surface Tile-Imbedded	SF	60.00
172	56	Colorized Pavement Demarcation	SF	NB
173	57	Thermoplastic Pavement Markings - Stop Bar 24"	LF	11.00
174	57	Thermoplastic Pavement Markings - Crosswalk Bar 12"	LF	10.50
175	57	Thermoplastic Pavement Markings - Arrow	EA	120.00
176	57	Thermoplastic Pavement Markings - Combo Arrow	EA	125.00
177	57	Thermoplastic Pavement Markings - Bike Lane	EA	500.00
178	58	Thermoplastic Pavement Striping - White or Yellow	LF	1.25
179	60	Removal of Existing Pavement Striping	LF	0.98
180	59	Pavement Striping - Temp Paint 4"	LF	0.48
181	60	Grader with Operator	HR	260.00
182	61	Roller/Compactor with Operator	HR	260.00
183	62	Furnish and Place Topsoil	CY	30.00
184	62	Spreading Stockpiled Topsoil	CY	20.00
185	63	2" PVC Conduit Under Non-traffic Surface	LF	25.00
186	63	2" PVC Conduit Under Roadway or Driveway	LF	40.00
187	64	Junction Box, KYTC Type A	EA	4,800.00
188	64	Junction Box, KYTC Type C	EA	5,200.00
189	65	Pedestal Base for Pedestrian Pole	EA	6,200.00
190	67	Ornamental Tree, 1-3/4" Caliper	EA	NB
191	67	Shade Tree, 1-3/4" Caliper	EA	NB
192	67	Mulch	CY	NB
193	70	Pavement Striping - Temp Paint 4"	LF	0.48
194	B	Barricade-Type III	EA	5,000.00
195	B	Portable Changeable Message Sign	EA	10,000.00
196	B	Flagger	DAY	750.00
197	B	Temporary Signs	SF	1,000.00
198	71	Bulb-out: Gutter Cover	LF	NB
199	71	Bulb-out: Asphalt Repair	SF	NB
200	17	Polymer Fibers for Bituminous Pavement	LB	NB
201	11	Form Liner for Retaining Walls	SF	NB

Max. Allowable P/P bond % for projects >\$50,000		5.00%
Line for testing allowance		
Unspecified incidental materials at cost plus 15% (Check if interested.)		
Unspecified incidental labor at cost plus 15% (Check if interested.)		
Minimum project total for consideration		

