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2517 Sir Barton Way
Lexington, KY 40509

Phone: (859) 629-4800
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www.hdrinc.com

March 26, 2014

Ms. Theresa Maynard
Buyer Senior | Division of Central Purchasing
Lexington-Fayette Urban County Government
Room 338, Government Center  | 200 East Main Street | Lexington, KY 40507

RE: RFP # 13-2014

 Statement of Qualifications for Professional Engineering Services for

 CONTRACT 1 | ROADWAY CORRIDOR AND INTERSECTION DESIGN/PLANNING

 CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE

 CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN

 CONTRACT 6 | TRAFFIC SIGNAL DESIGN

 CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN

 CONTRACT 8 | CONSTRUCTION INSPECTION

Dear Ms. Maynard:

HDR Engineering, Inc. appreciates the opportunity to submit this Statement of Qualifications (SOQ) to Lex-
ington-Fayette Urban County Government (LFUCG) for professional engineering services associated with the 
referenced contracts.

Local professionals of the HDR team have a 36-year working relationship with LFUCG, including over $160 
million in constructed projects. Specifically, HDR project team members designed a number of successful 
projects, including Citation Boulevard, Liberty Road, Man O’ War Boulevard and Martin Luther King Boulevard 
viaduct.

HDR has made every effort to assure that the MBE/WBE involvement in this project will exceed LFUCG’s goal of 
10% participation, as noted in the “Request for Proposal” (RFP). Our sub-consultants will include the following 
DBE team members, and they will assist with or complete the following services as dictated by each assign-
ment we are selected to provide:

Abbie Jones Consulting (certified DBE sub-consultant)

• Permitting
• SWPPP’s
• Field surveying
• Site work, storm sewer, and erosion control review

Third Rock Consultants, LLC (WBE sub-consultant)

• Permitting
• SWPPPs
• Environmental services

JYLA, (DBE sub-consultant)

• Construction inspection

Enclosed is a concise, straightforward document that follows the RFP (and Addenda No. 1, No. 2, and No. 3).

We greatly appreciate the opportunity to submit this SOQ and look forward to the possibility of working with 
you on this project. Should you have any questions or need additional information, please do not hesitate to 
contact me in our Lexington office or e-mail me at ben.edelen@hdrinc.com. Thank you for your consideration.

Sincerely,

Ben R. Edelen, P.E.
Vice President

[   Successful 

completion of 

any assignment 

requires sound 

solutions, timely 

performance, and 

quality service. 

HDR’s primary 

responsibility is 

your satisfaction, 

and we are 

committed to 

providing the 

necessary HDR 

resources 

required to 

exceed your 

expectations.  ]
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Lexington-Fayette Urban County Government 
DEPARTMENT OF FINANCE & ADMINISTRATION 

Jim Gray William O’Mara 
Mayor Commissioner 

 
 

ADDENDUM #1

RFP Number:  #13-2014 Date:  March 3, 2014

Subject:  Request for Qualifications for Please address inquiries to: 
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Paragraph two on page one should read as follows and agree with the date on the website:

“Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government 
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on 
March 26, 2014.”

Paragraph one on page two should read as follows:

Deadline for questions after the Pre-proposal meeting shall be Tuesday, MARCH 12
th
, 2014 

at 2:00 PM local time.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged.  This letter should be signed, attached to 
and become a part of your RFP.

COMPANY: ______________________________________________________________________________

ADDRESS: _______________________________________________________________________________

SIGNATURE OF PROPOSER: ______________________________________________________________

200 East Main Street    Lexington, KY 40507      (859) 425-2255    www.lexingtonky.gov 
HORSE CAPITAL OF THE WORLD 



Lexington-Fayette Urban County Government 
DEPARTMENT OF FINANCE & ADMINISTRATION 

Jim Gray William O’Mara 
Mayor Commissioner 

 
 

ADDENDUM #2

RFP Number:  #13-2014 Date:  March 7, 2014

Subject:  Request for Qualifications for Please address inquiries to: 
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Disregard Addendum #1 issued on this page earlier today, March 7, 2014. That addendum was for 
RFP #14-2014 Request for Qualifications – Supplemental Legal Services and posted to the page for 
RFP #13-2014 in error. 

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged.  This letter should be signed, attached to 
and become a part of your RFP.

COMPANY: ______________________________________________________________________________

ADDRESS: _______________________________________________________________________________

SIGNATURE OF PROPOSER: ______________________________________________________________

200 East Main Street    Lexington, KY 40507      (859) 425-2255    www.lexingtonky.gov 
HORSE CAPITAL OF THE WORLD 

HDR ENGINEERING, INC.

2517 Sir Barton Way, Lexington, Kentucky 40509
_______________________________ _______________________ ________________________________

__________ ______________________________________ ____________________________

y, Lexingtononnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn,,,,,, , ,,,,,,,, ,,,,, ,,, ,, , ,,,  ,, ,,,,,,,,,,,,, Kentucky 40509



Lexington-Fayette Urban County Government 
DEPARTMENT OF FINANCE & ADMINISTRATION 

Jim Gray William O’Mara 
Mayor Commissioner 

 
 

ADDENDUM #3

RFP Number:  #13-2014 Date:  March 17, 2014

Subject:  Request for Qualifications for Please address inquiries to: 
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Sign in sheets from March 10th, 2014 Pre-Proposal Meeting attached
Questions and Answers attached

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged.  This letter should be signed, attached to 
and become a part of your RFP.

COMPANY: ______________________________________________________________________________

ADDRESS: _______________________________________________________________________________

SIGNATURE OF PROPOSER: ______________________________________________________________

200 East Main Street    Lexington, KY 40507      (859) 425-2255    www.lexingtonky.gov 
HORSE CAPITAL OF THE WORLD 

HDR ENGINEERING, INC.

2517 Sir Barton Way, Lexington, Kentucky 40509_______________________________________________________________ ______________________________

____________ ____________________________________ _____________________________

y, Lexingtgtgtgtgtgttgttgttgttgttgtgttttgtgtgtgttttgttgtttgtgttgtttttttgggggggggg ononononononononononononnnononnnnnnonoonononononnnonononnnnnonononononononnonononnnnnonoonnnnoonnnnonoooononnnooonnnonnonononnnnooonnoononnoonnnnnnn, Kentucky 40509
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1-1

CONTRACT 1 | ROADWAY CORRIDOR & INTERSECTION DESIGN/PLANNING  

SECTION 1 | FIRM QUALIFICATIONS

HDR ENGINEERING, INC.
To address roadway corridor and intersection design and planning needs for Lexington, LFUCG 
needs a consulting team that will provide:

• Local staff with an exceptional understanding of LFUCG’s policies and design 
procedures.

• A team that has a proven track record of successfully completing design projects for 
LFUCG and has a long standing working relationship with the staff of LFUCG.

• A diverse team that is committed to the local community and that call Lexington “home”.

• A team of professionals committed to helping the LFUCG meet all project goals, and 
maintaining effective communication with LFUCG, residents of affected neighborhoods, 
and other involved stakeholders.

HDR HISTORY 

Headquartered in Omaha, Nebraska, HDR was founded in 1917, and maintains regional offices 
in Lexington and Louisville, Kentucky; Cincinnati and Columbus, Ohio; and, Chattanooga, Ten-
nessee. HDR is a service oriented firm with a strong commitment to local communities.  We 
emphasize communication and responsiveness on all of our projects, and work in partnership 
with our clients to design infrastructure that meets the community’s needs.

This year, HDR celebrates its 97th anniversary of providing engineering and architectural ser-
vices to its clients. We have grown from a small municipal engineering firm to a No. 11 ranking 
in 2013 by “Engineering News Record (ENR)” as one of the Top 500 Design Firms. More impor-
tantly, HDR was ranked No. 6 in Highway Firms by ENR in 2013. Our steady growth is attributed 
to being an employee-owned company where each coworker benefits from providing great 
client service.

[  Our steady growth is attributed to being an employee-

owned company where each coworker benefits from 

providing great client service.  ]

Today, HDR employs approximately 8,600 professional and support staff in 210 offices nation-
wide, including approximately 150 professionals and support staff in our Kentucky and Ohio 
offices.  Our regional offices  provide our clients a full range of services, including transporta-
tion, civil/site development, stormwater, GIS, construction services, geotechnical engineering, 
and structural design.

While HDR’s services have evolved to meet increasingly complex challenges ranging from 
nanotechnology to infrastructure security, one thing that hasn’t changed is our commitment 
to the values upon which HDR was founded. These values include respect, integrity, empow-
erment, innovation, teamwork, and responsibility. HDR’s mission is to be an excellent profes-
sional firm known for vision, value and service to our clients, our communities, and employees. 

FIRM QUALIFICATIONS

The local staff of HDR has enjoyed a 36-year relationship with Lexington-Fayette Urban County 
Government (LFUCG).  Our Lexington office is located in Hamburg Place on Sir Barton Way 
(designed by HDR). Our project team members have more than 30 years of roadway project 
design experience for LFUCG, including: Citation Boulevard Study, Section I and Section II 
Design, Phase I Design and Environmental Assessment (EA); Liberty Road Study, Preliminary 
Design, and Section I Final Design; Starshoot Parkway Extension; Limestone Street; Clays Mill 
Widening at Man O’ War Boulevard; Expansion Area Boulevard Design Study Report; Man O’ 
War Boulevard; Martin Luther King Jr. Boulevard; and Cornwall Drive Culvert, Trinity Road Storm 
Water Improvements, and Halifax Culvert Improvements.  This experience has involved a vari-
ety of projects with cumulative construction costs exceeding $160 million.  These projects were 
performed on schedule and within budget.  Further discussion of projects can be found in 
Section 4 of this document. 
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HDR Local Services Overview

Transportation

• Alignment Studies
• Grade and Drainage
• Streetscape Design
• Parks/Playgrounds/ Golf Courses
• Highways/Airports/Traffic 

Engineering
• Site Landscaping
• Structural Design

Geotechnical

• Investigation
• Analysis
• Design

Civil/Site Development

• Planning/Design
• Surveying/GPS
• Industrial & Commercial Sites
• Recreational Facilities
• Mapping/GIS
• Public Involvement

Stormwater

• Master Plans
• Conveyance Systems
• Utility Formation
• NPDES Permits
• Mapping/Ordinances
• Retention/Detention Basins

GIS

• Data Collection/Creation/Conversion
• Spatial Analysis
• Development/Integration
• Cartography
• GPS

Construction/Operations

• Contract Administration
• Scheduling
• Shop Drawing Reviews
• Resident Representatives
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FIRM QUALIFICATIONS

THIRD ROCK CONSULTANTS, LLC (WBE Subconsultant)
Third Rock Consultants, LLC (Third Rock), with offices is Lexington and Louisville, Kentucky; 
and Nashville and Knoxville, Tennessee was established in 2000 in response to the increased 
need for innovative, professional environmental consulting services. Third Rock is recognized 
as a leading environmental firm in this region, achieving distinction through a combination of 
superior technical skills and commitment to meeting our clients’ needs. Our focus is on support 
services for engineering projects, biological and ecological analyses, environmental permit-
ting, stream mitigation design, and NEPA documentation. Our staff is well versed in the consent 
decree and remedial measures plans that have been developed and is prepared to provide the 
services needed to support the engineering professionals that will advance them.  Third Rock, 
a certified woman-owned business enterprise, is owned by Molly Davis,  a graduate of the Uni-
versity of Kentucky College of Law. 

ABBIE JONES CONSULTANTS (DBE Subconsultant)
Abbie Jones Consulting began in May 2011 with a vision to provide surveying, engineering, 
and training. Our clear understanding of the end user drives our data collection methods and 
deliverables. We understand what engineers, GIS managers, and government officials need. 
Because we know what data needs to be collected, we rarely need to go back to pick up addi-
tional data. Our clear understanding of how survey information will be used, provides our 
teammates and clients with on-time, within-budget solutions. As a DBE firm, we expect to work 
hard helping our teammates.

Ms. Jones is co-author and project manager for the surveying training courses under develop-
ment for each Kentucky Transportation Cabinet (KYTC) district office. Our staff has extensive 
experience in Fayette County including two recent LFUCG surveys. Traditional methods for 
topography, leveling, staking, and other survey tasks are also part of our capabilities. Our crews 
are familiar with hydrographic surveying using a variety of techniques with traditional waders, 
kayaks, and shallow draft boats. We are very familiar with easements, property descriptions, 
boundary surveys, and ALTA/ACSM surveys. Our staff works in both AutoCAD and Microstation 
platforms to meet the various needs of our agency clients.

CONSULTING SERVICES, INC.
Consulting Services Incorporated (CSI) is headquartered in Lexington, Kentucky and is ready to 
serve your needs.   Our firm employs approximately 40 team members and our staff of profes-
sional engineers and ICC-certified special inspectors have over 300 years of combined experi-
ence in geotechnical, construction and materials engineering, testing and IBC special inspec-
tion fields. CSI can provide the following geotechnical and engineering services: geotechnical 
exploration/soils reports, site assessments, pavement studies and design, site specific seismic 
studies for International Building Code (IBC), geophysical studies, and soil and rock drilling/
sampling.
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HDR Local Services Over-

view (continued)

Construction/Operations

• Operation & Maintenance Manuals
• Training & Start-up
• Operations Assistance
• Construction Management

Funding Assistance

• Source Identification
• Application Preparation
• Program Administration

Electrical/Instrumentation

• SCADA Systems
• Fiber Optics/Data Networks
• Instrumentation & Controls
• Security/Access Control Systems
• Communication Systems
• Power Distribution/Lighting

Water/Wastewater

• Facilities Plans/Preliminary Studies 
• System Analysis/Review 
• Sewer System Evaluation
• Sewer Rehabilitation
• Gravity Sewers/Force Mains 
• Pump Stations
• Sanitary Sewer Modeling
• Wastewater/Water Treatment
• CSOs/SSOs
• Equalization Basins



OVERVIEW 
We understand that the goal of Lexington-Fayette Urban County Government (LFUCG) is to select a competent team capable of producing a 
quality project on-schedule and within budget. Once the team is selected, the success of your project will be determined by the individuals you 
work with on a day-to-day basis. Our philosophy is to develop a “team approach” that combines our most experienced professionals with LFUCG 
representatives to obtain effective solutions. Therefore, a multi-disciplined team has been organized with the necessary expertise to address 
each project component. The organization chart presented in Figure 2-1 may be cross-referenced with Table 2-1 to review team member 
locations, project responsibilities, and individual qualifications. 

Table 2-1 KEY PERSONNEL

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Joe Cochran, P.E.

HDR | Lexington, KY

Hwy. Section 

Manager

BSCE 21 Prof.  Eng.

KY, OH

Project Manager

Day-to-Day Contact, Preliminary Engineering & Design, Cost 

Estimates, Bidding Services, MAC1 Meetings

Ben Edelen, P.E., P.L.S.

HDR | Lexington, KY

Department 

Manager | Vice 

President

BSCE 30 Prof.  Eng.

KY, OH

Prof.  Surveyor

KY

Principal-in-Charge

Public Involvement, MAC1 Meetings

Jim Guinn, P.E.

HDR | Lexington, KY

Sr. Project

Manager

BSCE 30 Prof.  Eng.

KY, OH

Project Engineer

Preliminary Engineering & Design, Cost Estimates

Donnie Horn, P.E., P.L.S.

HDR | Lexington, KY

Project Manager BSCE 22 Prof.  Eng.

KY, SC

Prof.  Surveyor

KY

Project Engineer

Roadway Design

Jesse Frost, P.E.

HDR | Lexington, KY

Project Manager BSCE 14 Prof.  Eng.

KY, OH

Project Engineer

Roadway Design
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Figure 2-1 PROJECT TEAM ORGANIZATIONAL CHART

HDR ENGINEERING, INC.

 Joe Cochran, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Project Manager

 Ben Edelen, P.E., P.L.S. . . . . . . . . . . . . . . . . . . . . Principal-in- Charge

LEXINGTON-FAYETTE URBAN  COUNTY GOVERNMENT

DIVISION OF ENGINEERING

 Brad Frazier, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Director

 Bob Bayert, P.E. . . . . . . . . . . . . . . . . . . . Engineering Section Manager

Management Advisory Committee

LFUCG Representatives

Joe Cochran, P.E.

Ben Edelen, P.E., P.L.S.

Quality Assurance

Keith Messinger, P.E., P.L.S.

Public Involvement

Ben Edelen, P.E., P.L.S.

Traffic

Mark McIntosh, P.E.

David Lee, P.E., P.L.S., P.T.O.E.

Bill Seymour, P.E.

Abbie Jones, P.E., P.L.S. (DBE)

Environmental Support Services

Gerry Fister (ThirdRock - WBE)

Bidding/CA/Inspection

Mark Stephens, P.E.

Anthony Pellegrino, P.E.

Alan Morris, P.E.

Drainage/Permitting/SWPPP

Rockne Bender, P.E., P.L.S.

Matt Williams, P.E.

Field Surveying

Jeff Ash, P.L.S.

Abbie Jones, P.E., P.L.S. (DBE)

Geotechnical Engineering/Testing/

Drilling

Justin Anderson, P.E.

Craig Barnett, P.E.

Bruce Hatcher, P.E. (CSI)

Roadway Design/Planning

Jim Guinn, P.E.

Donnie Horn, P.E., P.L.S.

Jesse Frost, P.E.

R/W | Easements

John Wells, P.L.S.

Carol Bellinger
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Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Keith Messinger, P.E., P.L.S. 

HDR | Lexington, KY

QC Coordinator/ 

Project Manager

BSCE 33 Prof.  Eng.

KY

Prof.  Surveyor

KY

QA/QC

Quality Reviews

Mark McIntosh, P.E.

HDR | Lexington, KY

Traffic

Engineer

BSCE 23 Prof.  Eng.

KY

Traffic Engineering

Signing, Striping, Capacity Analysis

Jeff Ash, P.L.S.

HDR | Lexington, KY

Survey
Manager

N/A 38 Prof.  Surveyor

KY

Field Survey & Easements

Elevations, Utilities, Property Surveys, Easement Descriptions

Matt Williams, P.E.

HDR | Lexington, KY

Civil/Site 

Section Manager

BSCE 8 Prof.  Eng.

KY

Drainage/Permits/SWPPP

Water Quality, SWPPPs

Rockne Bender, P.E., P.L.S.

HDR | Lexington, KY

Project Engineer MSCE 32 Prof.  Eng.

KY

Prof.  Surveyor

KY

Drainage/Permits/ SWPPPs

Water Quality, SWPPPs

John Wells, P.L.S.

HDR | Lexington, KY

Easement

Acquisition

Specialist

N/A 28 Prof.  Surveyor

KY

Field Survey & Easements

Elevations, Utilities, Property Surveys, Easement Descriptions

Mark Stephens, P.E.

HDR | Lexington, KY

Construction 

Administrator

BSCE 16 Prof.  Eng.

KY

Construction Administration

Site Visits, Progress Meetings, Shop Drawing Review, Pay 

Requests, Consultation

Anthony Pellegrino, P.E.

HDR | Lexington, KY

Construction 

Administrator

BSCE 24 Prof.  Eng.

KY

Construction Administration

Site Visits, Progress Meetings, Shop Drawing Review, Pay 

Requests, Consultation

Alan Morris, P.E.

HDR | Lexington, KY

Construction 

Administrator

BSCE 37 Prof.  Eng.

KY

Construction Administration

Site Visits, Progress Meetings, Shop Drawing Review, Pay 

Requests, Consultation

Justin Anderson, P.E.

HDR | Lexington, KY

Project

Manager

MSCE 11 Prof.  Eng.

KY, IA, MD, NE, SD, IN, WI

Geotechnical Investigation

Borings, Rock Sampling, Geotechnical Report

Craig Barnett, P.E.

HDR | Lexington, KY

Geotechnical 

Engineer

BSCE 10 Prof.  Eng.

KY, MS, SC, GA, NC, TN, NY, OH

Geotechnical Investigations

Borings, Rock Sampling, Geotechnical Reports

Bruce Hatcher, P.E.

CSI | Lexington, KY

Chief Geotechnical 

Engineer

MS
Mining 

Eng.

32 Prof.  Eng.

KY

Geotechnical Investigation

Borings, Rock Sampling, Geotechnical Report

Gerry Fister, P.G.

ThirdRock | Lexington, KY

Sr. Environmental 

Scientist

BS

Geology

27 Prof.  Geologist

KY

Environmental Support

Wetlands, Endangered Species, Coordination, SWPPPs, BMPs

Abbie Jones, P.E., P.L.S.

Abbie Jones | Lexington, KY

Principal |

Project Manager

BSCE 13 Prof.  Eng.

KY, TN, GA

Prof.  Surveyor

KY, GA

Permit Applications & SWPPPs

Permits, Erosion & Sedimentation Control, BMPs

Carol Bellinger

HDR | Chicago, IL

Real Estate Project 
Principal

AA 28 R/W-RAC Relocation As-

sistance Certified 

Real Estate Broker License: IL, 

IA, UT, KY (Pending)

Right-of-Way Services

Acquisitions, Relocations

David Lee, P.E., P.L.S., PTOE

HDR | Louisville, KY

Sr. Transportation 

Engineer

MSCE 39 Prof.  Eng.           Prof.  Surveyor

KY, TN, MO           KY, OH

Professional Traffic Operations 

Engineer Certification

Traffic Engineering

Signing, Striping, Capacity Analysis, QA/QC

Bill Seymour, P.E.

HDR | Louisville, KY

Sr. Traffic Engineer MSCE 43 Prof.  Eng.           

KY, OH, IN                     

Traffic Engineering

Signing, Striping, Capacity Analysis, QA/QC

Note: 1MAC - Management Advisory Committee

RESUMES
Due to page limitations, abbreviated resumes for key team members have been included on the following pages. Detailed resumes for all project 
team members are available upon request.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH

INDUSTRY TENURE

21  Years

JOE COCHRAN, P.E. JOE COCHRAN, P.E.
Highway Section Manager, HDR Engineering, Inc. 

Mr. Cochran has 21 years of transportation design experience and has been project engineer 
or project manager on the projects listed below.  He has been responsible for management of 
projects, roadway design and supervision of others.

EXPERIENCE OVERVIEW
• Citation Boulevard, Lexington, Kentucky -This project involved the preparation of a 

Design Study Report and Phase I and II plans. Citation Boulevard is a  four-lane divided arte-
rial highway from Leestown Road to Newtown Pike. Six alternate alignments with various 
combinations were evaluated as part of a corridor location study from west of Leestown 
Road to Coldstream Farm.  As alternates were developed, meetings were held involving 
the Lexington-Fayette Urban County Government and Kentucky Department of Highways.

• US 68, Fayette and Jessamine Counties, Kentucky - Project engineer for this project  
with limits that extend from approximately one mile south of Brannon Road in Jessamine 
County to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The pro-
posed four-lane divided highway follows the existing corridor switching from right to left 
of the existing roadway to miss historic properties, cemeteries, and subdivisions.  Construc-
tion cost was $17 million.

• Liberty Road, Fayette County, Kentucky – Phase I and II design of 5.5 miles of urban 
roadway for Lexington-Fayette Urban County Government on an LPA project.  Public 
involvement played a major part of keeping the project on schedule. A new elementary 
school was designed and constructed simultaneous to Liberty Road and required coordi-
nation with several stakeholders. Section I recently was constructed in two phases at a total 
cost of $7.5 million.

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH
Professional Surveyor:  KY

INDUSTRY TENURE

30  Years

BEN EDELEN, P.E., P.L.S. BEN EDELEN, P.E., P.L.S.
Area Manager | Vice President, HDR Engineering, Inc. 

Mr. Edelen has over 30 years of experience on major transportation projects throughout the 
Commonwealth of Kentucky.  Mr. Edelen has been a project manager on over $600 million in 
projects.  His responsibilities included the design and preparation of plans, supervision of oth-
ers.  Mr. Edelen is responsible for the timely completion of work and quality of the plans.

EXPERIENCE OVERVIEW
• World Equestrian Games, Statewide Transportation Planning & Design, Fayette 

County, Kentucky –  HDR Engineering provided transportation planning and design ser-
vices for the 2010 World Equestrian Games at the Kentucky Horse Park.   The HDR led team 
was selected in 2007 to provide a full range of services that have included traffic modeling, 
preliminary and final roadway design, agency coordination, GIS, public meetings, utility 
relocations, stream permitting and traffic management.  Transportation was a huge suc-
cess for the games.

• KY 4/US 421 Interchange, Fayette County, Kentucky - The project consisted of provid-
ing Phase I & II Design for improvements to the ramps, US 421 and widening KY 4.  Ultimate 
and immediate improvements were identified, designed and estimated.  The lower cost 
immediate improvements were chosen for construction to fit KYTC budgets.  Construction 
of the ramp and US 421 improvements were completed in 2009.

• US 68, Fayette and Jessamine Counties, Kentucky - Project engineer for this project  
with limits that extend from approximately one mile south of Brannon Road in Jessamine 
County to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The pro-
posed four-lane divided highway follows the existing corridor switching from right to left 
of the existing roadway to miss historic properties, cemeteries, and subdivisions.  Construc-
tion cost was $17 million.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH

INDUSTRY TENURE

30  Years

JIM GUINN P.E. JIM GUINN, P.E.
Sr. Project Manager | Professional Associate, HDR Engineering, Inc. 

Mr. Guinn has over 30 years of experience and has been the project engineer or project man-
ager on many transportation projects.  His responsibilities included the design and preparation 
of plans and supervision of others. 

EXPERIENCE OVERVIEW
• US 68 Fayette/Jessamine Counties, Kentucky – Phase I preliminary alternative design 

and Phase II final construction plans were prepared for the project. The project limits 
stretch from approximately one mile south of Brannon Road in Jessamine County to Man 
O’ War Boulevard in Fayette County for a total length of 4.3 miles. An environmental assess-
ment was performed during the Phase I design and a FONSI was approved.  Final design 
was completed in 2004 and the construction was completed in 2006 at a construction cost 
of $17 million.

• US 25 Widening, Madison County, Kentucky - This project involves the widening of 3.6 
miles of rural roadway, beginning south near Skyline Drive and ending to the north at the 
Richmond Bypass (KY 876). HDR’s design met the requirements of the Bluegrass Army 
Depot, a prominent landmark along a significant portion of the east side of US 25 in the 
project corridor,  while addressing the needs of a mix of land uses including retail, factories, 
residential, school, and agricultural.  The project includes more than 43 properties, of which 
18 are businesses. HDR performed maintenance of traffic and construction phasing plans 
with a focus on providing access to the numerous businesses and properties throughout 
the project corridor. HDR’s design team also prepared traffic analysis studies for the inter-
section on US 25 at the Richmond, which  showed that widening, dual left turn lanes and 
exclusive right turning lanes were needed to improve the efficiency of the intersection. 

PROFESSIONAL REGISTRATIONS

Professional Surveyor:  KY

INDUSTRY TENURE

38  Years

JEFF ASH, P.L.S. JEFF ASH, P.L.S.
Survey Manager, HDR Engineering, Inc. 

Mr. Ash serves as Survey Manager for HDR’s Kentucky Department, and has over 38 years of 
surveying experience. His responsibilities include coordination of all survey work for projects 
supporting highway, water/wastewater, and civil site, in addition to topographic and boundary 
surveys. He is also responsible for estimating and scheduling surveys, including survey process-
ing and review for quality assurance, and maintaining/tracking project utilizations and dead-
lines. 

EXPERIENCE OVERVIEW
• Establishing existing boundaries and preparation of right of way strip maps/parcels for 

acquisition on highway projects;

• Providing survey data to support design of projects involving water/waste water treat-
ment plants, water main and sewer lines, and civil and site;

• GPS static/fast static with post-processing to establish aerial and survey control monu-
ments for projects. Civil/Site surveying were performed with conventional methods and 
GPS RTK surveys when application was appropriate for local site topography;

• ALTA/ACSM Land Title Surveys, Final Record Plats and other boundary surveys were com-
pleted throughout Kentucky, Tennessee;

• Management of construction layout for projects with commercial, business, retail, and resi-
dential development.

CONTRACT 1 | ROADWAY CORRIDOR & INTERSECTION DESIGN/PLANNING

      PROJECT TEAM



www.hdrinc.com

2-5

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

23  Years

MARK MCINTOSH, P.E. MARK MCINTOSH, P.E.
Traffi  c Engineer, HDR Engineering, Inc. 

Mr. McIntosh has abundant experience as a project leader and team member for traffic studies, 
signal design, and intersection field studies during his career.

EXPERIENCE OVERVIEW
• KYTC District 7, Highways Intersection Studies, Lexington, Kentucky – Mr. McIntosh 

prepared nineteen (19) intersection studies in Lexington, Fayette County.  These studies 
included signal warrant and left turn phasing analysis that incorporated highway capacity, 
accident diagrams,  turning movement counts, field calibration and review, signal phasing 
and recommendations.

• Richmond Road (U.S. 25) Widening, Lexington, Kentucky – Designed seven signalized 
intersections as a sub-consultant Richmond Road has been designed to widen to six lanes, 
and all intersections required updated signal design.  All signals were interconnected to 
Lexington-Fayette Urban County Government control system.

• KY 4/US 421 Interchange, Fayette County, Kentucky - The project consisted of providing 
Phase I & II Design for improvements to the ramps, US 421 and widen KY 4.  Ultimate 
and immediate improvements were identified, designed and estimated.  The lower cost 
immediate improvements were chosen for construction to fit KYTC budgets.  Construction 
of the ramp and US 421 improvements were completed in 2009.

• Nicholasville East Bypass - Jessamine County, Kentucky,  KYTC - District 7 – Prepared 
traffic analysis (Synchro and Transyt - 7f) and CORSIM modeling of existing and future 
conditions of at-grade intersections and single-point diamond interchange associated 
with the alignments of the East Bypass.

EDUCATION

• Master of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, IA, MD, NE, SD

INDUSTRY TENURE

11  Years

JUSTIN ANDERSON, P.E. JUSTIN ANDERSON, P.E.
Project Manager, HDR Engineering, Inc. 

Mr. Anderson has been involved in the geotechnical aspects of transportation, water and envi-
ronmental projects as a project engineer and construction observer. His experience covers the 
analysis, design and construction of deep foundations for bridges, retaining walls, building 
structures, embankment fills, earth dams, flood control levees, railroad trackbeds and bridge 
approaches, pavements, rockfall catchments, subgrade stabilization, slope and excavation sta-
bility, mine and coal seam location, management of field and laboratory investigations, prepa-
ration of geotechnical reports, project specifications, construction plans and cost estimates. 

EXPERIENCE OVERVIEW
• Williamstown Lake Dam Existing Condition Assessment, Williamstown, Kentucky. 

HDR contracted with the City of Williamstown, Kentucky to provide an assessment of the 
existing condition of the Williamstown Lake Dam and the appurtenant spillway.  This inves-
tigation included performing a visual site reconnaissance to (1) assess the dam’s current 
condition, (2) identify specific areas of concern, and (3) to plan an investigation to evaluate 
the subsurface conditions at the site.  Project responsibilities involved project manage-
ment, design and preparation of engineering report.

• Norfolk Southern, Heartlands Corridor, Virginia, West Virginia and Kentucky. Com-
piled geotechnical data reports for eight tunnels along the Heartlands Corridor clearance 
improvement project.  This project involved gathering and presenting relevant geotechni-
cal data for proposed clearance improvement methods which included undercutting, rais-
ing the tunnel roof and daylighting.  Project responsibilities included review and compila-
tion of existing geotechnical and geological information in preparation of Geotechnical 
Data Reports for each tunnel.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, SC
Professional Surveyor: KY

INDUSTRY TENURE

22  Years

DONNIE HORN, P.E., P.L.S. DONNIE HORN, P.E., P.L.S.
Project Manager, HDR Engineering, Inc. 

Mr. Horn, a registered professional engineer and surveyor, has more than 22  years of combined 
experience in construction, surveying, engineering design, and project management. He is a 
project manager with HDR and has served in the same capacity on several projects.

EXPERIENCE OVERVIEW
• South Limestone Streetscape Design Build, Fayette County, Kentucky – Mr. Horn 

served as Project Manger for engineering services provided to the contractor for the $11 
million dollar streetscape improvement project in downtown Lexington.  The project 
began at UK’s campus and connects the district with a newly improved streetscape.  The 
project involves relocating all overhead utilities underground, reconstructing storm sewer, 
sanitary sewer, along with streetscape improvements.

• KYTC World Equestrian Games, Transportation Planning - During Preliminary design, 
Mr. Horn worked as project engineer on horizontal and vertical alignments for Ironworks 
Pike.  The preliminary design included studying bus turn around alignments to help deter-
mine a transportation plan and roadway improvement plans and assist with the traffic 
management plan for the games.  Final Plans for roadway improvements were submitted 
and was constructed on schedule.

• KY 4/US 421 Interchange, Fayette County, Kentucky - The project consist of providing 
design services for improvements to the four existing ramps at the New Circle Road/US 
421 Interchange and improvements along US 421 to improve traffic congestion.  During 
Preliminary design Mr. Horn worked as project engineer which included verifying survey 
information for utilities and topography, creating horizontal and vertical alignments for the 
ramp auxiliary lanes and US 421 and determining right-of-way impacts.  The project was 
constructed during the summer of 2009.

EDUCATION

• Tennessee Technological University, 
Bachelor of Civil Engineering, 2000

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, TN, GA
Professional Surveyor:  KY, GA

INDUSTRY TENURE

13 Years

ABBIE JONES, P.E., P.L.S. ABBIE JONES, P.E., P.L.S.
Principal | Project Manager, Abbie Jones Consulting

Ms. Jones has worked in the survey and engineering industry for more than 13 years, and has 
a solid background in all aspects of survey, project conception, design and implementation 
with a strong reputation of solid performance and accountability.  Originally from Tennessee, 
Ms. Jones married a Kentuckian while working in Georgia, where she was honored as the 2005 
Young Engineer of the Year. The couple spent two years in Texas for his neuroscience fellowship 
before moving near his family in Kentucky. Ms. Jones has previously worked as a consultant as 
well as a City Engineer for two cities: Hurst, TX and Milton, GA. Ms. Jones holds active surveying 
and engineering licenses in multiple states.

EXPERIENCE OVERVIEW
• FEMA Mitigation Project– University of Kentucky- Project surveyor for a floodplain miti-

gation design project. Phase 1 included approximately 10 acres, nearly 1000 linear feet of 
stream cross sections, 5 detention ponds, extensive utility locates, and 25 foot grid for the 
topographic survey. 

• Author for Highway Design Guidance Manual KYTC - Project manager for the HDGM 
manual update of survey chapters and related district training that is currently underway. 

• Household Hazardous Waste Facility, Lexington, Kentucky - Project surveyor for one 
acre of critical infrastructure and topographic survey with very quick turnaround. Unique 
site features included avoidance of the fatalities impound yard when collecting manhole 
information, and a high volume dump truck route.

• Calvary Baptist Church ALTA/ASCM Survey,  Lexington, Kentucky- Project surveyor for 
six acres of 38 original platted lots in historic downtown. Extensive boundary research and 
field work were required for this urban campus. The details of each wall, numbered park-
ing space, building use, and myriad of zoning were complex, but shown in a clear manner.

CONTRACT 1 | ROADWAY CORRIDOR & INTERSECTION DESIGN/PLANNING

      PROJECT TEAM
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CONTRACT 1 | ROADWAY CORRIDOR & INTERSECTION DESIGN/PLANNING

SECTION 3 | CLIENT LIST

The following is a list of professional references. We encourage you to contact these individuals 
to learn about our past performance. Detailed descriptions for these clients and similar proj-
ects are presented in Section 4 of this submittal.

• Mr. Bob Bayert, P.E., Engineering Section Manager
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3410
bobb@lexingtonky.gov

Similar Projects:  Citation Boulevard, Liberty Road, Man O’  War Boulevard

• Mr. Andrew Grunwald, P.E., Municipal Engineer Senior
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3597
agrunwal@lexingtonky.gov

Similar Project:  Citation Boulevard

• Mr. Keith Lovan, P.E., Municipal Engineer Senior
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3410
klovan@lexingtonky.gov

Similar Projects:  Liberty Road, Starshoot Parkway

• Mr. James Ballinger, P.E., Chief District Engineer
Kentucky Transportation Cabinet, Department of Highways, District 7
763 West New Circle Road | Lexington, KY 40512 | 859-246-2355
jamese.ballinger@ky.gov

Similar Projects:  US 68 Fayette-Jessamine Counties, Kentucky Horse Park World 
Equestrian Games, US 25 Madison County, New Circle Road Widening

• Mr. Bob Nunley, P.E., Project Development Branch Manager
Kentucky Transportation Cabinet, Department of Highways, District 7
763 West New Circle Road | Lexington, KY 40512 | 859-246-2355
robert.nunley@ky.gov

Similar Projects:  US 25 Madison County, US 68 Fayette - Jessamine Counties, Kentucky 
Horse Park  World Equestrian Games, New Circle Road Widening
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01 | CITATION BOULEVARD

02 | LIBERTY ROAD

03 | US 68 - FAYETTE & JESSAMINE COUNTIES

SIMILAR DESIGN EXPERIENCE
Abbreviated descriptions for similar projects, including dates, services provided, key personnel 
involvement, and construction cost, are presented below. Client references for these projects 
are presented in Section 3 of this submittal.

01 |  CITATION BOULEVARD
Lexington-Fayette Urban County Government | Lexington, KY

Dates of Service: 1996-2013 

Key Personnel: Joe Cochran, P.E. | Ben Edelen, P.E., P.L.S. | Jim Guinn, P.E. | Jeff Ash, P.L.S.

Services Provided: Preliminary Engineering | Design |  Environmental Services | Surveying | Plats 

 Description of Services Provided: This project involved the preparation of a Design Study Report and 
Phase I and II plans for a highway 5.2 miles in length. Citation Boulevard is a four-lane divided 
arterial highway from Leestown Road to Newtown Pike. Six alternate alignments with various 
combinations were evaluated as part of a corridor location study from west of Leestown Road 
to Coldstream Farm.  As alternates were developed, meetings were held involving LFUCG and 
KDOH. Access control alternatives were studied as part of the project.  HDR determined a pre-
ferred alignment during the study phase which concluded with the approval of the preliminary 
line and grade plans and met a fast-track deadline for final plans.  The FONSI was approved in 
May 1998, and final plans were complete in July 1998.  Construction of Section 1 (Newtown 
Pike to Georgetown Rd.) of the project began in the fall of 1998 and is open to traffic.  Water 
quality was a major emphasis.  A dual storm system was designed to separate paved surface 
runoff from vegetative runoff.  Stormceptors and bio-basins were utilized to improve the water 
quality. Section 2 from Leestown Rd. to Georgetown Rd. is currently under construction.

Construction Cost: $10,000,000 - Section 1; $23,000,000 - Section 2

02 | LIBERTY ROAD
Lexington-Fayette Urban County Government | Lexington, KY

Dates of Service: 2001-2009

Key Personnel: Joe Cochran, P.E. | Ben Edelen, P.E., P.L.S. | Jim Guinn, P.E. | Mark McIntosh, P.E. | Jeff Ash, P.L.S.

Services Provided: Preliminary Engineering | Design | Environmental Services | Public Involvement | Traffic Signal Design | Surveying 
 Description of Services Provided: This project consisted of preparing preliminary plans complete with an 
environmental documentation (Phase I Design) and completing Final Design for Section I. The 
project was complex due to the changing typical sections and designing the improvements to 
limit impacts to the existing corridor.  The project was an urban design with curb and gutter 
and fluctuated from a four-lane grass median divided roadway to a three-lane section. All typi-
cals incorporate a bike lane. Many public meetings and neighborhood participation created a 
positive public response and provided a context-sensitive design that has public approval.  The 
Phase I Design was completed for all three sections of Liberty/Todds Road and culminated with 
a Categorical Exclusion for the project. The Final Design of Section I began when the Phase I 
design was completed. Section I was broken into two subsections.  

Construction Cost: $10,500,000 – Section 1

03 | US 68 FAYETTE & JESSAMINE COUNTIES
Kentucky Transportation Cabinet, District 7, Lexington, KY

Dates of Service: 1997-2001

Key Personnel: Ben Edelen, P.E., P.L.S | Jim Guinn, P.E. | Joe Cochran, P.E. | Jeff Ash, P.L.S.

Services Provided: Design | Surveying | Public Involvement | Environmental Services | Traffic Signal Design  

 Description of Services Provided: Project limits extend from approximately one mile south of Brannon 
Road in Jessamine County to Man O’ War Boulevard in Fayette County. The preferred align-
ment follows the existing two-lane US 68, and thereby required great ingenuity to minimize 
impacts.  Services provided by the HDR team included alignment studies, environmental, road-
way design, structural design, and public hearings.  Because of constant development along 
the corridor, changes had to be incorporated throughout the planning process.  Phase I of the 
project was completed in May 1996 with an approved FONSI.  The project involved intricate 
environmental analysis which included stream crossings, historic sites and a section 4f miti-
gation plan.  The Environmental Process was interwoven with the preliminary design.  Seven 

CONTRACT 1 | ROADWAY CORRIDOR & INTERSECTION DESIGN/PLANNING

SECTION 4 | SIMILAR PROJECTS
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      SIMILAR PROJECTS
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04 | WORLD EQUESTRIAN GAMES

05 | US 25 MADISON COUNTY

06 | MAN O’  WAR BOULEVARD

prominent historic and archeological sites located within a heavily developing corridor challenged the design 
team to balance the needs of the development community with the historic preservation of the corridor.  A 
combination of avoidance and mitigation along with community buy-in produced a project that all stakehold-
ers were proud of. Bikeway planning was also part of the community design.  Coordination with the Lexington 
MPO produced a plan that provided connectivity for surrounding neighborhoods.
Construction Cost: $17,000,000

04 | WORLD EQUESTRIAN GAMES
Kentucky Transportation Cabinet, District 7, Kentucky Horse Park, Lexington, KY

Dates of Service: 2007-2010
Key Personnel: Ben Edelen, P.E., P.L.S | Joe Cochran, P.E. | Donnie Horn, P.E., P.L.S. | Mark McIntosh, P.E.

Services Provided: Surveying | Preliminary Design | Structural Analysis/Design | Hydraulic Design | Inlet Modifications | Plan/Spec Development | 

On-Site Resident Engineering  
 Description of Services Provided: HDR Engineering, Inc. provided transportation planning and design services for the 
2010 World Equestrian Games (WEG) at the Kentucky Horse Park in Lexington, Kentucky.   The HDR led team 
was selected in 2007 to provide a full range of services that included traffic modeling, preliminary and final 
roadway design, agency coordination, GIS, public meetings, utility relocations, stream permitting and traffic 
management.  HDR was extremely successful in coordinating with the District 7 staff in delivering 14 letter 
agreement assignments ranging from the initial traffic models to final design of roadway improvements for the 
Iron Works Pike I-75 Interchange, and internal park roadways.  Final roadway improvement plans were delivered 
to KYTC and the Finance and Administration Cabinet for March/April lettings.  The plans and permits were deliv-
ered on an aggressive schedule since the planning was constantly evolving for the event.   Other letter agree-
ment assignments included preparation of an Interchange Modification Report, permitting, roadway design, 
traffic analysis, and extensive coordination with a multitude of federal, state, and local agencies, including WEG 
officials, the Kentucky Horse Park, Lexington Fayette Urban County Government and FHWA.  All assignments 
were successfully completed on time.
Total Project Construction Cost: $8,000,000

05 | US 25 MADISON COUNTY
Kentucky Transportation Cabinet, District 7, Richmond, KY

Dates of Service: 2010 - Present

Key Personnel: Jim Guinn, P.E. | Ben Edelen, P.E., P.L.S | Joe Cochran, P.E. | Jeff Ash, P.L.S.

Services Provided: Surveying | Preliminary Design | Design | Hydraulic Design | Public Involvement | Surveying

 Description of Services Provided: Maintenance of traffic and construction phasing plans were developed with a focus 
on providing access to the numerous businesses and properties throughout the project corridor. Our design 
engineers paid special attention to details that affected the maintenance of traffic, ensuring a smooth and 
efficient MOT and construction phasing could be managed. Traffic analysis studies for the intersection on US 
25 at the Richmond Bypass were prepared by our staff. These showed that widening, dual left turn lanes and 
exclusive right turning lanes were needed to improve the efficiency of the intersection. The US 25 project was 
ultimately split into to two separate construction sections for funding reasons. The priority section on the north 
end from Bryson Way to the Richmond Bypass utilizes a 5-lane urban typical section, and included the dual left 
turn lanes and exclusive right lanes mentioned above. Design for this section has been completed and was let 
for construction in the fall of 2011. 
Construction Cost: $8,000,000 (urban section)

06 | MAN O’  WAR BOULEVARD
Kentucky Transportation Cabinet, District 7, Lexington, KY

Dates of Service: 1986-1990

Key Personnel: Ben Edelen, P.E., P.L.S | Jim Guinn, P.E. | Jeff Ash, P.L.S.

Services Provided: Preliminary Engineering | Design | Permits & Easement Descriptions | Field Surveying | Bidding Assistance
 Description of Services Provided: Man O’ War Boulevard is a 17-mile urban arterial highway that begins on US 60 west 
of Lexington at Blue Grass Airport and extends south of the city to an interchange with I-75 on the east.  The 
scope of services provided over a period of approximately 12 years included producing location studies for all 
17 miles of urban four-lane highway, conducting public hearings, and obtaining final approval by LFUCG and 
KDOH.  Field surveys, final plans for roadway, structures and right-of-way were also performed. This project 
required the consultant to work jointly with LFUCG and KDOH to provide an alignment that fit local govern-
ment’s needs, while still maintaining a design criteria that was approved by the KDOH.  A major emphasis of 
the project was the location and alignment for maintaining adequate access for the public needs, while allow-
ing for land management of the large tracts of privately-owned land.  Man O’ War Boulevard is considered the 
cornerstone for all new development along the south side of Lexington-Fayette County. Man O’ War Boulevard 
also intersects with I-75 on the east, requiring a full service interchange.  The interchange was a full diamond 
with an additional loop on-ramp on the southeast quadrant.  The loop was required due to a high volume of 
left turn traffic.  The interchange and resulting I-75 improvements met all current AASHTO and KDOH standards. 
Construction Cost: $27.5 million

04

05

06
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PRIME CONSULTANT
HDR ENGINEERING, INC.  

 Firm Name: HDR ENGINEERING, INC. (HDR)

 Local Address: 2517 Sir Barton Way | Lexington, KY 40509

 Local Phone No. | Fax No.: (859) 629-4800  |  (859) 629-4801

 Date Established: 1989

 No. Of Local Employees | Utilization: 65  |  90%

SUBCONSULTANTS
ThirdRock Consultants | Environmental, Permitting, & SWPPPs
 Local Address: 2526 Regency Road, 180 | Lexington, KY 40503

 Local Phone No. | Fax No.: (859) 977-2000  |  (859) 977-2001

 Date Established: 2000

 No. Of Local Employees | Utilization: 26  | 5%

Abbie Jones Consulting | Permits, SWPPPs, Field Surveying
 Local Address: 1022 Fontaine Road | Lexington, KY 40502

 Local Phone No.: (859) 559-3443

 Date Established: 2011

 No. Of Local Employees | Utilization: 5  |  5%

Consulting Services, Inc. | Geotechnical Investigation
 Local Address: 858 Contract Street | Lexington, KY 40505

 Local Phone No. | Fax No.: (859) 309-6021  |  (888) 792-3121

 Date Established: 2009

 No. Of Local Employees | Utilization: 41  |  As Needed

CONTRACT 1 | ROADWAY CORRIDOR & INTERSECTION DESIGN/PLANNING

SECTION 5 | LOCAL OFFICE LOCATIONS

=   Lexington, Louisville, and Cincinnati

HDR ENGINEERING, INC.  
LOCAL OFFICE LOCATIONS
HDR maintains local offices in Lexington and Louisville, Kentucky; and, Cincinnati, Ohio. All work for LFUCG 

will be performed by the HDR Team’s Lexington location.
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THIRD ROCK CONSULTANTS
Third Rock Consultants, LLC (Third Rock), with offices is Lexington and Louisville, Kentucky; and Nashville and Knoxville, Tennessee was estab-
lished in the fall of 2000 in response to the increased need for innovative, yet professional environmental consulting services. Third Rock is 
recognized as a leading environmental firm in our region, achieving this distinction through a combination of superior technical skills and com-
mitment to meeting our clients’ needs.

Third Rock is a certified woman-owned business enterprise (WBE). Molly Davis is the sole owner and president of Third Rock. She is a graduate of 
the University of Kentucky College of Law. Prior to entering the consulting business, Ms. Davis specialized in environmental law at Greenebaum, 
Doll & McDonald, PLLC, a prominent Lexington law firm. Her experience as an environmental attorney is advantageous for our clients who must 
comply with complicated environmental laws and regulations. Under Ms. Davis’ leadership, Third Rock has achieved a reputation for providing 
quality environmental services in today’s challenging regulatory climate. 

As demonstrated in Section 2 of this submittal, Third Rock will be responsible for environmental  support, permit applications, and SWPPPs. Gerry 

Fister, a Third Rock Project Administrator and professional geologist will be a key member of HDR’s project team. Gerry’s extensive understand-
ing of the regulations governing the NEPA process, knowledge of a wide range of regulatory programs, and a broad background in the applica-
tion of environmental science make him a valuable asset to HDR’s project team. 

Abbie Jones Consulting (AJC) is a certified disadvantaged business enterprise (DBE), specializing in providing sustainable professional engineer-
ing. AJC staff have worked in multiple states and we leverage the ideas and thorough knowledge of regulations to benefit our local clients. 
AJC currently has one professional engineer, an engineer-in-training, and a draftsperson/crew chief. AJC holds certifications in erosion control 
(KPESC-RI) and floodplain management (CFM). AJC staff have authored sustainable texts: ordinances, municipal design policies, and committee-
written design manuals. AJC’s positive outcomes with local authorities are a result of civil service experience and a “we’re here to help YOU” 
perspective. Professional services include:

Professional Land Surveying

• Construction Staking • Topographic Surveys

• Boundary Surveys • Asbuilt and ALTA Surveys

• Control and Panel Points • House Stakeouts and Lot Surveys

• Floodplain and Hydrographic Surveying • Elevation Certificates

• Training Courses

Professional Engineering

• Utility Coordination • Erosion Control Designs & Insp.

• Permitting • Rural Highway Design 

• Urban Highway Design  • Bike and Pedestrian Design

• Traffic Counts  • Training Courses

CONTRACT 1 | ROADWAY CORRIDOR & INTERSECTION DESIGN/PLANNING

SECTION 6 | DBE/WBE INVOLVEMENT
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Comes the Affiant,     HDR Engineering, Inc.    , and after being first duly sworn, states under penalty of perjury as 
follows:

 1.  His/her name is     Ben R. Edelen     and he/she is the individual submitting the proposal or is the authorized 

representative of     HDR Engineering, Inc.    , the entity submitting the proposal (hereinafter referred to as “Proposer”).

 2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at 

the time the proposal is submitted, prior to award of the contract and will maintain a “current” status in regard to those 

taxes and fees during the life of the contract.

 3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to 

award of the contract.

 4.  Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with 

the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a 

business license has not been obtained.

 5.  Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of 

Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the 

campaign finance laws of the Commonwealth.

 6.  Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County 

Government Code of Ordinances, known as “Ethics Act.”

 7.  Proposer acknowledges that “knowingly” for purposes of this affidavit means, with respect to conduct or to 

circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been 

aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught. 

________________________________________________

STATE OF               Kentucky                                   
COUNTY OF            Fayette                                     

The foregoing instrument was subscribed, sworn to and acknowledged before me by
            Ben R. Edelen                on this the            26th             day of              March          , 2014.

My Commission expires:               10/16/2016                

_______________________________________
                   NOTARY PUBLIC, STATE AT LARGE

Appendix A  | AFFIDAVIT

__________________________________________________________________________________________________________________________________________________________________________________________________________________________ ______________

________________________________________________________________
OTOTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTARAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA Y PUUBLIC STATE AT LARGE

         

   NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNO
________________________________________________________________________________________________________________
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EQUAL OPPORTUNITY AGREEMENT

The Law

• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 
discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex.

• Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

******************************
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those 
individuals who have previously not been allowed to enter into the mainstream of society.  Because of its 
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, 
Directors and all supervisory personnel.  In following this commitment to Equal Employment Opportunity and 
because the Government is the benefactor of the Federal funds, it is both against the Urban County 
Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned 
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future 
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons.

___________________________________ _______________________________
Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10
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women, VVVVVVVietnam veterans, handicapp

______________________________
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HDR ENGINEERING, INC.
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HDR, Inc. 8404 Indian Hills Drive 
Omaha, NE   68114-4049  

Phone (402) 399-1000 
Human Resources Fax (402) 548-5002 
http://hr.intranet.hdr/

09.05.04 

Equal Employment Opportunity Policy Statement

HDR, Inc. and its subsidiaries, hereinafter referred to as HDR, have been and will continue to be 
equal opportunity employers. We are dedicated to maintaining a work environment which 
extends equal opportunity for employment and employment-related benefits to all individuals. 
HDR will recruit, hire, compensate, upgrade, train and promote employees in all job 
classifications and will insure that all personnel actions such as compensation, benefits, layoffs, 
return from layoffs, transfers, company sponsored training, education, tuition assistance, social 
and recreation programs and other terms, conditions and privileges of employment are 
administered without regard to race, color, sex, sexual orientation, religion, national origin, age, 
creed, veteran, citizenship status, marital status, public assistance, disability status or Vietnam 
Era Veteran, except where these are essential bona fide occupational qualifications. 
Compensation for services will not be reduced because of any disability income, pension or 
other benefits the applicant or employee receives from another source. Towards this objective, 
HDR has adopted affirmative action programs to assure equal opportunity and compliance with 
Federal, and local legislation.  

Physical and/or mental job qualifications are applied in the section of employees for hire, 
promotion and transfer only if they are directly job-related and consistent with business 
necessity and the performance of the job. Any information obtained relating to a person's 
physical or mental condition shall be kept confidential except to extent that supervisors and 
managers may be informed of work limitations or reasonable accommodations necessary, first 
aid and safety personnel may be informed if emergency precautions or treatment might be 
necessary and information may be released to Government officials investigating compliance. 

Employees are requested to complete a voluntary disclosure form to assist HDR in identifying 
reasonable accommodations, which could enable more effective and safe performance. 
Reasonable accommodations such as special equipment, job restructure, modified work 
schedule or other accommodations will be made to the physical and mental abilities of 
employees and applicants, provided the accommodation does not impose an "undue hardship" 
on the company.

HDR strongly disapproves of any form of discrimination or harassment of individuals placed 
through this policy, and furthermore, seeks to make employees at all levels sensitive to the 
issue and inform them of their equal employment rights. 

Concerns or suggestions regarding HDR's Equal Employment Opportunity Policies and their 
application should be directed to your supervisor, your Department Manager or Regional 
Director, or Richard A. O’Gara, Vice President of Human Resources and Corporate EEO Officer 
(HDR, Inc., 8404 Indian Hills Dr., Omaha, NE 68114, 402/399-1000). All allegations of 
harassment or discrimination will be investigated in as confidential a manner as possible and 
corrective action, including discipline or discharge, taken where appropriate. Retaliation against 
employees filing a complaint is strictly prohibited, as are false charges of discrimination or 
harassment.

All employees are encouraged to take an active role in promoting our affirmative action efforts. 
The Affirmative Action Program is available for your inspection during regular business hours by 
appointment with your Department Manager or Managing Principal. 
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HDR Engineering, Inc.
Affirmative Action Plan

As supported in our policy statement and Affirmative Action Plan, HDR is dedicated to maintaining and
improving a work environment that extends equal opportunity to all individuals. HDR policy encourages
recruitment and appointment to the work force of qualified minority and female candidates.

The employment/recruitment process is supervised by a corporate Human Resources staff to ensure
compliance with Affirmative Action.  Our workforce is predominantly professional/technical,
representing 83 percent of our total staff.  Because availabilities in these fields are low, women and
minorities are given every consideration.

All advertising encourages affirmative action, with most advertising placed in large metropolitan or
technical publications.  Where appropriate, positions are also advertised in minority and female
publications.  Job service and other employment referral agencies are used.  Each position description is
reviewed to ensure that it is not discriminatory in any way.

Utilization is reviewed at least quarterly, at the corporate level.  This review is forwarded to all levels of
management.  Rather than detail procedures required in the Affirmative Action Plan, we have listed
below those that are particularly helpful or effective.  If required, we can furnish you with the entire plan.

Employee Referral Program - Cash bonuses are paid to employees who refer qualified candidates
who are subsequently hired.  This provides an effective tool in the recruitment of minority and female
employees.

Tuition Reimbursement - Employees are encouraged to further their education to allow for
promotions.  HDR assists in this process by reimbursing tuition costs.

Job Posting - All vacancies are posted, the majority nationally.  Through the postings, employees are
provided an opportunity for advancement and are able to refer candidates from the outside to apply for
those positions.

Performance Appraisal and Development Program - A formalized performance appraisal system
helps ensure fairness in evaluating employees for promotions and salary increases.

Through this corporate wide effort, we are progressing in our affirmative action goals.  Our California
staff has increased its percentage of female professional staff since 1988.  HDR intends to recognize the
worth of each individual based solely upon his or her performance, qualifications, and contribution to the
success of the company.

HDR Engineering, Inc.
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Lexington-Fayette Urban County Government
MBE/WBE Participation Form

1) Identification of Participating MBE/WBEs

The undersigned submits the above list of MBE/WBE firms to be used in accomplishing the work 
contained in this Bid.  

Company: HDR Engineering, Inc.      By: 

Date: March 26, 2014                 Title:   Vice President

MBE/WBE Name, 
Address & Phone

Work to be 
Performed

Dollar Value of 
Work 

% Value of Total 
Contract

1.   ThirdRock Consultants

2526 Regency Rd, Suite 180

Lexington, KY

859-977-2000

• Environmental Support 
Services

• Permits
• SWPPPs

TBD 5%

2.   Abbie Jones Consulting
1022 Fontaine Rd
Lexington, KY 40502
859-559-3443

• Permits
• SWPPPs
• Field Surveying

TBD 5%

CONTRACT 1 - ROADWAY CORRIDOR AND INTERSECTION DESIGN/PLANNING
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LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE business enterprises on the project and can supply the appropriate 
documentation.   

        _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade  publications; and 
publications or trades targeting minority, women and disadvantaged 
businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms to participate. 

        _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 

for prime contractors and MWDBE firms 
 

_____ Requested a list of MWDBE subcontractors or suppliers from LFUCG 
Economic Engine and showed evidence of contacting the companies on the 
list(s). 

 
_____ Contacted organizations that work with MWDBE companies for assistance 

in finding certified MWBDE firms to work on this project.  Those contacted 
and their responses should be a part of the bidder’s good faith efforts 
documentation. 

   
_____ Sent written notices, by certified mail, email or facsimile, to qualified, 

certified MWDBEs soliciting their participation in the contract not less that 
seven (7) days prior to the deadline for submission of bids to allow them to 
participate effectively. 

 
_____ Followed up initial solicitations by contacting MWDBEs to determine their 

level of interest. 
 

_____ Provided the interested MWBDE firm with adequate and timely information 
about the plans, specifications, and requirements of the contract. 

 
_____ Selected portions of the work to be performed by MWDBE firms in order to 

increase the likelihood of meeting the contract goals.  This includes, where 
appropriate, breaking out contract work items into economically feasible 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 24
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units to facilitate MWDBE participation, even when the prime contractor 
may otherwise perform these work items with its own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms not rejecting them 

as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a 
description as to why an agreement could not be reached. 

 
_____ Included documentation of quotations received from interested MWDBE 

firms which were not used due to uncompetitive pricing or were rejected as 
unacceptable and/or copies of responses from firms indicating that they 
would not be submitting a bid.  

 
_____ Bidder has to submit sound reasons why the quotations were considered 

unacceptable.  The fact that the bidder has the ability and/or desire to 
perform the contract work with its own forces will not be considered a 
sound reason for rejecting a MWDBE quote.  Nothing in this provision shall 
be construed to require the bidder to accept unreasonable quotes in order to 
satisfy MWDBE goals. 

 
_____ Made an effort to offer assistance to or refer interested MWDBE firms to 

obtain the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal 

 
_____ Made efforts to expand the search for MWBE firms beyond the usual 

geographic boundaries.  
                                              
_____ Other - any other evidence that the bidder submits which may show that the 

bidder has made reasonable good faith efforts to include MWDBE 
participation. 

                                             
   Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation 
deemed relevant to this requirement.  Documentation of Good Faith Efforts 
are to be submitted with the Bid, if the participation Goal is not met.   

 
The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative      
 
                                                          
______________________________  ____________________________________ 
Date       Title 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 25
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Company Representative

Area Manager | Vice President
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Attachment 1
Project Team Location(s)

Prime Consultant Location (City, State) Date Office 
Established

Total Number 
of Employees

No. of Employees 
expected to work 
on DOE projects

Headquarters

Local Office

PM Location

SubConsultants

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, 

if applicable. If support comes from multiple locations, use the blank spaces in the form to 
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant 
considers the sub-consultant(s) services to be essential to meeting the required 
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in 
the SOQ that provides a commitment to be a part of the prime consultant’s team in 
providing the stated services. In such cases, for the purpose of evaluating the proposals, 
committed sub-consultants will be considered to be part of the prime consultant’s 
workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products.

7

Omaha, NE 1917 8,600 40

Lexington, KY 1989 65 40

Lexington, KY

ThirdRock Consultants, Inc.
January 2000 26 3

Environmental, Permits, SWPPPs

Lexington, KY January 2000 26 3

Lexington, KY January 2000 26 3

Abbie Jones Consulting May 2011 5 5

Permit, SWPPPs, Field Surveying

Lexington, KY May 2011 5 5

Lexington, KY May 2011 5 5

Consulting Services, Inc. 2009 43 9

Geotechnical Services

Lexington, KY 2009 31 9

Lexington, KY 2009 31 9

CONTRACT 1 - ROADWAY CORRIDOR AND INTERSECTION DESIGN/PLANNING
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Attachment 2 – RFP #13-2014 Scoring Sheet 

RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 
     

Consultant Name:         

Project Category:         

Selection Criteria 
Notes 

 
Score (1-5)  

Weighted 
Factor 

Multiplier 
(A) 

Total 
Points 

Possible 
(B) 

Weighted 
Score 

 
(A x B) 

Overall expertise of the firm Acceptable: at least 3 similar projects:   15   

Overall expertise of the Team members Acceptable: at least 2 similar projects last 5 years:   25   

Past performance in the service category  Based on work for LFUCG and/or reference clients:   25   

Project Manager Qualifications  Acceptable: at least 3 similar projects last 5 years:   15   

Office status and location of employees  
 
 
 
 

5.0 - Prime has Fayette Co. HQ: 

  20   

4.5 - Prime has "local" HQ: 

4.0 - Prime has non-local Kentucky HQ: 

3.5 - Prime has non-local KY office: 

1.0 to 3.0 - Prime has no Kentucky office (consider distance): 

Final Technical Score     100   
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Attachment 2 – RFP #13-2014 Scoring Sheet 
RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 

       
 Affidavit      
 Affirmative Action Plan      
 EEO Agreement      
 Workforce Analysis      
 Insurance      
     
Comments: 

Description Adjective 

Numeric 
Rating 

 
 

Weighted 
Factor 

Multiplier 
(A)  

Fails to meet minimum requirements; major deficiencies which are not correctable Unacceptable 1 0.2  

Fails to meet requirements, significant deficiencies that may be correctable Poor 2 0.4  

Meets requirements; only minor deficiencies which can be clarified Acceptable 3 0.6  

Meets requirements and exceeds some requirements; no deficiencies Good 4 0.8  

Exceeds most, if not all requirements; no deficiencies Excellent 5 1.0  
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CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE

SECTION 1 | FIRM QUALIFICATIONS

HDR ENGINEERING, INC.
To provide construction drawings review for DOE manual compliance, LFUCG needs a consul-
tant that makes Quality Control a priority.  HDR prides itself on doing things the right way all 
the time.  Quality is a way of life at HDR and we have a very robust Quality Control program in 
place to assure that our clients can rely on us to deliver a quality product.  Every deliverable 
produced by us gets reviewed by a qualified person (or persons) in our organization that has 
not been involved in the production of the deliverable and that reviewer has to sign off on the 
deliverable before it goes to the client.   HDR has been connected with LFUCG for many years 
(beginning in our days as Quest Engineers) and we have vast experience and knowledge of the 
LFUCG Engineering Manuals.  We have the ability to do appropriate reviews of construction 
documents provided to LFUCG by others for compliance with the Engineering Manuals and 
our quality culture will drive us to give LFUGG an honest appraisal of those documents regard-
less of who prepared them.

HDR HISTORY 

Headquartered in Omaha, Nebraska, HDR was founded in 1917, and maintains regional offices 
in Lexington and Louisville, Kentucky; Cincinnati and Columbus, Ohio; and, Chattanooga, Ten-
nessee. HDR is a service oriented firm with a strong commitment to local communities.  We 
emphasize communication and responsiveness on all of our projects, and work in partnership 
with our clients to design infrastructure that meets the community’s needs.

This year, HDR celebrates its 97th anniversary of providing engineering and architectural ser-
vices to its clients. We have grown from a small municipal engineering firm to a No. 11 ranking 
in 2013 by “Engineering News Record (ENR)” as one of the Top 500 Design Firms. More impor-
tantly, HDR was ranked No. 6 in Highway Firms by ENR in 2013. Our steady growth is attributed 
to being an employee-owned company where each coworker benefits from providing great 
client service.

[  Our steady growth is attributed to being an employee-

owned company where each coworker benefits from 

providing great client service.  ]

Today, HDR employs approximately 8,600 professional and support staff in 210 offices nation-
wide, including approximately 150 professionals and support staff in our Kentucky and Ohio 
offices.  Our regional offices  provide our clients a full range of services, including transporta-
tion, civil/site development, stormwater, GIS, construction services, geotechnical engineering, 
and structural design.

While HDR’s services have evolved to meet increasingly complex challenges ranging from 
nanotechnology to infrastructure security, one thing that hasn’t changed is our commitment 
to the values upon which HDR was founded. These values include respect, integrity, empow-
erment, innovation, teamwork, and responsibility. HDR’s mission is to be an excellent profes-
sional firm known for vision, value and service to our clients, our communities, and employees. 

FIRM QUALIFICATIONS

The local staff of HDR has enjoyed a 36-year relationship with Lexington-Fayette Urban County 
Government (LFUCG).  Our Lexington office is located in Hamburg Place on Sir Barton Way.  
HDR designed Sir Barton Way. Our project team members have more than 30 years of roadway 
project design experience for LFUCG, including: Citation Boulevard Study, Section I and Sec-
tion II Design, Phase I Design and Environmental Assessment (EA); Liberty Road Study, Prelimi-
nary Design, and Section I Final Design; Starshoot Parkway Extension; Limestone Street; Clays 
Mill Widening at Man O’ War Boulevard; Expansion Area Boulevard Design Study Report; Man 
O’ War Boulevard; Martin Luther King Jr. Boulevard; and Cornwall Drive Culvert, Trinity Road 
Storm Water Improvements, and Halifax Culvert Improvements.  This experience has involved a 
variety of projects with cumulative construction costs exceeding $160 million.  These projects 
were performed on schedule and within budget.  Further discussion of projects can be found 
in Section 4 of this document. 

www.hdrinc.com

HDR Local Services Overview

Transportation

• Alignment Studies
• Grade and Drainage
• Streetscape Design
• Parks/Playgrounds/ Golf Courses
• Highways/Airports/Traffic 

Engineering
• Site Landscaping
• Structural Design

Geotechnical

• Investigation
• Analysis
• Design

Civil/Site Development

• Planning/Design
• Surveying/GPS
• Industrial & Commercial Sites
• Recreational Facilities
• Mapping/GIS
• Public Involvement

Stormwater

• Master Plans
• Conveyance Systems
• Utility Formation
• NPDES Permits
• Mapping/Ordinances
• Retention/Detention Basins

GIS

• Data Collection/Creation/Conversion
• Spatial Analysis
• Development/Integration
• Cartography
• GPS

Construction/Operations

• Contract Administration
• Scheduling
• Shop Drawing Reviews
• Resident Representatives
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FIRM QUALIFICATIONS

ABBIE JONES CONSULTANTS (DBE Subconsultant)
Abbie Jones Consulting began in May 2011 with a vision to provide surveying, engineering, 
and training. Our clear understanding of the end user drives our data collection methods and 
deliverables. We understand what engineers, GIS managers, and government officials need. 
Because we know what data needs to be collected, we rarely need to go back to pick up addi-
tional data. Our clear understanding of how survey information will be used, provides our 
teammates and clients with on-time, within-budget solutions. As a DBE firm, we expect to work 
hard helping our teammates.

Ms. Jones is co-author and project manager for the surveying training courses under develop-
ment for each Kentucky Transportation Cabinet (KYTC) district office. Our staff has extensive 
experience in Fayette County including two recent LFUCG surveys. Traditional methods for 
topography, leveling, staking, and other survey tasks are also part of our capabilities. Our crews 
are familiar with hydrographic surveying using a variety of techniques with traditional waders, 
kayaks, and shallow draft boats. We are very familiar with easements, property descriptions, 
boundary surveys, and ALTA/ACSM surveys. Our staff works in both AutoCAD and Microstation 
platforms to meet the various needs of our agency clients.

www.hdrinc.com

HDR Local Services Over-

view (continued)

Construction/Operations

• Operation & Maintenance Manuals
• Training & Start-up
• Operations Assistance
• Construction Management

Funding Assistance

• Source Identification
• Application Preparation
• Program Administration

Electrical/Instrumentation

• SCADA Systems
• Fiber Optics/Data Networks
• Instrumentation & Controls
• Security/Access Control Systems
• Communication Systems
• Power Distribution/Lighting

Water/Wastewater

• Facilities Plans/Preliminary Studies 
• System Analysis/Review 
• Sewer System Evaluation
• Sewer Rehabilitation
• Gravity Sewers/Force Mains 
• Pump Stations
• Sanitary Sewer Modeling
• Wastewater/Water Treatment
• CSOs/SSOs
• Equalization Basins
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OVERVIEW 
We understand that the goal of Lexington-Fayette Urban County Government (LFUCG) is to select a competent team capable of producing a 
quality project on-schedule and within budget. Once the team is selected, the success of your project will be determined by the individuals you 
work with on a day-to-day basis. Our philosophy is to develop a “team approach” that combines our most experienced professionals with LFUCG 
representatives to obtain effective solutions. Therefore, a multi-disciplined team has been organized with the necessary expertise to address 
each project component. The organization chart presented in Figure 2-1 may be cross-referenced with Table 2-1 to review team member 
locations, project responsibilities, and individual qualifications. 

Table 3-1 KEY PERSONNEL

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Keith Messinger, P.E., P.L.S.

HDR | Lexington, KY

Quality Control 

Coordinator |

Project Manager

BSCE 33 Prof.  Eng.

KY, IN

Prof.  Surveyor

KY

Project Manager

Day-to-Day Contact, MAC1 Meetings

Ben Edelen, P.E., P.L.S.

HDR | Lexington, KY

Area Manager | Vice 

President

BSCE 30 Prof.  Eng.

KY, OH

Prof.  Surveyor

KY

Principal-in-Charge

MAC1 Meetings

Matt Williams, P.E.

HDR | Lexington, KY

Civil/Site 

Section Manager

BSCE 8 Prof.  Eng.

KY

Project Engineer

Site Work | Stormsewer | Erosion Control

Rockne Bender, P.E., P.L.S.

HDR | Lexington, KY

Project Engineer MSCE 32 Prof.  Eng.

KY

Prof.  Surveyor

KY

Project Engineer

Site Work | Storm Sewer | Erosion Control

Alan Morris, P.E.

HDR | Lexington, KY

Roadway Engineer  

Construction 

Admin.

BSCE 37 Prof.  Eng.

KY

Project Engineer

Site Work | Storm Sewer | Erosion Control

CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE
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Figure 2-1 PROJECT TEAM ORGANIZATIONAL CHART

HDR ENGINEERING, INC.

 Keith Messinger, P.E., . . . . . . . . . QC Coordinator (Project Manager)

 Ben Edelen, P.E., P.L.S,  . . . . . . . . . . . . . . . . . . . Principal-in- Charge

LEXINGTON-FAYETTE URBAN  COUNTY GOVERNMENT

DIVISION OF ENGINEERING

 Brad Frazier, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Director

 Bob Bayert, P.E. . . . . . . . . . . . . . . . . . . . Engineering Section Manager

Management Advisory Committee

LFUCG Representatives

Keith Messinger, P.E.

Ben Edelen, P.E., P.L.S.

Geotechnical

Justin Anderson, P.E.

Craig Barnett, P.E.

Site Work | Stormwater | Erosion 

Control

Keith Messinger, P.E., P.L.S.

Rockne Bender, P.E., P.L.S.

Alan Morris, P.E.

Matt Williams, P.E.

Abbie Jones, P.E., P.L.S. (DBE)

Sanitary Sewer

John LaRue, P.E.

Jerry McClary

Road Projects

Jim Guinn, P.E.

Joe Cochran, P.E.

Donnie Horn, P.E., P.L.S.

Quality Assurance

Keith Messinger, P.E.
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PROJECT TEAM

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Jim Guinn, P.E.

HDR | Lexington, KY

Sr. Project

Manager

BSCE 30 Prof.  Eng.

KY, OH

Project Engineer

Road Projects

Joe Cochran, P.E.

HDR | Lexington, KY

Hwy. Section 

Manager

BSCE 21 Prof.  Eng.

KY, OH

Project Engineer

Road Projects

Donnie Horn, P.E., P.L.S.

HDR | Lexington, KY

Project Manager BSCE 22 Prof.  Eng.

KY, SC

Prof.  Surveyor

KY

Project Engineer

Road Projects

Justin Anderson, P.E.

HDR | Lexington, KY

Project

Manager

MSCE 11 Prof.  Eng.

NE, MD

Project Engineer

Geotechnical

Craig Barnett, P.E.

HDR | Lexington, KY

Geotechnical 

Engineer

BSCE 8 Prof.  Eng.

KY

Project Engineer

Geotechnical

John LaRue, P.E.

HDR | Lexington, KY

Project Manager MSCE 39 Prof.  Eng.

KY, OH

Project Engineer

Sanitary Sewer

Jerry McClary

HDR | Lexington, KY

Project Manager BS 32 Licensed Class IV WW 

Operator

KY

Project Engineer

Sanitary Sewer

Abbie Jones, P.E., P.L.S.

Abbie Jones | Lexington, KY

Principal |

Project Manager

BSCE 13 Prof.  Eng.

KY, TN, GA

Prof.  Surveyor

KY, GA

Project Engineer

Site Work | Storm Sewer | Erosion Control

Note: 1MAC - Management Advisory Committee

RESUMES
Due to page limitations, abbreviated resumes for key team members have been included on the following pages. Detailed resumes for all project 
team members are available upon request.
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CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, IN

Professional Surveyor: KY

INDUSTRY TENURE

33 Years

KEITH MESSINGER, P.E., P.L.S. KEITH MESSINGER, P.E., P.L.S.
Quality Control Coordinator | Project Manager, HDR Engineering, Inc. 

Mr. Messinger serves as the Quality Control Coordinator and he has more than 33 years of expe-
rience. His responsibilities include assuring quality control procedures are in place, and review 
of plans and bidding documents/specifications.

EXPERIENCE OVERVIEW
• Kentucky Horse Park Indoor Event Arena, Lexington, KY.  Participated as the design 

civil engineer for the architect design team to plan, design and produce plans to construct 
the new Indoor Event Arena for the Kentucky Horse Park in preparation for the 2010 World 
Equestrian games, a $36 million project.  Responsible for site storm water/detention/storm 
water quality design, site sanitary sewer design, site water main/fire service/domestic ser-
vice design and site erosion control design. Working with all design team professionals to 
meet client needs.  Project was completed in 2009.

• Kentucky Horse Park Outdoor Stadium, Lexington, KY.  Participated as the design civil 
engineer for the architect design team to plan, design and produce plans to construct 
a replacement outdoor stadium for the Kentucky Horse Park as part of the preparations 
ongoing for the 2010 World Equestrian Games, a $21 million project.  Responsible for site 
storm water, site sanitary sewer, off site sanitary sewer, site and off site water designs as 
well as erosion control.  Have also served as coordination conduit between this project and 
other projects at the Park to make all projects merge together and provide the client with 
good finished products.  Meetings with governmental agencies and utility companies for 
coordination.

   

 

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH
Professional Surveyor:  KY

INDUSTRY TENURE

30  Years

BEN EDELEN, P.E., P.L.S. BEN EDELEN, P.E., P.L.S.
Area Manager | Vice President, HDR Engineering, Inc. 

Mr. Edelen has over 30 years of experience on major transportation projects throughout the 
Commonwealth of Kentucky.  Mr. Edelen has been a project manager on over $600 million in 
projects.  His responsibilities included the design and preparation of plans, supervision of oth-
ers.  Mr. Edelen is responsible for the timely completion of work and quality of the plans.

EXPERIENCE OVERVIEW
• World Equestrian Games, Statewide Transportation Planning & Design, Fayette 

County, KY –  HDR Engineering provided transportation planning and design services for 
the 2010 World Equestrian Games at the Kentucky Horse Park.   The HDR led team was 
selected in 2007 to provide a full range of services that have included traffic modeling, 
preliminary and final roadway design, agency coordination, GIS, public meetings, utility 
relocations, stream permitting and traffic management.  Transportation was a huge suc-
cess for the games.

• KY 4/US 421 Interchange, Fayette County, KY- The project consisted of providing Phase I 
& II Design for improvements to the ramps, US 421 and widening KY 4.  Ultimate and imme-
diate improvements were identified, designed and estimated.  The lower cost immediate 
improvements were chosen for construction to fit KYTC budgets.  Construction of the ramp 
and US 421 improvements were completed in 2009.

• US 68, Fayette and Jessamine Counties, KY - Project engineer for this project  with lim-
its that extend from approximately one mile south of Brannon Road in Jessamine County 
to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The proposed 
four-lane divided highway follows the existing corridor switching from right to left of the 
existing roadway to miss historic properties, cemeteries, and subdivisions.  Construction 
cost was $17 million.

CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE  
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CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

EDUCATION

Bachelor of Science, Civil Engineering, 
Western Kentucky University

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

37  Years

ALAN MORRIS, P.E. ALAN MORRIS, P.E.
Project Engineer, HDR Engineering, Inc. 

Mr. Morris’ duties with HDR include civil/site design with the Transportation Group including 
project management and AutoCAD design.  Mr. Morris also works extensively with 
preparation and implementation of Storm Water Best Management Plans for construction 
projects to assure compliance with federal, state, and local regulations.  Mr. Morris also 
assists with inspections on various project including roadway and sewer construction and 
railroad rail replacement and bridge painting.

EXPERIENCE OVERVIEW
• Kentucky Horse Park Outdoor Arena-Sanitary Sewer, Lexington, KY. Served as Design 

Team Member and assisted with planning, design, and production of plans to construct a 
replacement outdoor stadium for the Kentucky Horse Park as part of the preparations for 
the 2010 World Equestrian Games.

• Lexington-Fayette Urban County Government, Division of Engineering - 

Engineering Section Manager for New Development — Manager for all Residential 
and Commercial Land development for Fayette County related to plan review, 
development plans and record plats. Served as Engineering Advisor to the LFUCG 
Planning Commission. Responsible for Water Quality and compliance with Kentucky 
Division of Water and EPA Regulations.

• Lexington-Fayette Urban County Government, Division of Engineering Municipal 

Engineer Senior – responsibilities included:

 -    New Development — Chief Plan Reviewer for construction plans / Storm and Sanitary, 
Detention Requirements and Roadways. Coordinator for New Engineering Manuals for 
Fayette County.

 -    Project Engineer — New Landfill Liner Construction, Permitting New Landfill and Land-
fill Operation.
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PROJECT TEAM

EDUCATION

Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

8  Years

MATTHEW WILLIAMS, P.E. MATTHEW WILLIAMS, P.E.
Civil Section Manager, HDR Engineering, Inc. 

Matt Williams is manager of HDR’s Site/Civil and Land Development section.  He has extensive 
experience in design and project management in a multitude of disciplines including but not 
limited to Transportation, Bridges, Site Development, Grading, Hydrology, Hydraulics, Stream 
Modeling, and Abandoned Mine Lands.  Matt excels in client management and has the skills 
and knowledge capable of producing a project on time and on budget.  

EXPERIENCE OVERVIEW
• Hyatt Place Hotel, Lexington, Kentucky;  Project included a LFUCG development plan 

and site civil plans for a new hotel. Responsible for the design of the grading, drainage, 
site layout, and utilties for the project. Also in charge of plan preparation along with 
coordinating with the contractor during construction.     

• S&S Tire, Lexington, Kentucky;  Project included site civil design of a new S&S Tire facility.  
Responsible for the complete design of the project including permits.  Lead engineer on 
the project in charge of all aspects.

• Pleasant Ridge Shopping Center, Lexington, Kentucky;  Project included a LFUCG 
development plan, grading permit and site civil design for a shopping center on approx. 
2 acres.  Responsible for the complete design of the project including, grading, drainage, 
site layout, and utilities. 

• Pike County Energy Technology Institute, Pike County, Kentucky;  Project included the 
site civil design of a technical school.  Responsible for the complete design of the project 
including grading, drainage, site layout, along with an access road to the site.

• Pike County Judicial Center, Pikeville, Kentucky;  Sub to an architect to perform the site 
civil services.  This project also had to be LEED certified.  Project manager.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, SC
Professional Surveyor: KY

INDUSTRY TENURE

22  Years

DONNIE HORN, P.E., P.L.S. DONNIE HORN, P.E., P.L.S.
Project Manager, HDR Engineering, Inc. 

Mr. Horn, a registered professional engineer and surveyor, has more than 22  years of combined 
experience in construction, surveying, engineering design, and project management. He is a 
project manager with HDR and has served in the same capacity on several projects.

EXPERIENCE OVERVIEW
• South Limestone Streetscape Design Build, Fayette County, KY – Mr. Horn served as 

Project Manger for engineering services provided to the contractor for the $11 million dol-
lar streetscape improvement project in downtown Lexington.  The project began at UK’s 
campus and connects the district with a newly improved streetscape.  The project involves 
relocating all overhead utilities underground, reconstructing storm sewer, sanitary sewer, 
along with streetscape improvements.

• KYTC World Equestrian Games, Transportation Planning Fayette County, KY - During 
Preliminary design, Mr. Horn worked as project engineer on horizontal and vertical align-
ments for Ironworks Pike.  The preliminary design included studying bus turn around align-
ments to help determine a transportation plan and roadway improvement plans and assist 
with the traffic management plan for the games.  Final Plans for roadway improvements 
were submitted and was constructed on schedule.

• KY 4/US 421 Interchange, Fayette County, KY - The project consist of providing design 
services for improvements to the four existing ramps at the New Circle Road/US 421 Inter-
change and improvements along US 421 to improve traffic congestion.  During Preliminary 
design Mr. Horn worked as project engineer which included verifying survey information for 
utilities and topography, creating horizontal and vertical alignments for the ramp auxiliary 
lanes and US 421 and determining right-of-way impacts.  The project was constructed dur-
ing the summer of 2009.

EDUCATION

• Master of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, IA, MD, NE, SD

INDUSTRY TENURE

11  Years

JUSTIN ANDERSON, P.E. JUSTIN ANDERSON, P.E.
Project Manager, HDR Engineering, Inc. 

Mr. Anderson has been involved in the geotechnical aspects of transportation, water and envi-
ronmental projects as a project engineer and construction observer. His experience covers the 
analysis, design and construction of deep foundations for bridges, retaining walls, building 
structures, embankment fills, earth dams, flood control levees, railroad trackbeds and bridge 
approaches, pavements, rockfall catchments, subgrade stabilization, slope and excavation sta-
bility, mine and coal seam location, management of field and laboratory investigations, prepa-
ration of geotechnical reports, project specifications, construction plans and cost estimates. 

EXPERIENCE OVERVIEW
• Williamstown Lake Dam Existing Condition Assessment, Williamstown, Kentucky. 

HDR contracted with the City of Williamstown, Kentucky to provide an assessment of the 
existing condition of the Williamstown Lake Dam and the appurtenant spillway.  This inves-
tigation included performing a visual site reconnaissance to (1) assess the dam’s current 
condition, (2) identify specific areas of concern, and (3) to plan an investigation to evaluate 
the subsurface conditions at the site.  Project responsibilities involved project manage-
ment, design and preparation of engineering report.

• Norfolk Southern, Heartlands Corridor, Virginia, West Virginia and Kentucky. Com-
piled geotechnical data reports for eight tunnels along the Heartlands Corridor clearance 
improvement project.  This project involved gathering and presenting relevant geotechni-
cal data for proposed clearance improvement methods which included undercutting, rais-
ing the tunnel roof and daylighting.  Project responsibilities included review and compila-
tion of existing geotechnical and geological information in preparation of Geotechnical 
Data Reports for each tunnel.



www.hdrinc.com

2-6

CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

EDUCATION

• Tennessee Technological University, 
Bachelor of Civil Engineering, 2000

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, TN, GA
Professional Surveyor:  KY, GA

INDUSTRY TENURE

13 Years

ABBIE JONES, P.E., P.L.S. ABBIE JONES, P.E., P.L.S.
Principal | Project Manager, Abbie Jones Consulting

Ms. Jones has worked in the survey and engineering industry for more than 13 years, and has 
a solid background in all aspects of survey, project conception, design and implementation 
with a strong reputation of solid performance and accountability.  Originally from Tennessee, 
Ms. Jones married a Kentuckian while working in Georgia, where she was honored as the 2005 
Young Engineer of the Year. The couple spent two years in Texas for his neuroscience fellowship 
before moving near his family in Kentucky. Ms. Jones has previously worked as a consultant as 
well as a City Engineer for two cities: Hurst, TX and Milton, GA. Ms. Jones holds active surveying 
and engineering licenses in multiple states.

EXPERIENCE OVERVIEW
• FEMA Mitigation Project– University of Kentucky- Project surveyor for a floodplain miti-

gation design project. Phase 1 included approximately 10 acres, nearly 1000 linear feet of 
stream cross sections, 5 detention ponds, extensive utility locates, and 25 foot grid for the 
topographic survey. 

• Author for Highway Design Guidance Manual KYTC - Project manager for the HDGM 
manual update of survey chapters and related district training that is currently underway. 

• Household Hazardous Waste Facility, Lexington, KY - Project surveyor for one acre of 
critical infrastructure and topographic survey with very quick turnaround. Unique site fea-
tures included avoidance of the fatalities impound yard when collecting manhole informa-
tion, and a high volume dump truck route.

• Calvary Baptist Church ALTA/ASCM Survey,  Lexington, KY - Project surveyor for six 
acres of 38 original platted lots in historic downtown. Extensive boundary research and 
field work were required for this urban campus. The details of each wall, numbered park-
ing space, building use, and myriad of zoning were complex, but shown in a clear manner.

CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE
PROJECT TEAM

EDUCATION

• University of Kentucky, Master of 
Science, Civil Engineering

PROFESSIONAL REGISTRATIONS

Professional Engineer:  KY, OH

INDUSTRY TENURE

39  Years

JOHN LARUE, P.E. JOHN LARUE, P.E.
Project Manager, HDR Engineering, Inc. 

Mr. LaRue has over 39 years of engineering background, with extensive experience in design 
and construction of drinking water, wastewater and solid waste facilities. His technical 
expertise covers many areas of sanitary and environmental engineering, including planning, 
design, construction administration, operations, training, regulatory compliance, funding 
agency liaison and value engineering. 

EXPERIENCE OVERVIEW
• Town Branch Wastewater Treatment Plant Expansion, Lexington, Kentucky. Design 

Project Manager. Mr. LaRue served as design project manager and chief process design 
engineer on a joint-venture project at Lexington, Kentucky’s, Town Branch wastewater 
treatment plant. This $60 million project expanded the plant to 30 MGD capacity. A con-
ventional activated sludge process was converted to single stage air activated sludge with 
nitrification. Mr. LaRue also served as construction general engineering manager on this 
project during a four-year series of general construction contracts.

• Screw Pump Replacement, West Hickman Wastewater Treatment Plant, Lexington 

Fayette Urban County Government, Lexington, Kentucky. Project Design Manager. Mr. 
LaRue served as project design manager and project engineer. Three existing Archimedes 
screw pumps in the 60 MGD influent lift station were replaced with six submersible centrif-
ugal screw pumps, in a phased $3 million project, using the existing screw pump concrete 
structure as a wet well for the new pumps. The existing pump station and odor control sys-
tem were modified to accommodate the new, different type of pumps. The pump control 
system design was upgraded to accommodate concurrent operation of both Archimedes 
and centrifugal pumps.
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CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE

SECTION 3 | CLIENT LIST

The following is a list of professional references. We encourage you to contact these individuals 
to learn about our past performance. Detailed descriptions for these clients and similar proj-
ects are presented in Section 4 of this submittal.

• Mr. Butch Hatcher, Project Manager
Kentucky Finance and Administration Cabinet | Division of Engineering
400 Wapping Street | 2nd Floor | Frankfort, KY 40601 | 502-782-0322
butch.hatcher@ky.gov

Similar Projects:  Kentucky Horse Park Indoor Arena, Outdoor Arena and Internal Roadway 
Improvements

• Mr. Keith Lovan, P.E., Municipal Engineer Senior
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3410
klovan@lexingtonky.gov

Similar Project:  Starshoot Parkway Extension

• Mr. Bob Bayert, P.E., Engineering Section Manager
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3410
bobb@lexingtonky.gov

Similar Project:  Starshoot Parkway Extension

• Mr. Thomas Bradley, Public Works Direct, City Engineer
City of Frankfort 
315 West Second Street | Frankfort, KY 40601 | 502-875-8500
tbradley@frankfort.ky.gov

Similar Project:  Frankfort Crestwood Stormsewers

• Mr. Gary Royalty, Director Public Works
City of Cynthiana, KY
104 East Pleasant Street | Cynthiana, KY 41031 | 859-234-7159
cityofcynthiana@bellsouth.net

Similar Project:  Cynthiana Sanitary Sewer Rehabilitation

• Mr. Rich Riedl, Project Manager
University of Kentucky Capital Program Management
222 Peterson Service Building | Lexington, KY 40506 | 859-257-5911
riedl@uky.edu

Similar Project:  UK College of Pharmacy



CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION # | TITLE

www.hdrinc.com

4-1

www.hdrinc.com

01 | KENTUCKY HORSE PARK OUTDOOR STADIUM

02 | KENTUCKY HORSE PARK INDOOR ARENA

03 | KENTUCKY HORSE PARK INTERNAL ROADWAY 
IMPROVEMENTS

SIMILAR DESIGN EXPERIENCE
Abbreviated descriptions for similar projects, including dates, services provided, key personnel 
involvement, and construction cost, are presented below. Client references for these projects 
are presented in Section 3 of this submittal.

01 |  KENTUCKY HORSE PARK OUTDOOR STADIUM
Kentucky Finance and Administration Cabinet | Lexington, KY

Dates of Service: 2007-2010 

Key Personnel: Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E. P.L.S. | Rockne Bender, P.E., P.L.S.

Services Provided: Sanitary Sewer System Design | Erosion and Sediment Control | Storm Water Drainage | Water System Design 

 Description of Services Provided: Participated as part of a multi-discipline design team to develop con-
struction plans for the Outdoor Event Arena at the Kentucky Horse Park to replace an existing 
outdoor event area in preparation for the 2010 World Equestrian Games.  HDR responsibilities 
included design of sanitary sewer system, erosion and sediment control plans and storm water 
drainage meeting LFUCG standards.  HDR reviewed the construction documents internally in 
accordance with our Quality Control procedures to insure completeness and compliance with 
LFUCG requirements before delivering the plans/specifications to the architect for inclusion 
in the construction documents to be submitted to the State of Kentucky for implementation.

Construction Cost: $23,000,000

02 | KENTUCKY HORSE PARK INDOOR ARENA
Kentucky Finance and Administration Cabinet | Lexington, KY

Dates of Service: 2004-2010
Key Personnel: Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E. P.L.S. | Rockne Bender, P.E., P.L.S.

Services Provided: Sanitary Sewer System Design | Erosion and Sediment Control | Storm Water Drainage | Water System Design 
 Description of Services Provided: Participated as part of a multi-discipline design team to develop con-
struction plans for a new Indoor Event Arena at the Kentucky Horse Park in preparation for the 
2010 World Equestrian Games.  HDR responsibilities included design of sanitary sewer system, 
erosion and sediment control plans and storm water drainage meeting LFUCG standards as 
well as design of a bio-basin water quality feature and a pervious pavement parking lot.  HDR 
reviewed the construction documents internally in accordance with our Quality Control proce-
dures to insure completeness and compliance with LFUCG requirements before delivering the 
plans/specifications to the architect for inclusion in the construction documents to be submit-
ted to the State of Kentucky for implementation.

Construction Cost: $39,000,000

03 |  KENTUCKY HORSE PARK INTERNAL ROADWAY IMPROVEMENTS
Kentucky Finance and Administration Cabinet | Lexington, KY

Dates of Service: 2008-2010 

Key Personnel: Joe Cochran, P.E. | Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E., P.L.S.

Services Provided: Phase I and II Road Design | Preparation of Specifications | Bidding Assistance | Construction Administration | 

Waterline Relocation Design 

 Description of Services Provided: HDR teamed with two other firms on this project. Final design of the 
project included preparation of final plans and specifications for improvements to four inter-
nal roadways and a new connector road and parking area. The improvements at the Kentucky 
Horse Park were needed for preparing the horse park for hosting the 2010 World Equestrian 
Games. The improvements included approximately three miles of new widened and resur-
faced roadways and new asphalt over paved parking areas, new street lighting, communi-
cation conduit installation and a new arch culvert. Design and coordination was required to 
address several utilities that were impacted, including water, sewer and gas.  HDR reviewed 
all construction documents internally in compliance with our Quality Control procedures to 
insure completeness and compliance with the owner’s requirements. The project was let in 
March 2009 and construction was completed in the summer of 2010.

Construction Cost: $4,500,000

CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE

SECTION 4 | SIMILAR PROJECTS
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04 | STARSHOOT PARKWAY
Lexington Fayette Urban County Government, Lexington, Kentucky

Dates of Service: 2006-2007

Key Personnel:  Ben Edelen, P.E., P.L.S. | Joe Cochran, P.E. 

Services Provided: Preliminary Design |Design | Preparation of Construction Drawings and Specifications | Street Lighting | Public 

Involvement

 Description of Services Provided: Description of Services Provided: This project involved extending Star-
shoot Parkway approximately 950 feet to tie to Liberty Road Section 1A. The design of the Star-
shoot Parkway extension, a 4-lane urban typical section with raised grass median, included 
preparing preliminary alternatives and the development of final construction plans, contract 
specifications and bidding documents.  The extension included a bridge over the I-75 Tributary of 
North Elkhorn Creek and a proposed pedestrian trail, both adjacent to the school property.  HDR 
prepared a CLOMR for the project. Design and letting of the project was coordinated with both 
the Liberty Road Widening project, a new elementary school (Liberty Elementary School) and a 
force main relocation.  Construction was completed in 2008.
Construction Cost: $660,000

05 | CITY OF FRANKFORT, CRESTWOOD STORM SEWERS
City of Frankfort, KY

Dates of Service: 1998 - Present

Key Personnel: Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E. P.L.S. | Rockne Bender, P.E., P.L.S.

Services Provided: Storm Sewer Design | Sanitary Sewer Replacement Design | Erosion and Sediment Control  

 Description of Services Provided: HDR prepared construction plans and specifications to construct a storm 
sewer system in the Crestwood Subdivision in Frankfort, Kentucky.  The project included replace-
ment of old sanitary sewer lines that conflicted with the installation of the storm system to meet 
the City’s standards, preparation of bidding documents and construction administration during 
construction.  The City had looked at this project for many years to help alleviate flooding of resi-
dences due to a lack of a storm sewer system in the area.  The sanitary sewer replacements will 
help to reduce known infiltration/inflow issues that are present in this system.  HDR reviewed the 
plans/specifications internally in accordance with our Quality Control procedures prior to submit-
ting them to the City to insure the plans/specifications were complete and ready to implement.  
The project is currently ready to begin construction this spring.
Construction Cost: S1,000,000

06 | CITY OF CYNTHIANA, SANITARY SEWER SYSTEM REHABILITATION:
City of Cynthiana, KY

Dates of Service: 2010-2014

Key Personnel: Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E. P.L.S. | Rockne Bender, P.E., P.L.S.

Services Provided: Sanitary Sewer System Design | Pump Station Rehabilitation/Replacement | Preparation of Construction 

Drawings and Specifications  
 Description of Services Provided: The City of Cynthiana tasked HDR with evaluation of their existing sani-
tary sewer system in 2010 and develops a plan to rehabilitate a large section of the system to 
address infiltration/inflow issues within a deteriorating system.  The project involved the installa-
tion of approximately 31,000 linear feet of gravity sewer lines, demolition of 2 pumps stations, and 
rehabilitation/replacement of 2 pump stations to upgrade the sewer system.  HDR has prepared 
construction drawings and specifications to rebuild this system.  The plans have been reviewed 
internally by persons independent of the design project in accordance with the Quality Control 
procedures HDR has in place to insure the plans and specifications are complete and ready to 
implement.  Currently, the recommended revisions are being made by the design team and the 
final product will be approved by the reviewer/reviewers before the plans will be submitted to 
the City for construction. The project is currently submitted to be advertised for construction bids.
Estimated Construction Cost: S4,000,000

04 | STARSHOOT PARKWAY

04
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PRIME CONSULTANT
HDR ENGINEERING, INC.  

 Firm Name: HDR ENGINEERING, INC. (HDR)

 Local Address: 2517 Sir Barton Way | Lexington, KY 40509

 Local Phone No. | Fax No.: (859) 629-4800  |  (859) 629-4801

 Date Established: 1989

 No. Of Local Employees | Utilization: 65  |  90%

SUBCONSULTANTS
Abbie Jones Consulting | Site Work | Stormwater | Erosion Control
 Local Address: 1022 Fontaine Road | Lexington, KY 40502

 Local Phone No.: (859) 559-3443

 Date Established: 2011

 No. Of Local Employees | Utilization: 5  |  10%

CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE

SECTION 5 | LOCAL OFFICE LOCATIONS

=   Lexington, Louisville, and Cincinnati

HDR ENGINEERING, INC.  
LOCAL OFFICE LOCATIONS
HDR maintains local offices in Lexington and Louisville, Kentucky; and, Cincinnati, Ohio. All work for LFUCG 

will be performed by the HDR Team’s Lexington location.
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Abbie Jones Consulting (AJC) is a certified disadvantaged business enterprise (DBE), specializing in providing sustainable professional engineer-
ing. AJC staff have worked in multiple states and we leverage the ideas and thorough knowledge of regulations to benefit our local clients. 
AJC currently has one professional engineer, an engineer-in-training, and a draftsperson/crew chief. AJC holds certifications in erosion control 
(KPESC-RI) and floodplain management (CFM). AJC staff have authored sustainable texts: ordinances, municipal design policies, and committee-
written design manuals. AJC’s positive outcomes with local authorities are a result of civil service experience and a “we’re here to help YOU” 
perspective. Professional services include:

Professional Land Surveying

• Construction Staking • Topographic Surveys

• Boundary Surveys • Asbuilt and ALTA Surveys

• Control and Panel Points • House Stakeouts and Lot Surveys

• Floodplain and Hydrographic Surveying • Elevation Certificates

• Training Courses

Professional Engineering

• Utility Coordination • Erosion Control Designs & Insp.

• Permitting • Rural Highway Design 

• Urban Highway Design  • Bike and Pedestrian Design

• Traffic Counts  • Training Courses

CONTRACT 3 | CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE

SECTION 6 | DBE/WBE INVOLVEMENT
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Comes the Affiant,     HDR Engineering, Inc.    , and after being first duly sworn, states under penalty of perjury as 
follows:

 1.  His/her name is     Ben R. Edelen     and he/she is the individual submitting the proposal or is the authorized 

representative of     HDR Engineering, Inc.    , the entity submitting the proposal (hereinafter referred to as “Proposer”).

 2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at 

the time the proposal is submitted, prior to award of the contract and will maintain a “current” status in regard to those 

taxes and fees during the life of the contract.

 3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to 

award of the contract.

 4.  Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with 

the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a 

business license has not been obtained.

 5.  Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of 

Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the 

campaign finance laws of the Commonwealth.

 6.  Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County 

Government Code of Ordinances, known as “Ethics Act.”

 7.  Proposer acknowledges that “knowingly” for purposes of this affidavit means, with respect to conduct or to 

circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been 

aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught. 

________________________________________________

STATE OF               Kentucky                                   
COUNTY OF            Fayette                                     

The foregoing instrument was subscribed, sworn to and acknowledged before me by
            Ben R. Edelen                on this the            26th             day of              March          , 2014.

My Commission expires:               10/16/2016                

_______________________________________
                   NOTARY PUBLIC, STATE AT LARGE

Appendix A  | AFFIDAVIT

____________________________________

_______________________________ _____________________________
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www.hdrinc.com
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EQUAL OPPORTUNITY AGREEMENT

The Law

• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 
discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex.

• Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

******************************
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those 
individuals who have previously not been allowed to enter into the mainstream of society.  Because of its 
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, 
Directors and all supervisory personnel.  In following this commitment to Equal Employment Opportunity and 
because the Government is the benefactor of the Federal funds, it is both against the Urban County 
Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned 
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future 
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons.

___________________________________ _______________________________
Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10
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women, Vietnam veterans, handicappe

__________________________________________________________ ___________________
Signature

HDR ENGINEERING, INC.
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HDR, Inc. 8404 Indian Hills Drive 
Omaha, NE   68114-4049  

Phone (402) 399-1000 
Human Resources Fax (402) 548-5002 
http://hr.intranet.hdr/

09.05.04 

Equal Employment Opportunity Policy Statement

HDR, Inc. and its subsidiaries, hereinafter referred to as HDR, have been and will continue to be 
equal opportunity employers. We are dedicated to maintaining a work environment which 
extends equal opportunity for employment and employment-related benefits to all individuals. 
HDR will recruit, hire, compensate, upgrade, train and promote employees in all job 
classifications and will insure that all personnel actions such as compensation, benefits, layoffs, 
return from layoffs, transfers, company sponsored training, education, tuition assistance, social 
and recreation programs and other terms, conditions and privileges of employment are 
administered without regard to race, color, sex, sexual orientation, religion, national origin, age, 
creed, veteran, citizenship status, marital status, public assistance, disability status or Vietnam 
Era Veteran, except where these are essential bona fide occupational qualifications. 
Compensation for services will not be reduced because of any disability income, pension or 
other benefits the applicant or employee receives from another source. Towards this objective, 
HDR has adopted affirmative action programs to assure equal opportunity and compliance with 
Federal, and local legislation.  

Physical and/or mental job qualifications are applied in the section of employees for hire, 
promotion and transfer only if they are directly job-related and consistent with business 
necessity and the performance of the job. Any information obtained relating to a person's 
physical or mental condition shall be kept confidential except to extent that supervisors and 
managers may be informed of work limitations or reasonable accommodations necessary, first 
aid and safety personnel may be informed if emergency precautions or treatment might be 
necessary and information may be released to Government officials investigating compliance. 

Employees are requested to complete a voluntary disclosure form to assist HDR in identifying 
reasonable accommodations, which could enable more effective and safe performance. 
Reasonable accommodations such as special equipment, job restructure, modified work 
schedule or other accommodations will be made to the physical and mental abilities of 
employees and applicants, provided the accommodation does not impose an "undue hardship" 
on the company.

HDR strongly disapproves of any form of discrimination or harassment of individuals placed 
through this policy, and furthermore, seeks to make employees at all levels sensitive to the 
issue and inform them of their equal employment rights. 

Concerns or suggestions regarding HDR's Equal Employment Opportunity Policies and their 
application should be directed to your supervisor, your Department Manager or Regional 
Director, or Richard A. O’Gara, Vice President of Human Resources and Corporate EEO Officer 
(HDR, Inc., 8404 Indian Hills Dr., Omaha, NE 68114, 402/399-1000). All allegations of 
harassment or discrimination will be investigated in as confidential a manner as possible and 
corrective action, including discipline or discharge, taken where appropriate. Retaliation against 
employees filing a complaint is strictly prohibited, as are false charges of discrimination or 
harassment.

All employees are encouraged to take an active role in promoting our affirmative action efforts. 
The Affirmative Action Program is available for your inspection during regular business hours by 
appointment with your Department Manager or Managing Principal. 
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HDR Engineering, Inc.
Affirmative Action Plan

As supported in our policy statement and Affirmative Action Plan, HDR is dedicated to maintaining and
improving a work environment that extends equal opportunity to all individuals. HDR policy encourages
recruitment and appointment to the work force of qualified minority and female candidates.

The employment/recruitment process is supervised by a corporate Human Resources staff to ensure
compliance with Affirmative Action.  Our workforce is predominantly professional/technical,
representing 83 percent of our total staff.  Because availabilities in these fields are low, women and
minorities are given every consideration.

All advertising encourages affirmative action, with most advertising placed in large metropolitan or
technical publications.  Where appropriate, positions are also advertised in minority and female
publications.  Job service and other employment referral agencies are used.  Each position description is
reviewed to ensure that it is not discriminatory in any way.

Utilization is reviewed at least quarterly, at the corporate level.  This review is forwarded to all levels of
management.  Rather than detail procedures required in the Affirmative Action Plan, we have listed
below those that are particularly helpful or effective.  If required, we can furnish you with the entire plan.

Employee Referral Program - Cash bonuses are paid to employees who refer qualified candidates
who are subsequently hired.  This provides an effective tool in the recruitment of minority and female
employees.

Tuition Reimbursement - Employees are encouraged to further their education to allow for
promotions.  HDR assists in this process by reimbursing tuition costs.

Job Posting - All vacancies are posted, the majority nationally.  Through the postings, employees are
provided an opportunity for advancement and are able to refer candidates from the outside to apply for
those positions.

Performance Appraisal and Development Program - A formalized performance appraisal system
helps ensure fairness in evaluating employees for promotions and salary increases.

Through this corporate wide effort, we are progressing in our affirmative action goals.  Our California
staff has increased its percentage of female professional staff since 1988.  HDR intends to recognize the
worth of each individual based solely upon his or her performance, qualifications, and contribution to the
success of the company.

HDR Engineering, Inc.
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Lexington-Fayette Urban County Government
MBE/WBE Participation Form

1) Identification of Participating MBE/WBEs

The undersigned submits the above list of MBE/WBE firms to be used in accomplishing the work 
contained in this Bid.  

Company: HDR Engineering, Inc.      By: 

Date: March 26, 2014                 Title:   Vice President

MBE/WBE Name, 
Address & Phone

Work to be 
Performed

Dollar Value of 
Work 

% Value of Total 
Contract

1.    Abbie Jones Consulting
1022 Fontaine Rd
Lexington, KY 40502
859-559-3443

• Site Work
• Storm Sewer
• Erosion Control

TBD 10%

CONTRACT 3 -CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE
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LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE business enterprises on the project and can supply the appropriate 
documentation.   

        _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade  publications; and 
publications or trades targeting minority, women and disadvantaged 
businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms to participate. 

        _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 

for prime contractors and MWDBE firms 
 

_____ Requested a list of MWDBE subcontractors or suppliers from LFUCG 
Economic Engine and showed evidence of contacting the companies on the 
list(s). 

 
_____ Contacted organizations that work with MWDBE companies for assistance 

in finding certified MWBDE firms to work on this project.  Those contacted 
and their responses should be a part of the bidder’s good faith efforts 
documentation. 

   
_____ Sent written notices, by certified mail, email or facsimile, to qualified, 

certified MWDBEs soliciting their participation in the contract not less that 
seven (7) days prior to the deadline for submission of bids to allow them to 
participate effectively. 

 
_____ Followed up initial solicitations by contacting MWDBEs to determine their 

level of interest. 
 

_____ Provided the interested MWBDE firm with adequate and timely information 
about the plans, specifications, and requirements of the contract. 

 
_____ Selected portions of the work to be performed by MWDBE firms in order to 

increase the likelihood of meeting the contract goals.  This includes, where 
appropriate, breaking out contract work items into economically feasible 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 24
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units to facilitate MWDBE participation, even when the prime contractor 
may otherwise perform these work items with its own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms not rejecting them 

as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a 
description as to why an agreement could not be reached. 

 
_____ Included documentation of quotations received from interested MWDBE 

firms which were not used due to uncompetitive pricing or were rejected as 
unacceptable and/or copies of responses from firms indicating that they 
would not be submitting a bid.  

 
_____ Bidder has to submit sound reasons why the quotations were considered 

unacceptable.  The fact that the bidder has the ability and/or desire to 
perform the contract work with its own forces will not be considered a 
sound reason for rejecting a MWDBE quote.  Nothing in this provision shall 
be construed to require the bidder to accept unreasonable quotes in order to 
satisfy MWDBE goals. 

 
_____ Made an effort to offer assistance to or refer interested MWDBE firms to 

obtain the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal 

 
_____ Made efforts to expand the search for MWBE firms beyond the usual 

geographic boundaries.  
                                              
_____ Other - any other evidence that the bidder submits which may show that the 

bidder has made reasonable good faith efforts to include MWDBE 
participation. 

                                             
   Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation 
deemed relevant to this requirement.  Documentation of Good Faith Efforts 
are to be submitted with the Bid, if the participation Goal is not met.   

 
The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative      
 
                                                          
______________________________  ____________________________________ 
Date       Title 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 25
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___________ ______________________________ _________ __________________
Company Representative

Area Manager | Vice President
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CONTRACT 3 -CONSTRUCTION DRAWINGS REVIEW FOR DOE MANUAL COMPLIANCE

Attachment 1
Project Team Location(s)

Prime Consultant Location (City, State) Date Office 
Established

Total Number 
of Employees

No. of Employees 
expected to work 
on DOE projects

Headquarters

Local Office

PM Location

SubConsultants

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, 

if applicable. If support comes from multiple locations, use the blank spaces in the form to 
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant 
considers the sub-consultant(s) services to be essential to meeting the required 
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in 
the SOQ that provides a commitment to be a part of the prime consultant’s team in 
providing the stated services. In such cases, for the purpose of evaluating the proposals, 
committed sub-consultants will be considered to be part of the prime consultant’s 
workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products.

7

Omaha, NE 1917 8,600 40

Lexington, KY 1989 65 40

Lexington, KY

Abbie Jones Consulting May 2011 5 5

Site Work, Stormwater, Erosion Ctrl

Lexington, KY May 2011 5 5

Lexington, KY May 2011 5 5
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Attachment 2 – RFP #13-2014 Scoring Sheet 

RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 
     

Consultant Name:         

Project Category:         

Selection Criteria 
Notes 

 
Score (1-5)  

Weighted 
Factor 

Multiplier 
(A) 

Total 
Points 

Possible 
(B) 

Weighted 
Score 

 
(A x B) 

Overall expertise of the firm Acceptable: at least 3 similar projects:   15   

Overall expertise of the Team members Acceptable: at least 2 similar projects last 5 years:   25   

Past performance in the service category  Based on work for LFUCG and/or reference clients:   25   

Project Manager Qualifications  Acceptable: at least 3 similar projects last 5 years:   15   

Office status and location of employees  
 
 
 
 

5.0 - Prime has Fayette Co. HQ: 

  20   

4.5 - Prime has "local" HQ: 

4.0 - Prime has non-local Kentucky HQ: 

3.5 - Prime has non-local KY office: 

1.0 to 3.0 - Prime has no Kentucky office (consider distance): 

Final Technical Score     100   

     
     

Page 1 of 2
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Attachment 2 – RFP #13-2014 Scoring Sheet 
RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 

       
 Affidavit      
 Affirmative Action Plan      
 EEO Agreement      
 Workforce Analysis      
 Insurance      
     
Comments: 

Description Adjective 

Numeric 
Rating 

 
 

Weighted 
Factor 

Multiplier 
(A)  

Fails to meet minimum requirements; major deficiencies which are not correctable Unacceptable 1 0.2  

Fails to meet requirements, significant deficiencies that may be correctable Poor 2 0.4  

Meets requirements; only minor deficiencies which can be clarified Acceptable 3 0.6  

Meets requirements and exceeds some requirements; no deficiencies Good 4 0.8  

Exceeds most, if not all requirements; no deficiencies Excellent 5 1.0  

Page 2 of 2
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CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN

SECTION 1 | FIRM QUALIFICATIONS

HDR ENGINEERING, INC.
To address structure or bridge design needs for Lexington, LFUCG needs a consulting team 
that will provide:

• Local staff with an exceptional understanding of LFUCG’s policies and design 
procedures.

• A team that has a proven track record of successfully completing design projects for 
LFUCG and has a long standing working relationship with the staff of LFUCG.

• A diverse team that is committed to the local community and that call Lexington “home”.

• A team of professionals committed to helping the LFUCG meet all project goals, and 
maintaining effective communication with LFUCG, residents of affected neighborhoods, 
and other involved stakeholders.

HDR HISTORY 

Headquartered in Omaha, Nebraska, HDR was founded in 1917, and maintains regional offices 
in Lexington and Louisville, Kentucky; Cincinnati and Columbus, Ohio; and, Chattanooga, Ten-
nessee. HDR is a service oriented firm with a strong commitment to local communities.  We 
emphasize communication and responsiveness on all of our projects, and work in partnership 
with our clients to design infrastructure that meets the community’s needs.

This year, HDR celebrates its 97th anniversary of providing engineering and architectural ser-
vices to its clients. We have grown from a small municipal engineering firm to a No. 11 ranking 
in 2013 by “Engineering News Record (ENR)” as one of the Top 500 Design Firms. More impor-
tantly, HDR was ranked No. 6 in Highway Firms by ENR in 2013. Our steady growth is attributed 
to being an employee-owned company where each coworker benefits from providing great 
client service.

[  Our steady growth is attributed to being an employee-

owned company where each coworker benefits from 

providing great client service.  ]

Today, HDR employs approximately 8,600 professional and support staff in 210 offices nation-
wide, including approximately 150 professionals and support staff in our Kentucky and Ohio 
offices.  Our regional offices  provide our clients a full range of services, including transporta-
tion, civil/site development, stormwater, GIS, construction services, geotechnical engineering, 
and structural design.

While HDR’s services have evolved to meet increasingly complex challenges ranging from 
nanotechnology to infrastructure security, one thing that hasn’t changed is our commitment 
to the values upon which HDR was founded. These values include respect, integrity, empow-
erment, innovation, teamwork, and responsibility. HDR’s mission is to be an excellent profes-
sional firm known for vision, value and service to our clients, our communities, and employees. 

FIRM QUALIFICATIONS

The local staff of HDR has enjoyed a 36-year relationship with Lexington-Fayette Urban County 
Government (LFUCG).  Our Lexington office is located in Hamburg Place on Sir Barton Way 
(designed by HDR). Our project team members have more than 30 years of roadway project 
design experience for LFUCG, including: Citation Boulevard Study, Section I and Section II 
Design, Phase I Design and Environmental Assessment (EA); Liberty Road Study, Preliminary 
Design, and Section I Final Design; Starshoot Parkway Extension; Limestone Street; Clays Mill 
Widening at Man O’ War Boulevard; Expansion Area Boulevard Design Study Report; Man O’ 
War Boulevard; Martin Luther King Jr. Boulevard; and Cornwall Drive Culvert, Trinity Road Storm 
Water Improvements, and Halifax Culvert Improvements.  This experience has involved a vari-
ety of projects with cumulative construction costs exceeding $160 million.  These projects were 
performed on schedule and within budget.  Further discussion of projects can be found in 
Section 4 of this document. 

www.hdrinc.com

HDR Local Services Overview

Transportation

• Alignment Studies
• Grade and Drainage
• Streetscape Design
• Parks/Playgrounds/ Golf Courses
• Highways/Airports/Traffic 

Engineering
• Site Landscaping
• Structural Design

Geotechnical

• Investigation
• Analysis
• Design

Civil/Site Development

• Planning/Design
• Surveying/GPS
• Industrial & Commercial Sites
• Recreational Facilities
• Mapping/GIS
• Public Involvement

Stormwater

• Master Plans
• Conveyance Systems
• Utility Formation
• NPDES Permits
• Mapping/Ordinances
• Retention/Detention Basins

GIS

• Data Collection/Creation/Conversion
• Spatial Analysis
• Development/Integration
• Cartography
• GPS

Construction/Operations

• Contract Administration
• Scheduling
• Shop Drawing Reviews
• Resident Representatives
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CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN

FIRM QUALIFICATIONS

ABBIE JONES CONSULTANTS (DBE Subconsultant)
Abbie Jones Consulting began in May 2011 with a vision to provide surveying, engineering, 
and training. Our clear understanding of the end user drives our data collection methods and 
deliverables. We understand what engineers, GIS managers, and government officials need. 
Because we know what data needs to be collected, we rarely need to go back to pick up addi-
tional data. Our clear understanding of how survey information will be used, provides our 
teammates and clients with on-time, within-budget solutions. As a DBE firm, we expect to work 
hard helping our teammates.

Ms. Jones is co-author and project manager for the surveying training courses under develop-
ment for each Kentucky Transportation Cabinet (KYTC) district office. Our staff has extensive 
experience in Fayette County including two recent LFUCG surveys. Traditional methods for 
topography, leveling, staking, and other survey tasks are also part of our capabilities. Our crews 
are familiar with hydrographic surveying using a variety of techniques with traditional waders, 
kayaks, and shallow draft boats. We are very familiar with easements, property descriptions, 
boundary surveys, and ALTA/ACSM surveys. Our staff works in both AutoCAD and Microstation 
platforms to meet the various needs of our agency clients.

CONSULTING SERVICES, INC.
Consulting Services Incorporated (CSI) is headquartered in Lexington, Kentucky and is ready to 
serve your needs.   Our firm employs approximately 40 team members and our staff of profes-
sional engineers and ICC-certified special inspectors have over 300 years of combined experi-
ence in geotechnical, construction and materials engineering, testing and IBC special inspec-
tion fields. CSI can provide the following geotechnical and engineering services: geotechnical 
exploration/soils reports, site assessments, pavement studies and design, site specific seismic 
studies for International Building Code (IBC), geophysical studies, and soil and rock drilling/
sampling.

www.hdrinc.com

HDR Local Services Over-

view (continued)

Construction/Operations

• Operation & Maintenance Manuals
• Training & Start-up
• Operations Assistance
• Construction Management

Funding Assistance

• Source Identification
• Application Preparation
• Program Administration

Electrical/Instrumentation

• SCADA Systems
• Fiber Optics/Data Networks
• Instrumentation & Controls
• Security/Access Control Systems
• Communication Systems
• Power Distribution/Lighting

Water/Wastewater

• Facilities Plans/Preliminary Studies 
• System Analysis/Review 
• Sewer System Evaluation
• Sewer Rehabilitation
• Gravity Sewers/Force Mains 
• Pump Stations
• Sanitary Sewer Modeling
• Wastewater/Water Treatment
• CSOs/SSOs
• Equalization Basins
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OVERVIEW 
We understand that the goal of Lexington-Fayette Urban County Government (LFUCG) is to select a competent team capable of producing a 
quality project on-schedule and within budget. Once the team is selected, the success of your project will be determined by the individuals you 
work with on a day-to-day basis. Our philosophy is to develop a “team approach” that combines our most experienced professionals with LFUCG 
representatives to obtain effective solutions. Therefore, a multi-disciplined team has been organized with the necessary expertise to address 
each project component. The organization chart presented in Figure 2-1 may be cross-referenced with Table 2-1 to review team member 
locations, project responsibilities, and individual qualifications. 

Table 2-1 KEY PERSONNEL

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Wes Hagerman, P.E.

HDR | Lexington, KY

Project Manager BSCE 10 Prof.  Eng.

KY

Project Manager

Day-to-Day Contact, Preliminary Engineering & Design, Cost 

Estimates, Bidding Services, MAC1 Meetings

Ben Edelen, P.E., P.L.S.

HDR | Lexington, KY

Area Manager | Vice 

President

BSCE 30 Prof.  Eng.

KY, OH

Prof.  Surveyor

KY

Principal-in-Charge

Public Involvement, MAC1 Meetings

John Broadus, P.E.

HDR | Louisville, KY

Bridge Section 

Manager

BSCE 21 Prof.  Eng.

KY, IN, CO, WY, AZ

Structural Design

Bridge/Structure Design, QA/QC

Erica Albrecht, P.E.

HDR | Louisville, KY

Structural Engineer BSCE 13 Prof.  Eng.

KY

Structural Design

Bridge/Structure Design

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN

SECTION 2 | PROJECT TEAM 

2-1

Quality Assurance

Keith Messinger, P.E., P.L.S.

Figure 2-1 PROJECT TEAM ORGANIZATIONAL CHART

HDR ENGINEERING, INC.

 Wes Hagerman, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . Project Manager

 Ben Edelen, P.E., P.L.S. . . . . . . . . . . . . . . . . . . . . Principal-in- Charge

LEXINGTON-FAYETTE URBAN  COUNTY GOVERNMENT

DIVISION OF ENGINEERING

 Brad Frazier, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Director

 Bob Bayert, P.E. . . . . . . . . . . . . . . . . . . . Engineering Section Manager

Management Advisory Committee

LFUCG Representatives

Wes Hagerman, P.E.

Ben Edelen, P.E., P.L.S.

Approach Design

Donnie Horn, P.E., P.L.S.

Joe Cochran, P.E.

Geotechnical Engineering

Justin Anderson, P.E.

Craig Barnett, P.E.

Bruce Hatcher, P.E. (CSI)

Field Surveying

Jeff Ash, P.L.S.

Abbie Jones, P.E., P.L.S. (WBE)

Structure Design

John Broadus, P.E.

Erica Albrecht, P.E.

Mario Fasano, E.I.T.

Hydrology

Rockne Bender, P.E., P.L.S.

Matt Williams, P.E.
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CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN

PROJECT TEAM

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Mario Fasano, E,I.T.

HDR | Lexington, KY

Bridge E.I.T. MCE 4 E.I.T.

KY

Structural Design

Bridge/Structure Design

Donnie Horn, P.E., P.L.S.

HDR | Lexington, KY

Project Manager BSCE 22 Prof.  Eng.

KY, SC

Prof.  Surveyor

KY

Project Engineer

Approach Design

Joe Cochran, P.E.

HDR | Lexington, KY

Hwy. Section 

Manager

BSCE 21 Prof.  Eng.

KY, OH

Project Engineer

Approach Design

Justin Anderson, P.E.

HDR | Lexington, KY

Project

Manager

MSCE 11 Prof.  Eng.

KY, IA, MD, NE, SD, IN, WI

Geotechnical Investigation

Borings, Rock Sampling, Geotechnical Report

Craig Barnett, P.E.

HDR | Lexington, KY

Geotechnical 

Engineer

BSCE 10 Prof.  Eng.

KY, MS, SC, GA, NC, TN, NY, OH

Geotechnical Investigations

Borings, Rock Sampling, Geotechnical Reports

Bruce Hatcher, P.E.

CSI | Lexington, KY

Chief Geotechnical 

Engineer

MS
Mining 

Eng.

32 Prof.  Eng.

KY

Geotechnical Investigation

Borings, Rock Sampling, Geotechnical Report

Rockne Bender, P.E., P.L.S.

HDR | Lexington, KY

Project Engineer MSCE 32 Prof.  Eng.

KY

Prof.  Surveyor

KY

Hydrology

Hydraulic Analysis

Matt Williams, P.E.

HDR | Lexington, KY

Civil/Site 

Section Manager

BSCE 8 Prof.  Eng.

KY

Hydrology

Hydraulic Analysis

Jeff Ash, P.L.S.

HDR | Lexington, KY

Survey
Manager

N/A 38 Prof.  Surveyor

KY

Field Survey & Easements

Elevations, Utilities, Property Surveys, Easement Descriptions

Abbie Jones, P.E., P.L.S.

Abbie Jones | Lexington, KY

Principal |

Project Manager

BSCE 13 Prof.  Eng.

KY, TN, GA

Prof.  Surveyor

KY, GA

Field Survey & Easements

Elevations, Utilities, Property Surveys, Easement Descriptions

Keith Messinger, P.E., P.L.S. 

HDR | Lexington, KY

QC Coordinator/ 

Project Manager

BSCE 33 Prof.  Eng.

KY

Prof.  Surveyor

KY

QA/QC

Quality Reviews

Note: 1MAC - Management Advisory Committee

RESUMES
Due to page limitations, abbreviated resumes for key team members have been included on the following pages. Detailed resumes for all project 
team members are available upon request.
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CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

 9 Years

WES HAGERMAN, P.E. WES HAGERMAN, P.E.
Project Manager - Structures, HDR Engineering, Inc. 

Mr. Hagerman is a bridge engineer with nine years of experience including eight years as a 
transportation engineer in the KYTC Division of Structural Design.  Specific individual project 
experience includes:

EXPERIENCE OVERVIEW
• New Circle Road, KYTC, D7, Lexington, KY – Provided bridge design on project to widen 

3.8 miles of New Circle Road (KY 4) between Versailles Road and Georgetown Road.  The 
project includes six total bridge replacements and two culvert extensions.  

• US 25 Widening, Scott County, KY¹ - bridge design lead for a three-span bridge over Cane 
Run Creek.  This bridge is 162 feet long with three Type 3 PCI Beams supported by integral 
end bents and wall piers.

• US 68 Bypass, Paris, KY¹- Member of the bridge design team for a three-span bridge over 
Hinkston Creek.  The proposed bridge will be 173 feet long with Type 4 PCI Beams sup-
ported by integral end bents and multi-column piers.

• KY 163 (Edmonton-Tompkinsville Road), Monroe County, KY¹ - structural design lead 
for a 12’x6’ reinforced-concrete box-culvert carrying a tributary of Skaggs Creek.

• KY 743 (Chalybeate School Road), Edmonson County, KY¹ - bridge design lead for a 
single-span bridge over Sulphur Branch Creek.  The proposed bridge will be 46 feet long 
with rolled steel beams supported by breastwall abutments.

• Taylor County, CR 1236 over Green River¹ - Lead designer for project which included: 
Pratt Through-Truss, 165’ single span and Location (Historic Tebbs Bend Civil War site) 
required cooperation with SHPO.

          ¹ Denotes individual experience.

 

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH
Professional Surveyor:  KY

INDUSTRY TENURE

30  Years

BEN EDELEN, P.E., P.L.S. BEN EDELEN, P.E., P.L.S.
Area Manager | Vice President, HDR Engineering, Inc. 

Mr. Edelen has over 30 years of experience on major transportation projects throughout the 
Commonwealth of Kentucky.  Mr. Edelen has been a project manager on over $600 million in 
projects.  His responsibilities included the design and preparation of plans, supervision of oth-
ers.  Mr. Edelen is responsible for the timely completion of work and quality of the plans.

EXPERIENCE OVERVIEW
• World Equestrian Games, Statewide Transportation Planning & Design, Fayette 

County, KY –  HDR Engineering provided transportation planning and design services for 
the 2010 World Equestrian Games at the Kentucky Horse Park.   The HDR led team was 
selected in 2007 to provide a full range of services that have included traffic modeling, 
preliminary and final roadway design, agency coordination, GIS, public meetings, utility 
relocations, stream permitting and traffic management.  Transportation was a huge suc-
cess for the games.

• KY 4/US 421 Interchange, Fayette County, KY- The project consisted of providing Phase I 
& II Design for improvements to the ramps, US 421 and widening KY 4.  Ultimate and imme-
diate improvements were identified, designed and estimated.  The lower cost immediate 
improvements were chosen for construction to fit KYTC budgets.  Construction of the ramp 
and US 421 improvements were completed in 2009.

• US 68, Fayette and Jessamine Counties, KY - Project engineer for this project  with lim-
its that extend from approximately one mile south of Brannon Road in Jessamine County 
to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The proposed 
four-lane divided highway follows the existing corridor switching from right to left of the 
existing roadway to miss historic properties, cemeteries, and subdivisions.  Construction 
cost was $17 million.

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN      

PROJECT TEAM
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EDUCATION

• Bachelor of Science, Civil Engineering, 
Purdue University

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, IN, CO, WY, AZ

INDUSTRY TENURE

21  Years

JOHN BROADUS, P.E. JOHN BROADUS, P.E.
Sr. Bridge Engineer | Bridge Section Manager, HDR Engineering, Inc. 

Mr. Broadus is a senior bridge engineer with over 21 years of experience.  He also serves as 
HDR’s Kentucky Bridge Section Manager.  He has extensive experience in the design and analy-
sis of new bridges, bridge replacements, and bridge rehabilitations using reinforced concrete, 
prestressed concrete, post-tensioned concrete, and structural steel.  Mr. Broadus has led the 
design for just about every functional bridge type including light rail, commuter rail, and 
freight rail bridges, highway bridges, and multi-use pedestrian bridges.  He has been part of 
over 100 bridge designs throughout the United States.  Representative projects include:

EXPERIENCE OVERVIEW
• New Circle Road, KYTC, D7, Lexington, KY – Mr. Broadus is the bridge design lead on 

project to widen 3.8 miles of New Circle Road (KY 4) between Versailles Road and George-
town Road.  The project includes six total bridge replacements and two culvert extensions.  

• North College Avenue Bridge, Rensselaer, IN- Mr. Broadus served as project manager 
and design lead for the replacement of the College Avenue Bridge over the Iroquois River.  
The new three span, shallow concrete slab bridge has solid wall piers and breast wall abut-
ments founded on rock.  The challenging urban site had commercial buildings at the back 
of sidewalk at two of the bridge corners and private residences with retaining walls at the 
other two corners.

• Hoover Dam Bypass, Boulder City, NV – Mr. Broadus served as a senior bridge engineer 
for the design of the Gold Strike Canyon bridge as a part of the award winning Hoover Dam 
Bypass project.  This structure was a 464-foot-long, three-span, curved steel plate girder 
bridge.  Design included a multi-modal seismic analysis.

EDUCATION

Bachelor of Science, Civil Engineering, 
Purdue University

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

13  Years

ERICA ALBRECHT, P.E. ERICA ALBRECHT, P.E.
Bridge Engineer, HDR Engineering, Inc. 

Ms. Albrecht has over 13 years of experience in the area of bridge design.  She has provided 
structural design services on numerous KYTC bridge projects.  Her project experience includes 
various structure types including: precast I-Beam bridges, rolled steel beams bridges, steel 
plate girder bridges, and curved steel plate girder bridges.  She has completed advance situa-
tion folders, preformed structure type studies, prepared preliminary and final structure plans 
and preformed shop drawing review for both steel and concrete structures.  Representative 
projects include:

EXPERIENCE OVERVIEW
• New Circle Road, KYTC, D7, Fayette County, KY– This project involves widening 3.8 miles 

of New Circle Road (KY 4) between Versailles Road and Georgetown Road in Lexington.  Ms. 
Albrecht is serving as a project engineer for final design and plan preparation for three of 
the bridges and one of the culverts.

• KY 3005, Ring Road Extension, Hardin County, KY¹ –   This project near Elizabethtown 
extended Ring Road to a new interchange at Western Kentucky Parkway.  Included in the 
project were three new precast I-beam bridges over Valley Creek, Western Kentucky Park-
way & CSX Railroad.  Ms. Albrecht’s responsibilities included completing final design and 
plan preparation for the bridges, 2 new culverts and 1 culvert extension.  

• I-275 Cincinnati Airport Project, Boone County, KY¹ – Interstate modifications in the 
vicinity of the airport impacted 2 bridges over I-275 and created a new curved flyover ramp 
over I-275.  Ms. Albrecht’s responsibilities included competing final design and plan prepa-
ration for KY 212 over I-275 and KY 20 over I-275.  Unique features included widening the 
existed bridges using phased construction; re-use and widening of KY 20 median piers and 
re-use and architectural treatment of KY 212 median piers.  

          ¹ Denotes individual experience.
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EDUCATION

• Master of Science, Bachelor of Science, 
Civil Engineering, John Hopkins 
University

PROFESSIONAL REGISTRATIONS

Engineer-in-Training: KY

INDUSTRY TENURE

4  Years

MARIO FASANO, E.I.T. MARIO FASANO, E.I.T.
Bridge Engineer, HDR Engineering, Inc. 

Mr. Fasano is a bridge engineer with four years of experience.  His experience includes complex 
bridge design calculations, cost estimates, special provisions and structural analyses for design 
and rehabilitation projects.  His duties have also included detailing and checking proposed 
bridge and bridge rehabilitation plan, and performing and preparing all aspects of field inspec-
tion, load rating and structural reports.

EXPERIENCE OVERVIEW
• New Circle Road, KYTC, D7, Lexington, KY – Mr. Fasano is a bridge engineer on this proj-

ect to widen 3.8 miles of New Circle Road (KY 4) between Versailles Road and Georgetown 
Road.  The project includes six total bridge replacements and two culvert extensions.

• Fore River Bridge, Quincy, MA¹ - Lift Bridge Replacement; Steel Girder/Stringer; 1300’ 
Long; 225’ High Towers.

• Beach Road over Lagoon Pond, Martha’s Vineyard¹ - Bascule Bridge Replacement; Steel 
Girder/Stringer; 350’ Long.

• I-84 over RT-7, Danbury, CT¹  - Curved Bridge Rehabilitation; Concrete Pier & Deck Dete-
rioration; 880’ Long.

• I-195 over Cole River, Swansea, MA¹ - Bridge Design; Steel Stringer;  Precast Substructure 
& Deck Panels; 120’ Long.

• Bridge Design, Rockland, MD¹ - Performed the complete LRFD superstructure and sub-
structure design of a prestressed concrete box beam bridge on reinforced concrete abut-
ments and the substructure design of an adjacent steel truss pedestrian bridge.

            ¹ Denotes individual experience.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, SC
Professional Surveyor: KY

INDUSTRY TENURE

22  Years

DONNIE HORN, P.E., P.L.S. DONNIE HORN, P.E., P.L.S.
Project Manager, HDR Engineering, Inc. 

Mr. Horn, a registered professional engineer and surveyor, has more than 22  years of combined 
experience in construction, surveying, engineering design, and project management. He is a 
project manager with HDR and has served in the same capacity on several projects.

EXPERIENCE OVERVIEW
• South Limestone Streetscape Design Build, Fayette County, KY – Mr. Horn served as 

Project Manger for engineering services provided to the contractor for the $11 million dollar 
streetscape improvement project.  The project began at UK’s campus and connects the district 
with a newly improved streetscape.  The project involves relocating all overhead utilities under-
ground, reconstructing storm sewer, sanitary sewer, along with streetscape improvements.

• KYTC World Equestrian Games, Transportation Planning Fayette County, KY - During 
Preliminary design, Mr. Horn worked as project engineer on horizontal and vertical align-
ments for Ironworks Pike.  The preliminary design included studying bus turn around align-
ments to help determine a transportation plan and roadway improvement plans and assist 
with the traffic management plan for the games.  

• KY 4/US 421 Interchange, Fayette County, KY - Design services for improvements to the 
four existing ramps at the New Circle Road/US 421 Interchange and improvements along 
US 421 to improve traffic congestion.  During Preliminary design Mr. Horn worked as project 
engineer which included verifying survey information for utilities and topography, creating 
horizontal and vertical alignments for the ramp auxiliary lanes and US 421 and determining 
right-of-way impacts.  The project was constructed during the summer of 2009.

• Buckfield Road Bridge Replacement, Pike County, Kentucky- This project involved the 
replacement of an aging and substandard three span bridge over the Shelby Creek tributary.   
HDR’s design team provided KYTC with five alternate studies and construction estimates to 
help the team make the most informed decisions possible.  Practical solutions were imple-
mented to reduce maintenance cost, collecting debris on the piers, reduce flooding and 
reduce construction time. Construction was completed in 2012.
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EDUCATION

• Tennessee Technological University, 
Bachelor of Civil Engineering, 2000

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, TN, GA
Professional Surveyor:  KY, GA

INDUSTRY TENURE

13 Years

ABBIE JONES, P.E., P.L.S. ABBIE JONES, P.E., P.L.S.
Principal | Project Manager, Abbie Jones Consulting

Ms. Jones has worked in the survey and engineering industry for more than 13 years, and has 
a solid background in all aspects of survey, project conception, design and implementation 
with a strong reputation of solid performance and accountability.  Originally from Tennessee, 
Ms. Jones married a Kentuckian while working in Georgia, where she was honored as the 2005 
Young Engineer of the Year. The couple spent two years in Texas for his neuroscience fellowship 
before moving near his family in Kentucky. Ms. Jones has previously worked as a consultant as 
well as a City Engineer for two cities: Hurst, TX and Milton, GA. Ms. Jones holds active surveying 
and engineering licenses in multiple states.

EXPERIENCE OVERVIEW
• FEMA Mitigation Project– University of Kentucky- Project surveyor for a floodplain miti-

gation design project. Phase 1 included approximately 10 acres, nearly 1000 linear feet of 
stream cross sections, 5 detention ponds, extensive utility locates, and 25 foot grid for the 
topographic survey. 

• Author for Highway Design Guidance Manual KYTC - Project manager for the HDGM 
manual update of survey chapters and related district training that is currently underway. 

• Household Hazardous Waste Facility, Lexington, KY - Project surveyor for one acre of 
critical infrastructure and topographic survey with very quick turnaround. Unique site fea-
tures included avoidance of the fatalities impound yard when collecting manhole informa-
tion, and a high volume dump truck route.

• Calvary Baptist Church ALTA/ASCM Survey,  Lexington, KY - Project surveyor for six 
acres of 38 original platted lots in historic downtown. Extensive boundary research and 
field work were required for this urban campus. The details of each wall, numbered park-
ing space, building use, and myriad of zoning were complex, but shown in a clear manner.

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN      

PROJECT TEAM

PROFESSIONAL REGISTRATIONS

Professional Surveyor:  KY

INDUSTRY TENURE

38  Years

JEFF ASH, P.L.S. JEFF ASH, P.L.S.
Survey Manager, HDR Engineering, Inc. 

Mr. Ash serves as Survey Manager for HDR’s Kentucky Department, and has over 38 years of 
surveying experience. His responsibilities include coordination of all survey work for projects 
supporting highway, water/wastewater, and civil site, in addition to topographic and boundary 
surveys. He is also responsible for estimating and scheduling surveys, including survey process-
ing and review for quality assurance, and maintaining/tracking project utilizations and dead-
lines. 

EXPERIENCE OVERVIEW
• Establishing existing boundaries and preparation of right of way strip maps/parcels for 

acquisition on highway projects;

• Providing survey data to support design of projects involving water/waste water treat-
ment plants, water main and sewer lines, and civil and site;

• GPS static/fast static with post-processing to establish aerial and survey control monu-
ments for projects. Civil/Site surveying were performed with conventional methods and 
GPS RTK surveys when application was appropriate for local site topography;

• ALTA/ACSM Land Title Surveys, Final Record Plats and other boundary surveys were com-
pleted throughout Kentucky, Tennessee;

• Management of construction layout for projects with commercial, business, retail, and resi-
dential development.
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CONTRACT 3 | STRUCTURES OR BRIDGE DESIGN

SECTION 3 | CLIENT LIST

The following is a list of professional references. We encourage you to contact these individuals 
to learn about our past performance. Detailed descriptions for these clients and similar proj-
ects are presented in Section 4 of this submittal.

• Mr. James Ballinger, P.E., Chief District Engineer
Kentucky Transportation Cabinet, Department of Highways, District 7
763 West New Circle Road | Lexington, KY 40512 | 859-246-2355
jamese.ballinger@ky.gov

Similar Projects:  New Circle Road, East Nicholasville Bypass

• Mr. Bob Nunley, P.E., Project Development Branch Manager
Kentucky Transportation Cabinet, Department of Highways, District 7
763 West New Circle Road | Lexington, KY 40512 | 859-246-2355
robert.nunley@ky.gov

Similar Projects:  New Circle Road, East Nicholasville Bypass

• Mr. Bob Bayert, P.E., Engineering Section Manager
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3410
bobb@lexingtonky.gov

Similar Projects:  Citation Boulevard, Starshoot Parkway

• Mr. Andrew Grunwald, P.E., Municipal Engineer Senior
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3597
agrunwal@lexingtonky.gov

Similar Project:  Citation Boulevard

• Mr. John Michael Johnson, Project Manager
Kentucky Transportation Cabinet Department of Highways, District 12
109 Loraine Street | Pikeville, KY  41501| 606-433-7791
johnm.johnson@ky.gov

Similar Projects:  Buckfield Bridge Replacement, Smith Fork Bridge Replacement

• Mr. John Rudd, P.E., Project Manager
Kentucky Transportation Department of Highways District 2
1840 North Main Street | Madisonville, KY  42431 | 270-824-7080
john.rudd@ky.gov

Similar Project: KY 813 Pennyrile Parkway Interchange Improvements
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01 | NEW CIRCLE ROAD

02 | CITATION BOULEVARD

SIMILAR DESIGN EXPERIENCE
Abbreviated descriptions for similar projects, including dates, services provided, key personnel 
involvement, and construction cost, are presented below. Client references for these projects 
are presented in Section 3 of this submittal.

01 |  NEW CIRCLE ROAD (KY 4) WIDENING
Kentucky Transportation Cabinet, District 7, Lexington, KY

Dates of Service: 2011- Current 

Key Personnel: John Broadus, P.E. | Erica Albrecht, P.E. | Wes Hagerman, P.E. | Mario Fasano, E.I.T. | Ben Edelen, P.E., P.L.S.

Services Provided: Preliminary Engineering | Structural Design | Public Involvement 

 Description of Services Provided: HDR Engineering provided Phase I and is currently completing Phase 
II design for 3.8 miles of widening on New Circle Road (KY 4) from Versailles Road (US 60) to 
Georgetown Road (US 25).   Work began by evaluating the capacity and assessing deficiencies 
on New Circle Road and the interchanges at Leestown Road (US 421) and Old Frankfort Pike. 
Final design includes adding an additional lane in each direction on New Circle Road along 
with the reconstruction of two interchanges, the replacement of six bridges, and the extension 
of two box culverts.  The reconstructed interchange at Leestown Road will be a Double Cross-
over Diamond – only the second interchange of this type to be built in Kentucky.  This innova-
tive interchange concept greatly improves operational efficiency and reduces conflict points 
by almost 50% over a conventional diamond interchange. Due to heavy traffic volumes, it was 
necessary to maintain the existing lane configurations on New Circle Road during construc-
tion.  As a result, the bridges are required to be constructed in three distinct phases.  Develop-
ment of bridge phasing plans required a detailed investigation of construction clearances and 
shoring requirements.  As a cost-savings measure during final design, HDR’s bridge engineers 
developed shallow hybrid girder alternatives that reduced the overall number of beam lines 
by 25% over the spread box beams that had been proposed for several of the bridges in pre-
liminary design.  Substructures were carefully laid out to reduce and/or eliminate conflicts with 
existing utilities, ultimately saving time and money for relocations. The design development 
required close coordination with numerous public and private stakeholders including local 
agencies, utility companies, multiple railroads, local businesses and property owners.  Public 
outreach also included the development of a project website.

Estimated Construction Cost: $58 million

02 |  CITATION BOULEVARD
Lexington-Fayette Urban County Government | Lexington, KY

Dates of Service: 1996-2013 

Key Personnel: Joe Cochran, P.E. | Ben Edelen, P.E., P.L.S. | Jim Guinn, P.E. | Jeff Ash, P.L.S.

Services Provided: Preliminary Engineering | Design |  Environmental Services | Surveying | Plats 

 Description of Services Provided: This project involved the preparation of a Design Study Report and 
Phase I and II plans for a highway 5.2 miles in length. Citation Boulevard is a four-lane divided 
arterial highway from Leestown Road to Newtown Pike. Six alternate alignments with various 
combinations were evaluated as part of a corridor location study from west of Leestown Road 
to Coldstream Farm.  As alternates were developed, meetings were held involving LFUCG and 
KDOH. Access control alternatives were studied as part of the project.  HDR determined a pre-
ferred alignment during the study phase which concluded with the approval of the preliminary 
line and grade plans and met a fast-track deadline for final plans.  The FONSI was approved in 
May 1998, and final plans were complete in July 1998.  Construction of Section 1 of Newtown 
Pike to Georgetown Rd. of the project began in the fall of 1998 and is now open to traffic.  Water 
quality was a major emphasis.  A dual storm system was designed to separate paved surface 
runoff from vegetative runoff.  Stormceptors and bio-basins were utilized to improve the water 
quality. Section 2 from Leestown Rd. to Georgetown Rd. is currently under construction.

Construction Cost: $10,000,000 - Section 1; $23,000,000 - Section 2

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN
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03 | NEW ROUTE, NICHOLASVILLE EAST BYPASS
Kentucky Transportation Cabinet, Jessamine County, Kentucky

Dates of Service: 2010 - Present

Key Personnel:  Ben Edelen, P.E., P.L.S. | Jim Guinn, P.E. | Joe Cochran, P.E. | Jeff Ash, P.L.S.

Services Provided: Phase I and Phase II Design | Bridge Considerations  

 Description of Services Provided: Phase I and II design for a new bypass around the east side of Nicholasville for a total mainline 
length of 7.3 miles. Included with the project is a new Single Point Urban Interchange (SPUI) at the US 27 North inter-
section.  The US 27 Interchange provides connection of the new East Bypass, the existing West Bypass with a crossing 
of the Norfolk-Southern Railroad, and with US 27-Main Street.. The project was divided into two construction sections 
for Final Design.  HDR was selected to complete the Phase II design for Section 1 which begins at KY 39 and runs 
north to the proposed interchange with US 27, including improvements along US 27 corridor. This section includes 
approximately 5.2 miles of rural bypass design with intersections at KY 39 and KY 169 and includes design of three box 
culverts and new bridges over US 27 and over the Norfolk-Southern Railroad. A joint inspection was held in October 
2011, and right-of-way plans were submitted in March 2012. 
Construction Cost Estimate: S48,000,000

04 | KY 813 PENNYRILE PARKWAY INTERCHANGE IMPROVEMENTS
Kentucky Transportation Cabinet, Hopkins County, Kentucky

Dates of Service: 2011 - Present

Key Personnel: Kelly Meyer, P.E., P.L.S.  | Matt Newman, P.E. | John Broadus, P.E. | David Lee, P.E,. P.T.O.E., P.L.S | Norman Barker, P.E., P.L.S. | Wes Hagerman, P.E.

Services Provided: Preliminary Engineering | Phase II Design | Bridge Design| Surveying  
 Description of Services Provided: HDR Engineering, Inc. is providing design services for upgrades to bring this interchange into 
compliance with the most current interstate standards.  Services completed include survey and Preliminary design.  
Phase II design services have been negotiated and are ongoing.  This existing folded diamond interchange is on the 
route proposed for reclassification as I-69 and does not meet current design standards.  HDR was selected to develop 
preliminary and final interchange layouts and cost estimates and perform an abbreviated Interchange Modification 
Report (IMR).  HDR developed a total of nine interchange modification options that would satisfy current design 
standards.  These options ranged from simple improvements to the existing substandard circular ramps to recon-
struction of the interchange as a full diamond configuration.  Following meetings with District 2 staff, three options 
were selected to advance to Preliminary Line and Grade.  Following meetings between Central office staff, FHWA and 
District personnel, the final decision has been made to proceed with standard diamond interchange as the preferred 
option.  This option includes the design of three bridge structures.
Preliminary Construction Cost: $11,700,000

05 | BUCKFIELD ROAD BRIDGE REPLACEMENT
Kentucky Transportation Cabinet, District 12, Pike County, Kentucky

Dates of Service: 2011-2012

Key Personnel:  Ben Edelen, P.E., P.L.S. | Donnie Horn, P.E. | Joe Cochran, P.E. 

Services Provided: Preliminary Engineering | Phase II Design | Bridge Replacement

 Description of Services Provided: This project was located approximately 10 miles south of Pikeville along KY 122 in Pike County.  
The existing single lane bridge spanned a tributary of Shelby Creek on Buckfield Road.  The bridge was selected for 
replacement due to aging, a poor load rating, and a need for continuous repairs.  The existing single, 11-foot lane 
structure consisted of 3-spans which routinely collected debris at the piers.  The allowable load rating for the existing 
bridge was insufficient to allow school bus traffic. Ultimately a single span alternate upstream of the existing structure 
was selected.   The new structure consists of a 95-foot, single span concrete beam bridge with two 10-foot lanes and 
4-foot shoulders, allowing two-way traffic, eliminating the debris issues and allowing for school bus traffic.  
Construction Cost: $650,000

06 | STARSHOOT PARKWAY
Lexington Fayette Urban County Government, Lexington, Kentucky

Dates of Service: 2006-2007

Key Personnel:  Ben Edelen, P.E., P.L.S. | Joe Cochran, P.E. 

Services Provided: Preliminary Design |Design | Preparation of Construction Drawings and Specifications | Street Lighting | Public Involvement

 Description of Services Provided: This project involved extending Starshoot Parkway approximately 950 feet to tie to Liberty 
Road Section 1A. The design of the Starshoot Parkway extension included preparing preliminary alternatives and the 
development of final construction plans, contract specifications and bidding documents.  The extension included a 
bridge over the I-75 Tributary of North Elkhorn Creek and a proposed pedestrian trail, both adjacent to the school 
property.  HDR prepared a CLOMR for the project. Design and letting of the project was coordinated with both the 
Liberty Road Widening project, a new elementary school (Liberty Elementary School) and a force main relocation.  
Construction was completed in 2008.
Construction Cost: $660,000
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PRIME CONSULTANT
HDR ENGINEERING, INC.  

 Firm Name: HDR ENGINEERING, INC. (HDR)

 Local Address: 2517 Sir Barton Way | Lexington, KY 40509

 Local Phone No. | Fax No.: (859) 629-4800  |  (859) 629-4801

 Date Established: 1989

 No. Of Local Employees | Utilization: 65  |  90%

SUBCONSULTANTS
Abbie Jones Consulting | Permits, SWPPPs, Field Surveying
 Local Address: 1022 Fontaine Road | Lexington, KY 40502

 Local Phone No.: (859) 559-3443

 Date Established: 2011

 No. Of Local Employees | Utilization: 5  |  10%

Consulting Services, Inc. | Geotechnical Investigation
 Local Address: 858 Contract Street | Lexington, KY 40505 

 Local Phone No. | Fax No.: (859) 309-6021  |  (888) 792-3121

 Date Established: 2009

 No. Of Local Employees | Utilization: 41  |  As Needed

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN

SECTION 5 | LOCAL OFFICE LOCATIONS

=   Lexington, Louisville, and Cincinnati

HDR ENGINEERING, INC.  
LOCAL OFFICE LOCATIONS
HDR maintains local offices in Lexington and Louisville, Kentucky; and, Cincinnati, Ohio.
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Abbie Jones Consulting (AJC) is a certified disadvantaged business enterprise (DBE), specializing in providing sustainable professional engineer-
ing. AJC staff have worked in multiple states and we leverage the ideas and thorough knowledge of regulations to benefit our local clients. 
AJC currently has one professional engineer, an engineer-in-training, and a draftsperson/crew chief. AJC holds certifications in erosion control 
(KPESC-RI) and floodplain management (CFM). AJC staff have authored sustainable texts: ordinances, municipal design policies, and committee-
written design manuals. AJC’s positive outcomes with local authorities are a result of civil service experience and a “we’re here to help YOU” 
perspective. Professional services include:

Professional Land Surveying

• Construction Staking • Topographic Surveys

• Boundary Surveys • Asbuilt and ALTA Surveys

• Control and Panel Points • House Stakeouts and Lot Surveys

• Floodplain and Hydrographic Surveying • Elevation Certificates

• Training Courses

Professional Engineering

• Utility Coordination • Erosion Control Designs & Insp.

• Permitting • Rural Highway Design 

• Urban Highway Design  • Bike and Pedestrian Design

• Traffic Counts  • Training Courses

CONTRACT 4 | STRUCTURES OR BRIDGE DESIGN

SECTION 6 | DBE/WBE INVOLVEMENT
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Comes the Affiant,     HDR Engineering, Inc.    , and after being first duly sworn, states under penalty of perjury as 
follows:

 1.  His/her name is     Ben R. Edelen     and he/she is the individual submitting the proposal or is the authorized 

representative of     HDR Engineering, Inc.    , the entity submitting the proposal (hereinafter referred to as “Proposer”).

 2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at 

the time the proposal is submitted, prior to award of the contract and will maintain a “current” status in regard to those 

taxes and fees during the life of the contract.

 3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to 

award of the contract.

 4.  Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with 

the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a 

business license has not been obtained.

 5.  Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of 

Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the 

campaign finance laws of the Commonwealth.

 6.  Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County 

Government Code of Ordinances, known as “Ethics Act.”

 7.  Proposer acknowledges that “knowingly” for purposes of this affidavit means, with respect to conduct or to 

circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been 

aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught. 

________________________________________________

STATE OF               Kentucky                                   
COUNTY OF            Fayette                                     

The foregoing instrument was subscribed, sworn to and acknowledged before me by
            Ben R. Edelen                on this the            26th             day of              March          , 2014.

My Commission expires:               10/16/2016                

_______________________________________
                   NOTARY PUBLIC, STATE AT LARGE

Appendix A  | AFFIDAVIT

__________________________________________________________________________________________________________________________________________________________________________________________________________________________ ______________

________________________________________________________________
OTOTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTARAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA Y PUUBLIC STATE AT LARGE

         

   NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNO
________________________________________________________________________________________________________________

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNO

www.hdrinc.com
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EQUAL OPPORTUNITY AGREEMENT

The Law

• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 
discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex.

• Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

******************************
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those 
individuals who have previously not been allowed to enter into the mainstream of society.  Because of its 
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, 
Directors and all supervisory personnel.  In following this commitment to Equal Employment Opportunity and 
because the Government is the benefactor of the Federal funds, it is both against the Urban County 
Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned 
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future 
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons.

___________________________________ _______________________________
Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10
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______________________________ HDR ENGINEERING, INC.
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HDR, Inc. 8404 Indian Hills Drive 
Omaha, NE   68114-4049  

Phone (402) 399-1000 
Human Resources Fax (402) 548-5002 
http://hr.intranet.hdr/

09.05.04 

Equal Employment Opportunity Policy Statement

HDR, Inc. and its subsidiaries, hereinafter referred to as HDR, have been and will continue to be 
equal opportunity employers. We are dedicated to maintaining a work environment which 
extends equal opportunity for employment and employment-related benefits to all individuals. 
HDR will recruit, hire, compensate, upgrade, train and promote employees in all job 
classifications and will insure that all personnel actions such as compensation, benefits, layoffs, 
return from layoffs, transfers, company sponsored training, education, tuition assistance, social 
and recreation programs and other terms, conditions and privileges of employment are 
administered without regard to race, color, sex, sexual orientation, religion, national origin, age, 
creed, veteran, citizenship status, marital status, public assistance, disability status or Vietnam 
Era Veteran, except where these are essential bona fide occupational qualifications. 
Compensation for services will not be reduced because of any disability income, pension or 
other benefits the applicant or employee receives from another source. Towards this objective, 
HDR has adopted affirmative action programs to assure equal opportunity and compliance with 
Federal, and local legislation.  

Physical and/or mental job qualifications are applied in the section of employees for hire, 
promotion and transfer only if they are directly job-related and consistent with business 
necessity and the performance of the job. Any information obtained relating to a person's 
physical or mental condition shall be kept confidential except to extent that supervisors and 
managers may be informed of work limitations or reasonable accommodations necessary, first 
aid and safety personnel may be informed if emergency precautions or treatment might be 
necessary and information may be released to Government officials investigating compliance. 

Employees are requested to complete a voluntary disclosure form to assist HDR in identifying 
reasonable accommodations, which could enable more effective and safe performance. 
Reasonable accommodations such as special equipment, job restructure, modified work 
schedule or other accommodations will be made to the physical and mental abilities of 
employees and applicants, provided the accommodation does not impose an "undue hardship" 
on the company.

HDR strongly disapproves of any form of discrimination or harassment of individuals placed 
through this policy, and furthermore, seeks to make employees at all levels sensitive to the 
issue and inform them of their equal employment rights. 

Concerns or suggestions regarding HDR's Equal Employment Opportunity Policies and their 
application should be directed to your supervisor, your Department Manager or Regional 
Director, or Richard A. O’Gara, Vice President of Human Resources and Corporate EEO Officer 
(HDR, Inc., 8404 Indian Hills Dr., Omaha, NE 68114, 402/399-1000). All allegations of 
harassment or discrimination will be investigated in as confidential a manner as possible and 
corrective action, including discipline or discharge, taken where appropriate. Retaliation against 
employees filing a complaint is strictly prohibited, as are false charges of discrimination or 
harassment.

All employees are encouraged to take an active role in promoting our affirmative action efforts. 
The Affirmative Action Program is available for your inspection during regular business hours by 
appointment with your Department Manager or Managing Principal. 
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HDR Engineering, Inc.
Affirmative Action Plan

As supported in our policy statement and Affirmative Action Plan, HDR is dedicated to maintaining and
improving a work environment that extends equal opportunity to all individuals. HDR policy encourages
recruitment and appointment to the work force of qualified minority and female candidates.

The employment/recruitment process is supervised by a corporate Human Resources staff to ensure
compliance with Affirmative Action.  Our workforce is predominantly professional/technical,
representing 83 percent of our total staff.  Because availabilities in these fields are low, women and
minorities are given every consideration.

All advertising encourages affirmative action, with most advertising placed in large metropolitan or
technical publications.  Where appropriate, positions are also advertised in minority and female
publications.  Job service and other employment referral agencies are used.  Each position description is
reviewed to ensure that it is not discriminatory in any way.

Utilization is reviewed at least quarterly, at the corporate level.  This review is forwarded to all levels of
management.  Rather than detail procedures required in the Affirmative Action Plan, we have listed
below those that are particularly helpful or effective.  If required, we can furnish you with the entire plan.

Employee Referral Program - Cash bonuses are paid to employees who refer qualified candidates
who are subsequently hired.  This provides an effective tool in the recruitment of minority and female
employees.

Tuition Reimbursement - Employees are encouraged to further their education to allow for
promotions.  HDR assists in this process by reimbursing tuition costs.

Job Posting - All vacancies are posted, the majority nationally.  Through the postings, employees are
provided an opportunity for advancement and are able to refer candidates from the outside to apply for
those positions.

Performance Appraisal and Development Program - A formalized performance appraisal system
helps ensure fairness in evaluating employees for promotions and salary increases.

Through this corporate wide effort, we are progressing in our affirmative action goals.  Our California
staff has increased its percentage of female professional staff since 1988.  HDR intends to recognize the
worth of each individual based solely upon his or her performance, qualifications, and contribution to the
success of the company.

HDR Engineering, Inc.
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Lexington-Fayette Urban County Government
MBE/WBE Participation Form

1) Identification of Participating MBE/WBEs

The undersigned submits the above list of MBE/WBE firms to be used in accomplishing the work 
contained in this Bid.  

Company: HDR Engineering, Inc.      By: 

Date: March 26, 2014                 Title:   Vice President

MBE/WBE Name, 
Address & Phone

Work to be 
Performed

Dollar Value of 
Work 

% Value of Total 
Contract

1.   Abbie Jones Consulting
1022 Fontaine Rd
Lexington, KY 40502
859-559-3443

• Permits
• SWPPPs
• Field Surveyings

TBD 10%

CONTRACT 4 - STRUCTURES OR BRIDGE DESIGN
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LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE business enterprises on the project and can supply the appropriate 
documentation.   

        _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade  publications; and 
publications or trades targeting minority, women and disadvantaged 
businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms to participate. 

        _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 

for prime contractors and MWDBE firms 
 

_____ Requested a list of MWDBE subcontractors or suppliers from LFUCG 
Economic Engine and showed evidence of contacting the companies on the 
list(s). 

 
_____ Contacted organizations that work with MWDBE companies for assistance 

in finding certified MWBDE firms to work on this project.  Those contacted 
and their responses should be a part of the bidder’s good faith efforts 
documentation. 

   
_____ Sent written notices, by certified mail, email or facsimile, to qualified, 

certified MWDBEs soliciting their participation in the contract not less that 
seven (7) days prior to the deadline for submission of bids to allow them to 
participate effectively. 

 
_____ Followed up initial solicitations by contacting MWDBEs to determine their 

level of interest. 
 

_____ Provided the interested MWBDE firm with adequate and timely information 
about the plans, specifications, and requirements of the contract. 

 
_____ Selected portions of the work to be performed by MWDBE firms in order to 

increase the likelihood of meeting the contract goals.  This includes, where 
appropriate, breaking out contract work items into economically feasible 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 24
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units to facilitate MWDBE participation, even when the prime contractor 
may otherwise perform these work items with its own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms not rejecting them 

as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a 
description as to why an agreement could not be reached. 

 
_____ Included documentation of quotations received from interested MWDBE 

firms which were not used due to uncompetitive pricing or were rejected as 
unacceptable and/or copies of responses from firms indicating that they 
would not be submitting a bid.  

 
_____ Bidder has to submit sound reasons why the quotations were considered 

unacceptable.  The fact that the bidder has the ability and/or desire to 
perform the contract work with its own forces will not be considered a 
sound reason for rejecting a MWDBE quote.  Nothing in this provision shall 
be construed to require the bidder to accept unreasonable quotes in order to 
satisfy MWDBE goals. 

 
_____ Made an effort to offer assistance to or refer interested MWDBE firms to 

obtain the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal 

 
_____ Made efforts to expand the search for MWBE firms beyond the usual 

geographic boundaries.  
                                              
_____ Other - any other evidence that the bidder submits which may show that the 

bidder has made reasonable good faith efforts to include MWDBE 
participation. 

                                             
   Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation 
deemed relevant to this requirement.  Documentation of Good Faith Efforts 
are to be submitted with the Bid, if the participation Goal is not met.   

 
The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative      
 
                                                          
______________________________  ____________________________________ 
Date       Title 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 25
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___________ ______________________________ _________ __________________
Company Representative

Area Manager | Vice President
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CONTRACT 4 - STRUCTURES OR BRIDGE DESIGN

Attachment 1
Project Team Location(s)

Prime Consultant Location (City, State) Date Office 
Established

Total Number 
of Employees

No. of Employees 
expected to work 
on DOE projects

Headquarters

Local Office

PM Location

SubConsultants

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, 

if applicable. If support comes from multiple locations, use the blank spaces in the form to 
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant 
considers the sub-consultant(s) services to be essential to meeting the required 
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in 
the SOQ that provides a commitment to be a part of the prime consultant’s team in 
providing the stated services. In such cases, for the purpose of evaluating the proposals, 
committed sub-consultants will be considered to be part of the prime consultant’s 
workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products.

7

Omaha, NE 1917 8,600 40

Lexington, KY 1989 65 40

Lexington, KY

Abbie Jones Consulting May 2011 5 5

Permit, SWPPPs, Field Surveying

Lexington, KY May 2011 5 5

Lexington, KY May 2011 5 5

Consulting Services, Inc. 2009 43 9

Geotechnical Services

Lexington, KY 2009 31 9

Lexington, KY 2009 31 9
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Attachment 2 – RFP #13-2014 Scoring Sheet 

RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 
     

Consultant Name:         

Project Category:         

Selection Criteria 
Notes 

 
Score (1-5)  

Weighted 
Factor 

Multiplier 
(A) 

Total 
Points 

Possible 
(B) 

Weighted 
Score 

 
(A x B) 

Overall expertise of the firm Acceptable: at least 3 similar projects:   15   

Overall expertise of the Team members Acceptable: at least 2 similar projects last 5 years:   25   

Past performance in the service category  Based on work for LFUCG and/or reference clients:   25   

Project Manager Qualifications  Acceptable: at least 3 similar projects last 5 years:   15   

Office status and location of employees  
 
 
 
 

5.0 - Prime has Fayette Co. HQ: 

  20   

4.5 - Prime has "local" HQ: 

4.0 - Prime has non-local Kentucky HQ: 

3.5 - Prime has non-local KY office: 

1.0 to 3.0 - Prime has no Kentucky office (consider distance): 

Final Technical Score     100   
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Attachment 2 – RFP #13-2014 Scoring Sheet 
RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 

       
 Affidavit      
 Affirmative Action Plan      
 EEO Agreement      
 Workforce Analysis      
 Insurance      
     
Comments: 

Description Adjective 

Numeric 
Rating 

 
 

Weighted 
Factor 

Multiplier 
(A)  

Fails to meet minimum requirements; major deficiencies which are not correctable Unacceptable 1 0.2  

Fails to meet requirements, significant deficiencies that may be correctable Poor 2 0.4  

Meets requirements; only minor deficiencies which can be clarified Acceptable 3 0.6  

Meets requirements and exceeds some requirements; no deficiencies Good 4 0.8  

Exceeds most, if not all requirements; no deficiencies Excellent 5 1.0  
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CONTRACT 6 | TRAFFIC SIGNAL DESIGN

  SECTION 1 | FIRM QUALIFICATIONS

HDR ENGINEERING, INC.
To address traffic signal design for Lexington, LFUCG needs a consulting team that will provide:

• Local staff with an exceptional understanding of LFUCG’s policies, design procedure, and 
existing signal systems.

• A team that has a proven track record of successfully completing signal design projects 
for LFUCG and has a long standing working relationship with the staff of LFUCG.

• A diverse team that is committed to the local community and that call Lexington “home”.

• A team of professionals committed to helping the LFUCG meet all project goals, utilizing 
modern techniques and technologies for best results, including Miovision video traffic 
counting, and maintaining effective communication with LFUCG, and other involved 
stakeholders.

HDR HISTORY 

Headquartered in Omaha, Nebraska, HDR was founded in 1917, and maintains regional offices 
in Lexington and Louisville, Kentucky; Cincinnati and Columbus, Ohio; and, Chattanooga, Ten-
nessee. HDR is a service oriented firm with a strong commitment to local communities.  We 
emphasize communication and responsiveness on all of our projects, and work in partnership 
with our clients to design infrastructure that meets the community’s needs.

This year, HDR celebrates its 97th anniversary of providing engineering and architectural ser-
vices to its clients. We have grown from a small municipal engineering firm to a No. 11 ranking 
in 2013 by “Engineering News Record (ENR)” as one of the Top 500 Design Firms. More impor-
tantly, HDR was ranked No. 6 in Highway Firms by ENR in 2013. Our steady growth is attributed 
to being an employee-owned company where each coworker benefits from providing great 
client service.

[  Our steady growth is attributed to being an employee-

owned company where each coworker benefits from 

providing great client service.  ]

Today, HDR employs approximately 8,600 professional and support staff in 210 offices nation-
wide, including approximately 150 professionals and support staff in our Kentucky and Ohio 
offices.  Our regional offices  provide our clients a full range of services, including transporta-
tion, civil/site development, stormwater, GIS, construction services, geotechnical engineering, 
and structural design.

While HDR’s services have evolved to meet increasingly complex challenges ranging from 
nanotechnology to infrastructure security, one thing that hasn’t changed is our commitment 
to the values upon which HDR was founded. These values include respect, integrity, empow-
erment, innovation, teamwork, and responsibility. HDR’s mission is to be an excellent profes-
sional firm known for vision, value and service to our clients, our communities, and employees. 

FIRM QUALIFICATIONS

The local staff of HDR has enjoyed a 36-year relationship with Lexington-Fayette Urban County 
Government (LFUCG).  Our Lexington office is located in Hamburg Place on Sir Barton Way  
(designed by HDR). Our project team members have more than 30 years of design experience 
for LFUCG, including:  Liberty Road Study, Preliminary Design, and Section I Final Design; Star-
shoot Parkway Extension; and Richmond Road Signal Design.  This experience has involved a 
variety of projects with cumulative construction costs exceeding $160 million.  These projects 
were performed on schedule and within budget.  Further discussion of projects can be found 
in Section 4 of this document. 

www.hdrinc.com

HDR Local Services Overview

Transportation

• Alignment Studies
• Grade and Drainage
• Streetscape Design
• Parks/Playgrounds/ Golf Courses
• Highways/Airports/Traffic 

Engineering
• Site Landscaping
• Structural Design

Geotechnical

• Investigation
• Analysis
• Design

Civil/Site Development

• Planning/Design
• Surveying/GPS
• Industrial & Commercial Sites
• Recreational Facilities
• Mapping/GIS
• Public Involvement

Stormwater

• Master Plans
• Conveyance Systems
• Utility Formation
• NPDES Permits
• Mapping/Ordinances
• Retention/Detention Basins

GIS

• Data Collection/Creation/Conversion
• Spatial Analysis
• Development/Integration
• Cartography
• GPS

Construction/Operations

• Contract Administration
• Scheduling
• Shop Drawing Reviews
• Resident Representatives
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CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

CONTRACT 6 | TRAFFIC SIGNAL DESIGN

FIRM QUALIFICATIONS

ABBIE JONES CONSULTANTS (DBE Subconsultant)
Abbie Jones Consulting began in May 2011 with a vision to provide surveying, engineering, 
and training. Our clear understanding of the end user drives our data collection methods and 
deliverables. We understand what engineers, GIS managers, and government officials need. 
Because we know what data needs to be collected, we rarely need to go back to pick up addi-
tional data. Our clear understanding of how survey information will be used, provides our 
teammates and clients with on-time, within-budget solutions. As a DBE firm, we expect to work 
hard helping our teammates.

Ms. Jones is co-author and project manager for the surveying training courses under develop-
ment for each Kentucky Transportation Cabinet (KYTC) district office. Our staff has extensive 
experience in Fayette County including two recent LFUCG surveys. Traditional methods for 
topography, leveling, staking, and other survey tasks are also part of our capabilities. Our crews 
are familiar with hydrographic surveying using a variety of techniques with traditional waders, 
kayaks, and shallow draft boats. We are very familiar with easements, property descriptions, 
boundary surveys, and ALTA/ACSM surveys. Our staff works in both AutoCAD and Microstation 
platforms to meet the various needs of our agency clients.

www.hdrinc.com

HDR Local Services Over-

view (continued)

Construction/Operations

• Operation & Maintenance Manuals
• Training & Start-up
• Operations Assistance
• Construction Management

Funding Assistance

• Source Identification
• Application Preparation
• Program Administration

Electrical/Instrumentation

• SCADA Systems
• Fiber Optics/Data Networks
• Instrumentation & Controls
• Security/Access Control Systems
• Communication Systems
• Power Distribution/Lighting

Water/Wastewater

• Facilities Plans/Preliminary Studies 
• System Analysis/Review 
• Sewer System Evaluation
• Sewer Rehabilitation
• Gravity Sewers/Force Mains 
• Pump Stations
• Sanitary Sewer Modeling
• Wastewater/Water Treatment
• CSOs/SSOs
• Equalization Basins
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OVERVIEW 
We understand that the goal of Lexington-Fayette Urban County Government (LFUCG) is to select a competent team capable of producing a 
quality project on-schedule and within budget. Once the team is selected, the success of your project will be determined by the individuals you 
work with on a day-to-day basis. Our philosophy is to develop a “team approach” that combines our most experienced professionals with LFUCG 
representatives to obtain effective solutions. Therefore, a multi-disciplined team has been organized with the necessary expertise to address 
each project component. The organization chart presented in Figure 2-1 may be cross-referenced with Table 2-1 to review team member 
locations, project responsibilities, and individual qualifications. 

Table 2-1 KEY PERSONNEL

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Mark McIntosh, P.E.

HDR | Lexington, KY

Project Manager BSCE 17 Prof.  Eng.

KY

Project Manager

Day-to-Day Contact, Signal Timing/Design, Cost Estimates, 

Bidding Services, MAC1 Meetings, Counts

Ben Edelen, P.E., P.L.S.

HDR | Lexington, KY

Department 

Manager | Vice 

President

BSCE 30 Prof.  Eng.

KY, OH

Prof.  Surveyor

KY

Principal-in-Charge

Public Involvement, MAC1 Meetings

David Lee P.E., P.L.S., PTOE

HDR | Louisville, KY

Sr. Transportation 

Engineer

MSCE 35 Prof.  Eng.           Prof.  Surveyor

KY, TN, MO           KY, OH

Professional Traffic Operations 

Engineer Certification

Traffic Engineering

Signing, Striping, Capacity Analysis, QA/QC, Counts

Larry Anderson, P.E.

HDR | Lexington, KY

Vice President BSEE 39 Prof.  Eng.

KY, TN, FL, AL, AZ, CA, GA, IL, IN, 

LA, MA, NV, NM, NC, OH, PA, SC, 

TX VT, VA, WV

Electrical Engineering Task Manager

Electrical Design

CONTRACT 6 | TRAFFIC SIGNAL DESIGN

SECTION 2 | PROJECT TEAM 
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Figure 2-1 PROJECT TEAM ORGANIZATIONAL CHART

HDR ENGINEERING, INC.

 Mark McIntosh, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . Project Manager

 Ben Edelen, P.E., P.L.S. . . . . . . . . . . . . . . . . . . . . Principal-in- Charge

LEXINGTON-FAYETTE URBAN  COUNTY GOVERNMENT

DIVISION OF ENGINEERING

 Brad Frazier, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Director

 Bob Bayert, P.E. . . . . . . . . . . . . . . . . . . . Engineering Section Manager

Management Advisory Committee

LFUCG Representatives

Mark McIntosh, P.E.

Ben Edelen, P.E., P.L.S.

Electrical Design

Larry Anderson, P.E.

Jill Van Tassel, P.E.

Utility Location/Surveys

Jeff Ash, P.L.S.

Abbie Jones, P.E., P.L.S. (DBE)

Signal Timing/Design | Counts

David Lee, P.E., P.L.S., P.T.O.E.

Mark McIntosh, P.E.

Quality Assurance

Keith Messinger, P.E., P.L.S.
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Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Jill Van Tassel, P.E.

HDR | Lexington, KY

Project Manager BSEE 24 Prof.  Eng.

KY

Electrical Engineering

Electrical Design

Jeff Ash, P.L.S.

HDR | Lexington, KY

Survey
Manager

N/A 38 Prof.  Surveyor

KY

Field Survey & Easements

Elevations, Utilities, Property Surveys, Easement Descriptions

Keith Messinger, P.E., P.L.S. 

HDR | Lexington, KY

QC Coordinator/ 

Project Manager

BSCE 33 Prof.  Eng.

KY

Prof.  Surveyor

KY

QA/QC

Quality Reviews

Abbie Jones

Abbie Jones | Lexington, KY

Principal |

Project Manager

BSCE 13 Prof.  Eng.

KY, TN, GA

Prof.  Surveyor

KY, GA

Field Survey

Elevations, Utilities

Note: 1MAC - Management Advisory Committee

RESUMES
Due to page limitations, abbreviated resumes for key team members have been included on the following pages. Detailed resumes for all project 
team members are available upon request.



www.hdrinc.com

2-3

CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION TITLE

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH
Professional Surveyor:  KY

INDUSTRY TENURE

30  Years

BEN EDELEN, P.E., P.L.S. BEN EDELEN, P.E., P.L.S.
Area Manager | Vice President, HDR Engineering, Inc. 

Mr. Edelen has over 30 years of experience on major transportation projects throughout the 
Commonwealth of Kentucky.  Mr. Edelen has been a project manager on over $600 million in 
projects.  His responsibilities included the design and preparation of plans, supervision of oth-
ers.  Mr. Edelen is responsible for the timely completion of work and quality of the plans.

EXPERIENCE OVERVIEW
• World Equestrian Games, Statewide Transportation Planning & Design, Fayette 

County, Kentucky –  HDR Engineering provided transportation planning and design ser-
vices for the 2010 World Equestrian Games at the Kentucky Horse Park.   The HDR led team 
was selected in 2007 to provide a full range of services that have included traffic modeling, 
preliminary and final roadway design, agency coordination, GIS, public meetings, utility 
relocations, stream permitting and traffic management.  Transportation was a huge suc-
cess for the games.

• KY 4/US 421 Interchange, Fayette County, Kentucky - The project consisted of provid-
ing Phase I & II Design for improvements to the ramps, US 421 and widening KY 4.  Ultimate 
and immediate improvements were identified, designed and estimated.  The lower cost 
immediate improvements were chosen for construction to fit KYTC budgets.  Construction 
of the ramp and US 421 improvements were completed in 2009.

• US 68, Fayette and Jessamine Counties, Kentucky - Project engineer for this project  
with limits that extend from approximately one mile south of Brannon Road in Jessamine 
County to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The pro-
posed four-lane divided highway follows the existing corridor switching from right to left 
of the existing roadway to miss historic properties, cemeteries, and subdivisions.  Construc-
tion cost was $17 million.

CONTRACT 6 | TRAFFIC SIGNAL DESIGN      

PROJECT TEAM

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

17  Years

MARK MCINTOSH, P.E. MARK MCINTOSH, P.E.
Traffi  c Engineer, HDR Engineering, Inc. 

Mr. McIntosh has abundant experience as a project leader and team member for traffic studies, 
signal design, and intersection field studies during his career.

EXPERIENCE OVERVIEW
• KYTC District 7 Highways Intersection Studies, Lexington, Kentucky – Mr. McIntosh 

prepared nineteen (19) intersection studies in Lexington, Fayette County. Signal warrant 
and left turn phasing analysis was performed including highway capacity, accident dia-
grams,  turning movement counts, field calibration and review, signal phasing and final 
recommendations.

• Richmond Road (U.S. 25) Widening, Lexington, Kentucky – Designed seven signalized 
intersections as a sub-consultant. Richmond Road has been designed to widen to six lanes, 
and all intersections required updated signal design.  All signals were interconnected to 
Lexington-Fayette Urban County Government control system.

• KY 4/US 421 Interchange, Fayette County, Kentucky - The project consisted of provid-
ing Phase I & II Design for improvements to the ramps, US 421 and widen KY 4.  Ultimate 
and immediate improvements were identified, designed and estimated.  The lower cost 
immediate improvements were chosen for construction to fit KYTC budgets.  Construction 
of the ramp and US 421 improvements were completed in 2009.

• Nicholasville East Bypass - Jessamine County, Kentucky,  KYTC - District 7– Prepared 
traffic analysis (Synchro and Transyt - 7f) and CORSIM modeling of existing and future con-
ditions of at-grade intersections and single-point diamond interchange associated with 
the alignments of the East Bypass.
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SECTION TITLE

EDUCATION

• Master of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH
Professional Land Surveyor:  KY 

Professional Traffic Operations Engineer 
Certification

INDUSTRY TENURE

35  Years

DAVID LEE, P.E., P.L.S., P.T.O.E. DAVID LEE, P.E., P.L.S., P.T.O.E.
Sr. Project Engineer, HDR Engineering, Inc. 

Mr. Lee has over 35 years experience as project manager/engineer on all aspects of a variety of 
transportation projects.  From 12 years experience as a principal in a firm, he understands the 
importance of project planning, scheduling and budgeting.  He is a certified Professional Traffic 
Operations Engineer and has also served as Adjunct Professor of Civil Engineering at Vanderbilt 
University and Speed Scientific School at the University of Louisville.

EXPERIENCE OVERVIEW
• KYTC Statewide Traffic Engineering Services – Senior traffic engineer responsible for 

services as requested by the KYTC as needed.  Most recently, Mr. Lee developed revised 
timing plans for a signal system in Bowling Green that consisted of 10 signalized intersec-
tions that were operating independently.  He is currently completing two system upgrades 
in Pikeville on US 23 and KY 1426.  

• Transportation Planning Analyses/Studies – Prepared over 50 traffic planning and 
impact studies.  These studies generally included intersection capacity analysis utilizing 
methodology of the Highway Capacity Manual and HCS+ or Synchro modeling software.

• Traffic Signal Design – Project engineer/manager for the preparation of traffic signal 
plans/specifications for over 20 intersections.  Many projects included the development of 
signal phasing and timing plans used to establish timing at local controllers.

• Shelbyville Road/Snyder Freeway/I-64 Regional Traffic Analysis, Jefferson County, 

Kentucky – Project manager responsible for traffic engineering/planning study to evalu-
ate the impact of potential development of several major tracts of land in a quadrant of this 
major interchange.  The study consisted of an evaluation of existing conditions within the 
study area and contained an analysis of the adequacy of both the existing road network, 
and with additional traffic generated by projects that had received zoning approval. 

EDUCATION

• Bachelor of Science, Electrical 
Engineering, University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, TN, FL, AL, AZ, 
CA, GA, IL, IN, LA, MA, NV, NM, NC, OH, 
PA, SC, TX VT, VA, WV

INDUSTRY TENURE

39  Years

LARRY ANDERSON, P.E. LARRY ANDERSON, P.E.
Vice President, HDR Engineering, Inc. 

Mr. Anderson’s responsibilities include instrumentation and control (I&C) and electrical dis-
tribution design. His experience includes wastewater/water treatment plant and pump sta-
tion design, back-up electrical power system design, indoor/outdoor lighting design, energy 
calculations,  estimating electrical construction costs, electrical design for hazardous loca-
tions, overhead and underground distribution of high voltage circuits, instrumentation and 
control systems including programmable logic controllers (PLCs), computer-based networks,  
communications, fi re alarm and signal systems, lightning protection, security systems, circuit 
breaker and relay coordination, load studies, fault current and voltage drop calculations and 
studies, and power factor studies and correction design. 

EXPERIENCE OVERVIEW
• Blue Grass Airport Concourse B Expansion, Lexington, Kentucky. Project Engineer 

for a terminal expansion including lighting, power distribution, lightning protection, 
emergency generator, data network, wireless internet, sound/intercom system, telephone 
system, flight/gate informational displays, access control and CCTV.

• Blue Grass Airport Runway/Taxiway Signage, Lexington, Kentucky. Project Manager 
for signage improvements to comply with FAA Advisory Circular 150/5340-18C including 
modification/addition of signs at low visibility routes, confusing intersections, holding 
positions for runways, runway exits, runway to runway intersections, and controlling 
entrances to ILS critical areas and runway approach areas.

• Blue Grass Airport Multi-level Parking Structure, Lexington, Kentucky. Lighting and 
security systems for a $10 million three-story parking facility that will be located in the 
existing short term parking lot across from the terminal building.

CONTRACT 6 | TRAFFIC SIGNAL DESIGN      
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SECTION TITLE

EDUCATION

• Bachelor of Science, Electrical 
Engineering, University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

24  Years

JILL VAN TASSEL, P.E. JILL VAN TASSEL, P.E.
Electrical Engineer, HDR Engineering, Inc. 

Mrs. Van Tassel’s responsibilities include design/drafting for various electrical engineering 
projects, including estimating electrical construction costs, distribution of medium and low 
voltage circuits, lighting, communications, fi re alarm and signal systems, security systems 
and access control systems, load studies, fault current and voltage drop calculations and 
studies, power factor studies, and correction design.

EXPERIENCE OVERVIEW
• Aircraft Rescue and Fire Fighting Training Facility, Blue Grass Airport. Responsible 

for all electrical/ instrumentation on this $3.5 million facility that began offering live fire 
training in the summer of 1998.

• Blue Grass Airport Access Control System. Access control system including card access 
system, computer, alarm, monitoring system, data access system, card readers, remote 
gate controllers, personal identification number pads, and closed circuit televisions.

• Blue Grass Airport Signage, Lexington, Kentucky. Design engineer to provide for 
improvements of runway/taxiway signage and markings to bring Lexington’s Blue Grass 
Airport in compliance with the July 31, 1991, Advisory Circular 150/5340-18C Standards.

• Multi-level Parking Structure, Blue Grass Airport. Lighting and security systems for 
a $10 million three-story parking facility that will be located in the existing short term 
parking lot across from the terminal building at Blue Grass Airport.

• Carter County Elementary School, Carter County, Kentucky. 60,000 sq. ft. school 
including lighting, power distribution, fire alarm system, miscellaneous equipment 
connections, cable television network, telephone system, and public address system.

CONTRACT 6 | TRAFFIC SIGNAL DESIGN      
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PROFESSIONAL REGISTRATIONS

Professional Surveyor:  KY

INDUSTRY TENURE

38  Years

JEFF ASH, P.L.S. JEFF ASH, P.L.S.
Survey Manager, HDR Engineering, Inc. 

Mr. Ash serves as Survey Manager for HDR’s Kentucky Department, and has over 38 years of 
surveying experience. His responsibilities include coordination of all survey work for projects 
supporting highway, water/wastewater, and civil site, in addition to topographic and boundary 
surveys. He is also responsible for estimating and scheduling surveys, including survey process-
ing and review for quality assurance, and maintaining/tracking project utilizations and dead-
lines. 

EXPERIENCE OVERVIEW
• Establishing existing boundaries and preparation of right of way strip maps/parcels for 

acquisition on highway projects;

• Providing survey data to support design of projects involving water/waste water treat-
ment plants, water main and sewer lines, and civil and site;

• GPS static/fast static with post-processing to establish aerial and survey control monu-
ments for projects. Civil/Site surveying were performed with conventional methods and 
GPS RTK surveys when application was appropriate for local site topography;

• ALTA/ACSM Land Title Surveys, Final Record Plats and other boundary surveys were com-
pleted throughout Kentucky, Tennessee;

• Management of construction layout for projects with commercial, business, retail, and resi-
dential development.
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SECTION TITLE

EDUCATION

• Tennessee Technological University, 
Bachelor of Civil Engineering, 2000

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, TN, GA
Professional Surveyor:  KY, GA

INDUSTRY TENURE

13 Years

ABBIE JONES, P.E., P.L.S. ABBIE JONES, P.E., P.L.S.
Principal | Project Manager, Abbie Jones Consulting

Ms. Jones has worked in the survey and engineering industry for more than 13 years, and has 
a solid background in all aspects of survey, project conception, design and implementation 
with a strong reputation of solid performance and accountability.  Originally from Tennessee, 
Ms. Jones married a Kentuckian while working in Georgia, where she was honored as the 2005 
Young Engineer of the Year. The couple spent two years in Texas for his neuroscience fellowship 
before moving near his family in Kentucky. Ms. Jones has previously worked as a consultant as 
well as a City Engineer for two cities: Hurst, TX and Milton, GA. Ms. Jones holds active surveying 
and engineering licenses in multiple states.

EXPERIENCE OVERVIEW
• FEMA Mitigation Project– University of Kentucky- Project surveyor for a floodplain miti-

gation design project. Phase 1 included approximately 10 acres, nearly 1000 linear feet of 
stream cross sections, 5 detention ponds, extensive utility locates, and 25 foot grid for the 
topographic survey. 

• Author for Highway Design Guidance Manual KYTC - Project manager for the HDGM 
manual update of survey chapters and related district training that is currently underway. 

• Household Hazardous Waste Facility, Lexington, KY - Project surveyor for one acre of 
critical infrastructure and topographic survey with very quick turnaround. Unique site fea-
tures included avoidance of the fatalities impound yard when collecting manhole informa-
tion, and a high volume dump truck route.

• Calvary Baptist Church ALTA/ASCM Survey,  Lexington, KY - Project surveyor for six 
acres of 38 original platted lots in historic downtown. Extensive boundary research and 
field work were required for this urban campus. The details of each wall, numbered park-
ing space, building use, and myriad of zoning were complex, but shown in a clear manner.

CONTRACT 6 | TRAFFIC SIGNAL DESIGN      
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, IN

Professional Surveyor: KY

INDUSTRY TENURE

33 Years

KEITH MESSINGER, P.E., P.L.S. KEITH MESSINGER, P.E., P.L.S.
Quality Control Coordinator | Project Manager, HDR Engineering, Inc. 

Mr. Messinger serves as the Quality Control Coordinator and he has more than 33 years of expe-
rience. His responsibilities include assuring quality control procedures are in place, and review 
of plans and bidding documents/specifications.

EXPERIENCE OVERVIEW¹
• Kentucky Horse Park Indoor Event Arena, Lexington, KY.  Participated as the design 

civil engineer for the architect design team to plan, design and produce plans to construct 
the new Indoor Event Arena for the Kentucky Horse Park in preparation for the 2010 World 
Equestrian games, a $36 million project.  Responsible for site storm water/detention/storm 
water quality design, site sanitary sewer design, site water main/fire service/domestic ser-
vice design and site erosion control design. Working with all design team professionals to 
meet client needs.  Project was completed in 2009.

• Kentucky Horse Park Outdoor Stadium, Lexington, KY.  Participated as the design civil 
engineer for the architect design team to plan, design and produce plans to construct 
a replacement outdoor stadium for the Kentucky Horse Park as part of the preparations 
ongoing for the 2010 World Equestrian Games, a $21 million project.  Responsible for site 
storm water, site sanitary sewer, off site sanitary sewer, site and off site water designs as 
well as erosion control.  Have also served as coordination conduit between this project and 
other projects at the Park to make all projects merge together and provide the client with 
good finished products.  Meetings with governmental agencies and utility companies for 
coordination.
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CONTRACT 6 | TRAFFIC SIGNAL DESIGN

SECTION 3 | CLIENT LIST

The following is a list of professional references. We encourage you to contact these individuals 
to learn about our past performance. Detailed descriptions for these clients and similar proj-
ects are presented in Section 4 of this submittal.

• Mr. Steve Cummins, Traffic Signal Manager
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3491
stevec@lexingtonky.gov

Similar Projects:  Liberty Road Signals

• Mr. Keith Lovan, P.E., Municipal Engineer Senior
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3410
klovan@lexingtonky.gov

Similar Projects:  Liberty Road Signals

• Ms. Lynn Witmer, Transportation Engineering, Tech III
Kentucky Transportation Cabinet, Division of Traffic Operations
200 Mero Street | Frankfort, KY  40622 | 502-564-3020
lynn.witmer@ky.gov

Similar Projects:  Liberty Road Signals, US 68 - Fayette and Jessamine Counties

• Mr. Warren Witt, Director of Development

Hamburg Place Farms
2517 Sir Barton Way, Suite 210 | Lexington, KY  40509 | 859-299-1515 
warrenwitt@hamburgplace.com

Similar Projects:  Hamburg Place Development, Nicholasville US 27 Commerce Center 
(Kohls/Sam’s Club), Nicholasville Road (at Man O’ War) Marketplace
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01| LIBERTY ROAD

02 | US 68 - FAYETTE & JESSAMINE COUNTIES

03 | HAMBURG PLACE DEVELOPMENT

01 | LIBERTY ROAD
Lexington-Fayette Urban County Government | Lexington, KY

Dates of Service: 2001-2009

Key Personnel:  Mark McIntosh, P.E. | Joe Cochran, P.E. | Ben Edelen, P.E., P.L.S. | Jim Guinn, P.E. | Jeff Ash, P.L.S. | Larry Anderson, P.E.

Services Provided: Preliminary Engineering | Design | Environmental Services | Public Involvement | Traffic Signal Design  
 Description of Services Provided: This project consisted of preparing preliminary plans and Final Design 
for Section I. The project was complex due to the changing typical sections and designing the 
improvements to limit impacts to the existing corridor.  The project was an urban design with curb 
and gutter and fluctuated from a four-lane grass median divided roadway to a three-lane section. 
The project included signal designs for three intersections:  Liberty Road at Man O’ War, Liberty 
Road at Liberty Ridge, and Liberty Road at Starshoot Parkway. Many public meetings and neigh-
borhood participation created a positive public response and provided a context-sensitive design 
that has public approval.  The Phase I Design was completed for all three sections of Liberty/Todds 
Road and culminated with a Categorical Exclusion for the project. The Final Design of Section I 
began when the Phase I design was completed. Section I was broken into two subsections.  

Construction Cost: $10,500,000 – Section 1

02 | US 68 FAYETTE & JESSAMINE COUNTIES
Kentucky Transportation Cabinet, District 7, Lexington, KY

Dates of Service: 1997-2001

Key Personnel: Mark McIntosh, P.E. | Ben Edelen, P.E., P.L.S | Jim Guinn, P.E. | Joe Cochran, P.E. | Jeff Ash, P.L.S. | Larry Anderson, P.E.

Services Provided: Traffic Signal Design | Design | Surveying | Public Involvement | Environmental Services   

 Description of Services Provided: Project limits extend from approximately one mile south of Brannon 
Road in Jessamine County to Man O’ War Boulevard in Fayette County. The preferred alignment 
follows the existing two-lane US 68, and thereby required great ingenuity to minimize impacts.  
Services provided by the HDR team included alignment studies, environmental, roadway design, 
structural design, signal design and public hearings.  Because of constant development along 
the corridor, changes had to be incorporated throughout the planning process.  Phase I of the 
project was completed in May 1996 with an approved FONSI. A combination of avoidance and 
mitigation along with community buy-in produced a project that all stakeholders were proud of. 
Bikeway planning was also part of the community design.  Coordination with the Lexington MPO 
produced a plan that provided connectivity for surrounding neighborhoods. Five intersections 
included signal design:  US 68 at Man O’ War Boulevard, US 68 at Military Pike, US 68 at Dogwood 
Trace/Overlake Boulevard, US 68 at Windhaven/Bellerive, and US 68 at Brannon Road.
Construction Cost: $17,000,000

03 | HAMBURG PLACE DEVELOPMENT TRAFFIC IMPACT & SIGNAL DEVELOPMENT
Hamburg Place Farms LEXINGTON, KY

Dates of Service: 1997-2009

Key Personnel: Ben Edelen, P.E., P.L.S | Mark McIntosh, P.E.  |Larry Anderson, P.E.

Services Provided: Traffic Impact Studies | Traffic Signal Design   
 Description of Services Provided: HDR Engineering, Inc. provided traffic impact studies and traffic signal 
design for the planned development, existing conditions and background growth.  Traffic Impact 
studies were prepared in review and examination of existing conditions and planned develop-
ments on the 1,200 acre property.  Studies were completed in 1997, 2001, early 2005 and July 
2006 for 1.5 million square feet of retail, highway commercial outlots of hotels, restaurants, fuel-
convenience stations, 800,000 square feet of professional office, a 129 acre healthcare campus and 
planned residential development of 2,000 single family homes, 200 townhomes and 400 apart-
ments. Impact studies included anticipated development, trip generation, trip distribution and 
assignment and capacity analysis of existing and development year traffic conditions.  Level of 
Service, delay times, queue lengths, overall operating conditions and recommendations of pro-
posed improvements were prepared to the satisfaction of the government transportation plan-
ning staff and local zoning regulations. To provide safe progression and movement, at an appro-
priate time, signals were warranted by MUTCD and determined necessary by local officials.  Traffic 
signal design was prepared for nine (9) sites on principal arterial highways and collector streets 
serving Hamburg Place. Signal design includes the determination of the proper signal pole and 
signal head arrangements, turning radii of vehicles for clearance, pavement striping and mark-
ings, pedestrian indications for safe intersection crossings, vehicle detection and working out 
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details with the electrical contractor, District 7  and the LFUCG Division of Traffic Engineering. Traffic impact 
studies and signal design were completed using national standards of practice and an internal quality level of 
control and review to serve the public and Hamburg Place development well.
Total Project Construction Cost: N/A

04 | KYTC TRAFFIC SIGNAL SYSTEM - RICHMOND ROAD (US 25/421) WIDENING
Kentucky Transportation Cabinet, Fayette County, Kentucky

Dates of Service: 2002-2003

Key Personnel: Mark McIntosh, P.E. | Ben Edelen, P.E., P.L.S.
Services Provided: Traffic Signal Design | Traffic Analysis

 Description of Services Provided: HDR designed seven (7) signalized intersections from New Circle Road (KY 4) to Eagle 
Creek Drive as a sub-consultant to another firm.  KYTC and LFUCG standards were applied to the signal designs 
including a change from existing wooden poles to steel strain poles and working within existing right-of-way 
while coordinating with ongoing utility relocations.  All signals were interconnected to the Lexington-Fayette 
Urban County Government traffic control system, with communications utilizing primarily video detection 
rather than pavement loops. The Transoft Solutions Autoturn software was utilized on different right and left 
turning vehicle movements for intersection turn radii checks and possible conflicts.  Dual left turn design was 
utilized at most intersections.  Current Manual on Uniform Traffic Control Devices (MUTCD) and American 
Disabilities Act (ADA), LFUCG and KYTC references were used for crosswalk and pedestrian detection design.  
Design meetings and discussions were held with the LFUCG Division of Traffic Engineering, KYTC District 7, and 
Central Office Traffic electrical design branch to finalize design.  
Total Project Construction Cost: $400,000

05 | KYTC TRAFFIC SERVICES CONTRACT | DISTRICT 7 HIGHWAYS OFFICE
Kentucky Transportation Cabinet, Fayette County, Kentucky

Dates of Service: 2007-2009

Key Personnel: Mark McIntosh, P.E. | Ben Edelen, P.E., P.L.S.
Services Provided: Traffic Impact Studies | Traffic Signal Design | Traffic Counts

 Description of Services Provided: HDR Engineering, Inc. (as partner) teamed with URS Corporation to provide continu-
ing traffic engineering services in the KYTC District 7  traffic study. The HDR portion of the work included the 
completion in over 30 intersection turning movement counts, 15 left turning phasing studies, and eight signal 
warrant studies.  Turning movement counts were performed using the Jamar Petra computer count boards, 
associated software and electronic files for sharing with the District and team.  It was deemed necessary to 
count a few principal arterial signalized intersections with two people and two counters to secure a better, 
quality set of information to be used for improved signal phasing.  Left turn phasing studies were conducted 
for pre-selected time periods to understand conflicts, queuing, prime accident locations and sight distance.  
Counts, accident investigation of past reports, volume cross-products, examination of current signal timing 
tables, Highway Capacity calculations of delay allowed for a good understanding and outlined recommenda-
tions for improvements.  The KYTC Research Report on Guidelines for the Installation of Left-Turn Phasing was 
also followed.  Signal warrant studies required a continuous 12 turning movement count to follow review of the 
FHWA Manual on Uniform Traffic Control Devices (MUTCD) peak, four-hour and an eight-hour set of warrants.  
Collision diagrams of intersection accident history, photographs of peak conditions, vehicle queue lengths, 
Highway Capacity Manual, HCS+ analysis of the intersection, field review of gaps and decision sight distance 
were some of the main items relied upon for recommendations.  In all, four letter agreement assignments were 
successfully completed on time and shared with the District 7 and the LFUCG Division of Traffic Engineering.
Total Project Construction Cost: N/A

06 | TRAFFIC SIGNAL SYSTEM UPGRADE, US 31W 
Kentucky Transportation Cabinet, Bowling Green, Kentucky

Dates of Service: 2011 - Present

Key Personnel: David Lee, P.E., P.L.S., P.T.O.E. | Bill Seymour, P.E., P.L.S.
Services Provided: Traffic Impact Studies | Traffic Counts

 Description of Services Provided: HDR Engineering, Inc. was selected in 2011 to provide KYTC with traffic engineering 
tasks involving data collection and analysis.  Modeling of traffic flow included using CORSIM, VISSIM and other 
software tools. HDR has been tasked with several traffic signal systems upgrades including the Traffic Signal 
System Upgrade, US 31W – Bowling Green, KY The project evaluated the existing traffic signal system along this 
urban arterial and provided recommendations to upgrade the signal timing.  The existing system contains 10 
signalized intersections that were each operating independently.  HDR provided coordinated plans for the AM, 
Noon, and PM weekday peak periods along US 31W to improve traffic flow.  Based on field reviews and before 
and after travel time studies, the implemented timing plans have significantly improved the traffic operations 
along that corridor.  The work included: Data Collection – Field inventory, travel time studies, intersection/con-
troller photos, observe/record timing splits and queue lengths; Analysis and Development of Timing Plans – 
time space diagrams, phase diagrams, intersection drawings, evaluation/analysis of timing plans, and system 
optimization; and Field Implementation – Download recommended timings, fine-tune and adjust.
Construction Cost: N/A
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PRIME CONSULTANT
HDR ENGINEERING, INC.  

 Firm Name: HDR ENGINEERING, INC. (HDR)

 Local Address: 2517 Sir Barton Way | Lexington, KY 40509

 Local Phone No. | Fax No.: (859)  629-4800  |  (859) 629-4801

 Date Established: 1989

 No. Of Local Employees | Utilization: 65  |  90%

SUBCONSULTANTS
Abbie Jones Consulting | Field Surveying
 Local Address: 1022 Fontaine Road | Lexington, KY 40502

 Local Phone No.: (859) 559-3443

 Date Established: 2011

 No. Of Local Employees | Utilization: 5  |  10%

CONTRACT 6 | TRAFFIC SIGNAL DESIGN

SECTION 5 | LOCAL OFFICE LOCATIONS

=   Lexington, Louisville, and Cincinnati

HDR ENGINEERING, INC.  
LOCAL OFFICE LOCATIONS
HDR maintains local offices in Lexington and Louisville, Kentucky; and, Cincinnati, Ohio. 



CATEGORY 1 | EQUALIZATION BASINS OR TANKS

SECTION # | TITLE

6-1

Abbie Jones Consulting (AJC) is a certified disadvantaged business enterprise (DBE), specializing in providing sustainable professional engineer-
ing. AJC staff have worked in multiple states and we leverage the ideas and thorough knowledge of regulations to benefit our local clients. 
AJC currently has one professional engineer, an engineer-in-training, and a draftsperson/crew chief. AJC holds certifications in erosion control 
(KPESC-RI) and floodplain management (CFM). AJC staff have authored sustainable texts: ordinances, municipal design policies, and committee-
written design manuals. AJC’s positive outcomes with local authorities are a result of civil service experience and a “we’re here to help YOU” 
perspective. Professional services include:

Professional Land Surveying

• Construction Staking • Topographic Surveys

• Boundary Surveys • Asbuilt and ALTA Surveys

• Control and Panel Points • House Stakeouts and Lot Surveys

• Floodplain and Hydrographic Surveying • Elevation Certificates

• Training Courses

Professional Engineering

• Utility Coordination • Erosion Control Designs & Insp.

• Permitting • Rural Highway Design 

• Urban Highway Design  • Bike and Pedestrian Design

• Traffic Counts  • Training Courses

CONTRACT 6 | TRAFFIC SIGNAL DESIGN

SECTION 6 | DBE/WBE INVOLVEMENT
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Comes the Affiant,     HDR Engineering, Inc.    , and after being first duly sworn, states under penalty of perjury as 
follows:

 1.  His/her name is     Ben R. Edelen     and he/she is the individual submitting the proposal or is the authorized 

representative of     HDR Engineering, Inc.    , the entity submitting the proposal (hereinafter referred to as “Proposer”).

 2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at 

the time the proposal is submitted, prior to award of the contract and will maintain a “current” status in regard to those 

taxes and fees during the life of the contract.

 3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to 

award of the contract.

 4.  Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with 

the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a 

business license has not been obtained.

 5.  Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of 

Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the 

campaign finance laws of the Commonwealth.

 6.  Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County 

Government Code of Ordinances, known as “Ethics Act.”

 7.  Proposer acknowledges that “knowingly” for purposes of this affidavit means, with respect to conduct or to 

circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been 

aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught. 

________________________________________________

STATE OF               Kentucky                                   
COUNTY OF            Fayette                                     

The foregoing instrument was subscribed, sworn to and acknowledged before me by
            Ben R. Edelen                on this the            26th             day of              March          , 2014.

My Commission expires:               10/16/2016                

_______________________________________
                   NOTARY PUBLIC, STATE AT LARGE

Appendix A  | AFFIDAVIT

__________________________________________________________________________________________________________________________________________________________________________________________________________________________ ______________

________________________________________________________________
OTOTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTARAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA Y PUUBLIC STATE AT LARGE

         

   NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNO
________________________________________________________________________________________________________________

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNO

www.hdrinc.com
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EQUAL OPPORTUNITY AGREEMENT

The Law

• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 
discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex.

• Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

******************************
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those 
individuals who have previously not been allowed to enter into the mainstream of society.  Because of its 
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, 
Directors and all supervisory personnel.  In following this commitment to Equal Employment Opportunity and 
because the Government is the benefactor of the Federal funds, it is both against the Urban County 
Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned 
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future 
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons.

___________________________________ _______________________________
Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10
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women, VVVVVVVVVVVVVieiiiiiiii tnam veterans, handicappe

_______________________________
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HDR ENGINEERING, INC.
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HDR, Inc. 8404 Indian Hills Drive 
Omaha, NE   68114-4049  

Phone (402) 399-1000 
Human Resources Fax (402) 548-5002 
http://hr.intranet.hdr/

09.05.04 

Equal Employment Opportunity Policy Statement

HDR, Inc. and its subsidiaries, hereinafter referred to as HDR, have been and will continue to be 
equal opportunity employers. We are dedicated to maintaining a work environment which 
extends equal opportunity for employment and employment-related benefits to all individuals. 
HDR will recruit, hire, compensate, upgrade, train and promote employees in all job 
classifications and will insure that all personnel actions such as compensation, benefits, layoffs, 
return from layoffs, transfers, company sponsored training, education, tuition assistance, social 
and recreation programs and other terms, conditions and privileges of employment are 
administered without regard to race, color, sex, sexual orientation, religion, national origin, age, 
creed, veteran, citizenship status, marital status, public assistance, disability status or Vietnam 
Era Veteran, except where these are essential bona fide occupational qualifications. 
Compensation for services will not be reduced because of any disability income, pension or 
other benefits the applicant or employee receives from another source. Towards this objective, 
HDR has adopted affirmative action programs to assure equal opportunity and compliance with 
Federal, and local legislation.  

Physical and/or mental job qualifications are applied in the section of employees for hire, 
promotion and transfer only if they are directly job-related and consistent with business 
necessity and the performance of the job. Any information obtained relating to a person's 
physical or mental condition shall be kept confidential except to extent that supervisors and 
managers may be informed of work limitations or reasonable accommodations necessary, first 
aid and safety personnel may be informed if emergency precautions or treatment might be 
necessary and information may be released to Government officials investigating compliance. 

Employees are requested to complete a voluntary disclosure form to assist HDR in identifying 
reasonable accommodations, which could enable more effective and safe performance. 
Reasonable accommodations such as special equipment, job restructure, modified work 
schedule or other accommodations will be made to the physical and mental abilities of 
employees and applicants, provided the accommodation does not impose an "undue hardship" 
on the company.

HDR strongly disapproves of any form of discrimination or harassment of individuals placed 
through this policy, and furthermore, seeks to make employees at all levels sensitive to the 
issue and inform them of their equal employment rights. 

Concerns or suggestions regarding HDR's Equal Employment Opportunity Policies and their 
application should be directed to your supervisor, your Department Manager or Regional 
Director, or Richard A. O’Gara, Vice President of Human Resources and Corporate EEO Officer 
(HDR, Inc., 8404 Indian Hills Dr., Omaha, NE 68114, 402/399-1000). All allegations of 
harassment or discrimination will be investigated in as confidential a manner as possible and 
corrective action, including discipline or discharge, taken where appropriate. Retaliation against 
employees filing a complaint is strictly prohibited, as are false charges of discrimination or 
harassment.

All employees are encouraged to take an active role in promoting our affirmative action efforts. 
The Affirmative Action Program is available for your inspection during regular business hours by 
appointment with your Department Manager or Managing Principal. 
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HDR Engineering, Inc.
Affirmative Action Plan

As supported in our policy statement and Affirmative Action Plan, HDR is dedicated to maintaining and
improving a work environment that extends equal opportunity to all individuals. HDR policy encourages
recruitment and appointment to the work force of qualified minority and female candidates.

The employment/recruitment process is supervised by a corporate Human Resources staff to ensure
compliance with Affirmative Action.  Our workforce is predominantly professional/technical,
representing 83 percent of our total staff.  Because availabilities in these fields are low, women and
minorities are given every consideration.

All advertising encourages affirmative action, with most advertising placed in large metropolitan or
technical publications.  Where appropriate, positions are also advertised in minority and female
publications.  Job service and other employment referral agencies are used.  Each position description is
reviewed to ensure that it is not discriminatory in any way.

Utilization is reviewed at least quarterly, at the corporate level.  This review is forwarded to all levels of
management.  Rather than detail procedures required in the Affirmative Action Plan, we have listed
below those that are particularly helpful or effective.  If required, we can furnish you with the entire plan.

Employee Referral Program - Cash bonuses are paid to employees who refer qualified candidates
who are subsequently hired.  This provides an effective tool in the recruitment of minority and female
employees.

Tuition Reimbursement - Employees are encouraged to further their education to allow for
promotions.  HDR assists in this process by reimbursing tuition costs.

Job Posting - All vacancies are posted, the majority nationally.  Through the postings, employees are
provided an opportunity for advancement and are able to refer candidates from the outside to apply for
those positions.

Performance Appraisal and Development Program - A formalized performance appraisal system
helps ensure fairness in evaluating employees for promotions and salary increases.

Through this corporate wide effort, we are progressing in our affirmative action goals.  Our California
staff has increased its percentage of female professional staff since 1988.  HDR intends to recognize the
worth of each individual based solely upon his or her performance, qualifications, and contribution to the
success of the company.

HDR Engineering, Inc.
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Lexington-Fayette Urban County Government
MBE/WBE Participation Form

1) Identification of Participating MBE/WBEs

The undersigned submits the above list of MBE/WBE firms to be used in accomplishing the work 
contained in this Bid.  

Company: HDR Engineering, Inc.      By: 

Date: March 26, 2014                 Title:   Vice President

MBE/WBE Name, 
Address & Phone

Work to be 
Performed

Dollar Value of 
Work 

% Value of Total 
Contract

1.   Abbie Jones Consulting
1022 Fontaine Rd
Lexington, KY 40502
859-559-3443

• Field Surveying TBD 10%

CONTRACT 6 - TRAFFIC SIGNAL DESIGN
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LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE business enterprises on the project and can supply the appropriate 
documentation.   

        _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade  publications; and 
publications or trades targeting minority, women and disadvantaged 
businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms to participate. 

        _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 

for prime contractors and MWDBE firms 
 

_____ Requested a list of MWDBE subcontractors or suppliers from LFUCG 
Economic Engine and showed evidence of contacting the companies on the 
list(s). 

 
_____ Contacted organizations that work with MWDBE companies for assistance 

in finding certified MWBDE firms to work on this project.  Those contacted 
and their responses should be a part of the bidder’s good faith efforts 
documentation. 

   
_____ Sent written notices, by certified mail, email or facsimile, to qualified, 

certified MWDBEs soliciting their participation in the contract not less that 
seven (7) days prior to the deadline for submission of bids to allow them to 
participate effectively. 

 
_____ Followed up initial solicitations by contacting MWDBEs to determine their 

level of interest. 
 

_____ Provided the interested MWBDE firm with adequate and timely information 
about the plans, specifications, and requirements of the contract. 

 
_____ Selected portions of the work to be performed by MWDBE firms in order to 

increase the likelihood of meeting the contract goals.  This includes, where 
appropriate, breaking out contract work items into economically feasible 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 24
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units to facilitate MWDBE participation, even when the prime contractor 
may otherwise perform these work items with its own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms not rejecting them 

as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a 
description as to why an agreement could not be reached. 

 
_____ Included documentation of quotations received from interested MWDBE 

firms which were not used due to uncompetitive pricing or were rejected as 
unacceptable and/or copies of responses from firms indicating that they 
would not be submitting a bid.  

 
_____ Bidder has to submit sound reasons why the quotations were considered 

unacceptable.  The fact that the bidder has the ability and/or desire to 
perform the contract work with its own forces will not be considered a 
sound reason for rejecting a MWDBE quote.  Nothing in this provision shall 
be construed to require the bidder to accept unreasonable quotes in order to 
satisfy MWDBE goals. 

 
_____ Made an effort to offer assistance to or refer interested MWDBE firms to 

obtain the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal 

 
_____ Made efforts to expand the search for MWBE firms beyond the usual 

geographic boundaries.  
                                              
_____ Other - any other evidence that the bidder submits which may show that the 

bidder has made reasonable good faith efforts to include MWDBE 
participation. 

                                             
   Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation 
deemed relevant to this requirement.  Documentation of Good Faith Efforts 
are to be submitted with the Bid, if the participation Goal is not met.   

 
The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative      
 
                                                          
______________________________  ____________________________________ 
Date       Title 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 25
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Company Representative

Area Manager | Vice President



F-1

Attachment 1
Project Team Location(s)

Prime Consultant Location (City, State) Date Office 
Established

Total Number 
of Employees

No. of Employees 
expected to work 
on DOE projects

Headquarters

Local Office

PM Location

SubConsultants

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, 

if applicable. If support comes from multiple locations, use the blank spaces in the form to 
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant 
considers the sub-consultant(s) services to be essential to meeting the required 
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in 
the SOQ that provides a commitment to be a part of the prime consultant’s team in 
providing the stated services. In such cases, for the purpose of evaluating the proposals, 
committed sub-consultants will be considered to be part of the prime consultant’s 
workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products.

7

Omaha, NE 1917 8,600 40

Lexington, KY 1989 65 40

Lexington, KY

Abbie Jones Consulting May 2011 5 5

Field Surveying

Lexington, KY May 2011 5 5

Lexington, KY May 2011 5 5

CONTRACT 6 - TRAFFIC SIGNAL DESIGN
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Attachment 2 – RFP #13-2014 Scoring Sheet 

RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 
     

Consultant Name:         

Project Category:         

Selection Criteria 
Notes 

 
Score (1-5)  

Weighted 
Factor 

Multiplier 
(A) 

Total 
Points 

Possible 
(B) 

Weighted 
Score 

 
(A x B) 

Overall expertise of the firm Acceptable: at least 3 similar projects:   15   

Overall expertise of the Team members Acceptable: at least 2 similar projects last 5 years:   25   

Past performance in the service category  Based on work for LFUCG and/or reference clients:   25   

Project Manager Qualifications  Acceptable: at least 3 similar projects last 5 years:   15   

Office status and location of employees  
 
 
 
 

5.0 - Prime has Fayette Co. HQ: 

  20   

4.5 - Prime has "local" HQ: 

4.0 - Prime has non-local Kentucky HQ: 

3.5 - Prime has non-local KY office: 

1.0 to 3.0 - Prime has no Kentucky office (consider distance): 

Final Technical Score     100   

     
     

Page 1 of 2
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Attachment 2 – RFP #13-2014 Scoring Sheet 
RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 

       
 Affidavit      
 Affirmative Action Plan      
 EEO Agreement      
 Workforce Analysis      
 Insurance      
     
Comments: 

Description Adjective 

Numeric 
Rating 

 
 

Weighted 
Factor 

Multiplier 
(A)  

Fails to meet minimum requirements; major deficiencies which are not correctable Unacceptable 1 0.2  

Fails to meet requirements, significant deficiencies that may be correctable Poor 2 0.4  

Meets requirements; only minor deficiencies which can be clarified Acceptable 3 0.6  

Meets requirements and exceeds some requirements; no deficiencies Good 4 0.8  

Exceeds most, if not all requirements; no deficiencies Excellent 5 1.0  
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CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN

SECTION 1 | FIRM QUALIFICATIONS

HDR ENGINEERING, INC.
To address geotechnical testing, analysis and design needs for Lexington, LFUCG needs a con-
sulting team that will provide:

• Local staff with an exceptional understanding of LFUCG’s policies and design 
procedures.

• A team that has a proven track record of successfully completing design projects for 
LFUCG and has a long standing working relationship with the staff of LFUCG.

• A diverse team that is committed to the local community and that call Lexington “home”.

• A team of professionals committed to helping the LFUCG meet all project goals, and 
maintaining effective communication with LFUCG, residents of affected neighborhoods, 
and other involved stakeholders.

HDR HISTORY 

Headquartered in Omaha, Nebraska, HDR was founded in 1917, and maintains regional offices 
in Lexington and Louisville, Kentucky; Cincinnati and Columbus, Ohio; and, Chattanooga, Ten-
nessee. HDR is a service oriented firm with a strong commitment to local communities.  We 
emphasize communication and responsiveness on all of our projects, and work in partnership 
with our clients to design infrastructure that meets the community’s needs.

This year, HDR celebrates its 97th anniversary of providing engineering and architectural ser-
vices to its clients. We have grown from a small municipal engineering firm to a No. 11 ranking 
in 2013 by “Engineering News Record (ENR)” as one of the Top 500 Design Firms. Our steady 
growth is attributed to being an employee-owned company where each coworker benefits 
from providing great client service.

[  Our steady growth is attributed to being an employee-

owned company where each coworker benefits from 

providing great client service.  ]

Today, HDR employs approximately 8,600 professional and support staff in 210 offices nation-
wide, including approximately 150 professionals and support staff in our Kentucky and Ohio 
offices.  Our regional offices  provide our clients a full range of services including transporta-
tion, civil/site development, stormwater, GIS, construction services, geotechnical engineering, 
and structural design.

While HDR’s services have evolved to meet increasingly complex challenges ranging from 
nanotechnology to infrastructure security, one thing that hasn’t changed is our commitment 
to the values upon which HDR was founded. These values include respect, integrity, empow-
erment, innovation, teamwork, and responsibility. HDR’s mission is to be an excellent profes-
sional firm known for vision, value and service to our clients, our communities, and employees. 

FIRM QUALIFICATIONS

The local staff of HDR has enjoyed a 36-year relationship with Lexington-Fayette Urban County 
Government (LFUCG).  Our Lexington office is located in Hamburg Place on Sir Barton Way.  This 
experience has involved a variety of projects with cumulative construction costs exceeding 
$160 million.  These projects were performed on schedule and within budget.  HDR also has 
a solid record or service for cities and local municipalities that our offices reside within across 
the country. These projects range from rehabilitation to major capital improvement projects. 
Further discussion of projects can be found in Section 4 of this document. 

www.hdrinc.com

HDR Local Services Overview

Transportation

• Alignment Studies
• Grade and Drainage
• Streetscape Design
• Parks/Playgrounds/ Golf Courses
• Highways/Airports/Traffic 

Engineering
• Site Landscaping
• Structural Design

Geotechnical

• Investigation
• Analysis
• Design

Civil/Site Development

• Planning/Design
• Surveying/GPS
• Industrial & Commercial Sites
• Recreational Facilities
• Mapping/GIS
• Public Involvement

Stormwater

• Master Plans
• Conveyance Systems
• Utility Formation
• NPDES Permits
• Mapping/Ordinances
• Retention/Detention Basins

GIS

• Data Collection/Creation/Conversion
• Spatial Analysis
• Development/Integration
• Cartography
• GPS

Construction/Operations

• Contract Administration
• Scheduling
• Shop Drawing Reviews
• Resident Representatives
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ABBIE JONES CONSULTANTS (DBE Subconsultant)
Abbie Jones Consulting began in May 2011 with a vision to provide surveying, engineering, 
and training. Our clear understanding of the end user drives our data collection methods and 
deliverables. We understand what engineers, GIS managers, and government officials need. 
Because we know what data needs to be collected, we rarely need to go back to pick up addi-
tional data. Our clear understanding of how survey information will be used, provides our 
teammates and clients with on-time, within-budget solutions. As a DBE firm, we expect to work 
hard helping our teammates.

Ms. Jones is co-author and project manager for the surveying training courses under develop-
ment for each Kentucky Transportation Cabinet (KYTC) district office. Our staff has extensive 
experience in Fayette County including two recent LFUCG surveys. Traditional methods for 
topography, leveling, staking, and other survey tasks are also part of our capabilities. Our crews 
are familiar with hydrographic surveying using a variety of techniques with traditional waders, 
kayaks, and shallow draft boats. We are very familiar with easements, property descriptions, 
boundary surveys, and ALTA/ACSM surveys. Our staff works in both AutoCAD and Microstation 
platforms to meet the various needs of our agency clients.

CONSULTING SERVICES, INC.
Consulting Services Incorporated (CSI) is headquartered in Lexington, Kentucky and is ready to 
serve your needs.   Our firm employs approximately 40 team members and our staff of profes-
sional engineers and ICC-certified special inspectors have over 300 years of combined experi-
ence in geotechnical, construction and materials engineering, testing and IBC special inspec-
tion fields. CSI can provide the following geotechnical and engineering services: geotechnical 
exploration/soils reports, site assessments, pavement studies and design, site specific seismic 
studies for International Building Code (IBC), geophysical studies, and soil and rock drilling/
sampling.

www.hdrinc.com
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FIRM QUALIFICATIONS

HDR Local Services Over-

view (continued)

Construction/Operations

• Operation & Maintenance Manuals
• Training & Start-up
• Operations Assistance
• Construction Management

Funding Assistance

• Source Identification
• Application Preparation
• Program Administration

Electrical/Instrumentation

• SCADA Systems
• Fiber Optics/Data Networks
• Instrumentation & Controls
• Security/Access Control Systems
• Communication Systems
• Power Distribution/Lighting

Water/Wastewater

• Facilities Plans/Preliminary Studies 
• System Analysis/Review 
• Sewer System Evaluation
• Sewer Rehabilitation
• Gravity Sewers/Force Mains 
• Pump Stations
• Sanitary Sewer Modeling
• Wastewater/Water Treatment
• CSOs/SSOs
• Equalization Basins
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OVERVIEW 
We understand that the goal of Lexington-Fayette Urban County Government (LFUCG) is to select a competent team capable of producing a 
quality project on-schedule and within budget. Once the team is selected, the success of your project will be determined by the individuals you 
work with on a day-to-day basis. Our philosophy is to develop a “team approach” that combines our most experienced professionals with LFUCG 
representatives to obtain effective solutions. Therefore, a multi-disciplined team has been organized with the necessary expertise to address 
each project component.  The organization chart presented in Figure 2-1 may be cross-referenced with Table 2-1 to review team member 
locations, project responsibilities, and individual qualifications. 

Table 2-1 KEY PERSONNEL

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Justin Anderson

HDR | Lexington, KY

Project

Manager

MSCE 11 Prof.  Eng.

KY, IA, MD, NE, SD, IN, WI

Project Manager

Day-to-Day Contact, Engineering & Design, Cost Estimates, 

MAC1 Meetings

Ben Edelen

HDR | Lexington, KY

Department 

Manager | VP

BSCE 30 Prof.  Eng.

KY, OH

Prof.  Surveyor

KY

Principal-in-Charge

Public Involvement, MAC1 Meetings

Joe Cochran, P.E.

HDR | Lexington, KY

Hwy. Section 

Manager

BSCE 21 Prof.  Eng.

KY, OH

Project Engineer

MAC1 Meetings

Craig Barnett

HDR | Lexington, KY

Geotechnical 

Engineer

BSCE 10 Prof.  Eng.

KY, MS, SC, GA, NC, TN, NY, OH

Geotechnical Investigations

Borings, Rock Sampling, Geotechnical Reports

Dean Durbin

CSI | Lexington, KY

Chief Geotechnical 

Engineer

MS
Mining 

Eng.

22 Prof.  Eng.

KY

Geotechnical Investigation

Borings, Rock Sampling, Geotechnical Report

Bruce Hatcher

CSI | Lexington, KY

Chief Geotechnical 

Engineer

BSCE and 
BS

Mining 
Eng.

32 Prof.  Eng.

KY

Geotechnical Investigation

Borings, Rock Sampling, Geotechnical Report

Jeff Ash

HDR | Lexington, KY

Survey
Manager

N/A 38 Prof.  Surveyor

KY

Field Survey & Easements

Elevations, Utilities, Property Surveys, Easement Descriptions
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Figure 2-1 PROJECT TEAM ORGANIZATIONAL CHART

HDR ENGINEERING, INC.

 Justin Anderson, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . Project Manager

 Ben Edelen, P.E., P.L.S. . . . . . . . . . . . . . . . . . . . . Principal-in- Charge

LEXINGTON-FAYETTE URBAN  COUNTY GOVERNMENT

DIVISION OF ENGINEERING

 Brad Frazier, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Director

 Bob Bayert, P.E. . . . . . . . . . . . . . . . . . . . Engineering Section Manager

Management Advisory Committee

LFUCG Representatives

Justin Anderson, P.E.

Ben Edelen, P.E., P.L.S.

Joe Cochran, P.E.

Geotechnical Engineering

Justin Anderson, P.E.

Craig Barnett, P.E.

Bruce Hatcher, P.E. (CSI)

Field Surveying

Jeff Ash, P.L.S.

Abbie Jones, P.E., P.L.S. (WBE)

Laboratory Soils Testing | Drilling

Dean Durbin, P.E. (CSI)

Quality Assurance

Keith Messinger, P.E., P.L.S.
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Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Abbie Jones

Abbie Jones | Lexington, KY

Principal 

Engineer

BSCE 13 Prof.  Eng.

KY

Geotechnical Investigation

Borings, Rock Sampling, Geotechnical Report

Keith Messinger, P.E., P.L.S. 

HDR | Lexington, KY

QC Coordinator/ 

Project Manager

BSCE 33 Prof.  Eng.

KY

Prof.  Surveyor

KY

QA/QC

Quality Reviews

Note: 1MAC - Management Advisory Committee

RESUMES
Due to page limitations, abbreviated resumes for key team members have been included below and on the following pages. Detailed resumes 
for all project team members are available upon request.
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PROJECT TEAM

EDUCATION

• Master of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, IA, MD, NE, SD, 
IN, WI

INDUSTRY TENURE

11  Years

JUSTIN ANDERSON, P.E. JUSTIN ANDERSON, P.E.
Project Manager, HDR Engineering, Inc. 

Mr. Anderson has been involved in the geotechnical aspects of transportation, water and envi-
ronmental projects as a project manager, engineer and construction observer. His experience 
covers the analysis, design and construction of deep foundations for bridges, retaining walls, 
building structures, embankment fills, earth dams, flood control levees, railroad trackbeds and 
bridge approaches, pavements, rockfall catchments, subgrade stabilization, slope and excava-
tion stability, mine and coal seam location, management of field and laboratory investigations, 
preparation of geotechnical reports, project specifications, construction plans and cost estimates. 

EXPERIENCE OVERVIEW
• Williamstown Lake Dam Existing Condition Assessment, Williamstown, Kentucky. 

HDR contracted with the City of Williamstown, Kentucky to provide an assessment of the 
existing condition of the Williamstown Lake Dam and the appurtenant spillway.  This inves-
tigation included performing a visual site reconnaissance to (1) assess the dam’s current 
condition, (2) identify specific areas of concern, and (3) to plan an investigation to evaluate 
the subsurface conditions at the site.  Project responsibilities involved project manage-
ment, design and preparation of engineering report.

• Norfolk Southern, Heartlands Corridor, Virginia, West Virginia and Kentucky. Com-
piled geotechnical data reports for eight tunnels along the Heartlands Corridor clearance 
improvement project.  This project involved gathering and presenting relevant geotechni-
cal data for proposed clearance improvement methods which included undercutting, rais-
ing the tunnel roof and daylighting.  Project responsibilities included review and compila-
tion of existing geotechnical and geological information in preparation of Geotechnical 
Data Reports for each tunnel.

• City of Omaha, CSO LTCP Projects - SIFM, Leavenworth, Martha Street, Omaha, NE. 

Project Engineer. As part of the City’s CSO Program, HDR conducted SS study preliminary 
and final design and prepared a Basis of Design report of the proposed sewer separation 
in the Martha Street Basin. Included approximately 240 acres of drainage area located 
northeast of I-80 and 13th Street. Approximately ten blocks of new sanitary sewer will be 
constructed in the existing residential neighborhood. Sanitary sewers will be located within 
the existing 40 to 60 foot right of ways. Assisted in preparation of technical memorandum 
evaluating the impacts of proposed construction on existing levee system.

• CSXT Bridge 0HR21.9, Kathryn, Kentucky. HDR was involved in construction assistance 
for this CSX Railroad Bridge over the Salt River near Louisville, KY.  Micropiles were used to 
found a bridge pier through an existing pier that was encountered during construction 
in the bottom of the river at the proposed pier location.  Project responsibilities included 
review of alternate micropile designs and construction observation of micropile installation.

• North Tucker Boulevard – Preliminary and Final Design. This project involved the 
replacement of the North Tucker Bridge in St. Louis, MO, which was originally constructed 
in 1931 and has undergone many repairs within the past 20 years. The intent of this project 
was to eliminate further costly repairs and restore the proper use of the road and parking 
shoulders by removal of the structure and restoration of the roadway on fill.  
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH
Professional Surveyor:  KY

INDUSTRY TENURE

30  Years

BEN EDELEN, P.E., P.L.S. BEN EDELEN, P.E., P.L.S.
Area Manager | Vice President, HDR Engineering, Inc. 

Mr. Edelen has over 30 years of experience on major transportation projects throughout the 
Commonwealth of Kentucky.  Mr. Edelen has been a project manager on over $600 million in 
projects.  His responsibilities included the design and preparation of plans, supervision of oth-
ers.  Mr. Edelen is responsible for the timely completion of work and quality of the plans.

EXPERIENCE OVERVIEW
• World Equestrian Games, Statewide Transportation Planning & Design, Fayette 

County, KY –  HDR Engineering provided transportation planning and design services for 
the 2010 World Equestrian Games at the Kentucky Horse Park.   The HDR led team was 
selected in 2007 to provide a full range of services that have included traffic modeling, 
preliminary and final roadway design, agency coordination, GIS, public meetings, utility 
relocations, stream permitting and traffic management.  Transportation was a huge suc-
cess for the games.

• KY 4/US 421 Interchange, Fayette County, KY- The project consisted of providing Phase I 
& II Design for improvements to the ramps, US 421 and widening KY 4.  Ultimate and imme-
diate improvements were identified, designed and estimated.  The lower cost immediate 
improvements were chosen for construction to fit KYTC budgets.  Construction of the ramp 
and US 421 improvements were completed in 2009.

• US 68, Fayette and Jessamine Counties, KY - Project engineer for this project  with lim-
its that extend from approximately one mile south of Brannon Road in Jessamine County 
to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The proposed 
four-lane divided highway follows the existing corridor switching from right to left of the 
existing roadway to miss historic properties, cemeteries, and subdivisions.  Construction 
cost was $17 million.

CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN    

PROJECT TEAM

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH

INDUSTRY TENURE

21  Years

JOE COCHRAN, P.E. JOE COCHRAN, P.E.
Highway Section Manager, HDR Engineering, Inc. 

Mr. Cochran has 21 years of transportation design experience and has been project engineer 
or project manager on the projects listed below.  He has been responsible for management of 
projects, roadway design and supervision of others.

EXPERIENCE OVERVIEW
• Liberty Road, Fayette County, Kentucky – Phase I and II design of 5.5 miles of urban 

roadway for Lexington-Fayette Urban County Government on an LPA project.  Public 
involvement played a major part of keeping the project on schedule. A new elementary 
school was designed and constructed simultaneous to Liberty Road and required coordi-
nation with several stakeholders. Section I recently was constructed in two phases at a total 
cost of $7.5 million. 

• US 68, Fayette and Jessamine Counties, Kentucky - Project engineer for this project  
with limits that extend from approximately one mile south of Brannon Road in Jessamine 
County to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The pro-
posed four-lane divided highway follows the existing corridor switching from right to left 
of the existing roadway to miss historic properties, cemeteries, and subdivisions.  Construc-
tion cost was $17 million.

• Citation Boulevard, Lexington, Kentucky -This project involved the preparation of a 
Design Study Report and Phase I and II plans. Citation Boulevard is a  four-lane divided arte-
rial highway from Leestown Road to Newtown Pike. Six alternate alignments with various 
combinations were evaluated as part of a corridor location study from west of Leestown 
Road to Coldstream Farm.  As alternates were developed, meetings were held involving 
the Lexington-Fayette Urban County Government and Kentucky Department of Highways.
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PROJECT TEAM

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, MS, SC, GA, NC, 
TN, NY, OH

INDUSTRY TENURE

10  Years

CRAIG BARNETT, P.E. T. CRAIG BARNETT, P.E.
Geotechnical Engineer, HDR Engineering, Inc. 

Mr. Barnett currently serves as a Geotechnical Engineer responsible for various geotechnical 
projects. His project responsibilities include slope stability analyses; settlement analyses; ex-
ternal retaining wall analyses; rock cut slope design; deep and shallow foundation analyses. 
In addition, his experience includes development of geotechnical reports for roadways and 
structures designed in various geologic regions. His responsibilities include the management, 
design, and quality control of various projects including geotechnical investigations involv-
ing structures including bridges, buildings, roadways and dams. He also has field experience 
in geotechnical exploration, field crew management, and exploratory foundation excavations. 

EXPERIENCE OVERVIEW
• US 62 Relocation over Tennessee River (Bicycle/Pedestrian Pathway Bridge)¹ - Mr. 

Barnett was the Geotechnical Engineer in charge of coordinating a drill crew during field 
operations. Mr. Barnett coordinated with local utility companies to have utilities located 
in the vicinity of all borings.  In addition, he performed engineering analyses for deep and 
shallow foundations and formulated recommendations for construction of the bicycle/
pedestrian pathway bridge. Mr. Barnett developed the geotechnical report.

• LSIORB East End Approach Structure, Louisville, Kentucky ¹ - Mr. Barnett was the Geo-
technical Engineer in charge of coordinating a drill crew and onsite engineer during field 
operations. Mr. Barnett coordinated with local utility companies to have utilities located in 
the vicinity of all borings. An ATV drill rig was utilized to drill 28 borings on the project site. 
Mr. Barnett communicated with the field crews on a daily basis to ensure execution of the 
boring plan and he assigned lab testing required to complete the engineering analyses 
associated with the approach structure.  He also performed engineering analyses for deep 
foundations and formulated recommendations for approach structure foundations. Mr. 
Barnett developed  the geotechnical report.

• I-69 Strategic Planning Corridor Study from Fulton to Eddyville, Kentucky, Fulton, 

Hickman, Graves, Marshall, Livingston and Lyon Counties, Kentucky¹ - Mr. Barnett 
performed a geotechnical overview for the proposed corridor based upon research of 
available published data and experience with highway design and construction within the 
region.  General geotechnical and geologic characteristics of the study were identified and 
discussed in a report compiled by Mr. Barnett.  In addition, he utilized a variety of sources 
and performed a literature search that included reviews of the following sources: avail-
able topographic and geologic mapping of the project area published by the United States 
Geological Survey (USGS) and the Kentucky Geological Survey (KGS); the Geologic Map of 
Kentucky, published by the USGS and the KGS (1988); KYTC Geotechnical Data, published 
by the KGS and KYTC, http://kgs.uky.edu/kgsmap/kytcLinks.asp; United States Department 
of Agriculture, Soil Conservation Service (SCS) Soil Survey Publications for affected coun-
ties; Physiographic Regions, published by KGS, http://kgs.uky.edu/kgsweb; and KY Lakes, 
published by Kentucky Division of Geographic Information (GIS), http://kymartian.ky.gov

• Kentucky Dam Safety Mitigation Plan, Statewide, Kentucky ¹ - This program, through-
out the KDOW Dam Safety Section, focuses on mitigation of existing and future risks 
associated with dams within Kentucky. The project involves data gathering, field recon-
naissance, and preliminary risk assessment to quantify, classify, and rank a prioritized 
group of 200 dams with regards to risk in the state. Inundation mapping and dam 
breach analysis will be performed to support the assessments, and will also be used in 
the development of prototype simplified Emergency Action Plans for the dams. In addi-
tion, mitigation plans and catastrophic long term recovery plans will be developed 
for selected dams, for use in a planned expansion of the state hazard mitigation pro-
gram that may include all regulated dams within Kentucky. Mr. Barnett’s tasks included 
reviewing data submitted by KDOW and to conduct field reconnaissance on 27 of the 
78 dams. Mr. Barnett compiled a report summarizing the visual observations during 
site visits to each dam. The results of these assessments will assist KDOW in prioritiz-
ing repair and/or rehabilitation needs at state-owned dams in a cost effective manner.
  ¹ Denotes individual experience.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY 

Master of Special Inspections (MSI) from 
the International Code

INDUSTRY TENURE

22  Years

DEAN DURBIN, P.E. DEAN DURBIN, P.E.
Sr. Civil Consultant & Principal Engineer | CSI

Mr. Durbin has worked in the civil engineering and construction materials industry for  two 
decades.  He has a solid background in all aspects of project conception, design and imple-
mentation with a strong reputation of solid performance and accountability. In addition, he 
is a Land Surveyor-In-Training and has obtained his certification through the International 
Code Council, making him the only professional engineer in Kentucky who is a certified Mas-
ter Special Inspector. In the past year, Mr. Durbin has served as a the project manager for the 
Geotechnical Operations and Construction Materials Engineering portions of the Clays Mill 
Road Extension Project, Wolf Creek Dam and the Southland Christian Church Campus on 
Richmond Road.  

EXPERIENCE OVERVIEW
• Clays Mill Road Extension Project: He served as the CSI Project Manager for the new 

construction and widening of this road for LFUCG Division of Engineering.  He managed 
the soils, concrete and asphalt materials testing and geotechnical inspections from the 
beginning of construction through the current phases.

• Morgan Avenue Project: Dean served as the CSI Project Manager for the new construc-
tion and widening of this road for LFUCG Division of Engineering.  He managed the soils, 
concrete and asphalt materials testing and geotechnical inspections from the beginning 
of construction through the current phases.

• Rupp Arena Expansion (current): He is also currently working on the geotechnical engi-
neering, laboratory testing and reporting for the sub-surface conditions for the existing 
and proposed new facility downtown.

CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN     

PROJECT TEAM

EDUCATION

• BSCE and BS Mining Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY 

INDUSTRY TENURE

32 Years

BRUCE HATCHER, P.E. BRUCE HATCHER, P.E.
Chief Geotechnical Engineer | CSI

Mr. Hatcher’s project experience includes projects as large as over 1,600 acres, buildings as 
large as 1.2 million square feet, “portfolio” work on as many as 40  projects in one package. 
His specific specialties include earthwork issues, construction materials and project perfor-
mance, forensic analysis of geotechnical and materials issues, large project planning and 
geologic-related construction planning and analysis. 

EXPERIENCE OVERVIEW
• Educational & Government Projects: He has worked on projects for over 50 local gov-

ernment entities on projects ranging from judicial centers to fire stations.  In addition, Mr. 
Hatcher has worked with all of the major universities in Kentucky as well as over 15 small 
colleges. Mr. Hatcher as performed work for over 60 school systems in Kentucky and Indi-
ana. This includes over 150 projects.  

• Commercial/Retail Facilities: He served as the project manager and geotechnical engi-
neer for over 30 retail sites in various states. He also has been the geotechnical and materi-
als engineer on over 500 other commercial projects.

• Medical Facilities: Projects include: University of Kentucky Pharmacy Building, Saint 
Joseph London and Mount Sterling, and the new Central Baptist Expansion in Lexington. 
He also has been involved as the engineer of record for over 40 other medical facilities in 
Kentucky and Tennessee. 

• Infrastructure Projects (non-power industry): He served as the project manager and 
principal engineer for over 300 geotechnical explorations and inspections projects for 
water treatment plants, water tanks, major/minor roadways, parking garages, railway 
structures/stations/terminals, cellular/communications towers and landfills. 

• Forensic Projects: He served as a geotechnical and materials engineer for various forensic 
projects in KY, TN, OH, IN, WV and VA. This includes over 30 projects.
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EDUCATION

• Tennessee Technological University, 
Bachelor of Civil Engineering, 2000

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, TN, GA
Professional Surveyor:  KY, GA

INDUSTRY TENURE

13 Years

ABBIE JONES, P.E., P.L.S. ABBIE JONES, P.E., P.L.S.
Principal | Project Manager, Abbie Jones Consulting

Ms. Jones has worked in the survey and engineering industry for more than 13 years, and has 
a solid background in all aspects of survey, project conception, design and implementation 
with a strong reputation of solid performance and accountability.  Originally from Tennessee, 
Ms. Jones married a Kentuckian while working in Georgia, where she was honored as the 2005 
Young Engineer of the Year. The couple spent two years in Texas for his neuroscience fellowship 
before moving near his family in Kentucky. Ms. Jones has previously worked as a consultant as 
well as a City Engineer for two cities: Hurst, TX and Milton, GA. Ms. Jones holds active surveying 
and engineering licenses in multiple states.

EXPERIENCE OVERVIEW
• FEMA Mitigation Project– University of Kentucky- Project surveyor for a floodplain miti-

gation design project. Phase 1 included approximately 10 acres, nearly 1000 linear feet of 
stream cross sections, 5 detention ponds, extensive utility locates, and 25 foot grid for the 
topographic survey. 

• Author for Highway Design Guidance Manual KYTC - Project manager for the HDGM 
manual update of survey chapters and related district training that is currently underway. 

• Household Hazardous Waste Facility, Lexington, KY - Project surveyor for one acre of 
critical infrastructure and topographic survey with very quick turnaround. Unique site fea-
tures included avoidance of the fatalities impound yard when collecting manhole informa-
tion, and a high volume dump truck route.

• Calvary Baptist Church ALTA/ASCM Survey,  Lexington, KY - Project surveyor for six 
acres of 38 original platted lots in historic downtown. Extensive boundary research and 
field work were required for this urban campus. The details of each wall, numbered park-
ing space, building use, and myriad of zoning were complex, but shown in a clear manner.

CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN    

PROJECT TEAM

PROFESSIONAL REGISTRATIONS

Professional Surveyor:  KY

INDUSTRY TENURE

38  Years

JEFF ASH, P.L.S. JEFF ASH, P.L.S.
Survey Manager, HDR Engineering, Inc. 

Mr. Ash serves as Survey Manager for HDR’s Kentucky Department, and has over 38 years of 
surveying experience. His responsibilities include coordination of all survey work for projects 
supporting highway, water/wastewater, and civil site, in addition to topographic and boundary 
surveys. He is also responsible for estimating and scheduling surveys, including survey process-
ing and review for quality assurance, and maintaining/tracking project utilizations and dead-
lines. 

EXPERIENCE OVERVIEW
• Establishing existing boundaries and preparation of right of way strip maps/parcels for 

acquisition on highway projects;

• Providing survey data to support design of projects involving water/waste water treat-
ment plants, water main and sewer lines, and civil and site;

• GPS static/fast static with post-processing to establish aerial and survey control monu-
ments for projects. Civil/Site surveying were performed with conventional methods and 
GPS RTK surveys when application was appropriate for local site topography;

• ALTA/ACSM Land Title Surveys, Final Record Plats and other boundary surveys were com-
pleted throughout Kentucky, Tennessee;

• Management of construction layout for projects with commercial, business, retail, and resi-
dential development.
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CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN

SECTION 3 | CLIENT LIST

The following is a list of professional references. We encourage you to contact these individuals 
to learn about our past performance. Detailed descriptions for these clients and similar proj-
ects are presented in Section 4 of this submittal.

• Mr. Keith Lovan, P.E., Municipal Engineer Senior
Lexington-Fayette Urban County Government
101 East Vine Street, 4th Floor | Lexington, KY 40507 | 859-258-3597
klovan@lexingtonky.gov

Similar Project:  Clays Mill Road

• Mr. Mark Day, P.E., A.A.E., Courier Delivery Director of Engineering and Maintenance
Blue Grass Airport
4000 Terminal Drive, Suite 206 | Lexington, KY 40510 | 859-425-3100
mday@bluegrassairport.com

Similar Project:  Aircraft Rescue Fire Fighting Training Facility

• Mr. Michael Jason, Electrical Engineer
LG&E - KU, PPL Companies
SC&M Dept. South Service Center
220 W Main Street, Suite 1400 | Louisville, KY 40202 | 502-364-8691

Similar Project:  LG&E/KU Adams Substation, Georgetown, KY

• Mr. Robin Chacko, Electrical Engineer
LG&E - KU, PPL Companies
220 W Main Street, Suite 1400 | Louisville, KY 40202  | 502-741-6266

Similar Project: LG&E Crouch Property, LaGrange, Kentucky

• Mr. Victor Payne, Sr. Electrical Engineer
LG&E and KU Services Company
195 Hubert Reid Dr.  | Earlington, KY 42410 | 270-383-6034
Victor.Payne@lge-ku.com

Similar Project:  LG&E/KU Kenzig Road Soil Nail Wall - New Albany, IN

• Mr. Brent Rice, Board Member
Lexington Center
430 West Vine Street | Lexington, KY 40507 | 859-231-8780
brice@mmlk.com 

Similar Project:  Rupp Arena Renovation

• Mr. Roger Allison, Chief of Design
St Louis - Board of Public Service, City Hall
1200 Market St Room 301 | Saint Louis, MO  63103 | 314-622-3535

Similar Projects:  Grand Avenue Bridge over Mill Creek Valley, St. Louis, Missouri and 
Preliminary and Final Design, St. Louis, Missouri
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01 | CLAYS MILL

02 | RUPP ARENA

03 |  BGA AIRCRAFT RESCUE FIRE FIGHTING 
BUILDING

04 | LG&E/KU ADAMS SUBSTATION

SIMILAR DESIGN EXPERIENCE
Abbreviated descriptions for similar projects, including dates, services provided, key personnel 
involvement, and construction cost, are presented below. Client references for these projects 
are presented in Section 3 of this submittal.

01 |  CLAYS MILL ROAD 
Lexington-Fayette Urban County Government | Lexington, KY

Dates of Service: April 2011-Present

Key Personnel: Dean Durbin, P.E. | Joe Cooke, P.E.

Services Provided: Geotechnical Investigation | Design 

 Description of Services Provided: Clays Mill Road is a 3.7-mile urban minor arterial through a mixed-use 
area consisting of residential, school, church, and some commercial land. The road improve-
ment project extends between Harrodsburg Road and Twain Ridge. Increased development in 
southwest Lexington has resulted in increased traffic on Clays Mill Road. The project is designed 
to relieve congestion and improve safety while maintaining the road’s residential character.  
Consulting Services Incorporated (CSI) has provided on previous phases, and is continuing to 
provide for current phases, construction materials testing, construction inspection and geo-
technical field services for all phases of this project.   The field testing services include retaining 
wall and road foundation services, asphalt, concrete and aggregate testing.  In addition, CSI 
bridge inspection personnel are currently serving as materials and geotechnical consultants 
on the Phase 2B and provide technical oversight on the construction of the bridge.

Estimated Construction Cost: Approximately $7,000,000

02 |  RUPP ARENA RENOVATION
Lexington-Fayette Urban County Government | Lexington, KY

Dates of Service: April 2011-Present 

Key Personnel: Dean Durbin, P.E.  | Bruce Hatcher, P.E. | Joe Cooke, P.E.

Services Provided: Geotechnical Investigation | Design 

 Description of Services Provided: CSI provided geotechnical services for the $310 million renovation and 
redesign of Rupp Arena that includes a transparent facade, and moving and expanding the 
convention center to the west of Lexington’s most well-known landmark.  CSI has provided 
geotechnical field exploration and engineering services.  CSI  also serves as the foundation 
design consultant for the owner.  In addition to the traditional line of geotechnical services pro-
vided, CSI is providing Seismic Design, Geophysical Services and Karst Remediation Services for 
this challenging project site.  

Estimated Construction Cost:  $310,000,000

03 | BGA AIRCRAFT RESCUE FIRE FIGHTING BUILDING 
Blue Grass Airport | Lexington, KY

Dates of Service: October 2013 - Present

Key Personnel:  Ben Edelen, P.E., P.L.S. | Justin Anderson, P.E. | Larry Anderson, P.E. | Craig Barnett, P.E. | Dean Durbin, P.E.

Services Provided: Geotechnical Investigation | Foundation Design  

 Description of Services Provided: The Blue Grass Airport is proposing to construct a new Aircraft Res-
cue and Fire Fighting (ARFF) facility. The facility will require an embankment fill of approxi-
mately 30+ feet in maximum height above the existing grade. Currently, the proposed ARFF 
facility will be situated between the existing Aviator Road and Taxiway A. The proposed facil-
ity footprint includes a portion of the access road to the existing maintenance buildings. 
The front of the facility is situated near Aviator Road. The embankment material placed for 
the construction of the ARFF facility may extend into the existing embankment for Avia-
tor Road. Several existing utilities and communication lines are present within the footprint 
of the proposed fill.  HDR is providing foundation design services for the ARFF Building and 
is overseeing the field and laboratory subsurface investigations, which consist of geophysi-
cal surveys, borings, test pits as well as classification, compaction and strength soils testing.  
Estimated Design Fee: $400,000
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04 | LG&E/KU ADAMS SUBSTATION, GEORGETOWN, KY
LG&E/KU | Georgetown, KY

Dates of Service: Aug. 2013 - Sept. 2013

Key Personnel: Justin Anderson, P.E. |  Craig Barnett, P.E.

Services Provided: Geotechnical Investigation | Foundation Design  
 Description of Services Provided: HDR provided final design services to addresses the geotechnical concerns relative to a pro-
posed 34.5 kV steel structure approximately 35 feet in height of the Adam’s Substation, which is located near the city 
of Georgetown, Kentucky in the southern part of Scott County. The existing two pole timber structure was replaced 
with a steel structure. The structure is responsible for carrying 34.5 kV of electricity to the surrounding communities.  
Project responsibilities included planning and overseeing a field and laboratory subsurface investigation and prepa-
ration of a design technical memorandum containing a summary of soil and rock conditions and final foundation 
design recommendations.
Design Fee: $13,500

05 | CROUCH PROPERTY
LG&E/KU, LaGrange, KY

Dates of Service: June - September 2012

Key Personnel: Justin Anderson, P.E. 

Services Provided: Geophysical Survey  | Conceptual Design

 Description of Services Provided: HDR provided a geotechnical assessment of the potential Louisville Gas and Electric/Kentucky 
Utilities (LG&E/KU) substation site referred to as the “Crouch Property”.  The site is located near the city of LaGrange, 
Kentucky.  The study consisted of a site reconnaissance, a geophysical survey, a geological-geotechnical hazards risk 
assessment and foundation alternate evaluation as it pertained to the proposed substation construction.  
Design Fee: $10,000

06 | NORTH TUCKER BOULEVARD, PHASE II – PRELIMINARY AND FINAL DESIGN
St. Louis Board of Public Services | St. Louis, Missouri

Dates of Service: 2008-2009

Key Personnel: Justin Anderson, P.E. 

Services Provided: Geotechnical Design | Construction Support Services

 Description of Services Provided: This project involved the replacement of the North Tucker Bridge in St. Louis, MO, which was 
originally constructed in 1931 and has undergone many repairs within the past 20 years. The intent of this project 
was to eliminate further costly repairs and restore the proper use of the road and parking shoulders by removal of the 
structure and restoration of the roadway on fill.  The project extends from Cass Avenue on the north to Washington 
Avenue on the south.  Project responsibilities included design of the expanded polystyrene (EPS) embankments to 
support various loads, including both service and seismic loading.
Construction Cost: $22,000,000  

07 | GRAND AVENUE BRIDGE OVER MILL CREEK VALLEY
St. Louis Board of Public Services | St. Louis, Missouri

Dates of Service: 2007-2010

Key Personnel: Justin Anderson, P.E. 

Services Provided: Geotechnical Design | Construction Support Services

 Description of Services Provided: Under contract to the St. Louis Board of Public Services, HDR provided geotechnical support 
for the rehabilitation/replacement of the Grand Avenue Viaduct over Mill Creek Valley, St. Louis, MO.  Project responsi-
bilities included design of pile/drilled shaft foundations and soil plugs to provide lateral resistance to pile/drilled shaft 
foundations for seismic loading.  This also included preliminary design of ground improvement elements (i.e. geopi-
ers or stone columns) to provided vertical support for the soil plugs over the existing soft clay soils.  
Construction Cost: $20,400,000  

08 | KENZIG ROAD SOIL NAIL WALL
LG&E/KU | New Albany , Indiana

Dates of Service: 2013-2014

Key Personnel: Justin Anderson, P.E. |  Craig Barnett, P.E.

Services Provided: Geotechnical Design | Construction Support Services

 Description of Services Provided: HDR provided recommendations for construction of a permanent soil nail wall along a pro-
posed cut slope along the partial perimeter of the proposed Kenzig Road Substation near New Albany, Indiana. The 
soil nail wall will be constructed to provide adequate footprint for the proposed substation.  The existing shale slope 
will be cut such that the view of the substation is largely blocked from the adjacent development to the east.  The 
final wall is intended to look as natural as possible such that it does not look like a retaining wall from the west.  The 
maximum height of the soil nail wall will be about 42 feet.  The total length of the soil nail wall will be about 720 feet.  
HDR provided final design services and construction plans and specifications for the soil nail wall.  
Estimated Construction Cost: $2,500,000

05 | CROUCH PROPERTY

06 | NORTH TUCKER BLVD.

05
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PRIME CONSULTANT
HDR ENGINEERING, INC.  

 Firm Name: HDR ENGINEERING, INC. (HDR)

 Local Address: 2517 Sir Barton Way | Lexington, KY 40509

 Local Phone No. | Fax No.: (859) 629-4800  |  (859) 629-4801

 Date Established: 1989

 No. Of Local Employees | Utilization: 65 | 45%

SUBCONSULTANTS
Abbie Jones Consulting | Field Surveying
 Local Address: 1022 Fontaine Road | Lexington, KY 40502

 Local Phone No.: (859) 559-3443

 Date Established: 2011

 No. Of Local Employees | Utilization: 5  |  10%

Consulting Services, Inc. | Geotechnical Investigation
 Local Address: 858 Contract Street | Lexington, KY 40505

 Local Phone No. | Fax No.: (859) 309-6021  |  (888) 792-3121

 Date Established: 2009

 No. Of Local Employees | Utilization: 41 | 45%

CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN

SECTION 5 | LOCAL OFFICE LOCATIONS

=   Lexington, Louisville, and Cincinnati

HDR ENGINEERING, INC.  
LOCAL OFFICE LOCATIONS
HDR maintains local offices in Lexington and Louisville, Kentucky; and, Cincinnati, Ohio. All work for LFUCG 

will be performed by the HDR Team’s Lexington location.
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Abbie Jones Consulting (AJC) is a certified disadvantaged business enterprise (DBE), specializing in providing sustainable professional engineer-
ing. AJC staff have worked in multiple states and we leverage the ideas and thorough knowledge of regulations to benefit our local clients. 
AJC currently has one professional engineer, an engineer-in-training, and a draftsperson/crew chief. AJC holds certifications in erosion control 
(KPESC-RI) and floodplain management (CFM). AJC staff have authored sustainable texts: ordinances, municipal design policies, and committee-
written design manuals. 

Abbie Jones Consulting clients are both public and private entities. The firm is prequalified in Traffic Counts, Surveying, Bicycle & Pedestrian 
Design, Rural Highway Design, and Urban Highway Design. We are licensed in KY, GA, and TN.

The firm’s  personnel have the experience to provide high quality services.  The team includes professional land surveyors, licensed professional 
civil engineers, certified professionals in erosion control (CPESC/KPESC-RI), certified floodplain managers (CFM), traffic count field technicians, 
survey field crews, and CAD technicians skilled in both AutoCAD and Microstation. The design team has a combined 50+ years of land survey and 
engineering experience.

AJC’s positive outcomes with local authorities are a result of civil service experience and a “we’re here to help YOU” perspective. Professional 
services include:

Professional Land Surveying

• Construction Staking • Topographic Surveys

• Boundary Surveys • Asbuilt and ALTA Surveys

• Control and Panel Points • House Stakeouts and Lot Surveys

• Floodplain and Hydrographic Surveying • Elevation Certificates

• Training Courses

Professional Engineering

• Utility Coordination • Erosion Control Designs & Insp.

• Permitting • Rural Highway Design 

• Urban Highway Design  • Bike and Pedestrian Design

• Traffic Counts  • Training Courses

• 

CONTRACT 7 | GEOTECHNICAL TESTING, ANALYSIS, AND DESIGN

SECTION 6 | DBE/WBE INVOLVEMENT
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Comes the Affiant,     HDR Engineering, Inc.    , and after being first duly sworn, states under penalty of perjury as 
follows:

 1.  His/her name is     Ben R. Edelen     and he/she is the individual submitting the proposal or is the authorized 

representative of     HDR Engineering, Inc.    , the entity submitting the proposal (hereinafter referred to as “Proposer”).

 2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at 

the time the proposal is submitted, prior to award of the contract and will maintain a “current” status in regard to those 

taxes and fees during the life of the contract.

 3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to 

award of the contract.

 4.  Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with 

the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a 

business license has not been obtained.

 5.  Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of 

Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the 

campaign finance laws of the Commonwealth.

 6.  Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County 

Government Code of Ordinances, known as “Ethics Act.”

 7.  Proposer acknowledges that “knowingly” for purposes of this affidavit means, with respect to conduct or to 

circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been 

aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught. 

________________________________________________

STATE OF               Kentucky                                   
COUNTY OF            Fayette                                     

The foregoing instrument was subscribed, sworn to and acknowledged before me by
            Ben R. Edelen                on this the            26th             day of              March          , 2014.

My Commission expires:               10/16/2016                

_______________________________________
                   NOTARY PUBLIC, STATE AT LARGE

Appendix A  | AFFIDAVIT

__________________________________________________________________________________________________________________________________________________________________________________________________________________________ ______________

________________________________________________________________
OTOTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTARAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA Y PUUBLIC STATE AT LARGE
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EQUAL OPPORTUNITY AGREEMENT

The Law

• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 
discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex.

• Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

******************************
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those 
individuals who have previously not been allowed to enter into the mainstream of society.  Because of its 
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, 
Directors and all supervisory personnel.  In following this commitment to Equal Employment Opportunity and 
because the Government is the benefactor of the Federal funds, it is both against the Urban County 
Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned 
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future 
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons.

___________________________________ _______________________________
Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10
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______________________________ HDR ENGINEERING, INC.
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HDR, Inc. 8404 Indian Hills Drive 
Omaha, NE   68114-4049  

Phone (402) 399-1000 
Human Resources Fax (402) 548-5002 
http://hr.intranet.hdr/

09.05.04 

Equal Employment Opportunity Policy Statement

HDR, Inc. and its subsidiaries, hereinafter referred to as HDR, have been and will continue to be 
equal opportunity employers. We are dedicated to maintaining a work environment which 
extends equal opportunity for employment and employment-related benefits to all individuals. 
HDR will recruit, hire, compensate, upgrade, train and promote employees in all job 
classifications and will insure that all personnel actions such as compensation, benefits, layoffs, 
return from layoffs, transfers, company sponsored training, education, tuition assistance, social 
and recreation programs and other terms, conditions and privileges of employment are 
administered without regard to race, color, sex, sexual orientation, religion, national origin, age, 
creed, veteran, citizenship status, marital status, public assistance, disability status or Vietnam 
Era Veteran, except where these are essential bona fide occupational qualifications. 
Compensation for services will not be reduced because of any disability income, pension or 
other benefits the applicant or employee receives from another source. Towards this objective, 
HDR has adopted affirmative action programs to assure equal opportunity and compliance with 
Federal, and local legislation.  

Physical and/or mental job qualifications are applied in the section of employees for hire, 
promotion and transfer only if they are directly job-related and consistent with business 
necessity and the performance of the job. Any information obtained relating to a person's 
physical or mental condition shall be kept confidential except to extent that supervisors and 
managers may be informed of work limitations or reasonable accommodations necessary, first 
aid and safety personnel may be informed if emergency precautions or treatment might be 
necessary and information may be released to Government officials investigating compliance. 

Employees are requested to complete a voluntary disclosure form to assist HDR in identifying 
reasonable accommodations, which could enable more effective and safe performance. 
Reasonable accommodations such as special equipment, job restructure, modified work 
schedule or other accommodations will be made to the physical and mental abilities of 
employees and applicants, provided the accommodation does not impose an "undue hardship" 
on the company.

HDR strongly disapproves of any form of discrimination or harassment of individuals placed 
through this policy, and furthermore, seeks to make employees at all levels sensitive to the 
issue and inform them of their equal employment rights. 

Concerns or suggestions regarding HDR's Equal Employment Opportunity Policies and their 
application should be directed to your supervisor, your Department Manager or Regional 
Director, or Richard A. O’Gara, Vice President of Human Resources and Corporate EEO Officer 
(HDR, Inc., 8404 Indian Hills Dr., Omaha, NE 68114, 402/399-1000). All allegations of 
harassment or discrimination will be investigated in as confidential a manner as possible and 
corrective action, including discipline or discharge, taken where appropriate. Retaliation against 
employees filing a complaint is strictly prohibited, as are false charges of discrimination or 
harassment.

All employees are encouraged to take an active role in promoting our affirmative action efforts. 
The Affirmative Action Program is available for your inspection during regular business hours by 
appointment with your Department Manager or Managing Principal. 
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HDR Engineering, Inc.
Affirmative Action Plan

As supported in our policy statement and Affirmative Action Plan, HDR is dedicated to maintaining and
improving a work environment that extends equal opportunity to all individuals. HDR policy encourages
recruitment and appointment to the work force of qualified minority and female candidates.

The employment/recruitment process is supervised by a corporate Human Resources staff to ensure
compliance with Affirmative Action.  Our workforce is predominantly professional/technical,
representing 83 percent of our total staff.  Because availabilities in these fields are low, women and
minorities are given every consideration.

All advertising encourages affirmative action, with most advertising placed in large metropolitan or
technical publications.  Where appropriate, positions are also advertised in minority and female
publications.  Job service and other employment referral agencies are used.  Each position description is
reviewed to ensure that it is not discriminatory in any way.

Utilization is reviewed at least quarterly, at the corporate level.  This review is forwarded to all levels of
management.  Rather than detail procedures required in the Affirmative Action Plan, we have listed
below those that are particularly helpful or effective.  If required, we can furnish you with the entire plan.

Employee Referral Program - Cash bonuses are paid to employees who refer qualified candidates
who are subsequently hired.  This provides an effective tool in the recruitment of minority and female
employees.

Tuition Reimbursement - Employees are encouraged to further their education to allow for
promotions.  HDR assists in this process by reimbursing tuition costs.

Job Posting - All vacancies are posted, the majority nationally.  Through the postings, employees are
provided an opportunity for advancement and are able to refer candidates from the outside to apply for
those positions.

Performance Appraisal and Development Program - A formalized performance appraisal system
helps ensure fairness in evaluating employees for promotions and salary increases.

Through this corporate wide effort, we are progressing in our affirmative action goals.  Our California
staff has increased its percentage of female professional staff since 1988.  HDR intends to recognize the
worth of each individual based solely upon his or her performance, qualifications, and contribution to the
success of the company.

HDR Engineering, Inc.
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Lexington-Fayette Urban County Government
MBE/WBE Participation Form

1) Identification of Participating MBE/WBEs

The undersigned submits the above list of MBE/WBE firms to be used in accomplishing the work 
contained in this Bid.  

Company: HDR Engineering, Inc.      By: 

Date: March 26, 2014                 Title:   Vice President

MBE/WBE Name, 
Address & Phone

Work to be 
Performed

Dollar Value of 
Work 

% Value of Total 
Contract

1.   Abbie Jones Consulting
1022 Fontaine Rd
Lexington, KY 40502
859-559-3443

• Field Surveyings TBD 10%

CONTRACT 7 - GEOTECHNICAL TESTING, ANALYSIS AND DESIGN
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LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE business enterprises on the project and can supply the appropriate 
documentation.   

        _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade  publications; and 
publications or trades targeting minority, women and disadvantaged 
businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms to participate. 

        _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 

for prime contractors and MWDBE firms 
 

_____ Requested a list of MWDBE subcontractors or suppliers from LFUCG 
Economic Engine and showed evidence of contacting the companies on the 
list(s). 

 
_____ Contacted organizations that work with MWDBE companies for assistance 

in finding certified MWBDE firms to work on this project.  Those contacted 
and their responses should be a part of the bidder’s good faith efforts 
documentation. 

   
_____ Sent written notices, by certified mail, email or facsimile, to qualified, 

certified MWDBEs soliciting their participation in the contract not less that 
seven (7) days prior to the deadline for submission of bids to allow them to 
participate effectively. 

 
_____ Followed up initial solicitations by contacting MWDBEs to determine their 

level of interest. 
 

_____ Provided the interested MWBDE firm with adequate and timely information 
about the plans, specifications, and requirements of the contract. 

 
_____ Selected portions of the work to be performed by MWDBE firms in order to 

increase the likelihood of meeting the contract goals.  This includes, where 
appropriate, breaking out contract work items into economically feasible 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 24
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units to facilitate MWDBE participation, even when the prime contractor 
may otherwise perform these work items with its own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms not rejecting them 

as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a 
description as to why an agreement could not be reached. 

 
_____ Included documentation of quotations received from interested MWDBE 

firms which were not used due to uncompetitive pricing or were rejected as 
unacceptable and/or copies of responses from firms indicating that they 
would not be submitting a bid.  

 
_____ Bidder has to submit sound reasons why the quotations were considered 

unacceptable.  The fact that the bidder has the ability and/or desire to 
perform the contract work with its own forces will not be considered a 
sound reason for rejecting a MWDBE quote.  Nothing in this provision shall 
be construed to require the bidder to accept unreasonable quotes in order to 
satisfy MWDBE goals. 

 
_____ Made an effort to offer assistance to or refer interested MWDBE firms to 

obtain the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal 

 
_____ Made efforts to expand the search for MWBE firms beyond the usual 

geographic boundaries.  
                                              
_____ Other - any other evidence that the bidder submits which may show that the 

bidder has made reasonable good faith efforts to include MWDBE 
participation. 

                                             
   Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation 
deemed relevant to this requirement.  Documentation of Good Faith Efforts 
are to be submitted with the Bid, if the participation Goal is not met.   

 
The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative      
 
                                                          
______________________________  ____________________________________ 
Date       Title 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 25
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Company Representative

Area Manager | Vice President
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Attachment 1
Project Team Location(s)

Prime Consultant Location (City, State) Date Office 
Established

Total Number 
of Employees

No. of Employees 
expected to work 
on DOE projects

Headquarters

Local Office

PM Location

SubConsultants

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, 

if applicable. If support comes from multiple locations, use the blank spaces in the form to 
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant 
considers the sub-consultant(s) services to be essential to meeting the required 
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in 
the SOQ that provides a commitment to be a part of the prime consultant’s team in 
providing the stated services. In such cases, for the purpose of evaluating the proposals, 
committed sub-consultants will be considered to be part of the prime consultant’s 
workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products.

7

Omaha, NE 1917 8,600 40

Lexington, KY 1989 65 40

Lexington, KY

Abbie Jones Consulting May 2011 5 5

Field Surveying

Lexington, KY May 2011 5 5

Lexington, KY May 2011 5 5

Consulting Services, Inc. 2009 43 9

Geotechnical Services

Lexington, KY 2009 31 9

Lexington, KY 2009 31 9

CONTRACT 7 - GEOTECHNICAL TESTING, ANALYSIS AND DESIGN
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Attachment 2 – RFP #13-2014 Scoring Sheet 

RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 
     

Consultant Name:         

Project Category:         

Selection Criteria 
Notes 

 
Score (1-5)  

Weighted 
Factor 

Multiplier 
(A) 

Total 
Points 

Possible 
(B) 

Weighted 
Score 

 
(A x B) 

Overall expertise of the firm Acceptable: at least 3 similar projects:   15   

Overall expertise of the Team members Acceptable: at least 2 similar projects last 5 years:   25   

Past performance in the service category  Based on work for LFUCG and/or reference clients:   25   

Project Manager Qualifications  Acceptable: at least 3 similar projects last 5 years:   15   

Office status and location of employees  
 
 
 
 

5.0 - Prime has Fayette Co. HQ: 

  20   

4.5 - Prime has "local" HQ: 

4.0 - Prime has non-local Kentucky HQ: 

3.5 - Prime has non-local KY office: 

1.0 to 3.0 - Prime has no Kentucky office (consider distance): 

Final Technical Score     100   
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Attachment 2 – RFP #13-2014 Scoring Sheet 
RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 

       
 Affidavit      
 Affirmative Action Plan      
 EEO Agreement      
 Workforce Analysis      
 Insurance      
     
Comments: 

Description Adjective 

Numeric 
Rating 

 
 

Weighted 
Factor 

Multiplier 
(A)  

Fails to meet minimum requirements; major deficiencies which are not correctable Unacceptable 1 0.2  

Fails to meet requirements, significant deficiencies that may be correctable Poor 2 0.4  

Meets requirements; only minor deficiencies which can be clarified Acceptable 3 0.6  

Meets requirements and exceeds some requirements; no deficiencies Good 4 0.8  

Exceeds most, if not all requirements; no deficiencies Excellent 5 1.0  



statement of qualificationsstatement of qualifications
RFP # 13-2014    |   Professional Engineering Services for

CONTRACT 8 | CONSTRUCTION INSPECTION
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CONTRACT 8 | CONSTRUCTION INSPECTION

SECTION 1 | FIRM QUALIFICATIONS

HDR ENGINEERING, INC.
To address construction inspection needs for Lexington, LFUCG needs a consulting team that 
will provide:

• Local staff with an exceptional understanding of LFUCG’s policies and design 
procedures.

• A team that has a proven track record of successfully providing construction inspection 
services for LFUCG and has a long standing working relationship with the staff of LFUCG.

• A diverse team that is committed to the local community and that call Lexington “home”.

• A team of professionals committed to helping the LFUCG meet all project goals, and 
maintaining effective communication with LFUCG, residents of affected neighborhoods, 
and other involved stakeholders.

HDR HISTORY 

Headquartered in Omaha, Nebraska, HDR was founded in 1917, and maintains regional offices 
in Lexington and Louisville, Kentucky; Cincinnati and Columbus, Ohio; and, Chattanooga, Ten-
nessee. HDR is a service oriented firm with a strong commitment to local communities.  We 
emphasize communication and responsiveness on all of our projects, and work in partnership 
with our clients to design infrastructure that meets the community’s needs.

This year, HDR celebrates its 97th anniversary of providing engineering and architectural ser-
vices to its clients. We have grown from a small municipal engineering firm to a No. 11 ranking 
in 2013 by “Engineering News Record (ENR)” as one of the Top 500 Design Firms. More impor-
tantly, HDR was ranked No. 6 in Highway Firms by ENR in 2013. Our steady growth is attributed 
to being an employee-owned company where each coworker benefits from providing great 
client service.

[  Our steady growth is attributed to being an employee-

owned company where each coworker benefits from 

providing great client service.  ]

Today, HDR employs approximately 8,600 professional and support staff in 210 offices nation-
wide, including approximately 150 professionals and support staff in our Kentucky and Ohio 
offices.  Our regional offices  provide our clients a full range of services, including transporta-
tion, civil/site development, stormwater, GIS, construction services, geotechnical engineering, 
and structural design.

While HDR’s services have evolved to meet increasingly complex challenges ranging from 
nanotechnology to infrastructure security, one thing that hasn’t changed is our commitment 
to the values upon which HDR was founded. These values include respect, integrity, empow-
erment, innovation, teamwork, and responsibility. HDR’s mission is to be an excellent profes-
sional firm known for vision, value and service to our clients, our communities, and employees. 

FIRM QUALIFICATIONS

The local staff of HDR has enjoyed a 36-year relationship with Lexington-Fayette Urban County 
Government (LFUCG).  Our Lexington office is located in Hamburg Place on Sir Barton Way 
(designed by HDR). Our project team members have more than 30 years of roadway project 
design experience for LFUCG, including: Liberty Road Study, Preliminary Design, and Section 
I Final Design; Starshoot Parkway Extension; Limestone Street; Clays Mill Widening at Man O’ 
War Boulevard; Expansion Area Boulevard Design Study Report; Man O’ War Boulevard; Mar-
tin Luther King Jr. Boulevard; and Cornwall Drive Culvert, Trinity Road Storm Water Improve-
ments, and Halifax Culvert Improvements.  This experience has involved a variety of projects 
with cumulative construction costs exceeding $160 million.  These projects were performed 
on schedule and within budget.  Further discussion of projects can be found in Section 4 of 
this document. www.hdrinc.com

HDR Local Services Overview

Transportation

• Alignment Studies
• Grade and Drainage
• Streetscape Design
• Parks/Playgrounds/ Golf Courses
• Highways/Airports/Traffic 

Engineering
• Site Landscaping
• Structural Design

Geotechnical

• Investigation
• Analysis
• Design

Civil/Site Development

• Planning/Design
• Surveying/GPS
• Industrial & Commercial Sites
• Recreational Facilities
• Mapping/GIS
• Public Involvement

Stormwater

• Master Plans
• Conveyance Systems
• Utility Formation
• NPDES Permits
• Mapping/Ordinances
• Retention/Detention Basins

GIS

• Data Collection/Creation/Conversion
• Spatial Analysis
• Development/Integration
• Cartography
• GPS

Construction/Operations

• Contract Administration
• Scheduling
• Shop Drawing Reviews
• Resident Representatives
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FIRM QUALIFICATIONS

JYLA (MBE/WBE Subconsultant) 
J.Y. Legner Associates, Inc. (JYLA) was incorporated in 1999 in 
Louisville, Kentucky and is headquartered there today. JYLA 
offers personnel placement services that focus on the spe-
cialized needs of the engineering and utility industries.  JYLA 
maintains certification as an MBE/WBE Corporation with 
LFUCG, Tri-State Minority Business Council (formerly KMBC), 
the Metropolitan Sewer District (Louisville, KY), the Kentucky Transportation Cabinet and the 
City of Louisville.

Over the past several years, JYLA has grown the scope and size of their business tremendously, 
resulting in recognition as one of the fastest growing privately held companies in the country 
by Inc. 500. Our growth is a testament to cutting-edge business models proven to meet even 
the most pressing needs facing our customers in today’s economy.  In April 2004, JYLA pur-
chased Power Staffing, a proven regional leader in administrative and light industrial staffing. 
JYLA created a new division, Legner Energy Group, in early 2010 to provide workforce services 
to electric and gas utilities as well as municipal utilities and engineering firms.

Since 1999 JYLA has provided highly-trained personnel and distinctive staffing services to 
address the workforce needs of their clients.  With specific expertise and experience in the 
engineering and utility industries, JYLA can secure temporary and transitional talent as well 
as facilitate part- to full-time placement in specialized positions such as engineers, inspectors, 
mechanics, operator technicians, and regulatory clerks.

www.hdrinc.com

HDR Local Services Over-

view (continued)

Construction/Operations

• Operation & Maintenance Manuals
• Training & Start-up
• Operations Assistance
• Construction Management

Funding Assistance

• Source Identification
• Application Preparation
• Program Administration

Electrical/Instrumentation

• SCADA Systems
• Fiber Optics/Data Networks
• Instrumentation & Controls
• Security/Access Control Systems
• Communication Systems
• Power Distribution/Lighting

Water/Wastewater

• Facilities Plans/Preliminary Studies 
• System Analysis/Review 
• Sewer System Evaluation
• Sewer Rehabilitation
• Gravity Sewers/Force Mains 
• Pump Stations
• Sanitary Sewer Modeling
• Wastewater/Water Treatment
• CSOs/SSOs
• Equalization Basins
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OVERVIEW 
We understand that the goal of Lexington-Fayette Urban County Government (LFUCG) is to select a competent team capable of producing a 
quality project on-schedule and within budget. Once the team is selected, the success of your project will be determined by the individuals you 
work with on a day-to-day basis. Our philosophy is to develop a “team approach” that combines our most experienced professionals with LFUCG 
representatives to obtain effective solutions. Therefore, a multi-disciplined team has been organized with the necessary expertise to address 
each component. The organization chart presented in Figure 2-1 may be cross-referenced with Table 2-1 to review team member locations, 
project responsibilities, and individual qualifications. 

Table 2-1 KEY PERSONNEL

Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Mark Stephens, P.E.

HDR | Lexington, KY

Construction 

Administrator

BSCE 16 Prof.  Eng.

KY

Project Manager

Day-to-Day Contact, MAC Meetings

Ben Edelen, P.E., P.L.S.

HDR | Lexington, KY

Area Manager | Vice 

President

BSCE 30 Prof.  Eng.

KY, OH

Prof.  Surveyor

KY

Principal-in-Charge

Public Involvement, MAC1 Meetings

Donnie Horn, P.E., P.L.S.

HDR | Lexington, KY

Project Manager BSCE 22 Prof.  Eng.

KY, SC

Prof.  Surveyor

KY

Inspection

Site Visits, Consultation, Progress Meetings

Joe Cochran, P.E.

HDR | Lexington, KY

Hwy. Section 

Manager

BSCE 21 Prof.  Eng.

KY, OH

Inspection

Site Visits, Consultation, Progress Meetings

Keith Messinger, P.E., P.L.S. 

HDR | Lexington, KY

QC Coordinator/ 

Project Manager

BSCE 33 Prof.  Eng.

KY

Prof.  Surveyor

KY

Inspection | QA/Risk Management

Site Visits, Consultation, Progress Meetings

CONTRACT 8 | CONSTRUCTION INSPECTION

SECTION 2 | PROJECT TEAM 

2-1

Figure 2-1 PROJECT TEAM ORGANIZATIONAL CHART

HDR ENGINEERING, INC.

 Mark Stephens, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . Project Manager

 Ben Edelen, P.E., P.L.S. . . . . . . . . . . . . . . . . . . . . Principal-in- Charge

LEXINGTON-FAYETTE URBAN  COUNTY GOVERNMENT

DIVISION OF ENGINEERING

 Brad Frazier, P.E. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Director

 Bob Bayert, P.E. . . . . . . . . . . . . . . . . . . . Engineering Section Manager

Management Advisory Committee

LFUCG Representatives

Mark Stephens, P.E.

Ben Edelen, P.E., P.L.S.

Construction Administration

Bob Schindler

Anthony Pellegrino, P.E.

Alan Morris, P.E.

Inspection

Donnie Horn, P.E., P.L.S.

Joe Cochran, P.E.

Keith Messinger, P.E., P.L.S.

Alan Morris, P.E.

Anthony Pellegrino, P.E.

JYLA (DBE)

QC | Risk Management

Keith Messinger, P.E.
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Name 

Firm 

Position Degree

Yrs of 

Experience Registration Project Responsibilities

Alan Morris, P.E.

HDR | Lexington, KY

Construction 

Administrator

BSCE 37 Prof.  Eng.

KY

C/A | Inspection

Site Visits, Shop Drawing Review, Progress Meetings

Anthony Pellegrino, P.E.

HDR | Lexington, KY

Construction 

Administrator

BSCE 24 Prof.  Eng.

KY

C/A | Inspection

Site Visits, Shop Drawing Review, Progress Meetings

Bob Schindler

HDR | Lexington, KY

Operations 

Specialist

N/A 36 Class IV WW Operator

KY

C/A

Pay Request, Requests for Information

JYLA | Lexington, KY Inspectors Varies Varies Varies Inspection

Site Visits

Note: 1MAC - Management Advisory Committee

J.Y. LEGNER (JYLA) 
HDR will team with J.Y. Legner Associates, Inc. (JYLA) for the inspection services.  Since establishing our relationship in 2002, JYLA provides us with 
approximately 10 construction inspectors on a weekly basis for various projects throughout Kentucky, Ohio, and Indiana.  Therefore, they will feel 
very comfortable in this role for this project.  A resume for Jozi Legner, President is included in this section.

RESUMES
Due to page limitations, abbreviated resumes for key team members have been included on the following pages. Detailed resumes for all project 
team members are available upon request.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH
Professional Surveyor:  KY

INDUSTRY TENURE

30  Years

BEN EDELEN, P.E., P.L.S. BEN EDELEN, P.E., P.L.S.
Area Manager | Vice President, HDR Engineering, Inc. 

Mr. Edelen has over 30 years of experience on major transportation projects throughout the 
Commonwealth of Kentucky.  Mr. Edelen has been a project manager on over $600 million in 
projects.  His responsibilities included the design and preparation of plans, supervision of oth-
ers.  Mr. Edelen is responsible for the timely completion of work and quality of the plans.

EXPERIENCE OVERVIEW
• World Equestrian Games, Statewide Transportation Planning & Design, Fayette 

County, Kentucky –  HDR Engineering provided transportation planning and design ser-
vices for the 2010 World Equestrian Games at the Kentucky Horse Park.   The HDR led team 
was selected in 2007 to provide a full range of services that have included traffic modeling, 
preliminary and final roadway design, agency coordination, GIS, public meetings, utility 
relocations, stream permitting and traffic management.  Transportation was a huge suc-
cess for the games.

• KY 4/US 421 Interchange, Fayette County, Kentucky - The project consisted of provid-
ing Phase I & II Design for improvements to the ramps, US 421 and widening KY 4.  Ultimate 
and immediate improvements were identified, designed and estimated.  The lower cost 
immediate improvements were chosen for construction to fit KYTC budgets.  Construction 
of the ramp and US 421 improvements were completed in 2009.

• US 68, Fayette and Jessamine Counties, Kentucky - Project engineer for this project  
with limits that extend from approximately one mile south of Brannon Road in Jessamine 
County to Man O’ War Boulevard in Fayette County for a total length of 4.3 miles. The pro-
posed four-lane divided highway follows the existing corridor switching from right to left 
of the existing roadway to miss historic properties, cemeteries, and subdivisions.  Construc-
tion cost was $17 million.

      CONTRACT 8 | CONSTRUCTION INSPECTION      

      PROJECT TEAM

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

16  Years

MARK STEPHENS, P.E. MARK STEPHENS, P.E.
Construction Administrator, HDR Engineering, Inc. 

Mr. Stephens is currently serving as a Contract Administrator. Responsible for oversight and 
coordination of all construction contracts as well as day-to-day management of entire Con-
tract Administration and Resident Representative staff . 

EXPERIENCE OVERVIEW
• Nicholasville, Kentucky, North End Sanitary Sewer Extension.  Contract Administrator.  

Scope of project includes 51,000 feet of sanitary sewers, ranging in size from 8- to 24-inches, 
and 2.16 MGD submersible pump station.  The project will serve existing industrial, 
commercial, and residential areas which are currently on package WWTPs, septic tanks, or 
holding tanks. The project will facilitate growth in the Bluegrass Industrial Park and new 
Commerce Center. Project included easement acquisition and funding study.  Construction 
starting February 2009 at an approximate cost of $6.4 Million Dollars.  

• Olive Hill, KY Water Line Replacements.  Contract Administrator.  Scope included 
replacement of 23,000 LF of 2-, 3-, and 4-inch water lines with new 4- and 6-inch water 
lines.   Design completed 2007, construction completed 2009 at an approximate cost of 
$1.0 Million Dollars.

• Elizabethtown, Kentucky. Contract Administrator for the construction of wastewater 
system improvements for Elizabethtown. A Regional Facilities Plan Update was completed 
identifying a selected alternative to serve the City of Elizabethtown and the surrounding 
county by expanding the wastewater treatment plant ( WWTP) from 7.2 to 13.0 million 
gallons per day (MGD).
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, OH

INDUSTRY TENURE

21  Years

JOE COCHRAN, P.E. JOE COCHRAN, P.E.
Highway Section Manager, HDR Engineering, Inc. 

Mr. Cochran has 21 years of transportation design experience and has been project engineer 
or project manager on the projects listed below.  He has been responsible for management of 
projects, roadway design and supervision of others.

EXPERIENCE OVERVIEW
• Citation Boulevard, Lexington, Kentucky -This project involved the preparation of a 

Design Study Report and Phase I and II plans. Citation Boulevard is a  four-lane divided arte-
rial highway from Leestown Road to Newtown Pike. Six alternate alignments with various 
combinations were evaluated as part of a corridor location study from west of Leestown 
Road to Coldstream Farm.  As alternates were developed, meetings were held involving 
the Lexington-Fayette Urban County Government and Kentucky Department of Highways.

• Kentucky Horse Park Internal Roadway Improvements, Fayette Kentucky - Final 
design of the project included preparation of final plans and specifications for improve-
ments to four internal roadways and a new connector road and parking area. The improve-
ments were needed for the 2010 World Equestrian Games and included approximately 
three miles of new widened and resurfaced roadways and new asphalt over paved parking 
areas, new street lighting, communication conduit installation and a new arch culvert. 

• Starshoot Parkway, Fayette County, Kentucky – This project involved extending Star-
shoot Parkway approximately 950 feet to tie to Liberty Road Section 1A. The design of 
the Starshoot Parkway extension, a 4-lane urban typical section with raised grass median, 
included preparing preliminary alternatives and the development of final construction 
plans, contract specifications and bidding documents.  The extension included a bridge 
over the I-75 Tributary of North Elkhorn Creek and a proposed pedestrian trail, both adja-
cent to the school property.  HDR prepared a CLOMR for the project.

EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, SC
Professional Surveyor: KY

INDUSTRY TENURE

22  Years

DONNIE HORN, P.E., P.L.S. DONNIE HORN, P.E., P.L.S.
Project Manager, HDR Engineering, Inc. 

Mr. Horn, a registered professional engineer and surveyor, has more than 22  years of combined 
experience in construction, surveying, engineering design, and project management. He is a 
project manager with HDR and has served in the same capacity on several projects.

EXPERIENCE OVERVIEW
• South Limestone Streetscape Design Build, Fayette County, Kentucky – Mr. Horn 

served as Project Manger for engineering services provided to the contractor for the $11 
million dollar streetscape improvement project in downtown Lexington.  The project 
began at UK’s campus and connects the district with a newly improved streetscape.  The 
project involves relocating all overhead utilities underground, reconstructing storm sewer, 
sanitary sewer, along with streetscape improvements.

• KYTC World Equestrian Games, Transportation Planning - During Preliminary design, 
Mr. Horn worked as project engineer on horizontal and vertical alignments for Ironworks 
Pike.  The preliminary design included studying bus turn around alignments to help deter-
mine a transportation plan and roadway improvement plans and assist with the traffic 
management plan for the games.  Final Plans for roadway improvements were submitted 
and was constructed on schedule.

• KY 4/US 421 Interchange, Fayette County, Kentucky - The project consist of providing 
design services for improvements to the four existing ramps at the New Circle Road/US 
421 Interchange and improvements along US 421 to improve traffic congestion.  During 
Preliminary design Mr. Horn worked as project engineer which included verifying survey 
information for utilities and topography, creating horizontal and vertical alignments for the 
ramp auxiliary lanes and US 421 and determining right-of-way impacts.  The project was 
constructed during the summer of 2009.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
University of Kentucky

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY, IN

Professional Surveyor: KY

INDUSTRY TENURE

33 Years

KEITH MESSINGER, P.E., P.L.S. KEITH MESSINGER, P.E., P.L.S.
Quality Control Coordinator | Project Manager, HDR Engineering, Inc. 

Mr. Messinger serves as the Quality Control Coordinator for the KY/TN area and he has more 
than 33 years of experience. His responsibilities include assuring quality control procedures are 
in place, and review of plans and bidding documents/specifications.

EXPERIENCE OVERVIEW
• Kentucky Horse Park Indoor Event Arena, Lexington, KY.  Participated as the design 

civil engineer for the architect design team to plan, design and produce plans to construct 
the new Indoor Event Arena for the Kentucky Horse Park in preparation for the 2010 World 
Equestrian games, a $36 million project.  Responsible for site storm water/detention/storm 
water quality design, site sanitary sewer design, site water main/fire service/domestic ser-
vice design and site erosion control design. Working with all design team professionals to 
meet client needs.  Project was completed in 2009.

• Kentucky Horse Park Outdoor Stadium, Lexington, KY.  Participated as the design civil 
engineer for the architect design team to plan, design and produce plans to construct 
a replacement outdoor stadium for the Kentucky Horse Park as part of the preparations 
ongoing for the 2010 World Equestrian Games, a $21 million project.  Responsible for site 
storm water, site sanitary sewer, off site sanitary sewer, site and off site water designs as 
well as erosion control.  Have also served as coordination conduit between this project and 
other projects at the Park to make all projects merge together and provide the client with 
good finished products.  Meetings with governmental agencies and utility companies for 
coordination.

   

 

EDUCATION

Bachelor of Science, Civil Engineering, 
Western Kentucky University

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

37  Years

ALAN MORRIS, P.E. ALAN MORRIS, P.E.
Project Engineer, HDR Engineering, Inc. 

Mr. Morris’ duties with HDR include civil/site design with the Transportation Group including 
project management and AutoCAD design.  Mr. Morris also works extensively with 
preparation and implementation of Storm Water Best Management Plans for construction 
projects to assure compliance with federal, state, and local regulations.  Mr. Morris also 
assists with inspections on various project including roadway and sewer construction and 
railroad rail replacement and bridge painting.

EXPERIENCE OVERVIEW
• Kentucky Horse Park Outdoor Arena-Sanitary Sewer, Lexington, KY. Served as Design 

Team Member and assisted with planning, design, and production of plans to construct a 
replacement outdoor stadium for the Kentucky Horse Park as part of the preparations for 
the 2010 World Equestrian Games.

• Lexington-Fayette Urban County Government, Division of Engineering - 

Engineering Section Manager for New Development — Manager for all Residential 
and Commercial Land development for Fayette County related to plan review, 
development plans and record plats. Served as Engineering Advisor to the LFUCG 
Planning Commission. Responsible for Water Quality and compliance with Kentucky 
Division of Water and EPA Regulations.

• Lexington-Fayette Urban County Government, Division of Engineering Municipal 

Engineer Senior – responsibilities included:

 -    New Development — Chief Plan Reviewer for construction plans / Storm and Sanitary, 
Detention Requirements and Roadways. Coordinator for New Engineering Manuals for 
Fayette County.

 -    Project Engineer — New Landfill Liner Construction, Permitting New Landfill and Land-
fill Operation.
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EDUCATION

• Louisville Technical Institute, 
Associate of Applied Science, 
Mechanical Design, Minor:  
Architectural Design

INDUSTRY TENURE

20 Years

JYLA JOSEPHINE Y. LEGNER
President/CEO, JYLA

As President/CEO of J.Y. Legner Associates, Inc. Ms. Legner is involved in all phases of busi-
ness development, marketing, customer relations, and oversees day to day operations.   Her 
emphasis is on the consulting/marketing side of the company utilizing established relation-
ships with Principles/CEO’s of both local and regional engineering firms.   She also handles all 
facets of public relations.   Ms. Legner’s strong technical background and experience enables     
her to screen applicants to place/fill technical positions for her client companies.  She trains 
individuals on interviewing techniques and the professional protocol to follow while seeking 
employment.  Her unwavering commitment to succeed has grown the company to generate 
multi-million dollar revenues within its fourth year of business.

As a Land Acquisition Agent/Researcher Ms. Legner has performed contract work for local 
engineering firms and law firms to conduct public records research, some of which include 
but are not limited to title searches, utility information coordination, right of way data location, 
zoning and PVA retrieval, subdivision and minor plats, cost analysis and reports in fulfilling the 
needs of a given project.  Ms. Legner draws on her experience as a corporate liaison between 
the engineering firms and utility companies to best serve her clients.  

Ms. Legner has in excess of two decades of experience in her field.  She worked as a CAD Opera-
tor/Designer and Research Technician for a number of large commercial and residential devel-
opments including MSD projects such as Dixie Highway Collectors, Valley Station Interceptors, 
Valley Trunk Interceptors, Big Run Collectors as well as Lake Forest Phase II & III, The Springs, The 
Polo Fields and Indian Hills, gathering all related property information and creating construc-
tion plans.  Ms. Legner performed graphic design with AutoCAD, hand drafting and renderings 
while working on sanitary sewer plan and profiles, pumping stations, wastewater treatment 
plants and storm drainage renovations.  She kept ongoing communications with a network of 
professionals within various utility agencies as well as local government offices to assure that 
projects were completed in a timely fashion.
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EDUCATION

• Bachelor of Science, Civil Engineering, 
City University of New York

PROFESSIONAL REGISTRATIONS

Professional Engineer: KY

INDUSTRY TENURE

24  Years

ANTHONY PELLEGRINO, P.E. ANTHONY PELLEGRINO, P.E.
Construction Administrator | HDR Engineering, Inc. 

Mr. Pellegrino has 24 years of experience in Construction Management, Construction Inspec-
tion, and Quality Control. He has work in a variety of fields such as Aviation, Transportation, Civil 
Site, Commercial and Hospital Buildings, and Water and Waste Water. 

EXPERIENCE OVERVIEW
• BGA Runway 9-27 Phases I, II & III, and Taxiway B, Lexington KY. Resident Engineer. 

The scope of work included development of a 120-acre site and the construction of a new 
3,000 foot concrete paved runway, with parallel taxiways, and additional ramp areas. Also 
included were the construction of site access roadways, stormwater infrastructure, and the 
installation of FAA standard runway and taxiway lighting systems, communication systems 
and aviation navigation systems. The project total cost was $30.0 million.

• BGA Airfield Electrical Vault Replacement, Lexington KY.  Resident Engineer. The 
scope of services included the relocation and reconstruction of the airport’s runway and 
taxiway electrical light power and control vault, and the construction of new conduit and 
underground ductbank system while maintaining the existing system. Total project cost 
was $2.0 million.

• BGA Rental Car Ready Lot Improvements, Lexington KY.  Resident Engineer. This proj-
ect includes construction of a covered rental car ready lot adjacent to the existing terminal 
building, demolition and relocation of air freight facilities, modifying parking lots, utility 
relocations, pedestrian walkways, service roads and storm sewer relocations.  Total project 
cost is $5.8 million with a focus on providing access to the numerous businesses and prop-
erties throughout the project corridor. 
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      CONTRACT 8 | CONSTRUCTION INSPECTION

SECTION 3 | CLIENT LIST

The following is a list of professional references. We encourage you to contact these individuals 
to learn about our past performance. Detailed descriptions for these clients and similar proj-
ects are presented in Section 4 of this submittal.

• Mr. Butch Hatcher, Project Manager
Kentucky Finance and Administration Cabinet | Division of Engineering
400 Wapping Street | 2nd Floor | Frankfort, KY 40601 | 502-782-0322
butch.hatcher@ky.gov

Similar Projects:  Kentucky Horse Park Indoor Arena, Outdoor Arena and Internal Roadway 
Improvements

• Mr. George S. Milligan, Management and Construction Supervisor
Lexington-Fayette Urban County Government
200 East Main Street | Lexington, KY 40507 | 859-258-3400
gmilligan@lexingtonky.gov

Similar Project:  Limestone Streetscape

• Mr. Dall Clark

University of Kentucky Capital Project Management
222 Peterson Service Building | Lexington, KY 40506 | 859-257-5912
dall.clark@uky.edu

Similar Project:  UK College of Pharmacy

• Mr. Skip Alexander, Director of Construction
Central Baptist Hospital
1740 Nicholasville Rd | Lexington, KY 40503 | 859-260-6902
piks70@gmail.com

Similar Project:  Central Baptist Hospital Expansion
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01 | SOUTH LIMESTONE DESIGN BUILD

02 | KHP INTERNAL ROADWAY IMPROVEMENTS

03 | KENTUCKY HORSE PARK OUTDOOR STADIUM

SIMILAR DESIGN EXPERIENCE
Abbreviated descriptions for similar projects, including dates, services provided, key personnel 
involvement, and construction cost, are presented below. Client references for these projects 
are presented in Section 3 of this submittal.

01 |  SOUTH LIMESTONE STREETSCAPE DESIGN BUILD
Lexington-Fayette Urban County Government | Lexington, KY

Dates of Service: 2009-2010 

Key Personnel: Ben Edelen, P.E., P.L.S. | Donnie Horn, P.E., P.L.S.

Services Provided: Project Management | Preparation of As-built Drawings | Utility Coordination | Engineering Assistance 

 Description of Services Provided: The South Limestone Streetscape Design Build project is located 
between the campus of the University of Kentucky and Lexington’s downtown business dis-
trict.  The project was a high profile project for Lexington.  The project involved streetscape 
improvements as well as replacement of all aging infrastructure along the corridor.   Impacts to 
local businesses and to traffic patterns were primary concerns during all decisions made by the 
project team.  The aggressive one-year construction schedule included relocating all overhead 
utilities underground, reconstruction of storm sewer and sanitary sewer systems, and recon-
struction of water and gas lines along with the streetscape improvements. As a member of the 
Design Build team, HDR provided engineering services to the contractor and project manage-
ment.  HDR lead coordination of all underground utility relocations, easements required for 
utilities and construction, and as-built construction drawings.  One of the first key components 
that ensured success to meet the project’s aggressive schedule was the coordination of under-
ground utility relocation.  This coordination of all entities by HDR allowed underground util-
ity construction to be accomplished successfully and ahead of schedule.  Project construction 
began in July of 2009 and was completed in the summer of 2010.

Construction Cost: $11,000,000

02 | KENTUCKY HORSE PARK INTERNAL ROADWAY IMPROVEMENTS
Kentucky Finance and Administration Cabinet | Lexington, KY

Dates of Service: 2008-2010

Key Personnel: Joe Cochran, P.E. | Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E., P.L.S.

Services Provided: Phase I and II Road Design | Preparation of Specifications | Bidding Assistance | Contract Administration | Waterline 

Relocation Design | Construction Inspection 
 Description of Services Provided: HDR teamed with two other firms on this project. Final design of the 
project included preparation of final plans and specifications for improvements to four inter-
nal roadways and a new connector road and parking area. The improvements at the Kentucky 
Horse Park were needed for preparing the horse park for hosting the 2010 World Equestrian 
Games. The improvements included approximately three miles of new widened and resur-
faced roadways and new asphalt over paved parking areas, new street lighting, communi-
cation conduit installation and a new arch culvert. Design and coordination was required to 
address several utilities that were impacted, including water, sewer and gas.  HDR reviewed 
all construction documents internally in compliance with our Quality Control procedures to 
insure completeness and compliance with the owner’s requirements. The project was let in 
March 2009 and construction was completed in the summer of 2010.

Construction Cost: $4,500,000

03 |  KENTUCKY HORSE PARK OUTDOOR STADIUM
Kentucky Finance and Administration Cabinet | Lexington, KY

Dates of Service: 2007 - 2010 

Key Personnel: Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E. P.L.S. | Rockne Bender, P.E., P.L.S.

Services Provided: Sanitary Sewer System Design | Erosion and Sediment Control | Storm Water Drainage | Contract 

Administration | Construction Inspection 

 Description of Services Provided: Participated as part of a multi-discipline design team to develop con-
struction plans for the Outdoor Event Arena at the Kentucky Horse Park to replace an existing 
outdoor event area in preparation for the 2010 World Equestrian Games.  HDR responsibilities 
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SECTION 4 | SIMILAR PROJECTS
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04 | KHP INDOOR ARENA

05 | UK COLLEGE OF PHARMACY

06 | CENTRAL BAPTIST HOSPITAL

included design of sanitary sewer system, erosion and sediment control plans and storm water 
drainage meeting LFUCG standards.  HDR reviewed the construction documents internally in 
accordance with our Quality Control procedures to insure completeness and compliance with 
LFUCG requirements before delivering the plans/specifications to the architect for inclusion 
in the construction documents to be submitted to the State of Kentucky for implementation.

Construction Cost: $23,000,000

04 | KENTUCKY HORSE PARK INDOOR ARENA
Kentucky Finance and Administration Cabinet | Lexington, KY

Dates of Service: 2004 - 2010

Key Personnel: Keith Messinger, P.E., P.L.S. | Ben Edelen, P.E. P.L.S. | Rockne Bender, P.E., P.L.S.

Services Provided: Sanitary Sewer System Design | Erosion and Sediment Control | Storm Water Drainage | Contract 

Administration | Construction Inspection 
 Description of Services Provided: Participated as part of a multi-discipline design team to develop con-
struction plans for a new Indoor Event Arena at the Kentucky Horse Park in preparation for the 
2010 World Equestrian Games.  HDR responsibilities included design of sanitary sewer system, 
erosion and sediment control plans and storm water drainage meeting LFUCG standards as 
well as design of a bio-basin water quality feature and a pervious pavement parking lot.  HDR 
reviewed the construction documents internally in accordance with our Quality Control proce-
dures to insure completeness and compliance with LFUCG requirements before delivering the 
plans/specifications to the architect for inclusion in the construction documents to be submit-
ted to the State of Kentucky for implementation.

Construction Cost: $39,000,000

05 | UNIVERSITY OF KENTUCKY COLLEGE OF PHARMACY
University of Kentucky | Lexington, KY

Dates of Service: 2007-2011

Key Personnel: Keith Messinger, P.E., P.L.S. 

Services Provided: Design | Construction Administration 
 Description of Services Provided: HDR participated as part of a multi-discipline design team to construct 
a state of the art research/teaching facility for the University of Kentucky College of Pharmacy.  
HDR responsibilities included design of initial excavation, design of storm water management 
systems, erosion and sediment control, sanitary sewer and water systems.  HDR participated 
with the design team to provide construction administration and inspection services for the 
portions of the design that HDR provided for the project.  The construction administration 
consisted of processing shop drawings and working with the project architect to manage the 
documents on the University’s construction tracking system.  HDR provided record drawings 
to the University of Kentucky based on the contractors supplied markup plans.  The project was 
completed in January 2011.

Construction Cost: $120,000,000

06 | CENTRAL BAPTIST HOSPITAL
Central Baptist Hospital | Lexington, KY

Dates of Service: 2010-present

Key Personnel: Keith Messinger, P.E., P.L.S. | Rockne Bender, P.E., P.L.S. | Ben Edelen, P.E., P.L.S. | Alan Morris, P.E.

Services Provided: Design | Construction Administration 
 Description of Services Provided: HDR Lexington participated as part of a multi-discipline design team 
led by HDR Architecture group to construct a new seven story bedtower and adjacent park-
ing garage tower as part of a major renovation of the Central Baptist Hospital in Lexington, 
Kentucky.  HDR Lexington responsibilities included preparing and processing a final develop-
ment plan with the City of Lexington Division of Planning, design of storm water management 
systems, erosion and sediment control, sanitary sewer, water systems and natural gas service.  
HDR Lexington has provided construction administration and inspection services for the por-
tion of the construction plans that HDR Lexington provided for the project.  This has consisted 
of reviewing/approving shop drawings, meeting with contractors in field to make field adjust-
ments due to subsurface conflicts found during excavations and inspection installations during 
construction.  Record drawings will be prepared in the future when construction is completed.

Construction Cost: $220,000,000
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PRIME CONSULTANT
HDR ENGINEERING, INC.  

 Firm Name: HDR ENGINEERING, INC. (HDR)

 Local Address: 2517 Sir Barton Way | Lexington, KY 40509

 Local Phone No. | Fax No.: (859) 629-4800  |  (859) 629-4801

 Date Established: 1989

 No. Of Local Employees | Utilization: 65  |  90%

SUBCONSULTANTS
JYLA | Inspection
 Local Address: 340 Evergreen Road | Louisville, KY 40243

 Local Phone No. | Fax No.: (502) 585-9000  |  502) 585-9011

 Date Established: 1999

 Utilization: 10%

      CONTRACT 8 | CONSTRUCTION INSPECTION

SECTION 5 | LOCAL OFFICE LOCATIONS

=   Lexington, Louisville, and Cincinnati

HDR ENGINEERING, INC.  
LOCAL OFFICE LOCATIONS
HDR maintains local offices in Lexington and Louisville, Kentucky; and, Cincinnati, Ohio
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SECTION 6 | DBE/WBE INVOLVEMENT

JYLA (MBE/WBE Subconsultant) 
J.Y. Legner Associates, Inc. (JYLA) was incorporated in 1999 in 
Louisville, Kentucky and is headquartered there today. JYLA 
offers personnel placement services that focus on the spe-
cialized needs of the engineering and utility industries.  JYLA 
maintains certification as an MBE/WBE Corporation with 
LFUCG, Tri-State Minority Business Council (formerly KMBC), 
the Metropolitan Sewer District (Louisville, KY), the Kentucky Transportation Cabinet and the 
City of Louisville.

Over the past several years, JYLA has grown the scope and size of their business tremendously, 
resulting in recognition as one of the fastest growing privately held companies in the country 
by Inc. 500. Our growth is a testament to cutting-edge business models proven to meet even 
the most pressing needs facing our customers in today’s economy.  In April 2004, JYLA pur-
chased Power Staffing, a proven regional leader in administrative and light industrial staffing. 
JYLA created a new division, Legner Energy Group, in early 2010 to provide workforce services 
to electric and gas utilities as well as municipal utilities and engineering firms.

Since 1999 JYLA has provided highly-trained personnel and distinctive staffing services to 
address the workforce needs of their clients.  With specific expertise and experience in the 
engineering and utility industries, JYLA can secure temporary and transitional talent as well 
as facilitate part- to full-time placement in specialized positions such as engineers, inspectors, 
mechanics, operator technicians, and regulatory clerks.

www.hdrinc.com
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Comes the Affiant,     HDR Engineering, Inc.    , and after being first duly sworn, states under penalty of perjury as 
follows:

 1.  His/her name is     Ben R. Edelen     and he/she is the individual submitting the proposal or is the authorized 

representative of     HDR Engineering, Inc.    , the entity submitting the proposal (hereinafter referred to as “Proposer”).

 2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at 

the time the proposal is submitted, prior to award of the contract and will maintain a “current” status in regard to those 

taxes and fees during the life of the contract.

 3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to 

award of the contract.

 4.  Proposer has authorized the Division of Central Purchasing to verify the above-mentioned information with 

the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a 

business license has not been obtained.

 5.  Proposer has not knowingly violated any provision of the campaign finance laws of the Commonwealth of 

Kentucky within the past five (5) years and the award of a contract to the Proposer will not violate any provision of the 

campaign finance laws of the Commonwealth.

 6.  Proposer has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County 

Government Code of Ordinances, known as “Ethics Act.”

 7.  Proposer acknowledges that “knowingly” for purposes of this affidavit means, with respect to conduct or to 

circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been 

aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught. 

________________________________________________

STATE OF               Kentucky                                   
COUNTY OF            Fayette                                     

The foregoing instrument was subscribed, sworn to and acknowledged before me by
            Ben R. Edelen                on this the            26th             day of              March          , 2014.

My Commission expires:               10/16/2016                

_______________________________________
                   NOTARY PUBLIC, STATE AT LARGE

Appendix A  | AFFIDAVIT

__________________________________________________________________________________________________________________________________________________________________________________________________________________________ ______________

________________________________________________________________
OTOTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTARAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA Y PUUBLIC STATE AT LARGE

         

   NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNO
________________________________________________________________________________________________________________

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNO

www.hdrinc.com
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EQUAL OPPORTUNITY AGREEMENT

The Law

• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 
discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex.

• Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

******************************
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those 
individuals who have previously not been allowed to enter into the mainstream of society.  Because of its 
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, 
Directors and all supervisory personnel.  In following this commitment to Equal Employment Opportunity and 
because the Government is the benefactor of the Federal funds, it is both against the Urban County 
Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned 
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future 
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons.

___________________________________ _______________________________
Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10
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women, VVVVVVVietnam veterans, handicapp

______________________________
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HDR ENGINEERING, INC.
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HDR, Inc. 8404 Indian Hills Drive 
Omaha, NE   68114-4049  

Phone (402) 399-1000 
Human Resources Fax (402) 548-5002 
http://hr.intranet.hdr/

09.05.04 

Equal Employment Opportunity Policy Statement

HDR, Inc. and its subsidiaries, hereinafter referred to as HDR, have been and will continue to be 
equal opportunity employers. We are dedicated to maintaining a work environment which 
extends equal opportunity for employment and employment-related benefits to all individuals. 
HDR will recruit, hire, compensate, upgrade, train and promote employees in all job 
classifications and will insure that all personnel actions such as compensation, benefits, layoffs, 
return from layoffs, transfers, company sponsored training, education, tuition assistance, social 
and recreation programs and other terms, conditions and privileges of employment are 
administered without regard to race, color, sex, sexual orientation, religion, national origin, age, 
creed, veteran, citizenship status, marital status, public assistance, disability status or Vietnam 
Era Veteran, except where these are essential bona fide occupational qualifications. 
Compensation for services will not be reduced because of any disability income, pension or 
other benefits the applicant or employee receives from another source. Towards this objective, 
HDR has adopted affirmative action programs to assure equal opportunity and compliance with 
Federal, and local legislation.  

Physical and/or mental job qualifications are applied in the section of employees for hire, 
promotion and transfer only if they are directly job-related and consistent with business 
necessity and the performance of the job. Any information obtained relating to a person's 
physical or mental condition shall be kept confidential except to extent that supervisors and 
managers may be informed of work limitations or reasonable accommodations necessary, first 
aid and safety personnel may be informed if emergency precautions or treatment might be 
necessary and information may be released to Government officials investigating compliance. 

Employees are requested to complete a voluntary disclosure form to assist HDR in identifying 
reasonable accommodations, which could enable more effective and safe performance. 
Reasonable accommodations such as special equipment, job restructure, modified work 
schedule or other accommodations will be made to the physical and mental abilities of 
employees and applicants, provided the accommodation does not impose an "undue hardship" 
on the company.

HDR strongly disapproves of any form of discrimination or harassment of individuals placed 
through this policy, and furthermore, seeks to make employees at all levels sensitive to the 
issue and inform them of their equal employment rights. 

Concerns or suggestions regarding HDR's Equal Employment Opportunity Policies and their 
application should be directed to your supervisor, your Department Manager or Regional 
Director, or Richard A. O’Gara, Vice President of Human Resources and Corporate EEO Officer 
(HDR, Inc., 8404 Indian Hills Dr., Omaha, NE 68114, 402/399-1000). All allegations of 
harassment or discrimination will be investigated in as confidential a manner as possible and 
corrective action, including discipline or discharge, taken where appropriate. Retaliation against 
employees filing a complaint is strictly prohibited, as are false charges of discrimination or 
harassment.

All employees are encouraged to take an active role in promoting our affirmative action efforts. 
The Affirmative Action Program is available for your inspection during regular business hours by 
appointment with your Department Manager or Managing Principal. 
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HDR Engineering, Inc.
Affirmative Action Plan

As supported in our policy statement and Affirmative Action Plan, HDR is dedicated to maintaining and
improving a work environment that extends equal opportunity to all individuals. HDR policy encourages
recruitment and appointment to the work force of qualified minority and female candidates.

The employment/recruitment process is supervised by a corporate Human Resources staff to ensure
compliance with Affirmative Action.  Our workforce is predominantly professional/technical,
representing 83 percent of our total staff.  Because availabilities in these fields are low, women and
minorities are given every consideration.

All advertising encourages affirmative action, with most advertising placed in large metropolitan or
technical publications.  Where appropriate, positions are also advertised in minority and female
publications.  Job service and other employment referral agencies are used.  Each position description is
reviewed to ensure that it is not discriminatory in any way.

Utilization is reviewed at least quarterly, at the corporate level.  This review is forwarded to all levels of
management.  Rather than detail procedures required in the Affirmative Action Plan, we have listed
below those that are particularly helpful or effective.  If required, we can furnish you with the entire plan.

Employee Referral Program - Cash bonuses are paid to employees who refer qualified candidates
who are subsequently hired.  This provides an effective tool in the recruitment of minority and female
employees.

Tuition Reimbursement - Employees are encouraged to further their education to allow for
promotions.  HDR assists in this process by reimbursing tuition costs.

Job Posting - All vacancies are posted, the majority nationally.  Through the postings, employees are
provided an opportunity for advancement and are able to refer candidates from the outside to apply for
those positions.

Performance Appraisal and Development Program - A formalized performance appraisal system
helps ensure fairness in evaluating employees for promotions and salary increases.

Through this corporate wide effort, we are progressing in our affirmative action goals.  Our California
staff has increased its percentage of female professional staff since 1988.  HDR intends to recognize the
worth of each individual based solely upon his or her performance, qualifications, and contribution to the
success of the company.

HDR Engineering, Inc.
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Lexington-Fayette Urban County Government
MBE/WBE Participation Form

1) Identification of Participating MBE/WBEs

The undersigned submits the above list of MBE/WBE firms to be used in accomplishing the work 
contained in this Bid.  

Company: HDR Engineering, Inc.      By: 

Date: March 26, 2014                 Title:   Vice President

MBE/WBE Name, 
Address & Phone

Work to be 
Performed

Dollar Value of 
Work 

% Value of Total 
Contract

1. JYLA

340 Evergreen Road 

Louisville, KY 40243

502-585-9000

• Inspection TBD 10%

CONTRACT 8 - CONSTRUCTION INSPECTION
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LFUCG STATEMENT OF GOOD FAITH EFFORTS 
Bid/RFP/Quote #_________________________________ 
 
    By the signature below of an authorized company representative, we certify that we 

have utilized the following Good Faith Efforts to obtain the maximum participation 
by MWDBE business enterprises on the project and can supply the appropriate 
documentation.   

        _____ Advertised opportunities to participate in the contract in at least two (2) 
publications of general circulation media; trade and professional association 
publications; small and minority business or trade  publications; and 
publications or trades targeting minority, women and disadvantaged 
businesses not less than fifteen (15) days prior to the deadline for submission 
of bids to allow MWDBE firms to participate. 

        _____ Included documentation of advertising in the above publications with the 
bidders good faith efforts package 

_____ Attended LFUCG Central Purchasing Economic Inclusion Outreach event 
 

_____ Attended pre-bid meetings that were scheduled by LFUCG to inform 
MWDBEs of subcontracting opportunities 

 
_____ Sponsored Economic Inclusion event to provide networking opportunities 

for prime contractors and MWDBE firms 
 

_____ Requested a list of MWDBE subcontractors or suppliers from LFUCG 
Economic Engine and showed evidence of contacting the companies on the 
list(s). 

 
_____ Contacted organizations that work with MWDBE companies for assistance 

in finding certified MWBDE firms to work on this project.  Those contacted 
and their responses should be a part of the bidder’s good faith efforts 
documentation. 

   
_____ Sent written notices, by certified mail, email or facsimile, to qualified, 

certified MWDBEs soliciting their participation in the contract not less that 
seven (7) days prior to the deadline for submission of bids to allow them to 
participate effectively. 

 
_____ Followed up initial solicitations by contacting MWDBEs to determine their 

level of interest. 
 

_____ Provided the interested MWBDE firm with adequate and timely information 
about the plans, specifications, and requirements of the contract. 

 
_____ Selected portions of the work to be performed by MWDBE firms in order to 

increase the likelihood of meeting the contract goals.  This includes, where 
appropriate, breaking out contract work items into economically feasible 

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 24
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units to facilitate MWDBE participation, even when the prime contractor 
may otherwise perform these work items with its own workforce 

 
_____ Negotiated in good faith with interested MWDBE firms not rejecting them 

as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a 
description as to why an agreement could not be reached. 

 
_____ Included documentation of quotations received from interested MWDBE 

firms which were not used due to uncompetitive pricing or were rejected as 
unacceptable and/or copies of responses from firms indicating that they 
would not be submitting a bid.  

 
_____ Bidder has to submit sound reasons why the quotations were considered 

unacceptable.  The fact that the bidder has the ability and/or desire to 
perform the contract work with its own forces will not be considered a 
sound reason for rejecting a MWDBE quote.  Nothing in this provision shall 
be construed to require the bidder to accept unreasonable quotes in order to 
satisfy MWDBE goals. 

 
_____ Made an effort to offer assistance to or refer interested MWDBE firms to 

obtain the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal 

 
_____ Made efforts to expand the search for MWBE firms beyond the usual 

geographic boundaries.  
                                              
_____ Other - any other evidence that the bidder submits which may show that the 

bidder has made reasonable good faith efforts to include MWDBE 
participation. 

                                             
   Failure to submit any of the documentation requested in this section may be 

cause for rejection of bid.  Bidders may include any other documentation 
deemed relevant to this requirement.  Documentation of Good Faith Efforts 
are to be submitted with the Bid, if the participation Goal is not met.   

 
The undersigned acknowledges that all information is accurate.  Any misrepresentations may result 
in termination of the contract and/or be subject to applicable Federal and State laws concerning 
false statements and claims. 
 
______________________________  ____________________________________ 
Company       Company Representative      
 
                                                          
______________________________  ____________________________________ 
Date       Title 
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pplicable FFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFedededededededdddededededededededdddddededeedddddededeeeeeedddddddddededeededdddedeeeeeeeededdddeedeeddddeedeeeeedddddeeeddddededdddddddddddddde eral and State laws concerning 

___________ ______________________________ _________ __________________
Company Representative

Area Manager | Vice President
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Attachment 1
Project Team Location(s)

Prime Consultant Location (City, State) Date Office 
Established

Total Number 
of Employees

No. of Employees 
expected to work 
on DOE projects

Headquarters

Local Office

PM Location

SubConsultants

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Name:

Service Provided

Headquarters

Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local office, 

if applicable. If support comes from multiple locations, use the blank spaces in the form to 
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant 
considers the sub-consultant(s) services to be essential to meeting the required 
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in 
the SOQ that provides a commitment to be a part of the prime consultant’s team in 
providing the stated services. In such cases, for the purpose of evaluating the proposals, 
committed sub-consultants will be considered to be part of the prime consultant’s 
workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products.

7

Omaha, NE 1917 8,600 40

Lexington, KY 1989 65 40

Lexington, KY

J.Y. Legner 1999 100 As-Needed

Inspection

Louisville, KY 1999 100 As-Needed

CONTRACT 8 - CONSTRUCTION INSPECTION
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Attachment 2 – RFP #13-2014 Scoring Sheet 

RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 
     

Consultant Name:         

Project Category:         

Selection Criteria 
Notes 

 
Score (1-5)  

Weighted 
Factor 

Multiplier 
(A) 

Total 
Points 

Possible 
(B) 

Weighted 
Score 

 
(A x B) 

Overall expertise of the firm Acceptable: at least 3 similar projects:   15   

Overall expertise of the Team members Acceptable: at least 2 similar projects last 5 years:   25   

Past performance in the service category  Based on work for LFUCG and/or reference clients:   25   

Project Manager Qualifications  Acceptable: at least 3 similar projects last 5 years:   15   

Office status and location of employees  
 
 
 
 

5.0 - Prime has Fayette Co. HQ: 

  20   

4.5 - Prime has "local" HQ: 

4.0 - Prime has non-local Kentucky HQ: 

3.5 - Prime has non-local KY office: 

1.0 to 3.0 - Prime has no Kentucky office (consider distance): 

Final Technical Score     100   
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Attachment 2 – RFP #13-2014 Scoring Sheet 
RFP #13-2014 – Request for Qualifications for Engineering Services for Division of Engineering Projects 

       
 Affidavit      
 Affirmative Action Plan      
 EEO Agreement      
 Workforce Analysis      
 Insurance      
     
Comments: 

Description Adjective 

Numeric 
Rating 

 
 

Weighted 
Factor 

Multiplier 
(A)  

Fails to meet minimum requirements; major deficiencies which are not correctable Unacceptable 1 0.2  

Fails to meet requirements, significant deficiencies that may be correctable Poor 2 0.4  

Meets requirements; only minor deficiencies which can be clarified Acceptable 3 0.6  

Meets requirements and exceeds some requirements; no deficiencies Good 4 0.8  

Exceeds most, if not all requirements; no deficiencies Excellent 5 1.0  


