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Lexington, KY — Proposal for Waste Services
September 2, 2025

Mr. Samuel Lynch, Administrative Specialist Principal
Lexington-Fayette Urban County Government

675 Byrd Thurman Dr.

Lexington, KY 40510

Re: Lexington-Fayette Urban County Government Container Services
Dear Mr. Lynch:

Please find included herein for your review and consideration our Proposal Summary & Agreement and
additional details surrounding waste services for the upcoming Lexington, KY project.

Please phone or write with any comments or questions or if anything contained herein needs further
clarification. Thank you again, Samuel, for your support and confidence in our services. We're very grateful
for the opportunity and are excited to potentially work with you and your team to provide a successful
project together.

Respectfully Submitted,

4774¢/~/< ' %ﬁﬁf

Mark Scott
Director of Services
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Bin Refurbishing Program
Lexington, KY

‘Introduction

As part of its waste collection services, Lexington-Fayette Urban County Government (“LFUCG") needs
refurbishing of approximately 43 10YD containers currently located at LFUCG’s staging yard. This has
prompted the need for certain waste services, as outlined below. ContainerPros, LLC (“ContainerPros” or
“CP”) provides these professional waste services.

Scope

¢ Bin Refurbishing

ContainerPros will provide crews and a forklift to refurbish approximately 43 10YD bins over a
period of 5 working days beginning in January or February of 2026. The scope of work includes:

Removal of approximately 5 to 15 stickers per container prior to painting
Bin prep and full repainting for some containers; others will receive prep and touch-up
paint as needed
e Renumbering all containers
o LFUCG will be responsible for supplying all required materials, including primer,
paint, and number templates

LFUCG will provide a suitable work area(s) for staging (large, paved, and secure area) within the
service area, that will adequately store the bins during the project timeframe. The staging yard
will be located at 675 Byrd Thurman Dr. Lexington, KY 40510.

Refurbishment schedule is based on Monday through Friday, excluding Holidays, until all bins
are completed. Yard operating window hours will be limited from 6AM to 5PM unless otherwise
approved by LFUCG.

Additional Requirements, Terms and Conditions

All work will be performed within the City of Lexington, KY limits.

ContainerPros may, at its own expense, use any employees or subcontractors as it deems
necessary to perform the services required by this Agreement. LFUCG may not control, direct, or
supervise ContainerPros’ employees or subcontractors in the performance of those services.

Neither this Agreement nor any duties or obligations under this Agreement may be assigned by
either party without the prior written consent of the other.

This Agreement supersedes any and all agreements, either oral or written, between the parties
hereto with respect to the rendering of services by ContainerPros and contains all of the
covenants and agreements between the parties with respect to the rendering of such services in
any manner whatsoever.

Each party to this Agreement acknowledges that no representations, inducements, promises or
agreements, orally or otherwise, have been made by any party, or anyone acting on behalf of
any party which is not embodied herein, and that no other agreement, statement or promise
not contained in this Agreement shall be valid or binding. Any modification of this Agreement



will be effective only if it is in writing signed by the party to be charged.

If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void
or unenforceable, the remaining provisions will nevertheless continue in full force without being
impaired or invalidated in any way.

If any action at law or in equity is brought to enforce or interpret the provisions of this
Agreement, the prevailing party will be entitled to reasonable attorneys' fees and costs.

This Agreement will be governed by and construed in accordance with the laws of the
Commaonwealth of Kentucky.

This Agreement can be signed in counterpart and by electronic and/or facsimile signature(s).

Delay charges may be billed for additional delivery days and/or additional labor needed due to
lack of inventory or anything outside of bid spec including but not limited to delays caused by
the hauler and unsafe conditions. Any delay charges incurred must be presented, in writing,
within five (5) working days of discovery with detail of the cause(s) and costs incurred.

Financial Framework
Unit & Estimated Total Costs

| Unit & Total Estimated Costs

Estimated Unit Projected

Servic;e # of Units Cost Costs

Bin Refurbishment Per Bin (Services Include

Removal Of Existing Stickers, Prep, Touch-Up Or

Complete Repainting As Needed, And Renumbering = 5250.08 310,753.44

Of Each Bin)

Forklift Equipment Fee 1 $2,069.30 $2,069.30

Net Estimated Total Cost $12,822.74
Terms

Services will be invoiced and paid as follows:

Amounts owed will be invoiced monthly and due within 45 days.



Signature Page

If in agreement with the specifications, terms and conditions described herein, please endorse here
and email to jgray@wastequip.com:

For Lexington-Fayette Urban County Government:

Authorization: &?”MJ m ,-} Date: [a\! 5\27! @\S
Name: ijﬂd(x‘ @Q\(ﬂﬂ Title: _¢ /{/{niﬁf)\f

For ContainerPros:

Authorization: Wéﬁ /(vﬂ’m’ Date: December 18, 2025

Name: Mark Scott Title: Director of Services

Disclaimer: ContainerPros has taken information provided by LFUCG and/or their employees to provide the above
prices. If there are any significant adjustments in the scope that cause a change in the estimated production (more
or less than 3%), LFUCG will notify ContainerPros either via email or facsimile of the issues within 1 day of discovery.
The above price may no longer be valid, and a pricing alignment meeting must be held within 48 hours of the
notification.

Confidential & Proprietary — Unlawful to disseminate without the express written permission of ContainerPros, LLC
All rights reserved.



