

SECTION 00410 – BID FORM

Wolf Run Trunk A-Rehabilitation

Division of Water Quality
Lexington-Fayette Urban County Government

LFUCG Bid No. 117-2014

1.01 GENERAL

Place: Lexington, Kentucky

Date: 7/24/14

The following Bid Form shall be followed exactly in submitting a Bid for this Work.

This Bid Form Submitted by LAYNE INLINER, LLC
4520 N. STATE ROAD 37, ORLEANS, IN 47452-0186
(Name and Address of Bidder)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of INDIANA, doing business as LIMITED LIABILITY CORPORATION
"a corporation," "a partnership", or an "individual" as applicable

To: Lexington-Fayette Urban County Government
(Hereinafter called "Owner")
Office of the Director of Central Purchasing
200 East Main Street, Room 338
Lexington, KY 40507

The Bidder, in compliance with your Advertisement for Bids for the **Wolf Run Trunk A-Rehabilitation**; Lexington, Kentucky, having examined the Contract Documents including the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions and any and all addendums surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this Bid is a part.

The Bidder hereby agrees to commence Work under this Contract on a date to be specified in a written "Notice to Proceed" of the Owner and to substantially complete the Project within sixty (60) days consecutive calendar days. Bidder further agrees to pay liquidated damages, the sum of \$1,000.00 Dollars and 00 cents (\$1,000.00) for each consecutive day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date 7/16/14; Addendum No. Date
Addendum No. Date ; Addendum No. Date
Addendum No. Date ; Addendum No. Date
Addendum No. Date ; Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

1.02 LEGAL STATUS OF BIDDER

Bidder LAYNE INLINER, LLC

-

Date JULY 24, 2014

*A. A corporation duly organized and doing business under the laws of the State of INDIANA, for whom LARRY PURLEE, bearing the official title of PRESIDENT, whose signature is affixed to this Bid is duly authorized to execute contracts.

~~*B. A Partnership, all of the members of which, with addresses are (Designate general partners as such)~~

~~*C. An individual, whose signature is affixed to this Bid (Print name)~~


* The Bidder shall fill out the appropriate form and strike out the other two.

1.03 BIDDERS AFFIDAVIT

Comes the Affiant, LARRY PURLEE, and after being first duly sworn, states under penalty of perjury as follows:

- A. His/~~Her~~ name is LARRY PURLEE and he/she is the individual submitting the Bid or is the authorized representative of LAYNE INLINER, LLC, the entity submitting the Bid (hereinafter referred to as "Bidder").
- B. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the Bid is submitted, prior to award of the Agreement and will maintain a "current" status in regard to those taxes and fees during the life of the Agreement.
- C. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the Agreement.
- D. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
- E. Bidder has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and the award of an Agreement to the Bidder will not violate any provision of the campaign finance laws of the Commonwealth.
- F. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
- G. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.


LARRY PURLEE Affiant Signature PRESIDENT


STATE OF INDIANA


COUNTY OF ORANGE

The foregoing instrument was subscribed, sworn to and acknowledged before me by

LARRY PURLEE on this the 24TH day of JULY, 2014.

My Commission expires: 2/5/2017




 NOTARY PUBLIC, STATE AT LARGE

1.04 BID SCHEDULE

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid comparison.

The Owner's decision on the bid amount is final.

**WOLF RUN TRUNK A—REHABILITATION
FORM OF PROPOSAL**

Part A: Administrative Bid Items					
BID ITEM NO.	UNIT DESCRIPTION	UNIT	APPROX. QUANTITY	UNIT PRICE	TOTAL AMOUNT BID
A1	Mobilization	LS	1	6,000.00	6,000.00
A2	Bonds and Insurance	LS	1	2,120.00	2,120.00
A3	General Requirements	LS	1	3,000.00	3,000.00
A4	Demobilization	LS	1	2,000.00	2,000.00
A5	Erosion and Sediment Control	LS	1	2,500.00	2,500.00
SUBTOTAL: Part A (Items A1 through A5)					\$ 15,620.00

Part B: Pipeline Rehabilitation and Replacement					
BID ITEM NO.	UNIT DESCRIPTION	UNIT	APPROX. QUANTITY	UNIT PRICE	TOTAL AMOUNT BID
B1	Furnish and Install 30-inch Cured-in-Place Pipe, 16.5 mm minimum thickness (Includes Bypass Pumping, Cleaning and CCTV Work)	LF	1,590	198.00	314,820.00
B2	Manhole Rehabilitation : Sprayroq	VF	75	450.00	33,750.00
B3	Reset and Seal Manhole Ring	EA	10	400.00	4,000.00
B4	Raise Manhole to Grade, in Pavement, ≤12 inches	EA	1	1,000.00	1,000.00
B5	Raise Manhole to Grade, in Non-Paved Area, ≤12 inches	EA	2	750.00	1,500.00
B6	Remove and Reset Manhole Cone Section	EA	10	1,500.00	15,000.00
B7	Seed and Straw Restoration (Non-Paved Staging Areas)	EA	3	1,000.00	3,000.00
Total Amount Bid (Items B1 Thru B7)					\$ 373,070.00

TOTAL OF ALL BID PRICES (Part A & B) (In Words):

THREE HUNDRED EIGHTY EIGHT THOUSAND, SIX HUNDRED NINETY DOLLARS NO CENTS (\$ 388,690.00

1.05 STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid:

- A. Name of Bidder: LAYNE INLINER, LLC
- B. Permanent Place of Business: 4520 N. STATE ROAD 37, ORLEANS, IN 47452
- C. When Organized: MAY 2012, FORMERLY REYNOLDS INLINER SINCE 1992*
- D. Where Incorporated: STATE OF INDIANA
- E. Financial Condition:

If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening.

- F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by:

GARRETT-STOTZ CO., 1601 ALLIANT AVENUE, LOUISVILLE, KY 40299 (Surety)

Signed: _____ (Representative of Surety)

- G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
*SEE ATTACHED REFERENCE		
LISTING OF ALL COMPLETED		
& ON-GOING PROJECTS*		

- H. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
*SEE ATTACHED WORK IN		
PROCESS LISTING*		

I. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
<u>*SEE ATTACHED RESUMES*</u>		

J. MWDBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS (LIST)</u>	<u>PROJECT (SPECIFIC TYPE)</u>	<u>MWDBE</u>	<u>% of WORK</u>
<u>SEWER OPTICAL SERVICES</u>	<u>CCTV</u>	<u>WBE</u>	<u>7.5%</u>
<u>FOSO CONSTRUCTION</u>	<u>EXCAVATING</u>	<u>MBE</u>	<u>10.0%</u>
<u>VIC POWERS</u>	<u>PRE-CON VIDEO</u>	<u>WBE</u>	<u>1%</u>

(USE ADDITIONAL SHEETS IF NECESSARY)

K. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the Owner within seven (7) calendar days following the Bid Opening, a sworn statement regarding all office management and field management personnel. Additionally, if requested by the Owner, we will within seven (7) days following the request submit audited financial statements and loss history for insurance claims for the three (3) most recent years (or a lesser period if stipulated by the Owner)



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
31645	Orlando	FL	Jul-14	Aug-14	Trenchless Sewer Rehabilitation 2014	42-25' of 21" CIPP lining	Steve Colby, Manager	970.736.0259	\$ 276,281.00	47314656	Orlando Creek Metro, Oak Creek	Orlando Design Consultants, Steamboat Sprg
31646	Orlando	FL	Jul-14	Jul-14	Orlando Emergency CIPP	520' of 8" CIPP lining	David Sterling, Project Mgr.	407.363.0059	\$ 38,700.00	47944973	PCI Construction Services, Inc.	Orlando
31651	Altamonte Sprg	FL	Jul-14	Oct-14	Reiss Engineering-Altamonte Springs	11000' of 8" CIPP lining	Matt Grewe	867.679.5358	\$ 358,800.00	47944826	Reiss Engineering, Inc.	Winter Springs, FL
31654	Manchester	NH	Jul-14	Oct-14	Shawdowngrew, Lowell, W. Lake	387' of 18"-36" CIPP lining	Doug Gable	603.534.2200	\$ 69,003.00	47835160	Polk County, FL	Owner
31620	Manchester	NH	Jul-14	Oct-14	Chestnut Street - Contract 2	4480' of 8"-30" CIPP lining	Ron Butler, Project Manager	603.534.4929	\$ 160,300.00	47944623	R.D. Edmunds & Sons-Franklin, NH	CDM Smith, Manchester, NH
31620	Fort Collins	CO	Jul-14	Aug-14	P-2106 CIPP Sanitary Sewers	11059' of 30" CIPP lining	Ray Fisher, WWS Collection	970.221.6233	\$ 598,949.00	47573480	City of Fort Collins, CO	Owner
31617	Canton	OH	Jul-14	Aug-14	Overbrook & 32nd St. 48" Sewer	165' of 48" CIPP lining	Kyle Lindsey, Project Admin.	404.888.8381	\$ 85,920.00	47944615	City of Canton, OH	Owner
31611	Midwestville	NC	Jul-14	Jul-14	City-FIA - WD Smith Grading Co.	350' of 60" CIPP lining	Kyle Lindsey, Project Admin.	404.888.8381	\$ 31,850.00	47943268	W.D. Smith Grading, Inc.	Midland, NC
31609	Wilmington	GA	Jul-14	Sep-14	CIPP Nix Road & Glenchick Way	259' of 60" CIPP Rehabilitation	Wes Nutter, Project Mgr.	678.247.2500	\$ 252,260.00	47121568	City of Milton, GA	Owner
31603	Columbus	OH	Jul-14	Aug-14	Rickenbacker AFB Sewer Relining Contract	5589' of 6"-15" CIPP lining	Roger Haines, Project Mgr.	740.983.3305	\$ 223,139.00	47928998	Nutter Excavating, Inc.	Ashville, OH
31594	Wilmington	NC	Jul-14	Jun-15	Wiest & Morris St. Large Diameter Sewer Rehab.	2184' of 72" CIPP lining	Terry Smith, Superintendent	303.949.2767	\$ 3,005,627.00	47728795	Citizens Energy Group	Indianapolis, IN
31589	Wilmington	NC	Jul-14	Jun-15	2014-15 Sewer Rehabilitation	10456' of 8"-15" CIPP lining	Debra Durham, Proj. Mgr.	770.574.4046	\$ 30,000.00	47941959	Town of Wallingford, CT	Owner
31589	Norcross	GA	Jul-14	Aug-14	Brandywine 8" CIPP Lining	400' of 8" CIPP lining	Chad Underwood, Chief Estimator	812.937.3131	\$ 2,208.00	47941570	Tel. City WWRP, Tell City, IN	Ancwirth, GA
31559	Littleton	CO	Jul-14	Aug-14	Columbine Heights Sewer Rehab.	2459' of 8"-12" CIPP lining	Tony Cozzella	808.970.9333	\$ 1,137,793.00	47940788	Platte Canyon Water	Sub to J. H. Rudolph & Co., Evansville, IN
31518	Medford	MA	Jul-14	Sep-14	Various Locations - D'Alessandro	1442' of 8"-12" CIPP lining	Peter Palietoski, PM	508.559.6400	\$ 62,920.00	47940691	D'Alessandro Corp., Avon, MA	Owner
31515	Pittsfield	MA	Jul-14	Sep-14	Various Locations of Streets	3005' of 8"-12" CIPP lining	Sarah Kealey, Project Engr.	413.499.3307	\$ 107,662.00	47940614	J.H. Waxmiller, Inc., Pittsfield, MA	Owner
31503	Grandview Hts.	OH	Jul-14	Sep-14	Geocable Blvd. Roadway Improvements	1844' of 10-12" CIPP lining	Brent Foster, Project Mgr.	614.246.2310	\$ 89,297.00	47940446	Montgomery Co. Water Services	E.P. Ferris & Assoc., Columbus, OH
31497	Davton	OH	Jul-14	Sep-14	Scott Creek Trunk Sewer Phase II	690' of 33" CIPP lining	Edwin Pettierew, PM	937.871.2650	\$ 45,202.00	47939728	Kammings & Rootvoets, Grd Rapids	Prain & Newhof
31486	Comstock Park	MI	Jul-14	Sep-14	2014 Cured In Place Pipe Project	1455' of 8"-10" CIPP lining	Billy Humphries, Director	854.836.6878	\$ 43,906.00	47752381	Towanda, KS	Owner
31478	Marrietta	SC	Jul-14	Jul-14	Great Highway 8" CIPP	3807' of Various CIPP Sizes	Mary Pavlikowski, Mgr.	407.262.7100	\$ 666,307.00	47946888	City of Caselberry, FL	Owner
31374	Casselberry	FL	Jun-14	Sep-14	Storm Repair	32' of 24" CIPP lining	Chris Wright, Project Manager	386.322.4500	\$ 36,115.00	47956287	Masci General Contractors	Port Orange, FL
31372	Ormond Beach	FL	Jun-14	Aug-14	Ormond Beach - Masci General	309' of 18"-24" CIPP lining	Charles Wiland, Sr. Proj. Mgr.	321.433.8854	\$ 202,560.00	47956236	City of Cocoa, FL	Owner
31370	Cocoa	FL	Jun-14	Sep-14	Indiana River Dr. & Dixon Blvd.	1771' of 15"-36" CIPP lining	Bradley Wiland, Sr. Proj. Mgr.	307.874.8654	\$ 984,873.00	47956236	City of Portland, ME	Owner
31345	Fall River	MA	Jun-14	Dec-14	2014 Sewer Rehabilitation	26337' of 8"-18" CIPP lining	Ryan Orlando, Project Mgr.	508.407.7050	\$ 204,640.00	47935689	Barietta Healy - O/y J. Venture	Portland Public Service, Portland, ME
31345	Fall River	MA	Jun-14	Dec-14	Fall River, MA for Barietta Healy	472' of 36"-48" CIPP lining	Ryan Orlando, Project Mgr.	508.407.7050	\$ 204,640.00	47935689	Barietta Healy - O/y J. Venture	Fall River, MA
31340	Meriden	CT	Jun-14	Jul-14	Lewis & Charles St. CIPP Lining	13385' of 8" CIPP lining	Ryan Orlando, Project Mgr.	508.407.7050	\$ 204,640.00	47935689	Barietta Healy - O/y J. Venture	Owner
31337	Jessup	MD	Jun-14	Sep-14	Francis T. Mahoney High School	455' of 8" CIPP lining	Ivan Giondradio, Proj. Admin	860.229.4853	\$ 67,835.00	47935612	Town of Reading, MA	Owner
31335	Jessup	MD	Jun-14	Sep-14	Howard Co. Rt. 1 Pipe Bursting	18" Pipe Bursting	Joshua Gilpits, Project Mgr.	410.313.2414	\$ 478,170.00	47851937	Howard Co. Government, DPW	Columbia, MD
31325	Bazrine	KS	Jun-14	Sep-14	Rt. 103 CIP Main Lining	2313' of 18"-21" CIPP lining	Joshua Gilpits, Project Mgr.	410.313.2414	\$ 478,170.00	47851937	Howard Co. Government, DPW	Columbia, MD
31325	Springfield	OH	Jun-14	Sep-14	Rehabilitation of Site 129 & 124	2661' of 18"-21" CIPP lining	Jeremiah Hobbs, Contr. Off.	785.222.2812	\$ 65,020.00	47178447	West Walnut Creek Watershed	King Engineering
31294	Houston	TX	Jun-14	Sep-14	2014 Miscellaneous Sewer Lining	11100' of 8"-15" CIPP lining	Kurt Tyson, PM	832.945.4992	\$ 233,172.00	47935532	City of Springfield, OH	Owner
31284	Columbia	LA	Jun-14	Dec-15	CIPP Method. File #4258-57	9678' of 6"-15" CIPP lining	Mary Bac, Project Admin.	803.545.4301	\$ 3,428,239.00	47081063	City of Houston, TX	Owner
31248	Winkton-Salem	NC	Jun-14	Jun-14	Find & Fix #57218	126' of 24" CIPP lining	Connie, Project Administrator	828.757.0006	\$ 2,136,189.00	47934791	City of Columbia, SC	Weston & Sampson, Columbia, SC
31223	Lake Charles	LA	Jun-14	Aug-14	1-40 Storm Drain Repair	62' of 30" CIPP lining	Jeff Lassen	337.433.0561	\$ 24,750.00	46659044	KRG Utility, Inc. Lenoir, NC	Owner
31223	Lake Charles	LA	Jun-14	Aug-14	Shell Beach Dr. @Griffith Coulee Drain Line	126' of 24" CIPP lining	Jeff Lassen	337.433.0561	\$ 24,750.00	46659044	KRG Utility, Inc. Lenoir, NC	Owner
31199	Indianapolis	IN	Jun-14	May-15	Emerson & Pleasant Nw, LDRS	5662' of 24"-60" CIPP lining	Roger Haines, Project Manager	317.428.3985	\$ 2,230,140.00	47928789	Citizens Energy Group	Indianapolis, IN
31194	Richmond	VA	Jun-14	Nov-14	Release #7 West End Phase 2A	3526' of 8"-12" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.8502	\$ 481,136.00	47542721	City of Richmond, VA	Owner
31190	Cornelius	NC	Jun-14	Aug-14	Cwrtaba Avenue for Sanders Utility	160' of 8" CIPP lining	Connie, Project Administrator	704.399.5600	\$ 16,000.00	47490625	Sanders Utility Const., Charlotte	Charlotte, NC
31156	Spring	TX	Jun-14	Aug-14	Klein PUD SS Rehab Phase 11	1800' of 8"-18" CIPP lining	Ross Cawbror	281.305.0727	\$ 71,875.00	47919484	Klein PUD, Spring, TX	Owner
31091	Jonesboro	IN	Jun-14	Dec-14	Div. A Wastewater Collection System Rehab.	9800' of 8"-18" CIPP lining	Tracy Cawbror	317.888.1177	\$ 837,009.00	47929677	City of Jonesboro, IN	Commonwealth Engrs., Indianapolis, IN
31059	Knoxville	TN	Jun-14	Jan-15	RFB Second Creek 1502	3741' of 12" CIPP lining	Vince Baylies, Project Mgr.	865.249.8646	\$ 36,575.00	47697554	Morgan Contracting, Baker, FL	KUB, Knoxville, TN
31059	Newton	NC	Jun-14	Jun-14	Snow Creek Outfall Rehabilitation	110.671.3800	Connie, Project Administrator	910.671.3800	\$ 315,069.00	47928674	City of Lumberton, NC	Wooten Co., Asheville, NC
31039	Newton	NC	Jun-14	Jun-14	Hospital Hill Sewer Rehabilitation	3555' of 12" CIPP lining	Bob, Project Admin.	828.328.1816	\$ 84,305.00	47928412	Hickory Sands, Hickory, NC	The Wooten Co., Hickory, NC
31025	Waverly	OH	Jun-14	Jul-15	Outfall Cleaning Contract YR 1 of 3	3894' of 8"-12" CIPP lining	Kelly Self, Project Manager	740.947.1117	\$ 135,399.00	47928244	Fickly Incorporated, Waverly, OH	Owner
31023	Stuart	FL	Jun-14	Aug-14	Clean & CCTV PO2013340	Light Clean/CCTV 25669' of 8"-24"	Roger Johnson, Engr. Spec.	727.562.4592	\$ 1,028,320.00	47367623	City of Clearwater, FL	Owner
31004	New Castle	DE	Jun-14	Jun-14	Mainline & Service Lateral Connection	Service Lateral Connections	David Peters, Public Wks. Dir.	772.288.1292	\$ 49,356.00	47674782	City of Stuart, FL	Owner
30976	Indianapolis	IN	Jun-14	Jun-14	Pilot Project 36" Pipe Rehabilitation	275' of 36" CIPP lining	Eric Laramore, Project Mgr.	302.395.5741	\$ 141,500.00	47927991	New Castle, DE	New Castle, DE
30976	Indianapolis	IN	Jun-14	Jun-14	Indian Hills (B) Reducrion Creek Interceptor	13400' of 8"-24" CIPP lining	Reida Bakney, PM	302.395.5741	\$ 141,500.00	47927991	Eastman Chemical Co.	Anniston, AL
30969	South Shore	IN	Jun-14	Apr-15	Small & Large Diameter Sewer Rehabilitation	1998' of 8"-12" CIPP lining	Roger Haines, Project Manager	317.428.3985	\$ 2,335,558.00	47728795	Citizens Energy Group, Inpl. IN	Burgess & Niple, Louisville, KY
30966	South Shore	IN	Jun-14	Apr-15	Sewer Rehab for City of Shore Shore	3210' of 8" CIPP lining	Roger Haines, Project Manager	317.428.3985	\$ 2,335,558.00	47728795	Citizens Energy Group	Burgess & Niple, Louisville, KY
30964	Hickory	NC	Jun-14	Jun-14	11th St. SW Sewer Rehab for RRG	2595' of 8"-10" CIPP lining	Jeff Green, Project Mgr.	317.428.3985	\$ 2,782,454.00	47739795	Citizens Energy Group	Indianapolis, IN
30960	Frankfort	KY	Jun-14	Sep-14	Terra Umba Rd Rehabilitation Project	7691' of 8"-10" CIPP lining	Jeff Green, Project Admin.	402.354.2344	\$ 115,850.00	47927006	Southern Ohio Trenching-Layne Sub	HMB Professional Engr., Frankfort, KY
30950	Casselberry	FL	Jun-14	Dec-14	2014 PO 0710870	42716' of 8" CIPP lining	Dave Lankford	502.354.2344	\$ 523,524.00	47926851	City of Frankfort, KY	Burgess & Niple, Louisville, KY
30948	Nicoville	FL	Jun-14	Aug-14	Eglin Air Force Base for EMR, Inc.	1796' of 54/60" CIPP lining	James Foster	407.264.7725	\$ 1,355,648.00	47926888	City of Caselberry, FL	Owner
30916	Mobile	AL	Jun-14	Jun-14	University of South Alabama Storm Drain	2000' of 18" CIPP lining	Chris Foster	251.456.7270	\$ 20,000.00	47925131	EMR, Inc., Newville, FL	Owner
30855	Waterville	CT	May-14	Jun-14	Waterville Sewerage District 2014-2	2700' of 8"-15" CIPP lining	Roland Lapointe, Supt.	207.872.5191	\$ 100,425.00	47923697	Harris Co. WCD 88 Houston, TX	Waterville, ME
30823	Orange County	TX	May-14	Sep-14	Sewer Rehab, Morningside Place Sect. 1	2300' of 8" CIPP lining	Ross Kawafine	281.305.7027	\$ 3,556,260.00	47923698	Orange Co. Board of Commissioners	Orlando, FL
30806	Lexington	MA	May-14	Aug-14	Lexington Storm 1.4 Yr 1 of 3	20800' of 15"-42" CIPP lining	Joseph Schmidt, Sr. Cont. Admin	860.374.5469	\$ 307,560.00	47923638	Watkins, PDR North, Waterston	Weston & Sampson, Peabody, MA
30803	St. Petersburg	FL	May-14	Jun-14	22nd Ave NE for All American Concrete	519' of 8" CIPP lining	Tom Jordan	727.528.9755	\$ 1,728.00	47922512	All American Concrete	Largo, FL
30752	Clayton Co.	GA	May-14	May-17	Work Order Contract for CIPP Rehab.	Work Order Contract	Clifford Benoit, PE	678.426.2828	\$ 3,880,993.00	47920947	Clayton Co. Water Authority	Morrow, GA
30738	Columbia	MD	May-14	Jul-14	Howard Co. Rt. 1 Sewer Main CIPP Lining	2543' of 12"-15" CIPP lining	Project Manager	410.313.2414	\$ 271,451.00	47920492	City of Venice, FL	Owner
30728	Jackson	TN	May-14	Sep-14	Bird Bay Drive South Project	1286' of 15"-30" CIPP lining	Greg Sanford, PE	615.254.6002	\$ 69,475.00	47920046	Jackson Engineering, Nashville, TN	Jacobs Engineering, Nashville, TN
30709	Lakewood	CO	May-14	Jun-14	Phase 1 Contract 1 Sewer Rehabilitation	1565' of 8"-15" CIPP lining	Patrick Roberts, Engineer	303.431.6100	\$ 50,000.00	47890091	East Jefferson Co., Lakewood, CO	Martin Martin Engineering
30689	Chalmers	IN	May-14	Jun-14	2014 Sanitary Sewer Rehabilitation	1425' of 8" CIPP lining	Patrick Roberts, Engineer	812.883.6644	\$ 427,350.00	47860501	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN
30656	St. James	MO	May-14	Jan-15	Wastewater Collection System Rehab.	1050' of 65"x40" CIPP lining	Jim Hernandez, PE	573.364.6362	\$ 1,531,340.00	47919487	Moncovi & Sons, Pittsburgh, PA	Arch-Elgin, Rolla, MO
30656	St. James	MO	May-14	Jan-15	Franklin Ave 36" Storm Sewer Rehab.	471' of 36" CIPP lining	Jim Baseel, PM	412.670.0316	\$ 65,940.00	47919313	Moncovi & Sons, Pittsburgh, PA	KUH Engineers
30659	Westminster	MD	May-14	Jul-14	Release #2 Carroll County - Eldersburg	1213' of 8" CIPP lining	David Stair, Project Admin.	410.386.2161	\$ 165,522.00	47918636	Carroll Co. Government	Westminster, MD
30633	Casselberry	FL	May-14	May-14	Redbug Flyover Project	231' of 24" CIPP lining	Paul Wilson	407.206.0077	\$ 20,097.00	47918530	The Middlesex Corporation	Orlando, FL



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
30600	Smvrna	GA	May-14	May-14	Martin Ct. Storm CCTV	1231' of 16" - 21" CIPP Lining	Kenny Conley, Projects Mgr.	770.419.6445	\$ 3,760.00	47917959	City of Marietta, GA	Owner
30606	Porter	TX	Feb-15	Feb-15	SRA - Woodlans	122' of 18" - 21" CIPP Lining	Kenny Conley, Projects Mgr.	770.419.6445	\$ 1,235.115	47917908	San Jacinto River Auth., Comroe, TX	Klotz Associates, Inc., Houston, TX
30602	Porter	IN	May-14	May-14	INDOT R-3536-A Porter Co.	148' of 8" CIPP Lining	Patrick Hauser, PM	812.983.6644	\$ 207,000.00	47869911	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN
30559	Montgomery	AL	May-14	May-14	2014 Large Diameter Sewer Rehab	26500' of 15" - 24" CIPP Lining	Chris Harris, Project Engineer	334.215.9400	\$ 4,422,997.00	47917246	City of Montgomery, AL	CH2M Hill, Montgomery, AL
30517	Marble Cliff	OH	May-14	May-14	2013 3rd Avenue Rehab & Sewer Impvts.	881' of 8" - 18" CIPP Lining	Ryan Shaskan, PM	614.488.7958	\$ 55,293.00	47917654	Dicker Constr. Co., Columbus, OH	Burgess & Niple
30512	Wichita	KS	May-14	May-14	Ohio Avenue / Clay Street Sewer Replace	965' of 24" CIPP Lining	Ryan Howell, Project Mgr.	719.586.3077	\$ 75,000.00	47916057	YTF Excavation, Celina, OH	Owner
30505	Corpus Christi	TX	May-14	May-14	Southfork Addition 12' Canal Crossing	68' of 12" CIPP Lining	Ryan McCullough, Subt.	765.386.6514	\$ 9,050.00	47915822	McCullough Excavation	Wichita, KS
30500	Aspen	CO	May-14	May-14	Corpus Christi Rehabilitation	1234' of 6" - 10" CIPP Lining	Armando Gutierrez, City Engr.	361.826.3500	\$ 349,964.00	47741586	City of Corpus Christi, TX	AS-Texas Sterling Const., Houston, TX
30485	Haleah	FL	May-14	May-14	2014 CIPP Rehabilitation	5493' of 8" CIPP Lining	Ethan Hill, Project Manager	954.987.0066	\$ 197,105.00	47554730	Aspen Consolidated Sanitation	Aspen, CO
30483	Polk County	FL	May-14	May-14	Westwood Avenue	863.535.2200	Doug Gable	863.535.2200	\$ 56,400.00	47815160	Polk County, FL	Hazen & Sawyer PC, Hollywood, FL
30480	Titusville	FL	May-14	May-14	Sanitary 2014	5680' of 6" - 10" CIPP Lining	Jesus Vistro, Purchasing	321.388.5767	\$ 198,593.00	47100885	City of Titusville, FL	Owner
30464	Houston	TX	May-14	May-14	Muenster, TX	461' of 10" - 24" CIPP Lining	William Robinson, GM	703.333.5559	\$ 1,398,025.00	47915187	Harris Co. MUD #71	Houston, TX
30457	Bridgport	CT	May-14	May-15	Contract H-4 Phase A Stage 1	11295' of 8" - 24" CIPP Lining	Fred Young, Project Admin.	208.333.5559	\$ 1,398,025.00	47915013	City of Bridgeport, CT	Bridgewater Water/Pollution Control
30453	Charlotte	NC	May-14	May-14	Lanca Cracker 8" CIPP - Sanders Utility	440' of 8" CIPP Lining	Rick Farnham, Asst. Director	704.409.5694	\$ 24,200.00	47490623	Sanders Utility Const., Charlotte	Owner
30421	Fishers	IN	May-14	May-14	106th St. 27" CIPP Installation	60' of 27" CIPP Lining	Wade Bennett, PM	317.595.3281	\$ 28,000.00	47913966	Town of Fishers, IN	Owner
30420	Birmingham	AL	May-14	May-14	Birmingham Emergency 8"	1332' of 8" CIPP Lining	Larry Schuler, Drain Foreman	334.856.3923	\$ 60,075.00	47913464	B & H Contracting, Lakeland, FL	Owner
30388	Lavaland	FL	May-14	May-14	Storm 2014 PO 257127	1294' of 15" - 24" CIPP Lining	Mike Decker, Project Mgr.	410.313.6375	\$ 107,640.00	47913430	City of Lakeland, FL	Owner
30388	Fulton	MD	Apr-14	May-14	Murray Hills Lateral Lining	Lateral Lining	Jeff Smith, Ditch Rider	970.454.3377	\$ 158,970.00	47912947	Howard Co. Government, DPW	Columbia, MD
30383	Eston	CO	Apr-14	May-14	Cobb Lake-F. Collins, CO	663' of 42" - 36" CIPP Lining	Carlyn O'Reilly	941.861.0930	\$ 93,318.00	47912947	WRCC, Inc.	Eaton, CO
30378	Sarasota	FL	Apr-14	Aug-14	Contract C Releases 5-7	882' of 24" - 36" CIPP Lining	Jerrone McLaren, Env. Serv.	352.241.0178	\$ 119,640.00	47865709	Sarasota County, FL	Owner
30373	Clermont	FL	Apr-14	Aug-14	POW 2014-0139 Clermont	3613' of 8" CIPP Lining	Ricky Hill, Project Admin.	419.837.6794	\$ 23,000.00	47911266	East Carolina University Facility	Greenville, NC
30304	Greenville	NC	Apr-14	May-14	PO P1165001, ReLine Storm Sewer	631' of 36" - 72" CIPP Lining	J.J. Sandberg	317.428.3382	\$ 2,082,768.00	47910950	Chasens Energy Group, Indol, IN	Owner
30304	Perrysburg	OH	Apr-14	May-14	Mercy St. Charles Hospital 15" Liner	200' of 15" CIPP Lining	Shari Foster, Project Engr.	419.837.6794	\$ 2,082,768.00	47910950	Chasens Energy Group, Indol, IN	Wesslan Engineering, Indianapolis, IN
30285	Indianapolis	IN	Apr-14	Dec-14	Clifton & Congress LDRS Various Locations	7975' of 42" & 30x36x42x54x60	Don Whitely, Project Admin.	843.764.2653	\$ 449,018.00	47910757	North Charleston Sewer District	North Charleston, SC
30277	Indianapolis	IN	Apr-14	Dec-14	FY14 Small CIPP Project	13150' of 6" - 10" CIPP Lining	Ryan Blach, Proj. Admin.	843.971.5998	\$ 34,000.00	47910511	Sprinkler Beach Houses	Mt. Pleasant, SC
30267	Seabrook Isld.	SC	May-14	Nov-14	Spinnaker Beach Houses 12" X 18" CIPP	7653' of 8" - 48" CIPP Lining	Dan Hamilton, Project Mgr.	301.206.7316	\$ 5,743,278.00	48525997	WSSC, Laurel, MD	Owner
30258	Laurel	MD	Apr-14	Jun-14	WSSC DIQ 6 Task 16 - Various Locations	1030' of 8" - 48" CIPP Lining	Vince Bayler, Project Mgr.	865.249.8646	\$ 19,000.00	47697554	RUB, Knoxville, TN	Sub to Morgan Contracting, Baker, FL
30258	Knoxville	TN	Apr-14	Jun-14	Mt. Pleasant Sewer Rehabilitation	370' of 8" CIPP Lining	Mike Decker, Project Mgr.	410.313.6375	\$ 15,215.00	47909422	Diamond Surface, Inc.	Columbia, MD
30243	Kessup	MD	Apr-14	Apr-14	Onsey Run Sewer Rehabilitation	896' of 8" CIPP Lining	Terry, Project Engineer	763.420.5009	\$ 16,215.00	47909422	Haged, Inc., Napolean, OH	Wichita, KS
30216	Wichita	KS	Apr-14	Apr-14	0594-087 KA 3530 - Culvert Repair	69' of 15" CIPP Lining	Mark Nagel, PM	616.394.0200	\$ 45,150.00	47909414	Nagel, Inc., Napolean, OH	Pogge Meyer Design Group, Bowling Grn.
30214	Holland	MI	Apr-14	Jun-14	Rossford, OH - Sanitary Sewer Impvts.	1200' of 8" CIPP Lining	Bob Cowing, Manager	770.498.5679	\$ 1,200.00	47440441	Stones Mountain Memorial Assc.	Stones Mountain, GA
30178	Holland	MI	Apr-14	Apr-14	Ottawa Rd. Sanitary Sewer & MH Rehab.	7230' of 15" - 18" CIPP Lining	Alene Efling	281.558.8700	\$ 24,000.00	47908770	Harris Co. MUD #289	Houston, TX
30175	Stone Mt.	GA	Apr-14	Apr-14	Campground Manhole Reset	125' of 18" CIPP Lining	Cherry Hart	727.733.1900	\$ 11,760.00	47908737	City of Port Richey, FL	Owner
30168	Houston	TX	Apr-14	Apr-14	Boyer - Deep South Drive	18' at Auto Garage	Jim Woodger, Utility Supt.	407.971.5600	\$ 16,788.00	47908633	Barway Group, Palm Harbor, FL	Owner
30166	Port Richey	FL	Apr-14	Apr-14	18' at Auto Garage	Clean & TV 10"	Nathan Brooks, Const.Coord.	678.552.2106	\$ 139,840.00	47908121	Reactive City Water & Sewer	Owner
30155	Oldsmar	FL	Apr-14	Apr-14	Barclay Group Clean & TV - Oldsmar	1200' of 8" CIPP Lining	Elizabeth McCormick, Leader	328.897.6290	\$ 90,150.00	47794400	Fort Power Company	Integrated Science & Eng., Newnan, GA
30155	Peachtree City	GA	Apr-14	May-14	PO 1403555 Manhole Rehabilitation	1200' of 8" CIPP Lining	John Gathis, Project Manager	678.382.6700	\$ 132,489.00	47907654	City of Huntington, NC	Owner
30136	Pensacola	FL	Apr-14	May-14	Aberdeen-Kedron Dr. Sewer Rehab.	412' of 18" - 24" CIPP Lining	Samuel Belizay, Public Wks Dir.	954.972.8126	\$ 157,476.00	47906871	City of Margate, FL	Owner
30129	Burlington	NC	Apr-14	Jun-14	Smith Street Plant-PO FPC37417-001	7295' of 24" CIPP Lining	Tim Cavitt	727.587.6713	\$ 50,375.00	47675291	City of Largo, FL	Birmingham, AL
30106	Norport	GA	Apr-14	Jul-14	Little Alamance Outfall - 48" Myrtle Avenue	1632' of 15" CIPP Lining	Tonya Weyer, PW Superv.	205.214.4026	\$ 890,347.00	47904390	Jefferson Co. Environmental Serv.	Owner
30100	Norport	GA	Apr-14	Jul-14	Standby Stormwater Repair	396' of 48" CIPP Lining	Michael Maclelek, Proj. Mgr.	727.562.4750	\$ 92,070.00	47682321	City of Clearwater, FL	Owner
30080	Margate	FL	Apr-14	Jul-14	PO 088361 Sanitary Rehabilitation	7350' of 15" - 36" CIPP Lining	Jim Rezac, Project Manager	859.393.1930	\$ 625,247.00	47903793	KY Transportation Cabinet	Sub to W. L. Harper, Hebron, KY
29974	Largo	FL	Apr-14	Jul-14	Large 2014 PO 62048 15" CIPP	1440' of 42" CIPP Lining	Michael Stevens, P.E.	615.275.3374	\$ 213,745.00	47890823	Cincinnati MSD, Cincinnati, OH	Sub to Schweitzer Const., Cincinnati, OH
29974	Birmingham	AL	Apr-14	Jul-14	2014 Annual Sewer Rehabilitation Contract	6550' of 8" CIPP Lining	Bart Mueller, Dist. Const. Engr.	812.895.7943	\$ 161,392.00	47869011	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN
29965	Clearwater	FL	Apr-14	Jul-14	PO 140537 Sewer Main Rehabilitation	701' of 12" - 36" CIPP Lining	Miguel Sanchez	407.327.1800	\$ 84,300.00	47573105	City of Winter Springs, FL	Owner
29938	Frankfort	OH	Apr-14	Apr-14	W.L.Haper-KYTC-ED04 Various Locations	1167' of 12" - 21" CIPP Lining	Tracy Green, Project Mgr.	423.519.2713	\$ 550,000.00	47675291	City of Largo, FL	Owner
29930	Cincinnati	OH	Apr-14	Apr-14	Standby Stormwater Repair	1376' of 8" - 15" CIPP Lining	Rick Merle	407.963.0590	\$ 60,200.00	47869248	City of Gallingsburg, TN	Sub to Morgan Contracting, Knoxville, TN
29926	Dubois	IN	Apr-14	Jun-14	PO 088361 Sanitary Rehabilitation	145' of 8" CIPP Lining	Leo Kulkienhaus	940.759.2236	\$ 12,500.00	47898410	Georgetown Enterprises, Inc.	Orlando, FL
29880	Largo	FL	Apr-14	Jun-14	Large 2014 PO 62048 15" CIPP	270' of 66" CIPP Lining	Mark Reiter, Project Manager	419.465.2280	\$ 68,401.00	47741625	City of Wuenster, TX	Owner
29880	Gallingsburg	TN	Apr-14	Jun-14	Cherokee Orchard Avenue	1268' of 12" - 30" CIPP Lining	David Reichack, Proj. Of Utility	954.390.2190	\$ 11,677.00	47729712	Underground Util., Monroeville, OH	Owner
29848	Orlando	FL	Apr-14	Apr-14	Waterford Lakes 66" Liner	1015' of 12" - 30" CIPP Lining	Andy Sauer, P.E.	304.455.2200	\$ 283,315.00	47887062	Axial Corporation	Praeger, WV
29828	Wimberly	TX	Apr-14	Apr-14	Repair 8" Sewer Line Via CIPP	10869' of 18" - 21" CIPP Lining	Gayle Packard, Dist. Manager	303.652.2726	\$ 213,450.00	47895830	Niwot Sanitation District	Schnelker Engr., Ft. Wayne, IN
29821	Zionsville	OH	Apr-14	Apr-14	R4 & R5 CSO Basin Sewer Separation	895' of 8" - 10" CIPP Lining	Pete Gony, Project Manager	704.363.9360	\$ 28,205.00	47155552	Byline Development Company, Inc	Charlotte, NC
29776	Proctor	WV	Mar-14	Jun-14	Natrium Outfall - 54" Lining - Axial Corp.	1634' of 24" CIPP Lining	Pete Gony, Project Manager	704.363.9360	\$ 28,205.00	47155552	Byline Development Company, Inc	Charlotte, NC
29736	Leo	IN	Mar-14	Jun-14	Contract C Trunk Sewer Lining	1191' of 24" CIPP Lining	Dan Walton, Oper.Support	941.240.8097	\$ 41,746.00	47396129	City of North Port, FL	Owner
29714	Longmont	CO	Mar-14	Jun-14	Various Sewer Lining - Niwot District	936' of 24" - 36" CIPP Lining	David Kendrick, Util. Supt.	620.257.2320	\$ 25,555.00	47616427	City of Lyons, KS	Owner
29706	Charlotte	NC	Mar-14	Jun-14	Beaver Wallow Court - Blythe Development	885' of 8" - 10" CIPP Lining	Alisha Rees, Town Admin.	303.258.3266	\$ 392,340.00	47894558	Town of Nederland, CO	Delaware, OH
29696	Charlotte	NC	Mar-14	Jun-14	Mountain Cove Drive - Blythe Development	1634' of 24" CIPP Lining	Tim Kenney, Project Mgr.	524.538.3960	\$ 35,200.00	47645548	State Pipe Services	JVA, Inc., Boulder, CO
29691	Charlotte	NC	Mar-14	Jun-14	Roswell Avenue - Blythe Development	1634' of 24" CIPP Lining	John Linton	727.464.4348	\$ 10,375.00	4771682	Pineleaf County, FL	Owner
29681	North Port	FL	Mar-14	Jun-14	POH 045815	1140' of 15" - 30" CIPP Lining	Eric Giahn, Project Engineer	270.687.8452	\$ 25,725.00	47115278	Regional Water Resource Agency	Owensboro, KY
29671	Lyons	KS	Mar-14	Mar-14	Sewer Line Project 2014	699' of 10" - 12" CIPP Lining	Larry Pittler, Project Mgr.	615.325.3374	\$ 44,255.00	47892860	Portland Utilities, TN	Knoxville Utility Board, Knoxville, TN
29657	Nederland	CO	Mar-14	Apr-14	Pine Lake 24" Rehab - Benton, OH	225' of 12" CIPP Lining	Led Morris, Project Engr.	936.634.5229	\$ 9,000.00	47892333	San Augustine, TX	Ewertt-Griffith
29600	Clearwater	FL	Mar-14	Apr-14	Sanitary Sewer Rehabilitation	4200' of 8" CIPP Lining						
29585	Owensboro	KY	Mar-14	Mar-14	South Cross Treatment Facility	30' of 30" CIPP Lining						
29583	Knoxville	TN	Mar-14	Mar-14	Emergency 10-12" CIPP Lining	110' of 24" CIPP Lining						
29562	San Augustine	TX	Mar-14	Mar-14	TV & Cleaning - San Augustine, TX	110' of 24" CIPP Lining						



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
29558	Rosford	OH	Mar-14	Sep-14	Rosford, OH-Tree St. Sewer Rehab.	5339' of 12"-48" CIPP lining	William Plummer, Engineer	419.352.7257	\$ 371,417.00	Northwestern Water/Sewer	Pogemeyer Design Group	
29519	Sandford	FL	Mar-14	Mar-14	2014 Cured in Place Pipe Project	3629' of 12"-48" CIPP lining	Denise Smith, Purchasing	407.688.5020	\$ 287,538.00	City of Sanford, FL	City of Sanford, FL	
29502	White	KS	Mar-14	Mar-14	2014 Sanitary Sewer Rehab. Phase A (CIPP)	13688' of 8"-12" CIPP lining	Jeff Truhovec, Project Engr.	316.268.4636	\$ 367,184.00	City of Wichita, KS	City of Wichita, KS	
29505	Sprine	TX	Mar-14	Mar-14	Champions Forest Drive	100' of 8" CIPP lining	Ross Crawford	281.350.7027	\$ 5,800.00	WCD No. 115, Spring, TX	WCD No. 115, Spring, TX	
29495	Coconut Creek	FL	Mar-14	Apr-14	PO# 130430	524' of 12"-24" CIPP lining	John Lutaszewicz, Supt.	954.448.0080	\$ 43,505.00	City of Coconut Creek, FL	City of Coconut Creek, FL	
29485	Geosack	NC	Mar-14	Apr-14	CIPP Sewer Relining	2818' of 8" CIPP lining	Tucker Johnson, Proj. Admin.	704.669.1002	\$ 149,369.00	City of Gasham, NC	City of Gasham, NC	
29480	Murcum	FL	Mar-14	Mar-14	UR Station #77	230' of 8" CIPP lining	Tom Kinck	954.683.5845	\$ 9,547.00	City of Miramar, FL	City of Miramar, FL	
29467	Worth	TX	Mar-14	Mar-14	Repair 6" Process Line Miller/Coors	300' of 6" CIPP lining	Timothy Tarini, Const.Coord.	800.267.9810	\$ 78,000.00	Miller/Coors - Evanco Environm.	City of Stamford, CT	
29460	New Haven	CT	Mar-14	Jun-14	Big No. 5-6531 Urban Transitway Phase II	430' of 8" CIPP lining	Owen Reagan	407.665.5946	\$ 288,736.00	C. J. Fucci, Inc., New Haven, CT	City of Stamford, CT	
29442	Sanford	FL	Mar-14	Apr-14	Seminole County - Eagle Circle	1130' of 24" CIPP lining	Allen Wilson, Proj. Admin.	863.556.8217	\$ 14,000.00	Seminole County, FL	Seminole County, FL	
29435	Geosack	SC	Mar-14	Mar-14	Cane Bay CIPP for Pro-Lateral	305' of 8" CIPP lining	Chuck Stephenson - PM	614.299.4125	\$ 23,840.00	Pro-Lateral, Charleston, SC	Pro-Lateral, Charleston, SC	
29425	Columbus	OH	Mar-14	Mar-14	Ohio State Hwy Patrol Academy	3305' of 12"-36" CIPP lining	Mark Lapey	727.893.7671	\$ 340,084.00	Radico Inc.	City of St. Petersburg, FL	
29405	St. Petersburg	FL	Feb-14	Feb-14	2014 Storm Release 1	8300' of 8"-10" CIPP lining	Murray Beard, Project Mgr.	901.457.2807	\$ 240,000.00	City of St. Petersburg, FL	City of St. Petersburg, FL	
29382	Collerville	TN	Feb-14	Apr-14	PO 060704 Storm 2014	8300' of 8"-10" CIPP lining	James Wickert	407.571.8560	\$ 156,044.00	Town of Collerville, TN	Town of Collerville, TN	
29357	Chester	VA	Feb-14	Jun-14	Miller/Coors Evanco Environmental	1343' of 8"-20" CIPP lining	Robin Miller, Project Admin.	800.267.9810	\$ 351,285.00	Evanco Environmental, Chester, VA	Evanco Environmental, Chester, VA	
29355	Altamonte Spr	FL	Feb-14	Apr-14	PO 060703 Sanitary 2014	2358' of 8" CIPP lining	James Wickert	407.571.8560	\$ 351,285.00	Evanco Environmental, Chester, VA	Evanco Environmental, Chester, VA	
29352	Jacksonville	FL	Feb-14	Apr-14	PO 307248-1 Storm Sewer	3630' of 12"-36" CIPP lining	Louis Lawrence	904.472.2859	\$ 336,959.00	City of Jacksonville, FL	City of Jacksonville, FL	
29350	Groton	CT	Feb-14	Apr-14	Thomas Street Sewer Rehabilitation	5557' of 8"-12" CIPP lining	Bruce Kruszewski, PM	860.446.4073	\$ 237,496.00	City of Groton, CT	City of Groton, CT	
29330	Louisville	KY	Jan-14	Mar-14	PY 14 Annual Rehabilitation Project	2100' of 8"-12" CIPP lining	Andrea Rogers, Project Mgr.	502.540.6407	\$ 617,000.00	Louisville & Jefferson County MSD	Louisville, KY	
29328	Jupiter	FL	Feb-14	Mar-14	PO 14-0229	Clean & TV 7884' of sewer line	Kris Dean, Dir. Engr. Services	561.747.5700	\$ 15,336.00	Loxahatchee River District	Jupiter, FL	
29268	Indianapolis	IN	Feb-14	Apr-14	INDOT R-33922-A Valparaiso, IN	61' of 60"-84" CIPP lining	Brad Minnick, Dist. Engineer	219.325.7500	\$ 354,228.00	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN	
29264	Seminole	FL	Feb-14	Aug-14	PO #14-0986	1881' of 18"-24" CIPP lining	Jeremy Hochkemp	727.391.0204	\$ 177,076.00	City of Seminole, FL	City of Seminole, FL	
29254	Cape Coral	FL	Feb-14	Feb-14	Storm Sewers Years 4 & 5	4435' of 15"-24" CIPP lining	Ron Lowke, Supt.	239.574.0811	\$ 700,000.00	City of Cape Coral, FL	City of Cape Coral, FL	
29229	Belleair	FL	Feb-14	Feb-14	24" Storm Line - Belleair, FL	Sewer Cleaning	James Kinzler, Project Mgr.	352.241.0178	\$ 200,000.00	City of Belleair, FL	City of Belleair, FL	
29199	Orlando	FL	Feb-14	Feb-14	24" Storm Line - Belleair, FL	229' of 24" CIPP lining	Perry Lopez, PW Director	727.588.3769	\$ 19,236.00	City of Belleair, FL	City of Belleair, FL	
29197	Orlando	TN	Feb-14	Mar-14	East Brainerd Sewer Rehabilitation	1096' of 8"-36" CIPP lining	Jason Cummings, PE	865.966.1000	\$ 7,494,471.00	City of Chattanooga, TN	Jacobs Engineering, Knoxville, TN	
29191	Chattanooga	TN	Feb-14	Mar-14	Breewood, Lake Spaulding 1 & 2 PS	44230' of 8"-36" CIPP lining	Thomas M. Perry, PM	407.956.8180	\$ 65,763.00	Prime Construction Group Inc	Orlando, FL	
29161	Braleton	TN	Feb-14	Mar-14	Pinxville Sewer Rehabilitation	3500' of 8" CIPP lining	David Hurst, Project Mgr.	865.922.6145	\$ 25,413.00	Jeff Leisinger, Owner	City of Braselton, GA	
29148	Alkon	OH	Feb-14	Apr-14	Shumard Oak Area	2880' of 30"-36" CIPP lining	Russ Brinn, Project Engineer	706.659.3917	\$ 129,855.00	City of Akron, OH	City of Akron, OH	
29110	Kittery	ME	Feb-14	Apr-14	Mud Run Trunk Sewer Lining	12836' of 12"-18" UV CIPP lining	George Kathos, Supt.	207.473.1316	\$ 1,917,750.00	City of Braselton, GA	City of Akron, OH	
29086	Colorado Springs	CO	Feb-14	Apr-14	Walner Street Sewer Lining	1454' of 8"-18" UV CIPP lining	Ruth Curley, Project Asst.	301.831.1560	\$ 144,050.00	Ross Contracting, Inc.	Ross Contracting, Inc.	
29023	Katy	TX	Feb-14	May-14	Ross Contracting - WSSC IDIQ 13 Task 5	4929' of 8" CIPP lining	Chris Roznowski, P.E.	281.368.2166	\$ 12,400.00	DRC Construction Services	Colorado Springs, CO	
28994	Ocala	FL	Feb-14	Feb-14	NE 2nd St. & Watula Avenue - Hamlet	3420' of 24"-30" CIPP lining	Kevin Coffey, Project Mgr.	352.236.3355	\$ 13,850.00	Hamlet Construction	Hamlet, NC	
28952	Petaluma	CA	Feb-14	Mar-14	PO# 16272 Plantation	1776' of 8"-12" CIPP lining	Kevin Rowland, President	855.545.3835	\$ 60,000.00	Rowland Construction	Rowland, CA	
28921	Westerville	OH	Feb-14	Mar-14	St. Petersburg for Rowland, Inc.	277' of 8" CIPP lining	Charles Spencer, Purch. Mgr.	954.914.8899	\$ 11,219.00	City of Plantation, FL	City of Plantation, FL	
28846	Zephyrhills	FL	Jan-14	Feb-14	NASA/KSC for RTD Construction, Inc.	430' of 36" CIPP lining	Jake Platter, PM	614.901.6674	\$ 70,950.00	City of Westerville, OH	City of Westerville, OH	
28845	Boonville	IN	Jan-14	Apr-14	Westdale Storm Drain Sewer Rehab.	20750' of 8"-18" CIPP lining	Steven Rea, Sr. Project Mgr.	813.283.9119	\$ 18,150.00	RTD Construction, Inc.	RTD Construction, Inc.	
28815	Sublette	KS	Jan-14	Jan-14	Storm Water - Rabbit Run 27" CIPP	315' of 27" CIPP lining	Brent Wendholz, Asst. Engr.	812.697.6094	\$ 34,400.00	Warrior Co. Dept. of Storm Water	Warrior Co. Dept. of Storm Water	
28810	Indianapolis	IN	Jan-14	Jan-14	Outfall Line Rehabilitation	400' of 12" CIPP lining	Daylen Elsay, Superintendent	620.675.2326	\$ 21,750.00	City of Sublette, KS	City of Sublette, KS	
28806	Northfield	VT	Jan-14	Feb-14	INDOT R-34178-A Temple & Temple	5205' of 90"x33" CIPP lining	Patrick DeNasi, Util. Supt.	802.485.7555	\$ 137,500.00	Indiana Sewerage District	Indiana Sewerage District	
28801	Waterloo	ME	Jan-14	Feb-14	CIPP Lining - Northfield	1073' of 12"-20" CIPP lining	Roland Lapointe, Supt.	207.872.5191	\$ 96,376.00	City of Hialeah, FL	City of Hialeah, FL	
28792	Hanover	PA	Jan-14	Mar-14	PS 2 & 120	2230' of 8"-10" CIPP lining	Ethan Hejira, Project Manager	554.987.0066	\$ 71,705.00	Waterbury Sewerage District	Waterbury, ME	
28779	Indianapolis	IN	Jan-14	Jun-14	Sewer System Improvements	32167' of 8"-12" CIPP lining	Randall Baugher, Supt.	717.657.3982	\$ 2,288,963.00	Borough of Hanover, PA	Hazen & Sawyer, PA	
28770	Safety Harbor	FL	Jan-14	Apr-14	CEG 29th & Delaware LDR	5312' of 30"-42" CIPP lining	Sharif Foster, Project Engr.	317.429.3982	\$ 2,288,963.00	Citizens Energy Group, Indpl. IN	Wessler Engineering, Indianapolis, IN	
28752	Pensacola	FL	Jan-14	Feb-14	Sanitary & Storm Sewer Lining	1447' of 8"-18" CIPP lining	Damaris Cordova	727.724.1555	\$ 88,517.00	Escambia County, FL	Escambia County, FL	
28743	Laurel	MD	Jan-14	Apr-14	Polaris Court - Escambia County	533' of 36" CIPP UV Lining	Kevin Leithridge, PM	301.206.7935	\$ 1,864,984.00	WSSC Laurel, MD	WSSC Laurel, MD	
28737	Oak Ridge	TN	Jan-14	Jun-14	WSSC IDIQ 13 Task 21	20750' of 8"-18" CIPP lining	Tracy Green, Project Mgr.	423.519.2325	\$ 732,500.00	City of Oak Ridge, TN	City of Oak Ridge, TN	
28730	Oldsmar	FL	Jan-14	Feb-14	Oak Ridge E-IV	3030' of 8" CIPP lining	Charles Lee, Project Manager	813.749.1226	\$ 100,000.00	City of Oldsmar, FL	City of Oldsmar, FL	
28725	Dale	IN	Jan-14	Feb-14	INDOT R-34081-A CIPP lining	169' of 84" CIPP lining	Patrick Hauser, PM	812.883.6644	\$ 489,000.00	INDOT, Indianapolis, IN	INDOT, Indianapolis, IN	
28698	Massillon	OH	Jan-14	Apr-14	2013 Levee Infrastructure Improvements	3600' of 18"-24" CIPP lining	Jeff Gault, Project Manager	300.837.4767	\$ 483,340.00	Wanfer Excavating, Inc.	Wanfer Excavating, Inc.	
28673	Oak Ridge	TN	Jan-14	Jun-14	Emergency Line - PO MID080688	390' of 10" CIPP lining	Daniel Deitsch	901.206.9635	\$ 25,951.00	Orange County Utilities	Orange County Utilities	
28643	Greenwood	SC	Jan-14	Jun-14	East Pant III - CIPP Oak Ridge	7150' of 8"-12" CIPP lining	Greg Stump, Project Manager	951.206.3491	\$ 1,119,675.00	City of Oak Ridge, TN	City of Oak Ridge, TN	
28641	Greenwood	SC	Jan-14	Mar-14	Country Terrace Sewer Rehabilitation	6893' of 8"-10" CIPP lining	Connie, Project Administrator	864.944.3901	\$ 300,000.00	Greenwood Metro District	Greenwood, SC	
28639	Denver	CO	Jan-14	Mar-14	Country Terrace Sewer Rehabilitation	6098' of 8"-10" CIPP lining	Rodney Givens, Supt.	812.838.3366	\$ 263,704.00	City of Mt. Vernon, IN	Bernardin-Lockmueller, Evansville, IN	
28637	Sanarosa	FL	Jan-14	Apr-14	Parkhill Storm PH IV A - 51st & St. Paul	51' of 21" CIPP lining	Austin Renegar, Project Mgr.	303.287.7700	\$ 77,040.00	Layne Heavy Civil, Inc.	Denver, CO	
28633	Denver	FL	Jan-14	Apr-14	Contract D Rel 1	259' of 46x33, 48 & 60"	Alfred Lanaville	941.861.0930	\$ 182,968.00	Sarasota County, FL	Sarasota County, FL	
28623	Deltona	FL	Jan-14	Apr-14	City of Daytona Storm 2014	1172' of CIPP Lining (Various)	Joseph Lanaville	386.878.0100	\$ 180,000.00	City of Daytona, FL	City of Daytona, FL	
28603	Winamac	IN	Jan-14	Feb-14	LTPC Phase 3 Sewer Rehabilitation	1359' of 24"-36" CIPP lining	Brad Vowell, Superintendent	574.946.1978	\$ 80,911.00	Town of Winamac, IN	Town of Winamac, IN	
28571	Port Charlotte	FL	Jan-14	Feb-14	Charlotte Co. PO 2014001104	917' of 15"-36" CIPP lining	Randy Vowell	941.743.1978	\$ 106,344.00	City of Winamac, IN	City of Winamac, IN	
28543	Leander	TN	Jan-14	Feb-14	Culvert Cleaning Phase 1	15366' of 48" culvert cleaning	Isdar Maravil, Project Mgr.	954.730.4223	\$ 77,406.00	City of Lauderdale, FL	City of Lauderdale, FL	
28535	Lauderdale	FL	Jan-14	Jan-14	Memphis 42" CIPP	5285' of 15"-42" CIPP	Scott Wagnell, Inspector	954.576.7421	\$ 1,598,847.00	City of Memphis, TN	City of Memphis, TN	
28523	Laurel	MD	Jan-14	Jan-14	FL Myers SR 45 (US 41) 18" CIPP	59' of 18" CIPP lining	George Russell, Project Mgr.	954.526.8225	\$ 1,248,485.00	Russell Engineering, Inc.	FL Lauderdale	
28520	Hanover	VA	Jan-14	May-14	WSSC IDIQ 6 Task 5	151' of 8"-15" CIPP lining	Dan Hamilton, Project Mgr.	801.206.7316	\$ 1,028,485.00	WSSC Laurel, MD	WSSC Laurel, MD	
28509	Orem	UT	Jan-14	Jul-14	Highland Meadow, Sageglen, & Wood	1209' of 8"-15" CIPP lining	Steven Rusch, Purch. Dir.	804.366.6015	\$ 1,429,604.00	City of Hanover, VA	City of Hanover, VA	
28496	Decatur	GA	Jan-14	Jan-14	2014 Sewer Line Rehabilitation	7659' of 8"-24" CIPP lining	Asim Tufail, Project Engr.	832.431.9591	\$ 583,084.00	Clear Brook City MUD, Houston, TX	Blackline Engineering, Houston, TX	
28493	Decatur	GA	Jan-14	Jan-14	Apnes Scott 8" CIPP Lining	1919' of 8"-18" CIPP lining	Adam Barnes, LEED BD+C	770.988.3000	\$ 15,958.00	City of Orem, UT	City of Orem, UT	
28493	Decatur	GA	Jan-14	Jan-14	Hydro Seed 14 acres with BMP's	251' of 8" CIPP lining	Wendell Brown, Chief Insp.	770.621.2887	\$ 103,555.00	Apnes Scott College, Decatur, GA	Apnes Scott College, Decatur, GA	



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner
28491	Houston	TX	Jan-14	Apr-14	Sanitary Sewer Rehabilitation	3200' of 8"-10" CIPP Lining	Chad Howes, Project Mgr.	713.782.0042	\$ 129,201.00	Memorial Hills UD	Houston, TX
28476	Clearwater	FL	Jan-14	Apr-14	Sanitary Sewer Rehabilitation	6290' of 8"-10" CIPP Lining	John Linton	727.464.4348	\$ 1,213,965.00	Pinellas Hills UD	Clearwater, FL
28474	S.E. Petersburg	FL	Jan-14	Jan-15	CIVIL/Clean Year 5 of 5	217' of 18" CIPP Lining	Doug Gable	863.533.7200	\$ 1,080,000.00	City of St. Petersburg	Clearwater, FL
28466	Winter Haven	FL	Jan-14	Jan-14	Greenleaf Circle	217' of 18" CIPP Lining	Doug Gable	863.533.7200	\$ 1,080,000.00	City of St. Petersburg	Clearwater, FL
28462	Wallingford	CT	Jan-14	Jan-14	Town of Wallingford 2013-14	3654' of 8"-15" CIPP Lining	Terry Smith, Superintendent	203.943.2677	\$ 475,000.00	Town of Wallingford	Wallingford, CT
28420	Dedham	MA	Jan-14	Jan-14	BWS 13-009-Fed Corp	520' of 15"-12" CIPP Lining	Lester Valente, Project Manager	781.329.1044	\$ 32,960.00	Fed Corp. Dedham	Dedham, MA
28343	Knoxville	TN	Dec-13	Jan-14	Jackson Avenue @ Gay Street	500' of 8" CIPP Lining	Dave Honsse, WW Supt.	785.437.2311	\$ 10,250.00	First Escavating, Knoxville, TN	Knoxville, TN
28247	St. Mary's	KS	Dec-13	Dec-13	CEG Belmont LPSEFM	335' of 30" CIPP Lining	Mike Latos, Project Manager	317.429.3978	\$ 88,105.00	Citizens Energy Group, Indpl. IN	St. Mary's, KS
28245	Indianapolis	IN	Dec-13	Dec-13	Repair 15" Process Piping Via CIPP - Miller	333' of 15" CIPP Lining	Dan Hamilton	301.206.7316	\$ 44,020.00	Miller/Coors - Evanco Environm.	Indianapolis, IN
28230	Laurel	MD	Dec-13	Dec-13	WSSC IDIQ 6 Task 21	5024' of 16"-36" CIPP Lining	Teddi McCorkle, Proj. Cont. Adm	386.506.5500	\$ 400,000.00	City of Port Orange, FL	Laurel, MD
28227	Port Orange	FL	Dec-13	Dec-13	Port Orange Storm 2014	3007' of 24" CIPP Lining	Tim Kenney, Project Mgr.	317.429.3978	\$ 3,930.00	City of Port Orange, FL	Port Orange, FL
28221	Florida	FL	Dec-13	Nov-14	BLT Orange Storm 5 of 5	5024' of 16"-36" CIPP Lining	Teddi McCorkle, Proj. Cont. Adm	386.506.5500	\$ 400,000.00	City of Port Orange, FL	Port Orange, FL
28218	Carnegie	PA	Dec-13	Dec-13	24" Sewer Rehabilitation	174' of 24" CIPP Lining	Jack Alder, JR. - PNC Bank	524.538.3900	\$ 3,930.00	City of Port Orange, FL	Cranberry Township, PA
28208	Elkridge	MD	Dec-13	Dec-13	Macaw Creek - Yard Storm Drain	50' of 10" CIPP Lining	Joshua Glantz, Project Mgr.	410.313.2414	\$ 703,785.00	Howard Co. Government, DPW	Margate, NJ
28182	Columbia	MD	Dec-13	Jan-14	Oakland Mills-Sewer's Forest Comm. CIPP	3332' of 8"-10" CIPP Lining	Phil Costello, Project Mgr.	389.493.7443	\$ 108,700.00	C/Naughton Co., Bridgewater, VA	Columbia, MD
28166	Gloucester	MA	Dec-13	Jan-14	Phase III for C. Naughton Co.	1510' of 6"-24" CIPP Lining	Joseph Perotti, Proj. Mgr.	860.274.5469	\$ 62,628.00	NEPCO, Watertown, CT	New England Civil Engr., Salem, MA
28157	Watertown	CT	Dec-13	Jan-14	Town of Arlington-Ottosen Middle School	4378' of 8"-33" CIPP Lining	Frank Occhipinti, Proj. Mgr.	978.552.1900	\$ 479,925.00	City of Worcester, MA	Weston & Sampson, Peabody, MA
28155	Worcester	MA	Dec-13	Jan-14	Herron St. Phase II	480' of 18" CIPP Lining	Jason Randall	614.871.8100	\$ 38,400.00	Capital City Mechanical	Grove City, OH
28143	Columbus	OH	Dec-13	Dec-13	18" Sewer Rehab: Columbus Crime Lab	480' of 18" CIPP Lining	David Latamee, Project Mgr.	508.559.6400	\$ 74,200.00	City of Plantation, FL	Fay, Spofford & Thornadke, Burlington
28140	Avon	MA	Dec-13	Dec-13	BWS 09-509-010 Contract 3B	520' of 24" x36"	Mike Porter	954.673.0836	\$ 1,744.00	City of Plantation, FL	Avon, MA
28145	Plantation	FL	Dec-13	Dec-13	POH15837	Clean/TV 370 LF of 8"	TR, Project Manager	303.841.2797	\$ 37,128.00	City of Plantation, FL	Parker, CO
28142	Parker	CO	Dec-13	Dec-13	2013 Cured In Place Pipe Rehabilitation	1271' of 8" CIPP Lining	Non Given	803.786.0128	\$ 81,590.00	Denver SE Suburban Water	Columbia, SC
28087	Columbia	SC	Dec-13	Dec-13	Atascadero Rd. 84" CIPP	95' of 84" CIPP Lining	Connie, Project Administrator	863.471.5141	\$ 30,820.00	SCDOT Richard Maintenance	Pinebluffs, NC
28071	Charlotte	NC	Dec-13	Dec-13	Air Circle Stormwater for Bullseye Constr.	110' of 30" CIPP Lining	Randy Vowell, Contr. Spec.	941.575.3680	\$ 140,493.00	Bullseye Construction	Pinebluffs, NC
28033	Charlotte	NC	Nov-13	Nov-13	Charlotte County WCR 9	1109' of 15"-36" CIPP Lining	Travis Reed, Project Engineer	614.775.4500	\$ 636,488.00	City of Grandview Heights, OH	Pinebluffs, NC
28027	Columbus	OH	Nov-13	Jan-14	Grandview Heights-Soodable Blvd.	1857' of 12"-39" CIPP Lining	Bill Reed, Superintendent	574.546.3928	\$ 68,550.00	City of Grandview Heights, OH	EMH&T, Columbus, OH
27992	Bremen	IN	Nov-13	Dec-13	December 2013 Sewer Rehabilitation	1670' of 10"-15" CIPP Lining	Mike Hings, Bldg. Comm	219.659.7700	\$ 32,798.00	Town of Bremen, IN	Lawson-Fisher Assoc., South Bend, IN
27974	Whiting	IN	Nov-13	Dec-13	113th St. Alley Sewer Improvements	302' of 12" CIPP Lining	Kris Dean, Dir. Engr. Services	361.747.5700	\$ 17,739.00	City of Whiting, IN	Jupiter, FL
27968	Jupiter	FL	Nov-13	Dec-13	Riverside Improvement Area	Clean & TV 6900' of sewer lines	Dennis Eby, Project Engr.	717.957.0788	\$ 13,950.00	Lovatche River Env. Control	Jupiter, FL
27948	Houston	TX	Nov-13	Nov-13	Sanitary Sewer Rehabilitation	151' of 12" CIPP Lining	Larry Cowling, President	855.549.9811	\$ 11,660.00	Coggins & Sons, Inc.	Eby Engineers
27927	St. Petersburg	FL	Nov-13	Jan-14	St. Petersburg 37th St. South for Rowland Inc.	330' of 18" CIPP Lining	Kevin Rowland, President	303.791.9915	\$ 12,660.00	Rowland, Inc.	Pinebluffs Park, FL
27899	Denver	CO	Nov-13	Nov-13	Denver-Zind Avenue & St. Paul St.	860' of 54" CIPP Lining	Melvin Macleole, Proj. Mgr.	727.562.4750	\$ 3,444,178.00	City of Clearwater, FL	Denver, CO
27897	Clearwater	FL	Nov-13	Jan-14	Hillcrest Pipe Lining	4110' of 8"-30" CIPP Lining	Connie, Project Administrator	919.460.1047	\$ 3,444,178.00	City of Clearwater, FL	Denver, CO
27889	Clearwater	FL	Nov-13	Jan-14	2013 Sewer Rehabilitation Contract	330' of 8" CIPP Lining	Ed Wolfe, Manager, WW	317.574.2634	\$ 51,960.00	City of Carmel, IN	Owner
27885	Cary	NC	Nov-13	Dec-14	Sewer Rehabilitation Contract	810' of 15" CIPP Lining	John McGManus, Project Mgr.	71.374.8822	\$ 71,374.8822	R Zoppo Corp. Stoughton, MA	Owner
27882	Carmel	IN	Nov-13	Dec-14	Contract 81	4210' of 8"-36" CIPP Lining	John McGManus, Project Mgr.	71.374.8822	\$ 71,374.8822	City of Carmel, IN	Owner
27880	Boston	MA	Nov-13	Nov-13	BWS 11-308-005 for Zoppo Corp	8" CIPP Various Locations	John McGManus, Project Mgr.	71.374.8822	\$ 71,374.8822	City of Carmel, IN	Owner
27859	Boston	MA	Nov-13	Nov-13	8" CIPP Various Locations	330' of 8" CIPP Lining	John McGManus, Project Mgr.	71.374.8822	\$ 71,374.8822	City of Carmel, IN	Owner
27827	Tampa	TN	Nov-13	Nov-13	First Creek Mini Basin 2481	300' of 30" Clean & TV	John McGManus, Project Mgr.	71.374.8822	\$ 71,374.8822	City of Carmel, IN	Owner
27825	Knoxville	TN	Nov-13	Nov-13	Washington Avenue 48" Sewer Rehab.	985' of 48" CIPP Lining	Greg Stump, Project Manager	865.388.9495	\$ 37,425.00	City of Mt. Juliet, TN	Owner
27823	Knoxville	TN	Nov-13	Nov-13	Stormwater Culverts	800' of 48" CIPP Lining	Greg Stump, Project Manager	865.388.9495	\$ 37,425.00	City of Mt. Juliet, TN	Owner
27769	Pinebluffs Park	FL	Nov-13	Feb-14	Stormwater Culverts	730' of 24"-36" CIPP Lining	Richard Roberts, Director	440.226.7516	\$ 322,225.00	Hurst Excavating, Knoxville, TN	Tampa, FL
27765	Ontario	OH	Nov-13	Nov-13	Reduction Phase 3 - Ontario, OH	584' of 8"-10" CIPP Lining	Richard Smith, Project Mgr.	440.226.7516	\$ 322,225.00	Hurst Excavating, Knoxville, TN	Owner
27761	Martin	SC	Nov-13	Nov-13	Acromora	1232' of 15" CIPP Lining	Chris Lane, Project Admin.	803.584.4931	\$ 116,356.00	City of Pinellas Park, FL	Owner
27749	Houston	TX	Nov-13	Nov-13	San Leon MUD Rehabilitation Phase 1	9900' of 8"-15" CIPP Lining	Ross Garford, Constr. Mgr.	280.350.7027	\$ 1,077,325.00	Archroma, Martin, SC	Owner
27742	Hilton Head	SC	Nov-13	Nov-13	South Island Public Services District	1383' of 8" CIPP Lining	Brad O'Keefe, Proj. Admin.	865.249.8646	\$ 40,000.00	San Leon MUD, San Leon, TX	Owner
27733	Knoxville	TN	Nov-13	Nov-13	Scottish Pike - 24" CIPP	320' of 24" CIPP Lining	Vince Bayles, Project Mgr.	865.249.8646	\$ 40,000.00	South Island Public Services Dist.	Hilton Head, SC
27702	Deland	FL	Nov-13	Nov-13	CIPP 2013 Add On Work	4800' of 8" CIPP Lining	Dave Harper, WW Supt.	316.579.5940	\$ 110,400.00	Morgan Contracting, Baker, FL	Owner
27676	Jacksonville	FL	Nov-13	Nov-13	FDOT EST09	953' of 54"-78" CIPP Lining	Jamie Carter	386.945.5325	\$ 635,227.00	City of Haysville, KS	Owner
27671	Golden	CO	Nov-13	Apr-14	Cecil Airport Contract C-785	1960' of 66" CIPP Lining	Carole Smith, Contr. Admin.	804.573.1600	\$ 754,100.00	FDOT District 5, Deland, FL	Owner
27642	Houston	TX	Nov-13	Dec-13	Process Sewer Rehabilitation	4544' of 36" CIPP Lining	Timothy Rutan, Project Mgr.	800.267.9810	\$ 1,075,000.00	Jacksonville Aviation Authority, FL	Jacobs Engineering, Jacksonville, FL
27615	Laurel	MD	Oct-13	Feb-14	WSSC IDIQ 6 Task 20	8038' of 8"-15" CIPP Lining	Kirk Williamson, Constr. Mgr.	713.784.4500	\$ 245,415.00	Evanco Environmental Tech, Inc.	Golden, CO
27605	Laurel	MD	Oct-13	Feb-14	WSSC IDIQ 6 Task 20	2110' of 8"-30" CIPP Lining	Dan Hamilton, Project Mgr.	301.705.7316	\$ 1,482,331.00	Harris Co. MUD # 127, Houston, TX	EH&A, Inc.
27595	Winter Park	FL	Oct-13	Oct-13	City of Largo 18" - 2013	223' of 18" CIPP Lining	Tim Caylt	727.597.6713	\$ 1,482,331.00	WSSC, Laurel, MD	Owner
27588	Deltona	FL	Oct-13	Dec-13	City of Winter Park 2014	8160' of 8"-21" CIPP Lining	Robert Guest	407.645.1627	\$ 570,200.00	City of Largo, FL	Owner
27570	Trenton	OH	Oct-13	Nov-13	2014 Sewer Lining Project	2828' of 8"-10" CIPP Lining	Jeff Eber	386.878.8100	\$ 100,000.00	City of Winter Park, FL	Owner
27567	N. Martinsville	WV	Oct-13	Nov-13	18" Process Line Sewer Rehabilitation	175' of 18" CIPP Lining	Matthew Stone	804.381.7301	\$ 35,000.00	City of Deltona, FL	Owner
27552	Indianapolis	IN	Oct-13	Feb-14	Tenacious Drive & Twin Oaks Sewer Rehab.	2193' of 10"-18" CIPP Lining	Andrew Siler, Project Engr.	317.429.3985	\$ 25,000.00	Evanco Environmental Tech, Inc.	Chester, VA
27534	Oak Ridge	TN	Oct-13	Feb-14	15" CIPP Various Locations	302' of 15" CIPP Lining	Roger Hanas, Project Engr.	865.425.3400	\$ 298,089.00	Axial Corporation	New Martinsville, WV
27531	Wichita	KS	Oct-13	Feb-14	12" CIPP Various Locations	12728' of 8" CIPP Lining	Greg Jones, Project Coord.	316.268.4636	\$ 326,556.00	Citizens Energy Group	Indianapolis, IN
27486	Delray Beach	FL	Oct-13	Nov-13	Sanitary Sewer	1220' of 8"-12" CIPP Lining	Jeff Truhone, Project Engr.	561.243.6000	\$ 326,556.00	City of Oak Ridge, TN	Owner
27474	Durango	CO	Oct-13	Nov-13	Tanner Reservoir Outfall Line	1550' of 12" CIPP Lining	Scott Solomon, Manager	970.259.0602	\$ 22,900.00	City of Delray Beach, FL	Owner
27470	Watertown	CT	Oct-13	Nov-13	City of Milton, MA-51.1 for NEPCO	4546' of 8"-15" CIPP Lining	Michael Hicks	850.774.5469	\$ 143,872.00	Falls Creek Ranch Home, Durango	Davis Engineering, Pagosa Springs, CO
27468	St. Laurens	FL	Oct-13	Nov-13	City of Laurel Hill 2012-2012 for LMK Pipe	5255' of 8"-15" CIPP Lining	John Rinehart, Project Admin.	954.772.0075	\$ 156,530.00	NEPCO	Weston & Sampson, Peabody, MA
27435	Medford	MA	Oct-13	Apr-14	Seminole Co. Sewer 2014	2277' of 12"-42" CIPP Lining	John Rinehart, Project Admin.	954.772.0075	\$ 156,530.00	NEPCO	Owner
27431	Fishers	IN	Oct-13	Jan-14	10th Street Sewer Rehabilitation project	757' of 12" CIPP Lining	Sew McCormack, Proj. Mgr.	978.452.6967	\$ 44,941.00	SEminole County, FL	Owner
27406	Winnington	NC	Oct-13	May-14	Wolf Course Sewer Rehabilitation project	2218' of 27" CIPP Lining	Rick Farmham, Asst. Director	317.995.3281	\$ 404,946.00	Terrell Corp., Draught, MA	Owner
27385	Plantation	FL	Oct-13	Oct-13	Greenfield Lake Outfall Rehab, Cape Fear	12602' of 12"-36" CIPP Lining	Vincent Smith, P.E.	715.777.7126	\$ 40,100.00	City of Fishers, IN	Commonwealth Engrs., Indianapolis, IN
27383	Laurel	MD	Oct-13	Oct-13	Pompano Beach PO 140579	475' of 8" CIPP Lining	Charles Spencer, Util. Dir.	954.414.8899	\$ 14,770.00	City of Elko, NV	Black Dolphin, Elko, NV
27373	Lakeland	FL	Oct-13	Dec-13	WSSC IDIQ 12 Task 20	Joint sealing 42" diameter pipe	Steve Alymda, Project Mgr.	301.206.7363	\$ 55,340.00	City of Pompano Beach, FL	Owner
27363	Lakeland	FL	Oct-13	Dec-13	Bramblewood Dr. & Park Byrd Road	337' of 15"-36" CIPP Lining	Dave Tomich, Project Mgr.	863.533.2200	\$ 59,340.00	Peik County, FL	Owner



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
27355	Columbus	OH	Oct-13	Nov-13	Kenyonbrook Siphon Removal	907' of 24" CIPP lining	Wardell, Project Mgr.	614.205.8628	\$ 116,345.00	47187765	Complete General, Columbus, OH	EM&T, Columbus, OH
27356	Charlotte	NC	Oct-13	Oct-13	Red Tail Court for Blythe Development	242' of 24" CIPP lining	Wardell, Project Administrator	614.205.8628	\$ 38,720.00	47185552	Blythe Development Company, Inc	Charlotte, NC
27359	Athens	OH	Oct-13	Nov-13	Columbus Rd/N. Lancaster St. Infrastructure	3650' of 6"-8" CIPP lining	Dan Buck	740.517.1838	\$ 118,500.00	47814319	City of Athens, OH	York Paving, Athens, OH
27359	Pinebluffs	FL	Oct-13	Oct-13	Rowland, Inc. - Pinebluffs Park	Video Inspection of Manholes	Kevin McLaughlin, Oper. Mgr.	727.545.3815	\$ 6,875.00	47595092	Rowland, Inc.	Pinebluffs Park, FL
27359	Clarksville	MD	Oct-13	Oct-13	24" Storm Drain	Cleaning of 16"-24" Storm Drain	David Anicki, Dir. of Utility	954.940.2180	\$ 2,310.00	47729712	City of Wilton Manors, FL	Clarksville, MD
27289	Wilmington	NC	Oct-13	Nov-13	Peasants Janssen Seals September 2013	Misc. Vts. Work	Joseph Chibis, Project Mgr.	901.428.0800	\$ 34,100.00	47812245	Pleasants Construction	Clarksville, MD
27289	Wilmington	NC	Oct-13	Nov-13	N. Ashboro for NEPCO	2300' of 8"-12" CIPP lining	Brandon Perotti, Project Mgr.	860.274.5469	\$ 73,920.00	47855071	NEPCO, Winston-Salem, NC	Weston & Sampson, Peabody, MA
27276	Grand Junction	CO	Oct-13	Nov-13	2013 Sewer Interceptor Repair & Replace	6974' of 8"-48" CIPP lining	Jerrold Timothy, Project Mgr	973.260.1533	\$ 773,427.00	47935054	City of Grand Junction, CO	Weston & Sampson, Peabody, MA
27237	Cincinnati	OH	Oct-13	Oct-13	Public Schools - 48" CIPP Sub to CME Sewer	165' of 48" CIPP lining	Charles Menkhaus, President	513.260.2252	\$ 51,810.00	47811777	Cincinnati Public Schools	Sub to CME Sewer Repair, Cincinnati, OH
27237	Charlotte	NC	Oct-13	Oct-13	Shasta Lane for Bulyseye Construction	32' of 15" CIPP lining	Connie, Project Administrator	863.471.5141	\$ 24,000.00	47584015	Bulyseye Construction	Pineville, NC
27227	Houston	TX	Oct-13	Jan-14	Sewer Rehab. W. Harris Co. MUD# 6	2230' of 21"-24" CIPP lining	Ross Crawford, Project Mgr.	281.550.2727	\$ 179,020.00	47810342	West Harris Co. MUD#6, Houston	AEI Engineering, Houston, TX
27224	Augusta	ME	Sep-13	Oct-13	Closed System Drainage	153' of 30" CIPP lining	George M.A. Macdonald, Project Mgr	207.624.2000	\$ 141,011.00	47810300	Maine DOT, Augusta, ME	Owner
27224	Augusta	ME	Sep-13	Oct-13	City of Beverly, MA-Haswell Dr. Drainage	1295' of 36"-60" CIPP lining	Stephen Trudeau, Project Mgr	508.690.2009	\$ 408,845.00	47385071	Aquia Line, Augusta, ME	East Bridgport, MA
27212	Mobile	AL	Oct-13	Nov-13	City Wide Drainage Improvements	1030' of 15"-48" CIPP lining	Tim Dixon, Construction Mgr.	251.694.3100	\$ 377,045.00	47321032	City of Mobile, AL	ECS Consulting Eng'g., Theodore, AL
27163	Warwick	RI	Sep-13	Dec-13	Newport, RI for D'Ambrino Construction	5793' of 10"-24" CIPP lining	Richard Williams, VP	401.787.1500	\$ 77,728.00	47807303	D'Ambrino Construction Co., Inc.	Warwick, RI
27136	Concord	NH	Sep-13	Dec-13	PY 2014 Lining Project	4236' of 8"-24" CIPP lining	David Smith, Eng. Tech. II	603.230.3564	\$ 298,720.00	46737690	City of Concord, NH	Concord Eng. Dept., Concord, NH
27132	Owensboro	KY	Sep-13	Sep-13	CIPP Piping Line #72132 - Storm	1415' of 10"-24" CIPP lining	Devg Kaushik, Coordinator	270.687.8641	\$ 93,409.00	47805906	Owensboro Public Works	Owensboro, KY
27107	Akron	OH	Sep-13	Sep-13	Frestone Parkway 18" Sewer Rehab.	335' of 18" CIPP lining	George Campbell, Proj. Mgr.	931.206.4437	\$ 26,800.00	47121900	Kenmore Construction, Akron, OH	City of Akron, OH - Owner
27106	Tulshoona	TN	Sep-13	Dec-13	CIPP Lining Project - Sub to Moore Constr.	1500' of 8" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.5722	\$ 1,054,058.00	47542721	Tullahoma Utilities, TN	Sub to Moore Construction
27089	Richmond	VA	Sep-13	May-14	Annual Release #6 Stockpile 1	5782' of 12"-24" CIPP lining	Tucker Johnson, Proj. Admin.	704.869.1002	\$ 32,400.00	47802692	City of Richmond, VA	Jacobs, Richmond, VA
27024	Saxtonville	NC	Sep-13	Sep-13	Big Oaks MUD	120' of 6" CIPP lining	Corey Bestick, Compl. Mgr.	281.807.9500	\$ 14,720.00	47802396	Big Oaks MUD, Houston, TX	Owner
27020	Richmond	TX	Sep-13	Sep-13	Harris Co. WCID #114 - T. Construction	730' of 6"-8" CIPP lining	Jesse Luna	832.582.8420	\$ 39,040.00	47802465	Harris Co. WCID #114 - T. Constr.	AEI Engineering, Houston, TX
26994	Clarkburg	WV	Sep-13	Sep-13	24" Sewer Rehabilitation	24" of 24" CIPP lining	Tim Kenney, Project Mgr.	524.538.3900	\$ 30,600.00	47645543	State Pipe Services	Clarkburg Township, PA
26879	Lafayette	IN	Sep-13	Sep-13	Alcoa Sewer Rehabilitation	630' of 18"-24" CIPP lining	Diane Schreiner, Project Mgr.	941.722.0621	\$ 13,200.00	46934264	TLC Diversified, Inc.	Lafayette, IN
26877	Laurel	MD	Sep-13	Dec-13	TLC Diversified - International Dr.-Orange Co.	24' of 18" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$ 580,282.00	46525957	WSSC, Laurel, MD	Palmetto, FL
26877	Laurel	MD	Sep-13	Dec-13	Judson Gardens Sewer CIPP	593' of 8"-18" CIPP lining	Scott Chabot, Project Mgr.	586.781.8950	\$ 729,432.00	47795146	Charter Township of Clinton, MI	Gilfils Webster, Washington, MI
26871	Clinton Twpsh.	MI	Sep-13	Dec-13	WSSC DIQ 6 Task 19	166' of 12" CIPP lining	David Brown, Project Mgr.	770.551.3877	\$ 13,250.00	47794717	Industrial Facilities Solutions	Murrayville, GA
26848	Waterstown	GA	Sep-13	Dec-13	Town of Waterstown, MA - NEPCO	3800' of 6"-10" CIPP lining	Joseph Perotti, Proj. Mgr.	860.274.5469	\$ 115,750.00	47755071	NEPCO, Waterstown, CT	Beta Group, Inc., Norwood, MA
26845	Pensacola	FL	Sep-13	Sep-13	Gulf Power Co. - Smith Plant Services	Clean/CCTV 470' of 24" Storm Sewer	Shane Raffield	228.897.6290	\$ 7,050.00	47794400	Gulf Power Company	Pensacola, FL
26813	Bidderdorf	ME	Sep-13	Sep-13	12" CIPP Lining	332' of 12" CIPP lining	Robert Sanchioni	207.286.9387	\$ 24,960.00	47199555	City of Bidderdorf, ME	Owner
26810	Denver	CO	Sep-13	Sep-13	Emergency Project Hampden Heights	340' of 15"-24" CIPP lining	Luke Lopez, Project Manager	303.534.1231	\$ 36,960.00	47793520	Braman Construction Co.	Denver, CO
26747	Auburn	MA	Sep-13	Oct-13	Town of Belmont, MA for BID Services	410' of 6"-15" CIPP lining	Brendan Doyle, Project Mgr.	508.479.1202	\$ 164,005.00	47763013	BLD Services, LLC-Auburn, MA	Fay, Spafford & Thornndike, Burlington
26747	Jackson	SC	Sep-13	Oct-13	Museum RV #	630' of 6"-15" CIPP lining	Praeger Fraylich, Project Mgr.	803.750.7288	\$ 4,349.00	47762993	PLUS FT, Jackson, SC	Owner
26738	Largo	FL	Sep-13	Jan-14	Sewer Line Cleaning & Video Inspection	7705' of 12"-48" Cleaning	Jim Wheaton, Inspector	727.587.1133	\$ 330,150.00	47675291	City of Largo, FL	Owner
26738	Largo	FL	Sep-13	Jan-14	2013 Capital Improvements Project	503' of 8"-18" CIPP lining	Mike Griffith, Project Mgr.	614.646.2416	\$ 2,576,443.00	47473286	Bennett Bear Creek Farms Water	Lakewood, CO
26671	Laurel	MD	Aug-13	Mar-14	WSSC DIQ 6 Task 13	3299' of 8"-24" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$ 1,053,835.00	46525957	WSSC, Laurel, MD	Owner
26660	Wilmington	NC	Aug-13	Feb-14	McCumber's Ditch Sewer System Rehab.	2727' of 10"-18" CIPP lining	Chris Rowling, P.E.	910.332.4673	\$ 1,053,835.00	47664597	Capex Fear Public Utility Authority	Wilmington, NC
26578	Bay City	MI	Aug-13	Sep-13	2013 Sixth St. Sewer Rehabilitation	1920' of 10"-18" CIPP lining	Robert Cousins, Proj. Mgr.	989.761.0131	\$ 211,200.00	47745854	L.T. Construction, Bay City, MI	Bay City Public Utilities, MI
26574	Plantation	FL	Aug-13	Aug-13	Various Locations Plantation	400' of 8" CIPP lining	Charles Spencer, Purch. Mgr.	954.414.8899	\$ 13,620.00	47472784	City of Plantation, FL	Owner
26572	Sanford	FL	Aug-13	Aug-13	Fast Pipe Lining, Inc.	852' of 10"-15" CIPP lining	Marshall Martyn, Manager	815.220.1919	\$ 33,683.00	46296791	Fast Pipe Lining, Inc.	LaSalle, IL
26545	Maricopa	SC	Aug-13	Oct-13	Chestnut Ridge CIPP	961' of 8" CIPP lining	Billy Humphries, Operations	864.836.6878	\$ 33,683.00	47752381	Marietta Water & Sewer	Marietta, SC
26538	Charlotte	NC	Aug-13	Nov-13	Sugar Creek Outfall Repair - Sanders Utility	520' of 66" CIPP lining	Connie, Project Administrator	704.399.5600	\$ 269,360.00	47450625	Sanders Utility Const., Charlotte	Charlotte, NC
26529	Wallace	NC	Aug-13	Jan-14	48" CIPP Tryon St. Charlotte, NC	48" of 48" CIPP lining	Pete Gory, Project Manager	704.588.0023	\$ 97,526.00	47450625	Blythe Development Company, Inc	Charlotte, NC
26529	Charlotte	NC	Aug-13	Jan-14	Burgaw, NC - Sewer Rehab. A. C. Schultes	910.285.7465	Allan Ormond, VP	910.285.7465	\$ 311,926.00	47752023	A. C. Schultes of Carolina, Inc.	Kirby-Horn & Assc., Cary, NC
26514	N. Port Richey	FL	Aug-13	Nov-13	15" CIPP Lining - Charlotte	83' of 15" CIPP lining	Bill Cornett, Proj. Admin.	704.637.6372	\$ 14,510.00	46485699	Shawwater Construction Co, Inc	Charlotte, NC
26507	LaPorte	TX	Aug-13	Aug-13	Sectional Liners, Grout voids	727.847.8145	Jesse Holt	281.478.5477	\$ 12,525.00	47751236	Pasco County, FL	Owner
26491	W. Valley City	UT	Aug-13	Sep-13	WCID#74 - Horseshoe Construction	750' of 12" CIPP lining	Brid Paxman, Dist. Eng.	801.968.3551	\$ 34,270.00	47751236	Horseshoe Const., LaPorte, TX	HDR Church & Miller, Houston, TX
26448	Boonville	GA	Aug-13	Apr-14	13F Sewer Rehabilitation	8041' of 8"-12" CIPP lining	Jess Shell, Project Engineer	478.468.5600	\$ 3,129,995.00	48217098	Granger-Hunter District	West Valley City, UT
26438	Knoxville	TN	Aug-13	Sep-13	Warick Co. Storm Sewer Powers Drive 30"	1729' of 30" CIPP lining	Brent Wencholt, Asst. Eng.	812.289.6094	\$ 362,690.00	47483241	Warick Co. Dept. of Storm Water	Boonville, IN
26436	Knoxville	TN	Aug-13	Aug-13	KUB 24" (Morgan Contracting)	80' of 24" CIPP lining	Sam Bayles, Project Mgr.	865.249.8640	\$ 21,565.00	47697554	Morgan Contracting, Baker, FL	Owner
26370	Owiedo	FL	Aug-13	Sep-13	KUB Emergency S/Louis Construction	350' of 24" CIPP lining	Sam Montoya, Project Mgr.	210.861.1450	\$ 38,360.00	47748260	S/Louis Construction Co.	San Antonio, TX
26367	Clinton	MA	Aug-13	Nov-13	Stormwater Repair	1952' of 18"-36" CIPP lining	Patr Luciana, Project Eng.	407.871.5667	\$ 137,956.00	47745925	City of Owiedo, FL	Owner
26358	Holland	IN	Aug-13	Feb-14	National Water Main Cleaning Co.	1953' of 8" CIPP lining	Thomas Thacker, President	810.586.3640	\$ 99,242.00	31650174	National Water Main, Canton, MA	Weston & Sampson, Peabody, MA
26358	Westminster	MD	Aug-13	Nov-13	Wastewater System Improvements	1958' of 8" CIPP lining	Cindy Miller, Buyer	410.886.2181	\$ 87,236.00	47745536	Carroll County, MD	Midwestern Engineer, Logansport, IN
26355	Cheyenne	WY	Aug-13	Aug-13	Orchard park	307.637.6171	Jay Park	307.637.6171	\$ 33,980.00	47494917	Astec Construction Co., Inc.	Owner
26313	Clearwater	FL	Aug-13	Nov-13	Sanitary Release #10	727.464.4348	John Linton	727.464.4348	\$ 59,370.00	4741682	Pineblas County, FL	Cheyenne, WY
26303	Indianapolis	IN	Aug-13	Mar-14	26th & Boulevard CIPP Lining	317.428.3985	Roger Linton	317.428.3985	\$ 2,025,986.00	47738795	Clizens Energy Group	Indianapolis, IN
26298	Laurel	MD	Aug-13	Dec-13	Cross Bayou 42" Sanitary Sewer	727.464.4348	John Linton	727.464.4348	\$ 159,315.00	47741682	Pineblas County, FL	Owner
26298	Castle Rock	CO	Aug-13	Dec-13	WSSC DIQ 6 Task 18	301.205.7316	Dan Hamilton, Project Mgr.	301.205.7316	\$ 476,168.00	46525937	WSSC, Laurel, MD	Owner
26290	Parker City	IN	Aug-13	Nov-13	Glower 2013 CIPP Project	10560' of 8" CIPP lining	Leanne Stevens, Project Mgr.	720.793.6093	\$ 319,129.00	47742520	Town of Castle Rock, CO	Owner
26287	Pompano Bch.	FL	Aug-13	Aug-13	Sanitary Sewer Rehab - Monroe Central Sch.	9085' of 10"-12" CIPP lining	Renee Mann, Superintendent	765.466.8688	\$ 281,600.00	47742386	Monroe Central School Corp.	Midwestern Engineers, Logansport, IN.
26284	Pompano Bch.	FL	Aug-13	Aug-13	Port Everglades L5 17 Riller Drive	50' of 8" CIPP lining	Chris Shortt, Project Mgr.	954.971.2288	\$ 11,450.00	47742343	Trio Development Corporation	Pompano Beach, FL
26275	Indianapolis	IN	Aug-13	Feb-14	Brown Mall- Tno Development Corp.	23' of 10" CIPP lining	Thomas Thacker, President	317.428.3985	\$ 817,915.00	47787955	Citizens Energy Group	Indianapolis, IN
26273	Denver	CO	Aug-13	Sep-13	Shannon Fletcher Avenue Sewer Rehab.	1395' of 24"-60" CIPP lining	Stephanie Smeltzer	303.287.7770	\$ 11,970.00	47699621	Layne Heavy Civil	Denver, CO
26270	Plantation	FL	Aug-13	Sep-13	Parkhill Storm PH IVA	70' of 10" CIPP lining	Michael White, Project Mgr.	813.248.4341	\$ 38,350.00	47741842	Pinellas Construction, Inc.	Plantation, FL
26262	Clearwater	FL	Aug-13	Dec-13	Sanitary Release #8	727.464.4348	John Linton	727.464.4348	\$ 568,183.00	47741682	Pinellas County, FL	Owner
26258	Titusville	FL	Aug-13	Oct-13	Sanitary Release #8	649' of 18" CIPP lining	Jimmy Gager, Project Mgr.	321.383.5686	\$ 37,642.00	47761693	City of Titusville, FL	Owner
26254	Corpus Christi	TX	Aug-13	Jan-14	City Wide Collection System Rehabilitation	3594' of 10"-18" CIPP lining	Fabian Gastel, Project Mgr.	512.928.1420	\$ 447,150.00	47761586	City of Corpus Christi, TX	Coryn, Rehmert & Gutierrez



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
26250	Freindly	WV	Aug-13	Aug-13	CIPP Lining Project	990' of 12"-24" CIPP lining	Jason Martin	513.965.6600	\$ 94,760.00	47741543	Monective Performance Materials	Owner
26155	Wilton Manor	FL	Jul-13	Aug-13	12" Storm Drain	12" of 12" CIPP lining	David Archacki, Dir. of Utility	954.300.2190	\$ 8,000.00	47729712	City of Wilton Manors, FL	Owner
26159	Cincinnati	OH	Jul-13	Aug-13	Annual Excavating - Cincinnati, OH	98' of 24" CIPP lining	Jeremy Redmon	513.965.6600	\$ 19,600.00	47718472	Loveland Excavating	Fairfield, OH
26147	Richmond	VA	Jul-13	Sep-13	Annual Release #5 Shocke 27	2467' of 12"-36" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.5732	\$ 19,700.00	47542721	City of Richmond, VA	Jacobus
26133	Indianapolis	IN	Jul-13	Mar-14	18th & Riverside Drive Sewer Rehab.	7356' of 36"-48" CIPP lining	Shari Foster, Project Engr.	317.429.5783	\$ 2,885.678.00	47728795	Citizens Energy Group	Indianapolis, IN
26103	Clearwater	FL	Jul-13	Aug-13	Sanitary Release #9	536' of 18" CIPP lining	John Linton	727.464.4368	\$ 82,290.00	47727750	Pinellas County, FL	Owner
26096	Valparaiso	IN	Jul-13	Aug-13	Wood St. Storm Sewer Lining	240' of 24" CIPP lining	Adam McAlpine, PE	219.462.4161	\$ 36,830.00	47727397	City of Valparaiso, IN	Owner
26093	Richmond	VA	Jul-13	Sep-13	2012 Annual Release #4 Shocke 04	1725' of 27"-45" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.5732	\$ 515,255.00	47542721	City of Richmond, VA	Jacobus - Tom Porzio
26089	Sanford	FL	Jul-13	Sep-13	East Wekiva Trail - Seminole County	2017' of 30"-73" CIPP lining	Mark Floriolett	407.665.7116	\$ 530,135.00	47727338	Seminole County, FL	Owner
26087	Lenoir	NC	Jul-13	May-14	Greensboro Contract 2012-95	5606' of 8"-36" CIPP lining	Jeff Greene	828.757.0006	\$ 227,168.00	47727266	KRG Utility, Inc., Lenoir, NC	Owner
26082	St. Petersburg	FL	Jul-13	May-14	Release #9A	11871' of 8"-18" CIPP lining	Mark Lane	727.893.7671	\$ 921,687.00	47727179	City of St. Petersburg, FL	Owner
26076	Miramar	FL	Jul-13	Sep-13	Lift Stations 13 & 11	9791' of 8" CIPP lining	Whittingham Gordon	954.883.5845	\$ 400,000.00	47727004	City of Miramar, FL	Owner
26074	Jackson	MS	Jul-13	Sep-13	2013 Sewer Rehabilitation Project	3243' of 8"-30" CIPP lining	Jon Dowling, City Engineer	517.788.4020	\$ 264,611.00	47724065	City of Jackson, MS	Owner
25989	Laurel	MD	Jul-13	Jan-14	WSSC DIQ Q Task 28	1037' of 8"-12" CIPP lining	Mark Brown, Project Mgr.	301.206.7316	\$ 87,577.90	46525937	Washington Suburban Sanitary	Laurel, MD
25980	Laurel	MD	Jul-13	Oct-13	WSSC DIQ Q Task 6	2094' of 8"-12" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$ 716,059.00	46525937	Washington Suburban Sanitary	Laurel, MD
25971	Wichita	KS	Jul-13	Oct-13	Receptor Sewers McConnell AFB	1019' of 8"-12" CIPP lining	Monte Lambert, Supt.	316.687.3110	\$ 52,279.00	47721104	Shodgrass & Sons Construction Co.	Wichita, KS
25964	Mobile	AL	Jul-13	Aug-13	Concentrator St. 36" CIPP Lining Project	700' of 36" CIPP lining	Tim Dixon, Construction Mgr.	251.476.4729	\$ 354,899.00	47721104	Shodgrass & Sons Construction Co.	Wichita, KS
25956	Laurel	MD	Jul-13	Jan-14	WSSC DIQ Q Task 27	Open cut 2739' of 8" pipe	Mark Brown, Project Manager	301.206.7316	\$ 3,365,896.00	46525937	WSSC, Laurel, MD	McCrony & Williams, Mobile, AL
25953	Barrow	FL	Jul-13	Jul-13	Polk County - Carter Road	182' of 24"-36" CIPP lining	Carolyn Cusano, Procurement	863.534.6757	\$ 85,635.00	47716719	Polk County, FL	Owner
25927	Auburn	AL	Jul-13	Oct-13	CIP Project Stormwater	680' of 12"-52" CIPP lining	Dan Crowder, Project Mgr.	334.501.7250	\$ 120,210.00	47715783	City of Auburn, AL	Owner
25922	Covensboro	SC	Jul-13	Nov-13	CIP Pipelining - FY 12-4	19804' of 8"-15" CIPP lining	Eric Glahn, Project Engineer	270.687.8452	\$ 993,693.00	47715724	Regional Water Resource Agency	Owensboro, KY
25917	Spring	TX	Jul-13	Feb-14	FDOT E5092 Clean Drainage Structures	Destiling Pipe 24"-60" Storm	Jamie Carter	386.943.5525	\$ 312,693.00	47715661	FDOT District 5, Deland, FL	Owner
25907	Spring	TX	Jul-13	Sep-13	FDOT E5092 Clean Drainage Structures	15631' of 8"-10" CIPP lining	Ross Crawford, Constr. Mgr.	281.350.7027	\$ 397,399.00	47715484	Klein PUD, Spring, TX	AEJ Engineering, Houston, TX
25895	Stafford	TX	Jul-13	Feb-14	Woodlands West Water & Sewer Rehab.	9802' of 6"-18" CIPP lining	Jason Kirby, P.E.	281.499.1039	\$ 304,334.00	47715222	Ft. Bend County WC&ID No. 2	Jones & Carter, Stafford, TX
25888	Charleston	SC	Jul-13	Mar-14	Church Creek Interceptor	7183' of 30"-42" CIPP lining	Connie, Project Administrator	843.308.8201	\$ 2,497,374.00	47715134	City of Charleston, SC	URS, North Charleston, SC
25887	Burlington	VT	Jul-13	Jul-13	Repair	220' of 38" CIPP lining	Steve Roy, Project Engineer	802.863.9094	\$ 1,340,455.00	47714509	City of Burlington, VT	Owner
25875	Atlanta	GA	Jul-13	Nov-13	2013 Sewer Rehabilitation Project	15650' of 6"-10" CIPP lining	Amy DeCherch, PE	406.448.8627	\$ 1,240,455.00	47714769	City of Bozeman, MT	Great West Engrs., Helena, MT
25853	Atlanta	GA	Jul-13	Jul-13	UGA 6"	833' of 6" CIPP lining	David Hess, Project Manager	770.263.7324	\$ 39,485.00	47713489	State Engineering, Atlanta, GA	Owner
25852	Okatie	SC	Jul-13	Jul-13	BWSA Pump Station CIPP Lining #2 10"-12"	158' of 10"-12" CIPP lining	Dannik Holland, Project Mgr.	843.387.9229	\$ 7,875.00	47713484	Beaufort/Jasper Water & Sewer	Okatie, SC
25850	Okatie	SC	Jul-13	Jul-13	BWSA Pump Station CIPP Lining #1 10"	20' of 10" CIPP lining	Brian Chemsak, PE	843.387.9229	\$ 4,800.00	47713446	Beaufort/Jasper Water & Sewer	Okatie, SC
25795	Mishawaka	IN	Jul-13	Aug-13	Farmount Area Rehabilitation	3913' of 8"-18" CIPP lining	Engineering Department	574.258.1619	\$ 172,057.00	47712013	City of Mishawaka, IN	Owner
25681	Port Charlotte	FL	Jun-13	Aug-13	Structure Rehabilitation 2013	Raven 405-1065 SF	Randy Howell, Contr. Spec.	941.748.1378	\$ 51,675.00	47706705	Charlotte County	Port Charlotte, FL
25677	Viera	FL	Jun-13	Aug-13	Storm Water Rehabilitation	Raven 405-1065 SF	Scott Spillman, Contr. Area Mgr	321.617.7990	\$ 152,938.00	47706633	Charlotte County	Owner
25674	Maui	HI	Jun-13	Dec-13	CCTV Stormwater Drainage Outfalls	Clean & TV 13837 LF	Rusty Snyder, WWTP Supt.	727.399.2767	\$ 162,928.00	47706617	City of Madeira Beach, FL	Owner
25669	Whiolenia Beach	IN	Jun-13	Jun-13	Janssen Lateral Rehabilitation	Janssen Lateral of 6" PVC	Bill Byrnes	616.242.6900	\$ 18,000.00	47699947	Kent Co. Road Commission	Owner
25613	Newaygo	MI	Jun-13	Oct-13	M37 12" & 15" Storm Sewer Rehab, Kent Co.	41' of 12"-15" CIPP lining	Jeff Truhne, Project Engr.	316.268.4636	\$ 200,500.00	47699947	Kent Co. Road Commission	Grand Rapids, MI
25610	Wichita	KS	Jun-13	Oct-13	2013 Sewer Rehab, Phase B (CIPP)	4950' of 8" CIPP lining	Vince Byles, Project Mgr.	865.249.8646	\$ 154,350.00	47697554	Morgan Contracting, Baker, FL	Owner
25519	Knoxville	TN	Jun-13	Aug-13	WKUD Mini Bass 30"	931.379.7177	Bobby Nutt, Dir. of Public Wk	931.379.7177	\$ 223,948.00	47697243	City of Memphis, TN	West Knox Utility District, Knoxville, TN
25511	Met Pleasant	TN	Jun-13	Nov-13	2010 Disaster Recovery Sewer Rehab.	3885' of 15"-18" CIPP lining	Shelia Griffin	317.232.4150	\$ 3,000.00	47697327	Dept. of Natural Resources	Barge Waigoner Summer, Nashville, TN
25507	Indianapolis	IN	Jun-13	Jun-13	Glendale-OHR/Janssen Demo	6 Open cut at repair on 3 lines	Patrick Roberts, Engr. II	905.431.6100	\$ 98,888.00	47696196	East Jefferson Co., Lakewood, CO	Indianaopolis, IN
25490	Lakewood	CO	Jun-13	Sep-13	2013 Sanitary Sewer Improvements	15006' of 8" CIPP lining	Corey Kimbison, Sr. Engineer	957.333.7225	\$ 655,490.00	47691996	WSSC, Laurel, MD	Martin & Martin, Inc., Lakewood, CO
25407	Dayton	OH	Jun-13	Aug-13	Upper Riverdale liner installation, Phase 3	3786' of 8"-35" CIPP lining	Dan Hamilton, Project Mgr.	574.537.3716	\$ 1,646,485.00	46525937	WSSC, Laurel, MD	Owner
25395	Laurel	MD	Jun-13	Nov-13	WSSC DIQ Q Task 10	1965' of 12"-18" CIPP lining	Dustin Sailor, Engr. Dept	574.537.3716	\$ 78,514.00	47691224	City of Goshen, IN	Owner
25379	Goshen	IN	Jun-13	Jun-13	Sewer Lining	Raven 405 Mainhole Rehabilitation	Jerry	386.295.9075	\$ 7,076.00	47691187	Progressive Contractors, Inc.	Daytona Beach, FL
25377	Daytona Beach	FL	Jun-13	Jun-13	Skylark Subdivision MH Rehab.	288' of 60"x84" ECMP	James Foster, Sr. VP	850.897.0210	\$ 263,393.00	47691179	EMR, Inc., Niceville, FL	Owner
25375	Neville	FL	Jun-13	Sep-13	Eglin Air Force Base	1922' of 18" CIPP lining	Mickey Jones, Director	256.552.1459	\$ 240,862.00	47690256	Decatur Utilities, Decatur, AL	Owner
25363	Burlington	NC	Jun-13	Sep-13	Sewer Mains Pipe Rehabilitation (CIPP)	22' of 42" CIPP lining	Jeff Davis, PC	704.439.7276	\$ 26,420.00	47688375	City of Burlington, NC	Owner
25357	Burlington	NC	Jun-13	Dec-13	M/MP 42" Pipe Rehabilitation	500' of 48" CIPP lining	Gave Johnson, Director	770.985.5500	\$ 124,838.00	47688316	City of Snellville, GA	Clark Patterson Lee, Swainsee, GA
25347	Laurel	MD	Jun-13	Dec-13	Hickory Lane Drive Storm Drain Repair	5354' of 8"-18" CIPP lining	Mike Becker, Buyer	410.313.6375	\$ 158,970.00	46525937	WSSC, Laurel, MD	Owner
25344	Snellville	GA	Jun-13	Dec-13	WSSC DIQ Q Task 14	Laterals seal installation	Connie, Project Administrator	256.652.6100	\$ 27,000.00	47687905	Howard Co., Columbia, MD	Owner
25342	Columbia	MD	Jun-13	Jun-13	McDonald's 6" Lining for Hudson Co.	60' of 6" CIPP lining	Vince Byles, Project Mgr.	865.249.8646	\$ 37,295.00	47684168	Morgan Contracting, Baker, FL	Hemgar, AL
25345	Raleigh	NC	Jun-13	Dec-13	2nd Creek Mini Basin 10B1	995' of 8"-10" CIPP lining	John Lusswever, Supt.	954.973.6782	\$ 99,570.00	47683264	City of Coconut Creek, FL	Owner
25303	Knoxville	TN	Jun-13	Dec-13	4th Creek Mini Basin 36A3-QUB	Clean & TV 18"-48"	Don McCullum	727.530.3505	\$ 40,993.00	47682905	Cardno TBE, Clearwater, FL	Owner
25264	Coconut Creek	FL	Jun-13	Sep-13	30' Storm POF 120722 & 120758	6615' of 6"-15" CIPP lining	Mike Duersen, Supervisor	816.241.2891	\$ 178,934.00	47682791	Ace Pipe Cleaning - Ft. Riley, KS	Owner
25261	Coconut Creek	FL	Jun-13	Sep-13	2013 Lining Project	4616' of 8"-18" CIPP lining	John Linton	620.947.3162	\$ 1,830.00	47682782	City of Hillsboro, KS	Owner
25256	Clearwater	FL	Jun-13	Sep-13	Alfred Park Stormwater Assessment	4616' of 8"-18" CIPP lining	John Linton	727.464.4348	\$ 130,762.00	47682723	Pinellas County, Clearwater, FL	Owner
25256	Clearwater	FL	Jun-13	Sep-13	Fort Riley, KS - Sewer Repairs	371' of 30" CIPP lining	George Krawczyk, Proj. Mgr.	727.562.4781	\$ 17,969.00	47682058	City of Clearwater, FL	Owner
25242	Ft. Riley	KS	Jun-13	Aug-13	2013 Sanitary Sewer Rehabilitation	371' of 30" CIPP lining	Melvin Maciolek, Proj. Mgr.	727.562.4781	\$ 17,969.00	47682058	City of North Lauderdale, FL	Owner
25238	Clearwater	FL	Jun-13	Sep-13	Sanitary Release #7	25-30 Services Lateral Launching	Cheryl Krawczyk, Proj. Mgr.	606.933.6144	\$ 8,125.00	47682058	City of North Shore, VA	Owner
25228	Clearwater	FL	Jun-13	Aug-13	PO# 1030553 Fairbanks Avenue	Raven 405 125 mil. - 11 VF	Shelby Hasselbach	407.576.2918	\$ 4,993.00	47679022	Stagedon II - Apopka, FL	Owner
25222	N. Lauderdale	FL	Jun-13	Aug-13	PO# 20130858	Raven 405 125 mil. - 11 VF	Jesse Fine, Project Manager	614.586.0938	\$ 25,017.00	47678476	Hanover Coleridge	Settling Bldg. Co., Columbus, OH
25222	N. Lauderdale	FL	Jun-13	Aug-13	Stagedoor II Manhole Rehabilitation	Shop & Save 20" CIPP lining	Steve Meht, Project Manager	412.361.6678	\$ 35,450.00	47676765	Renovco Corporation	Pittsburgh, PA
25184	South Shore	VA	Jun-13	Jun-13	Settler Bldg. Lynn Hall Renovations	986' of 18"-36" CIPP lining	Jim Weidner, Project Mgr.	727.581.6713	\$ 109,185.00	47674791	City of Largo, FL	Owner
25163	Hanover	IN	Jun-13	Jun-13	Shop & Save 20" Sewer Rehabilitation	28703' of C/CY of sewers	Mark Peters, Public Wk Dir.	772.288.1292	\$ 47,000.00	47674791	City of Stuart, FL	Owner
25141	Pittsburgh	PA	Jun-13	Sep-13	Storm Buena Vista Drive	5517' of 8"-10" CIPP lining	Scott Pierson, Project Mgr.	304.542.7143	\$ 481,833.00	47665512	Pipe Plus, Inc., Nitro, WV	Burgess & Niple
25134	Stuart	FL	Jun-13	Dec-13	Sewer Cleaning & Telescoping	Lateral Reinstatements	Pat Fitzgerald	957.836.5106	\$ 3,600.00	47665512	City of Englewood, OH	Owner
25086	Charleston	WV	May-13	Dec-13	Lick Branch South Ruffner Sub Area Sewer	Lateral Reinstatements	Bob Brower, Col. Oper. Sup.	785.832.0099	\$ 395,986.00	47666424	City of Jackson, MS	Owner
25045	Englewood	OH	May-13	May-13	Lateral Reinstatements	6599' of 27"-54" CIPP lining	Frank Oursler, Project Mgr.	620.983.2532	\$ 17,825.00	47665561	Middlecreek Corp., Marion, KS	Owner
25015	Lawrence	KS	May-13	Jun-14	2013 Sanitary Sewer Rehab. Contract 1	575' of 8" CIPP lining	Thomas Hudgens, Proj. Mgr.	816.331.9556	\$ 198,832.00	47665552	Redford Construction, Lenexa, KS	Owner
25012	Jackson	MS	May-13	Jun-13	Jex Addition Wastewater Improvements	2827' of 15"-24" CIPP lining						



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
24956	Wobleson	AL	May-13	Aug-13	City Wide Drainage Improvements	1050' of 15" - 48" CIPP lining	Tim Dixon, Construction Mgr.	251.694.3104	\$ 267,452.00	47665077	City of Mobile, AL	ECS Consulting Eng'rs., Theodore, AL
24964	Winnington	NC	May-13	Jul-13	Southside WWP Drain Line	1530' of 30" - 36" CIPP lining	Connie, Project Administrator	910.798.6100	\$ 476,663.57	47666357	Crpe Four Public Utility Authority	Winnington, NC
24961	Kings Bay	GA	May-13	Jun-13	Release #3, Fiber Lane	856' of 15" - 36" CIPP lining	Brian Hamilton, Project Mgr.	904.576.2120	\$ 122,738.00	47656212	U.S. Navy/SH&ETC (Prime Contr)	Perisacoba, FL
24904	Richmond	VA	May-13	Jul-13	Manhole Rehab. 2013	975' of 12" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.5722	\$ 73,000.00	476542721	City of Richmond, VA	Jacobs
24882	Laurel	MD	May-13	Jul-13	Stream & Recreat. 48" diam. MH 142 VF	WSSC DIQ 6 Task 23	Robert Guest	407.599.3315	\$ 42,600.00	47660237	City of Winter Park, FL	Owner
24870	Richmond	VA	May-13	Nov-13	Annual Release #2- Almost Crk Investigation	WSSC DIQ 6 Task 3	Dan Hamilton, Project Mgr.	801.208.7316	\$ 390,827.00	46525937	City of Richmond, VA	Owner
24868	Laurel	MD	May-13	Nov-13	Lucerne St. 8" Pipe Burst	WSSC DIQ 6 Task 3	Dan Hamilton, Project Mgr.	804.646.5722	\$ 173,701.00	476542721	City of Richmond, VA	Jacobs
24864	Deatur	GA	May-13	Jun-13	180' of 8" - 15" CIPP lining	2013 Annual	T. Perdue, Construction Mgr.	678.758.8021	\$ 24,928.00	47659195	DeKalb County, Decatur, GA	Owner
24781	Lakewood	CO	May-13	Jun-13	48" Storm Sewer Rehabilitation	48" of 8" - 18" CIPP lining	Patrick Roberts, Project Mgr.	303.431.6100	\$ 230,226.00	47652591	Martell & Martin, Inc.	Lakewood, CO
24785	Ft. Collins	CO	May-13	May-13	35' of 10" - 14" CIPP Storm sewer	33000' of 8" - 15" CIPP lining	Roland Tremble, Project Mgr.	970.223.3151	\$ 26,250.00	47652495	Connell Resources, Ft. Collins, CO	Owner
24783	Ft. Collins	CO	May-13	May-13	15" storm Sewer Rehabilitation	970.416.2494	Hank Richardson, Supt.	970.416.2494	\$ 8,600.00	47652073	City of Ft. Collins Stormwater	Ft. Collins, CO
24755	Tonawanda	NY	May-13	Jun-13	33000' of 8" - 15" CIPP lining	692' of 8" CIPP lining	Richard Stuzs, Jr., Proj. Mgr.	716.675.7425	\$ 939,590.00	47651353	Kenday Co., Inc. West Seneca, NY	Owner
24747	Beasley	CO	May-13	Jun-13	2013 Sanitary Sewer Improvements	CCTV & Clean 1000' of 8" Sewers	Bill King, Owner	303.283.4900	\$ 15,607.00	47650924	Levi Contractors, Berksley, CO	Martin & Martin
24732	Jeffersonville	ME	May-13	Sep-13	City of Portland, ME	1310' of 8" - 36" CIPP lining	Matthew Calahan, Proj. Mgr.	706.654.3915	\$ 15,607.00	47650772	City of Bradenton, GA	Owner
24725	Aspen	CO	May-13	Jun-13	2013 CIPP Rehabilitation	12674' of 6" - 18" CIPP lining	Keith Ingram, Supt. O/W PIP	970.225.3660	\$ 47,937.00	47650659	St. Laurent & Sons, Lewiston, ME	City of Portland DPW, Portland, ME
24709	Houston	TX	May-13	Jun-13	Sanitary Sewer Rehab. Phase 3	3215' of 6" - 15" CIPP lining	Tom Bracewell, Supt.	970.225.3660	\$ 349,733.00	47649413	Aspen Consolidated Sanitation	Aspen, CO
24707	Houston	TX	May-13	Jun-13	Phase 3B, MA & SA Sewer Rehabilitation	7538' of 6" - 8" CIPP lining	Ross Crawford, Const. Mgr.	281.350.7077	\$ 357,788.00	47648904	Harris Co. MUD# 118, Houston, TX	AEI Engineering, Houston, TX
24705	Houston	TX	May-13	Jun-13	Northmead Village, Section One	960' of 15" CIPP lining	Kirk Williamson, Const. Mgr.	713.784.7830	\$ 225,620.00	47648883	Harris Co. MUD# 118, Houston, TX	Sander Engineering
24703	Houston	TX	May-13	Jun-13	PO# 13000201-00	330' of 20" CIPP lining	Andy Begin, Ass. Gen. Mgr.	281.558.8700	\$ 92,803.00	47646816	Harris Co. MUD# 158, Houston, TX	Edminster, Hinchshaw, Russ & Assoc.
24685	Augusta	ME	May-13	May-13	ARG-Bradford Storm Line Rehabilitation	2248' of 8" - 10" CIPP lining	Tim Kenney, Project Mgr.	524.538.3900	\$ 86,400.00	47646415	Greater Augusta Utility District	Brown & Gay Engineers
24653	Cranberry Twp	PA	Apr-13	May-13	2013 Sewer Repair, Phs 1, Harrison Twp.	480' of 20" CIPP lining	Jim Gendner, Project Manager	813.272.5790	\$ 827,792.00	47645503	State Pipe Services	Cranberry Township, PA
24649	Tampa	FL	Apr-13	Apr-13	Hillsborough Co. MH & Line Clean/Inspection	1781' of 10" - 15" CIPP lining	Richard Lapointe, Supt.	207.872.5191	\$ 13,980.00	47645071	Hillsborough County, FL	Owner
24636	Cranberry Twp	PA	Apr-13	May-13	Ruddiman Creek Interceptor Rehab. Phs 2/3	5140' of 8" CIPP lining	Bruce Kruszewski, PM	860.446.4073	\$ 239,110.00	47640697	Fed Corp	Prein & Newhof, Grand Rapids, MI
24612	Groton	ME	May-13	Jun-13	Sewer Rehabilitation - Forest Hills, PA	2050' of 10" - 24" CIPP lining	Lester Vawter, Project Engr.	781.329.1044	\$ 102,325.00	47638440	BP Ancco Chemical Co.	Decatur, AL
24610	Waterville	ME	May-13	Jun-13	Waterline	CCTV Work	Kevin Graben, PE	576.840.0550	\$ 50,000.00	47638440	City of Villa Rica, GA	Owner
24575	Boston	MA	May-13	Oct-13	8" CIPP Lining	508' of 8" - 33" CIPP lining	Derek Burton	301.206.7316	\$ 2,422,157.00	46525937	WSSC, Laurel, MD	Owner
24564	Deatur	GA	Apr-13	Apr-13	Emergency Tap Reinstatement	8" CIPP lining	Ryan Leighton, Project Mgr.	207.353.3000	\$ 45,530.00	47636137	Town of Lisbon, ME	Owner
24562	Waterville	ME	Apr-13	Apr-13	Emergency Tap Reinstatement	2310' of 8" CIPP lining	Andrew Pinella, Project Mgr.	719.668.4483	\$ 6,613.00	47635994	Colorado Springs Utilities	Colorado Springs, CO
24559	Libson	ME	Apr-13	Apr-13	Barnton College Area Utilities	20333' of 8" CIPP lining	Connie, Project Administrator	853.749.1226	\$ 4,075.00	47635951	City of Oldsmar, FL	Owner
24494	Wilmington	NC	Apr-13	Apr-13	2013 CIPP	6500' of 8" CIPP lining	Norm Francis, Utility Supt.	755.597.3663	\$ 427,098.00	47634328	Ralph Hodge Construction Co.	Wilmington, NC
24433	Derby	KS	Apr-13	Apr-13	City of Derby CIPP 2013	1500' of 8" CIPP lining	Carl Rosa, Wastewater Supt.	316.788.1519	\$ 145,000.00	47633968	City of Manhattan, KS	Owner
24414	Norcross	GA	Apr-13	Apr-13	Massina Way - Atlanta, GA	80' of 8" CIPP lining	Chandra Norron, President	404.745.9000	\$ 50,000.00	47632216	Camken Consulting, Inc.	Norcross, GA
24377	College Park	GA	Apr-13	Apr-13	Single Installation - Atlanta, GA	108' of 8" CIPP lining	Marion Lewis, Project Mgr.	404.349.8228	\$ 7,995.00	47629885	Kerni Construction	College Park, GA
24298	Nashville	TN	Apr-13	Apr-13	Winter Park FY 2013	6515.425.7575	Jeremie White, Project Mgr.	407.599.3315	\$ 2,900.00	47622376	Layne - Nashville Office	Nashville, TN
24243	Winter Park	FL	Apr-13	Oct-13	Tempstor St.	240' of 30" CIPP lining	Connie, Project Administrator	865.471.5141	\$ 231,110.00	47621197	City of Winter Park, FL	Owner
24239	Bridleport	NC	Apr-13	Jun-13	Bridgeport-Steepoint Roadway Impvt. Proj.	2170' of 8" - 21" CIPP lining	Tim Tarrin, Const. Coord.	203.469.7487	\$ 145,000.00	47620039	Showalter Construction Co, Inc	Charlotte, NC
24208	Lakeland	TN	Apr-13	May-13	Androssoggin Mill - Jay, ME	1050' of 36" CIPP lining	Troy Chadwell, Sr. Proj. Mgr.	678.489.2900	\$ 41,510.00	47618887	Verco Paper Corp.	Dept. of Public Facilities, Bridgeport, CT
24205	Stone Mt.	GA	Apr-13	Apr-13	Waterline Replacement Group 1	13000' of 6" - 8" waterline replace	Wade Davis, Const. Mgr.	678.758.5084	\$ 2,653,553.00	47618810	Dakab Co. Waterched Mgmt.	Verco
24181	Rogers	AR	Apr-13	Apr-13	Lake Forest (I&I) Rehabilitation	460' of 42" CIPP lining	Earl Rausch, Engr. Manager	502.540.6427	\$ 3,603,985.00	47618318	Rogers Water Utilities	Stone Mountain, GA
24168	Louisville	KY	Apr-13	Apr-13	Exxon Mobil Beaumont	1858' of 8" CIPP lining	James Robinson, Rep.	502.540.6427	\$ 150,000.00	47613761	Exxon Mobil, Beaumont, TX	Rogers, AR
24165	Port Orange	FL	Apr-13	Apr-13	Adams St. Emergency Lining	336' of 16" - 36" CIPP Storm	Tom Gueiro, Purchasing Mgr.	317.346.1260	\$ 445,111.00	47617737	Louisville & Jefferson County MSD	Louisville, KY
24163	Franklin	IN	Apr-13	Apr-13	Archibald Court	1332' of 12" - 30" CIPP lining	Connie, Project Administrator	865.471.5140	\$ 28,700.00	47617171	City of Friskin, IN	Owner
24149	Charlotte	NC	Apr-13	Apr-13	PO# 251829	1940' of 8" CIPP lining	Larry Schuller, Drain. Foreman	865.834.6780	\$ 113,455.00	47616849	City of Lakeland, FL	Owner
24146	Louisville	KY	Apr-13	Apr-13	Sewer Main Rehabilitation	915' of 8" CIPP lining	Galen Cummins, Util. Gen. Dir.	316.777.9775	\$ 43,650.00	47616451	City of Mulvane, KS	Owner
24113	Mulvane	KS	Apr-13	Apr-13	Village of Perryville - Sewer Improvements	1772' of 8" - 18" CIPP lining	David Kendrick, Util. Supt.	620.257.4200	\$ 24,248.00	47616427	City of Lyons, KS	Owner
24087	Perryville	OH	Apr-13	Apr-13	CIPP 2013	419.683.4320	Jason Wendling	419.683.4320	\$ 89,500.00	47615336	Elite Excavating, Mansfield, OH	Owner
24056	Anderson	KS	Apr-13	Jun-13	Sanitary Sewer Rehabilitation	1372' of 8" - 18" CIPP lining	Derrick Cleverger, Util. Dir.	316.733.1303	\$ 100,560.00	47614341	City of Parsons, KS	Owner
23992	Greenville	NC	Apr-13	Apr-13	Sanitary Release #6	4800' of 8" CIPP lining	Rocky Hill, Exec. Director	727.464.4348	\$ 490,023.00	47613664	City of Anderson, KS	Owner
23981	New Port Richey	FL	Mar-13	Jun-13	Storm Lines	524' of 30" - 36" CIPP lining	Jody Subrachs, Project Mgr.	727.841.4546	\$ 37,865.00	47610990	East Carolina University	Greenville, SC
23977	Grove City	OH	Mar-13	Jun-13	Pump-N-Pete's #12	4531' of 15" - 18" CIPP lining	Brad Oentrich, Env. Spec.	755.826.1016	\$ 27,450.00	47610732	City of New Port Richey, FL	Owner
23912	Salina	KS	Mar-13	Apr-13	Trade Sk. Storm Drainage	569' of 36" - 48" CIPP lining	William Cornett, Proj. Admin	704.376.6972	\$ 109,370.00	47589976	Geo. Corc, Inc., Salina, KS	EMHRT, Columbus, OH
23886	Charlotte	NC	Mar-13	Jul-13	Green Mill Run	11671' of 18" - 24" CIPP lining	Mark Brown, Project Manager	901.706.7315	\$ 471,832.00	46525937	Showalter Construction Co, Inc	Charlotte, NC
23885	Laurel	MD	Mar-13	Sep-13	WSSC DIQ - 1 Task 26	4472' of 8" CIPP lining	Bob Ferris	727.724.1855	\$ 374,743.00	47588593	Charlotte County, VA	Owner
23841	Safety Harbor	FL	Mar-13	Jun-13	Charlotte County WQ #6	1033' of 28" - 72" CIPP lining	Kenneth Cooks, Proj. Admin.	704.889.2855	\$ 29,900.00	47584015	Bulseye Construction	Urs, Virginia Beach, VA
23799	Haysville	MO	Mar-13	Apr-13	Chicory Drive 18" CIPP	5770' of 8" - 18" CIPP lining	Dave Harper, WQ Supt.	316.529.5940	\$ 162,800.00	47583784	City of Haysville, KS	Owner
23774	Wallingford	CT	Mar-13	Jun-13	2012-13 Contract	3611' of 8" - 15" CIPP lining	Terry Martin, Superintendent	203.294.2115	\$ 475,000.00	47583055	Town of Wallingford, CT	Wallingford Water & Sewer District



Layne Inliner, LLC
Completed and Ongoing
Project listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
23763	Somerville	MA	Apr-13	Jan-14	A.R. Bell, Inc.	6781' of 8"-36" CIPP lining	Cynthia Semantelli, President	617.322.8855	\$ 468,348.00	47592757	A.R. Bell, Inc.	MassDOT - Highway Div., Boston, MA
23765	Atlanta	GA	Mar-13	May-13	Inman Yard Pipe Lining & MH Replacement	670' of 30" CIPP lining	Tom Wurzing, Env. Engr.	831.940.00	\$ 1,822,950.00	4764-08	Geosmart, Kennewick, WA	Owner
23699	Marion	OH	Mar-13	Apr-13	Various Sewer Lines	5392' of 10"-42" CIPP lining	Michael Karata, Project Mgr.	419.478.9111	\$ 641,352.00	47578933	City of Marion, OH	James & Henry Engineers, Toledo, OH
23662	Chester	VA	Mar-13	May-13	30" Storm Line Dupont, OH	162' of 30" Storm Line CIPP	Dean Foranite	800.267.8810	\$ 4,450.00	47575213	Envanco Environmental Technology	Chesler, VA
23659	Wayne	IN	Mar-13	Apr-13	COFWE - 30" CIPP Installation	75' of 30" CIPP lining	Andi Adams, Const. Mgr.	620.427.2684	\$ 8,250.00	47574964	City of Fort Wayne, IN	Owner
23623	Nashville	TN	Mar-13	Apr-13	Metro - 2011 CSSDB	7530' of 8"-18" CIPP lining	Phil Reigen, Project Manager	615.864.4970	\$ 375,740.00	47573949	Metro Water Services, Nashville	CH2M Hill, Nashville, TN
23608	Ft. Collins	CO	Mar-13	May-13	P-108 Cured In Place Pipe Sanitary Sewers	10788' of 8"-10" CIPP lining	Ray Fisher, Proj. Collection	970.221.6233	\$ 375,000.00	47573480	City of Fort Collins, CO	Owner
23583	Winter Springs	FL	Mar-13	Mar-14	2013 POH 1011137-00	5452' of 8"-10" CIPP lining	Miquel Sanchez	407.327.1800	\$ 191,965.00	47573105	City of Winter Springs, FL	Owner
23577	Johns Island	SC	Mar-13	Dec-13	Sanitary Lines	7142' of 8"-10" CIPP lining	Dominic Belzera	727.841.4546	\$ 200,000.00	47573092	City of New Port Richey, FL	Owner
23563	Deltona	FL	Mar-13	Mar-14	Seabrook Island Rehab 2013	2613' of 8"-10" CIPP lining	Jeff Elder	386.878.1800	\$ 250,000.00	47572604	Seabrook Island Property Owners	Johns Island, SC
23546	Newtown	KS	Mar-13	Apr-13	Sanitary Sewer Rehabilitation	3666' of 6"-8" CIPP lining	Jaime Goering, P.E.	316.284.6020	\$ 150,302.00	47572428	City of Newton, KS	Professional Engr. Const., Wichita, KS
23544	Spartanburg	SC	Mar-13	Mar-13	Emergency Sewer Line 18" VCP	650' of 18" CIPP lining	Steve Giam, PE	865.248.8646	\$ 32,675.00	47572196	Knoxville Utilities Board, TN	Spartanburg, SC
23538	Knoxville	TN	Feb-13	Jul-13	E Jackson/Loves Creek/Baxter Avenue	920' of 18" CIPP lining	Vince Bayliss, Project Mgr.	865.248.8646	\$ 32,675.00	47572196	Knoxville Utilities Board, TN	Sub to Morgan Contracting, Baker, FL
23518	Hanover	IN	Mar-13	May-13	CTV & Cleaning	950' of 8" CIPP lining	Scott Williams	812.801.1389	\$ 14,000.00	47571521	Rock-Tenn Company	Dempolis, AL
23501	Dempolis	AL	Mar-13	Apr-13	Dempolis Mill - Rock-Tenn Co.	260' of 8" CIPP lining	Todd Owen, Project Mgr.	334.288.6408	\$ 114,720.00	47567803	Rock-Tenn Company	Owner
23499	Clemont	FL	Mar-13	Mar-14	POH 2012-83	Cleaning of 150,000 main lines	James Kinzer, Project Mgr.	352.241.0378	\$ 450,000.00	47565989	Howard County, MD	Owner
23495	Howard County	MD	Mar-13	Jul-14	Sewer Rehabilitation	9580' of 8" CIPP lining	Mike Decker, Buyer	410.313.6675	\$ 156,700.00	47565989	Howard County, MD	Owner
23474	Louisville	KY	Feb-13	Aug-13	WSSC IDIG 6 Task 7	4037' of 8"-20" CIPP lining	Dan Hamilton, Project Mgr.	502.540.6277	\$ 1,194,539.00	46652937	WSSC, Laurel, MD	Owner
23470	Mooresville	NC	Mar-13	Jun-13	Ferrous Rehabilitation Project	4523' of 8"-12" CIPP lining	Andrea Rogers, Proj. Manager	704.663.7282	\$ 113,340.00	47564403	Louisville & Jefferson County MSD	Sub to Robinson Pipe Cleaning Co.
23467	Knoxville	TN	Mar-13	Jul-13	2013 Sewer Improvements Project	20050' of 8"-12" CIPP lining	Alan Saine, Project Manager	865.388.9495	\$ 572,325.00	47564356	Town of Mooresville, NC	Owner
23464	Charlotte	NC	Mar-13	Mar-13	Mimi Basin 9C Rehab & Replacement	4965' of 12"-24" CIPP lining	Greg Stump, Project Manager	704.529.0000	\$ 62,320.00	47564350	West Knox Utility Dist., Knoxville	Sub to Hurst Excavating, Knoxville, TN
23462	Charlotte	NC	Mar-13	Mar-13	Charlotte Corporation-Stormwater CIPP Lining	302' of 24" CIPP	Bobby Anderson, Proj. Admin.	704.529.0000	\$ 62,320.00	47564350	West Knox Utility Dist., Knoxville	Charlotte, NC
23461	Williamsburg	VA	Mar-13	Mar-13	James City Co. - 1.5 Area 1 Flextran	11449' of 15"-18" CIPP lining	Danny Poe, Project Admin.	281.350.7027	\$ 1,345,070.00	47564284	Bi-Nomic Services, Inc.	Owner
23455	Houston	TX	Mar-13	Sep-13	Corpus Christi - Sub 10" CIPP	12655' of 8"-12" CIPP lining	Howard Jacobson, Dist. Mgr.	281.350.7027	\$ 324,450.00	47563898	Harris Co. WCID #116, Houston, TX	Owner
23433	Sanctusky	OH	Mar-13	Apr-13	Tiffin Avenue Sewer Rehabilitation Project	5213' of 10"-21" CIPP lining	Jack Myers	419.987.0066	\$ 74,167.00	47554941	City of Cooper City, FL	Owner
23408	Logansport	IN	Feb-13	Mar-13	Sewer Lining Project 2012	13488' of 18"-36" CIPP lining	Jim Jackson, Manager	574.253.6231	\$ 1,693,684.00	47556000	Erie Co. Commissioners	AEI Engineering, Houston, TX
23387	Logansport	IN	Feb-13	Mar-13	Aliens Lake Outfall Rehabilitation	145' of 20" CIPP	Dale Livis, Owner	303.551.0727	\$ 24,950.00	47556388	City of Logansport, IN	Owner
23342	Indianapolis	IN	Feb-13	Jun-13	10' Brouse Avenue Sewer Lining - Saertex	8136' of 10"-10" CIPP lining	Roger Hannas, Project Manager	317.423.3985	\$ 229,930.00	47557738	Left Hand Excavating, Longmont, CO	GA Consultants, Indianapolis, IN
23370	Smithfield	RI	Apr-13	Jun-13	Rogler Farm Road Sewer System Repairs	9900' of 8" CIPP	Joseph Parotti, Project Mgr.	860.274.9469	\$ 32,930.00	47557070	Citizens Energy Group	Indianapolis, IN
23368	Princeton	NJ	Feb-13	Mar-13	Princeton - Ewing	1450' of 8" CIPP	Mark Carolla, VP	954.434.5519	\$ 55,100.00	47555046	NEPCO - Waterstown, CT	CDM Smith, Inc., Providence, RI
23266	Copper City	FL	Feb-13	Mar-13	SW 51st Street	2100' of 8"-10" CIPP	Mike Bailey, P.E.	954.987.0066	\$ 74,167.00	47554941	City of Cooper City, FL	Owner
23211	Ft. Collins	CO	Feb-13	Mar-13	Mulberry 12" Irrigation CIPP	1100' of 8" CIPP lining	Ethan Healy, Project Manager	970.416.2062	\$ 15,925.00	47553622	City of Haleah, FL	Owner
23207	Eston	CO	Feb-13	Mar-13	Water Reservoir Outfall	56' of 24" CIPP	Jack Goodell	970.217.8540	\$ 18,000.00	47553593	City of Ft. Collins, CO	Owner
23202	Pittsburgh	PA	Feb-13	Mar-13	Center St. Sewer Rehabilitation	1463' of 24" CIPP	Bob Zischkau, Project Mgr.	412.824.5675	\$ 222,838.00	47553551	Goodell Machinery & Construction	Eaton, CO
23191	Phelan Park	FL	Feb-13	Mar-13	Manhole Inspections	727.545.3815	Kevin McLaughlin, Oper. Mgr.	727.545.3815	\$ 1,875.00	47553033	Borough of Wilkesburg, PA	Pinellas Park, FL
23177	Plantation	FL	Feb-13	Mar-13	Majority of Florida Veranda II	145' of 8"-12" CIPP	Enrique Caravella, PM	954.495.2346	\$ 14,950.00	47552849	Worshipmen Hills Metro District	Plantation, FL
23172	Falcon	CO	Feb-13	Feb-13	2013 CIPP Point Veranda I	45' of 8"	Danny Everett	713.697.2088	\$ 17,000.00	47552494	TDI Plumbing, Houston, TX	Falcon, CO
23158	Houston	TX	Feb-13	Feb-13	340' of 10" CIPP	340' of 10" CIPP	Tim Dixon, Construction Mgr.	251.694.3128	\$ 1,253,923.00	47551512	City of Mobile, AL	Owner
23103	Mobile	AL	Feb-13	Mar-14	2013 Annual Contract for CIPP	35800' of 8"-15" CIPP lining	Jim Jackson	863.471.5110	\$ 1,000.00	47549947	City of Sebring, FL	Owner
23080	Sebring	FL	Feb-13	Feb-13	Sebring Lift Station	Cleaning of Master Lift Station	Connie, Project Administrator	804.646.5722	\$ 4,300.00	47549310	City of Virginia Beach, VA	Owner
23074	Virginia Beach	VA	Feb-13	Feb-13	Virginia Beach Demo	11577' of 8"-36" CIPP lining	Susan Hamilton, Oper. Mgr.	407.665.5946	\$ 243,000.00	47542721	City of Richmond, VA	Owner
23052	Richmond	VA	Jan-13	Feb-14	2012 Annual Release #1	2159' of 12"-42" CIPP	Owen Reagan	561.588.1170	\$ 156,600.00	47542632	Seminole County, FL	Owner
23048	Sanford	FL	Feb-13	Apr-13	2013 Various Locations	696' of 48" CIPP	Scott Johnson	317.231.6500	\$ 91,450.00	47534317	Johnston-Davis, Inc., Lantana, FL	Owner
23001	Lantana	FL	Feb-13	Apr-13	Sarmo Lakes Phase II	62' of 12" CIPP	Greg Stump, Project Manager	865.922.6142	\$ 91,450.00	47534309	Marathon Petroleum, Indpl., IN	Owner
22981	Indianapolis	IN	Feb-13	Apr-13	Indianapolis Terminal 12"	3100' of 8" CIPP	Mitch, Inspector	270.668.9164	\$ 261,185.00	47533867	City of Oak Ridge, TN	Owner
22981	Oak Ridge	TN	Feb-13	Apr-13	Sanitary Sewer Rehabilitation	3625' of 8"-30" CIPP lining	Alla Johnson, PE	770.414.2398	\$ 163,231.00	47527934	DeKalb County Government	GRW Engineers, Lexington, KY
22921	Harrodsburg	KY	Feb-13	Apr-13	Sanitary Sewer Rehabilitation	216' of 24" CIPP	David Arnsack, Dir. Of Utility	954.390.2150	\$ 88,037.00	47520750	City of Wilton Manors, FL	Owner
22906	Steele Mt.	GA	Jan-13	Mar-13	Nancy Creek Sewer Crossing	786' of 30" CIPP	Reger Hannas, Project Mgr.	317.928.3985	\$ 221,235.00	47533327	Citizens Energy Group	Indianapolis, IN
22859	Wilton Manors	FL	Feb-13	Mar-13	30" Storm Drain	1161' of 8"-15" CIPP	Dan Hamilton, Project Mgr.	301.206.7316	\$ 555,569.00	46523937	Washington Suburban Sanitary	Laurel, MD
22826	Indianapolis	IN	Jan-13	Jun-13	48" Union Chapel Large Diameter Lining	1161' of 8"-15" CIPP	Brandon Leppardt, PM	678.620.3991	\$ 56,565.00	47507482	NAPA, Smyrna, GA	Owner
22811	Laurel	MD	Jan-13	Jun-13	IDIG 6 Task 7	1263' of 12"-15" CIPP	Steve Blue, Project Manager	502.540.6277	\$ 278,210.00	47506252	Village of Fayette, OH	Owner
22662	Smyrna	GA	Jan-13	Mar-13	RM Clayton Plant	16000' of 8"-12" CIPP	Andrea Rogers, Proj. Manager	502.540.6277	\$ 488,000.00	47506121	Louisville & Jefferson County MSD	Arcadis
22572	Fayetteville	OH	Jan-13	Dec-13	2012 Sewer Rehabilitation	9580' of 8"-12" CIPP	Martin Livingston	860.274.5469	\$ 69,033.00	47505874	Greenville Co. Redevelopment	Greenville, SC
22565	Louisville	KY	Jan-13	Dec-13	2012 Annual Rehabilitation Project	4600' of 6"-12" CIPP	Joseph Perotti, Project Mgr.	614.833.2251	\$ 246,760.00	47505604	NEPCO-Stoneham, MA	Owner
22550	Stoneham	MA	Jan-13	Mar-13	Traveler's Rest Sewer System Area 2	5432' of 30"-36" CIPP	Edwin Pachterman, PM	937.871.2650	\$ 1,338,423.00	47505436	Montgomery Co. Water Services	Malcolm Pirnie, Wakefield, MA
22541	Greenville	SC	Jan-13	Mar-13	NEPCO - Town of Stoneham	2140' of 30"-36" CIPP	Tim Klein, Dir. Of Construct.	248.855.2700	\$ 26,980.00	47503490	Deerfield Lakes Associates Limited	Kettering, OH
22508	Kettering	OH	Jan-13	Feb-13	WP4FB Trunk Line & MH Rehabilitation	665' of 8" CIPP	Levon White, Supervisor	561.845.4000	\$ 16,046.00	47500037	City of Rivers Beach, FL	Owner
22496	Coconut Creek	FL	Jan-13	Feb-13	Deerfield Lakes MHP	248.855.2700	Sheron Wright	910.995.1311	\$ 346,237.00	47498694	Old North Utility Service	Owner
22428	Rivera Beach	FL	Jan-13	Feb-13	POH 102374	248.855.2700	John Lukaszewicz, Supt.	954.972.6782	\$ 17,550.00	47497421	City of Coconut Creek, FL	Owner
22415	Coconut Creek	FL	Jan-13	Jan-13	Ejector Removal Lift Station	3558' of 8" CIPP	LeAnn Hendricks, Cont. Admin.	316.266.4601	\$ 89,249.00	47497392	City of Wichita Public Works	Wichita, KS
22402	Wichita	KS	Jan-13	Mar-13	Prima Hill Area Sewer Rehab. Phase A	6568' of 12"-48" CIPP	Thomas Perley, Proj. Mgr.	407.858.8180	\$ 59,340.00	47497331	Colombus Construction Group, Inc.	Orlando, FL
22398	Columbus	GA	Jan-13	Jun-13	Cypress Creek Sewer Rehabilitation	5545' of 12"-48" CIPP	Delta Lewis, Project Mgr.	706.228.3072	\$ 2,000,000.00	47497131	Prime Construction Group, Inc.	Atlanta, GA
22396	Memphis	TN	Jan-13	Jun-13	Storm Drain Rehab Contr. 4, Priority Pipes 1	6588' of 24"-30" CIPP	Eric Mayre, PA	901.576.6683	\$ 696,998.00	47497131	City of Memphis, TN	Owner
22380	Beaufort	SC	Jan-13	Feb-13	Parris Island, SC Storm Drainage Repair	1176' of 12"-42" CIPP	Gerald, Project Manager	803.772.8420	\$ 203,470.00	47496808	Parris Island Marine Corps, SC	Owner
22378	Hanestown	TX	Jan-13	Apr-13	Adams Farm Sewer	3750' of 18"-21" CIPP	Paul Blonoff, Project Admin.	301.426.7197	\$ 235,470.00	47496779	City of San Augustine, TX	Owner
22376	Hanestown	TX	Jan-13	Jun-13	Trunkline Lining	6568' of 24"-30" CIPP	Lee Morris, Project Engr.	836.634.5529	\$ 197,433.00	47496710	City of San Augustine, TX	Owner
22352	East Point	GA	Jan-13	Feb-13	Firestone Sewer Storm Water Rehab.	125' of 24" CIPP	Brandon Pierce, Project Mgr.	404.684.2300	\$ 25,470.00	47495611	Reams Enterprises, Inc.	East Point, GA
22335	Vandalia	OH	Jan-13	Feb-13	Marview Sanitary Relief Sewer	2892' of 12"-15" CIPP	Rob Cron	937.898.5891	\$ 137,345.00	47495178	City of Vandalia, OH	Owner



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
22320	Cheyenne	WY	Aug-13	Feb-13	East Pershing Rd Reconstruction Phase IV	473' of 8" CIPP	Larry Leebitz	307.637.6317	\$ 23,910.00	47469917	City of Cheyenne, WY	Owner
22306	Orlando	FL	Aug-12	Nov-13	City of Orlando Year 4 of 5	473' of 8"-30" CIPP	Teddy McCorkle, Sr, Cont. Adm	407.246.7291	\$ 63,040.00	47469917	City of Orlando, FL	Owner
22303	Deltone	FL	Dec-12	Jan-13	Deltona Storm 2013	1955' of 18"-42" CIPP	Joseph Walker, Stormwater	386.878.8100	\$ 28,039.00	47491661	City of Deltona, FL	Owner
22281	Charlotte	NC	Dec-12	Jan-13	Charlotte-Douglas Int'l. Airport	399' of 8" CIPP	Kevin Inder, PE	704.814.4407	\$ 20,039.00	47490233	Sanders Utility Const., Charlotte	Hind Engineering, Charlotte, NC
22225	Orem	UT	Jan-13	Mar-13	2012-2013 Sewer Line Rehabilitation	2029' of 6"-21" CIPP	Allen Clegg, Project Manager	801.229.7834	\$ 130,699.00	47489296	City of Orem, UT	Owner
22220	Fort Wayne	IN	Jan-13	Mar-13	2011 CIPP Package - Southwest Interceptor	111,333' of 30" CIPP	Ron Sheppard, Manager	260.427.5085	\$ 1,379,059.00	47489288	City of Fort Wayne, IN	Owner
22212	St. Petersburg	FL	Jan-13	Jan-14	2010 Sewer Year 3 of 5	5400' of 8"-18" CIPP	Bryan Bair, Proj. Admin.	304.712.1878	\$ 92,072.00	47488306	City of St. Petersburg, FL	Owner
22172	Abingdon	VA	Jan-13	Feb-13	West Interceptor Replacement	1349' of 12"-18" CIPP	Dan Hamilton, Project Mgr.	504.206.7318	\$ 8,500.00	46525937	Washington Suburban Sanitary	Laurel, MD
22155	Laurel	MD	Jan-13	Jan-13	IDC 6 Task 11	220' of 10" CIPP	Dan Hamilton, Project Mgr.	504.206.7318	\$ 8,500.00	46525937	Washington Suburban Sanitary	Laurel, MD
22124	Wilton Manors	GA	Dec-12	Jan-13	150' of 8" CIPP	150' of 8" CIPP	Rick McCallister, PE	706.617.4571	\$ 8,035.00	47483011	Fortess Engineering	Atlanta, GA
22095	Princeton	NJ	Dec-12	Mar-13	Princeton Health Care Properties	1540' of 8" CIPP	Steve Elmerlow, President	732.433.8126	\$ 19,940.00	47477860	City of Wilton Manors, FL	Owner
22035	Grand Junction	CO	Dec-12	Dec-12	Cherry Creek Drive	743' of 8" CIPP	Gene Hartzel, Deputy Direct.	303.639.4502	\$ 50,820.00	47477842	Integrated Const. & Utilities	Princeton Sewer Operating Committee
22010	Columbus	OH	Dec-12	Mar-13	Princeton-Maxwell	1365' of 8" CIPP	Steve Elmerlow, President	732.433.8126	\$ 19,940.00	47477860	City of Grand Junction	Owner
22010	Columbus	OH	Dec-12	Mar-13	Franklin-Main Interceptor Rehabilitation	4316' of 36"-48" CIPP	Gene Hartzel, Deputy Direct.	303.639.4502	\$ 50,820.00	47477842	Integrated Const. & Utilities	Princeton Sewer Operating Committee
21981	Peru	IN	Nov-12	Jan-13	Chestnut St. Trunk Line Sewer Rehab.	1688' of 20"-21" CIPP	Jamin Belisajep, Stormwater	765.474.7651	\$ 132,288.00	47472868	City of Columbus, OH	Owner
21979	Waterville	ME	Dec-12	Jan-13	Sewerage District	2041' of 8"-12" CIPP	Robert Leighton, Supt.	207.875.5191	\$ 86,857.00	47472868	City of Waterville, ME	Owner
21967	New Pt. Richey	FL	Dec-12	Jan-13	Stormwater Lines	749' of 24"-36" Stormwater CIPP	Dominic Bellezza	727.841.4546	\$ 97,370.00	47472179	Waterville Sewerage District	Owner
21966	Princeton	NJ	Dec-12	Mar-12	Western Road	1500' of 8"-10" CIPP	Robert Hough, Engineer	609.497.7659	\$ 60,000.00	47467505	Integrated Const. & Utilities	Princeton Sewer Operating Committee
21896	Indianapolis	IN	Dec-12	Sep-13	Warman Large Diameter Sewer Lining	8729' of 27"-48" CIPP lining	Roger Hinas, Project Mgr.	317.429.3985	\$ 3,259,895.00	47466254	Citizens Energy Group	Indianapolis, IN
21862	Grand Junction	CO	Dec-12	Dec-12	CVS Laterals	Instal cap on 6" lateral main	Eddie Evans, PM	970.257.7400	\$ 2,000.00	47466238	Home Development, Portsmouth	E.L. Robinson, Ironton, OH
21852	Delray Beach	FL	Dec-12	Jan-13	Remove Wire from Damaged Bore	Removal of wire on point repair	Daniel Huff	760.821.4362	\$ 2,000.00	47466238	Home Development, Portsmouth	Grand Junction, CO
21814	Bowling Green	KY	Dec-12	Feb-13	30" Storm Chetelaine Subdivision	145' of 30" CIPP	Harold Bellinger, Supt.	561.243.7050	\$ 17,110.00	47464435	Bowling Green Municipal Utilities	Bowling Green, KY
21810	North Port	FL	Dec-12	Sep-13	PO# 047883	3220' of 10"-18" CIPP	Scott Neighbors, Project Engr	270.782.4368	\$ 369,099.00	47462131	City of Delray Beach	Owner
21786	Chelsea	MA	Dec-12	Dec-12	Contract 2012-124	540' of 12"-15" CIPP	Richard Newkirk, Field Mgr.	941.426.9365	\$ 300,000.00	47460916	GTA Co. Inc. - Everett, MA	Weston & Sampson, Peabody, MA
21785	Largo	FL	Dec-12	Mar-13	Storm Year 3 of 3, Release #1	500' of 25" CIPP	Lou Mammolatte, PM	617.389.2800	\$ 44,500.00	47460916	GTA Co. Inc. - Everett, MA	Owner
21759	Indianapolis	IN	Dec-12	Mar-13	Belmont Drain Line Project	2240' of 8"-42" CIPP lining	Jim Whateon, Project Mgr.	317.429.3978	\$ 1,339,976.00	47455842	Citizens Energy Group	Indianapolis, IN
21704	N. Manchester	IN	Nov-12	Dec-12	CIPP Lining Sewer Project	1220' of 12" CIPP	John Muford, Town Supt.	760.383.9800	\$ 73,920.00	47455918	Town of North Manchester, IN	Owner
21667	Portsmouth	OH	Nov-12	Mar-13	North Moreland Sewer Rehabilitation	789' of 18"-24" CIPP	Richard Duncan	408.535.0241	\$ 91,387.00	47455923	SCDOT, Columbia, SC	Owner
21675	Cape Coral	FL	Dec-12	Mar-13	Trenholm Rd. & Laurel St. CIPP	4859' of 15"-48" CIPP	Michael F. Bagley, Cont. Sup.	789.574.0811	\$ 73,457.00	47454923	SCDOT, Columbia, SC	Owner
21654	Cape Coral	FL	Nov-12	Sep-13	Sanitary Release #4	638' of 24"-30" CIPP	John Loweke	239.574.0811	\$ 54,251.00	47452565	City of Cape Coral, FL	Owner
21623	Brooklyn	OH	Dec-12	Nov-12	Plastics Planters Chrome Facility	1517' of 12"-15" CIPP	John Linton, Engr. Specialist	727.464.4348	\$ 391,277.00	47452186	Pinellas County, FL	Owner
21618	Brooklyn	OH	Dec-12	Dec-12	Marathon Oil Refinery - Muskegon, MI	538' of 18"-48" CIPP	Rob Ferree, Project Mgr.	248.994.2244	\$ 124,960.00	47451001	Plastic Pipers, Brooklyn, OH	Hull & Associates, Bedford, OH
21608	Cranberry Twp	PA	Nov-12	Dec-12	Sanitary Sewer Separation Project	1817' of 12"-15" CIPP	Tim Kenney, Project Mgr.	724.538.3900	\$ 285,876.00	47449745	State Pipe Services, PA	Cranberry Township, PA
21601	Ludlow	MA	Oct-12	Jan-13	T&D Cultiver Lining	281.684.6923	Hankin Row, Project Engineer	413.383.6160	\$ 20,000.00	47449663	T&D, Fort Bend County, TX	Owner
21598	Monroe	GA	Nov-12	Nov-12	MBC 2011-44 Batastar Contractors	770.267.0825	Hankin Row, Project Engineer	413.383.6160	\$ 20,000.00	47449663	Batastar Contractors, Inc.	CDM Smith, Weathersfield, CT
21514	Lexington	MA	Nov-12	Nov-12	Bethlem Bottoms 55 Replacement	2085' of 6"-18" CIPP	Bill Warrill, Const. Manager	770.267.0825	\$ 82,517.00	47449663	Batastar Contractors, Inc.	Monroe, GA
21497	Daytona Beach	FL	Nov-12	Jan-13	Ormond Beach-North Halifax Dr. Rehab.	3565' of 12"-30" CIPP	Rob Ferree, Project Mgr.	248.994.2244	\$ 124,960.00	47451001	Plastic Pipers, Brooklyn, OH	Hull & Associates, Bedford, OH
21484	Stone Mt.	GA	Dec-12	Mar-13	Plantation Waterline Extension	1006' of 8" CIPP	Bob Cowling, Manager	866.258.9131	\$ 76,648.00	47427354	Lexmark International, Inc.	Monroe, KY
21467	Smithfield	RI	Nov-12	Mar-13	Frankingham - Eaton Road	350' of 36"-54" CIPP	Stew McCannuck, PM	401.232.1400	\$ 116,000.00	47439977	Defiance Corp., Draut, MA	Leinleiter/SEA, Frammingham, MA
21460	DeLand	FL	Nov-12	Mar-13	ESQA Lake County FDOT - District 5	2860' of 24"-66" CIPP	Peter Dubannuck, Estimator	401.232.1400	\$ 116,000.00	47439977	Defiance Corp., Draut, MA	Lopus Berger Group, Providence, RI
21458	Worcester	MA	Nov-12	Mar-13	Herron St. Phase II	3299' of 12"-18" CIPP	Jamie Carter	386.943.5525	\$ 389,602.00	47439977	FDOT - District 5, Deland, FL	Owner
21445	Hamilton	OH	Nov-12	Dec-12	City of Monroe, OH	2650' of 8" CIPP	Michael Caforio, Ass. Dir.	508.799.1220	\$ 789,834.00	47439791	City of Worcester, MA	Weston & Sampson, Peabody, MA
21440	Wichita	KS	Oct-12	Dec-12	Westlink Area Phase A	1654' of 42" CIPP	LaDonna Lawrentz, PM	316.268.4329	\$ 154,820.00	47438632	Back & Ballauer, Inc., Hamilton, OH	Owner
21417	Columbus	OH	Oct-12	Apr-13	Oleantky & Sotelo Main Trunk Sewer Rehab.	1634' of 42" CIPP	Nick Domenick, Proj. Mgr.	614.545.4693	\$ 1,785,442.00	47438632	City of Wichita, KS	Owner
21400	Louisville	GA	Oct-12	Jan-13	Christian Avenue Sewer Rehabilitation	265' of 24" CIPP	Roger Smith, Proj. Engineer	478.256.9353	\$ 99,184.00	47433241	Marcon Water Authority	Prims Engineering, Columbus, OH
21384	Zanesville	OH	Nov-12	Dec-12	4th & Oak Rehabilitation Project	1013' of 8" CIPP	Andrew Rogers, Proj. Manager	502.540.6000	\$ 35,750.00	47431473	Louisville & Jefferson County MSD	Macon, GA
21331	Sanford	FL	Oct-12	Jan-13	Seminole Co. River Bend Drive	195' of 12" CIPP	Robert Walker	407.665.5769	\$ 126,750.00	47426935	Seminole County, FL	Louisville, KY
21308	Flt. Lauderdale	FL	Nov-12	Nov-12	Emergency - 2012	300' of 10" CIPP	John Runchart, Project Admin.	954.737.0075	\$ 25,000.00	47425276	LVM Pipe, Ft. Lauderdale, FL	South Zanesville, OH
21286	Orlando	FL	Nov-12	Jan-12	Narcosose Road Repair	Group Joints/Grabs in pipe	Ben Gray	407.246.7254	\$ 50,243.00	47424732	City of Orlando, FL	Owner
21282	Goldsboro	NC	Nov-12	Oct-13	Clean/CCTV Y1 of 5	1050' of 8" CIPP lining	Connie, Project Administrator	727.892.5612	\$ 650,000.00	47424724	City of St. Petersburg, FL	Owner
21278	Mobile	AL	Nov-12	Nov-12	Wake Forest Sewer System Rehabilitation	1004' of 18"-36" CIPP lining	Robert Robinette, P.E.	251.653.7363	\$ 110,509.00	47424652	T.A. Loving Company	Owner
21136	Corpus Christi	TX	Oct-12	Mar-13	Williams Dr. Phase 1 & 2	1334' of 8"-12" CIPP lining	Augustine Lazear	832.582.8420	\$ 50,303.00	47417209	City of Mobile, AL	ECS Consulting Engineers, Inc.
21071	Kittling Hills	IN	Oct-12	Dec-12	Storm Sewer - Field Excavating	319' of 8"-12" CIPP lining	Jesse Salazar	713.957.4003	\$ 126,500.00	47404504	City of Corpus Christi, TX	T. Conover Construction Utility, Inc.
20970	Nashua	NH	Oct-12	Dec-12	Storm Sewer - Field Excavating	1036' of 12" CIPP lining	Thomas Schubart, P.E.	317.377.2231	\$ 125,442.00	47404504	Field Excavating Resources, Inc.	Triad Associates
20906	Safety Harbor	FL	Oct-12	Dec-12	Safety Harbor PO#295486	796' of 8" CIPP Lining	Joseph Parotli	860.274.1555	\$ 32,000.00	47399670	City of Nashua, NH	NEPCO
20848	Punta Gorda	FL	Oct-12	Nov-12	Woonasquett CSO Interceptor NBC 303.034.2.374. of 20" to 72" CIPP	1538' of 15" CIPP	Thomas J Day	401.455.0100	\$ 756,355.00	47396170	Barrieta Heavy Division, Inc	Owner
20844	Delray Beach	FL	Nov-12	Nov-12	Charlotte County Storm Drain PO# 2012002670	1679' of 8" to 15" CIPP; 141' of Decal	Nandy Vowell	941.375.5860	\$ 12,696.00	47396170	Charlotte County Public Works	Owner
20832	East Bridgewater	MA	Oct-12	Oct-12	City of North Port 042895	1573' of 8" to 15" CIPP; 141' of Decal	Dan Waldron	941.240.8097	\$ 14,168.00	47396129	Charlotte County Public Works	City of North Port Public Works
20820	Grand Junction	CO	Oct-12	Dec-12	815 11-509-011 for Aqua Line	4,120' of 10" x 20x26	Stephen Trudeau	970.241.1565	\$ 828,632.00	47395054	Aqua Line Utility, Inc	City of Grand Junction
20822	Parker	CO	Nov-12	Nov-12	2012 Sewer Interceptor Repair & Replacements	1936' of 6" to 30" CIPP	T.R. Richards	303.805.1839	\$ 37,000.00	47395046	Pinery Water & Wastewater District	Boston Water & Sewer Commission
20815	Tuscon	AZ	Oct-12	Jan-13	Speedway-Main CIPP Sewer Rehabilitation	1536' of 8" CIPP	Jon Wick	434.295.7304	\$ 99,160.00	47394457	Georgia Pacific Big Island	WW Associates, Jason Clark, 434.316.6080
20812	Big Island	VA	Oct-12	Dec-12	GP Big Island Community Sewer Improvements	891' of 8" CIPP; 62' of MH	Ralph Slack	434.295.7304	\$ 99,160.00	47394457	Georgia Pacific Big Island	WW Associates, Jason Clark, 434.316.6080



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
20797	Owago	NY	Oct-12	Dec-12	1-690 Storm Drain Phase 4	630' of 12" & 435' of 18" CIPP	Marcus O'Rourke, Jr.	707.882.1234	\$ 122,155.00	47393930	Peak Environmental, LLC	O'Brien & Gere, Christopher Calkins, 3115.95
20792	Ironton	OH	Oct-12	Dec-12	Storm Overflow Investigation	Cleaning Diameters	Mike O'Rourke	740.534.4098	\$ 10,000.00	47399228	City of Ironton, OH	Owner
20769	Bangor	ME	Oct-12	Dec-12	Bond Brook Collection System	1900' of 8" to 30" CIPP	Stan MacMillan	207.942.2169	\$ 24,500.00	47391045	S.F. MacMillan Company, Inc	Woodward & Curran
20739	Easton	KS	Oct-12	Dec-12	Helm Dam Outflow CIPP 2012	160' of 24" CIPP	Gerald Heilm	913.683.9554	\$ 34,400.00	47398793	Progress, Inc	King & Assoc, Vic Robbins; 785.564.4312
20727	Columbus	OH	Oct-12	Nov-12	Columbus Riverview/Oleantony Sewer Rehab	60' of 15" CIPP	Dusty Wilson	614.443.5100	\$ 12,500.00	47388655	Shelly & Shads	Owner
20715	Harover	IN	Oct-12	Nov-12	US Sugar	802' of 12" CIPP	Steve Williams	812.501.1389	\$ 33,684.00	47388567	Town of Hanover	Owner
20699	Clewiston	FL	Oct-12	Nov-12	2012 Storm Sewer Lining	92' of 30" CIPP	Scott Williams	863.235.1533	\$ 24,940.00	47387812	US Sugar	Owner
20688	Ness City	KS	Oct-12	Nov-12	2012 Storm Sewer Lining	407' of 48" CIPP lining	Harold Crosswhite	307.721.5277	\$ 97,720.00	47387353	City of Laramie, WY	Owner
20684	Fairborn	OH	Oct-12	Nov-12	Ness City Emergency CIPP 2012	300' of 8" CIPP	Ken Kearns	785.998.5479	\$ 15,000.00	47387193	City of Ness City	EMH&T
20634	Dracut	MA	Oct-12	Jan-13	North & South Interceptor Sewer Rehab.	15,195' of 15" to 36" CIPP	Ken Kearns	614.755.4950	\$ 2,041,654.25	47386051	City of Fall/Born	Boston Water & Sewer Commission
20631	Smithfield	RI	Oct-12	Dec-12	Providence Hospital	2930' of 8" to 54" CIPP	Tom Molinari	978.937.0909	\$ 193,565.00	47385462	Albanese D&S	Process Engineers & Constructors, Inc
20629	Houston	TX	Oct-12	Nov-12	Sage Meadow UD	35' of 12" CIPP	Steve Tremi	401.231.0007	\$ 12,500.00	47385411	Boyle & Fogarty Construction	AECOM
20623	Columbia	TN	Sep-12	Feb-13	Greenleaf Sewer Rehabilitation	310' of 8", 12", 18" CIPP	Bruce Baumel	713.667.2851	\$ 75,447.50	47385382	Bruce Baumel	Bobby Luttrell & Sons
20603	Cleawater	FL	Sep-12	Oct-12	The Lakes Subdivision	6600' of 8" & 10" CIPP	Ben Qualman	615.883.3243	\$ 18,272.00	612372.5	J.R. Wauford & Sons	Owner
20601	Miami	FL	Oct-12	Oct-12	CVS Hialeah	277' of 12" CIPP	Melissa May	727.403.0700	\$ 18,608.00	47384814	Leads/Edge C.A.M.	Downrite Engineering Corporation
20588	Plantation	FL	Oct-12	Oct-12	City of Plantation PO 1281.8 & 12799	935' of 12", 250' of 6" CIPP	Charles Spencer	305.783.2340	\$ 40,000.00	47384785	City of Plantation	Owner
20575	O'Fallon	MO	Oct-12	Oct-12	Trim-Taps Moorehead Ave.	388' of 24" CIPP	S&K Construction	410.887.9407	\$ 15,000.00	47376056	City of Plantation	Owner
20571	Orlando	FL	Oct-12	Oct-12	McBourne Shopping Center	1824' of 15" to 36" CIPP	Michael Hays	407.264.0100	\$ 35,820.00	47374261	S&K Construction, LLC	Owner
20571	Sarasota	FL	Oct-12	Nov-12	Country Woods Stormwater Improvements	12000' of 8-10" CIPP, MH Cleaning.	Eric Cassel	803.545.3369	\$ 994,496.00	47368232	Sarasota County Government	Owner
20559	Columbia	SC	Oct-12	Nov-12	Crane Creek & West Columbia Outfall	1824' of 15" to 36" CIPP	Eric Cassel	803.545.3369	\$ 994,496.00	47368232	State of Columbia	Owner
20559	Perrin Hills	PA	Oct-12	Nov-12	Phase IV 2012 Sewer Repair Contract	7800' of 8" to 12" CIPP	Tim Kenny	937.871.2650	\$ 25,350.00	47365816	Easton Corporation	Boston Water & Sewer Commission
20557	Cincinnati	OH	Oct-12	Nov-12	Wardlaw Ave. 37-inch Sewer Rehab.	280' of 8" CIPP	Doug Morrow	978.937.0909	\$ 152,643.00	47365816	Albanese D & S	Owner
20497	Dracut	MA	Sep-12	Nov-12	BWS 11-309-009 ALB	2530' of 10 to 18" CIPP	Thomas Molinari	256.582.2254	\$ 221,021.00	47363474	ALDOT	Sub to ISI
20481	Guntersville	AL	Sep-12	Dec-12	ALDOT Storm Water Rehab	349' of 18 to 30" CIPP	Anthony Camp	513.871.3207	\$ 55,024.00	47363124	City of Frankfort	City of Henry County Water & Sewer
20478	McDonough	GA	Sep-12	Nov-12	Division A Wastewater Collection Rehab	1740' of 6" to 12" CIPP	Allan Brannan	678.583.3842	\$ 59,190.00	47359023	Baltimore County Department of Public Works	Owner
20476	Towson	MD	Oct-12	Nov-12	Sams Club Sewer Rehab	654' of 8" CIPP	Michael Hays	410.887.3407	\$ 444,780.00	47362800	Pipe Plus Inc	Burgess & Niple
20453	Charleston	WV	Sep-12	Nov-12	Brentwood - Baltimore County	305' of 15" CIPP	Scott Peiron	614.956.4585	\$ 444,780.00	47362800	Pipe Plus Inc	Owner
20442	Tucson	AZ	Oct-12	Nov-12	Kanawha Two Mile Creek Sewer Rehab	11135' of 8" to 15" CIPP	Noni Ortiz	520.740.6486	\$ 596,342.00	47362210	Pima County WRD	Owner
20435	Cincinnati	OH	Oct-12	Nov-12	CIPP Sewer Rehabilitation Project	242' of 24" CIPP	Rick Spivey	513.871.3207	\$ 39,000.00	47362068	Hyde Park Country Club	Owner
20416	LaGrado	IN	Oct-12	Dec-12	Hyde Park Country Club	709' of 8" CIPP	Paul Braun	307.634.7419	\$ 36,885.00	47359070	API Construction Corp	Owner
20397	Laramie	WY	Sep-12	Dec-12	Ligonier Sanitary Sewer Separation Project	1295' of 8" CIPP lining	Blaine Luttrell	270.726.9439	\$ 103,075.00	47358886	City of Laramie, WY	Bobby Luttrell & Sons
20376	Laramie	WY	Sep-12	Dec-12	SPT Phase 2, Schedule 5 & SA Project	3150' of 8"-12" CIPP lining	Robert Kutter	502.875.2448	\$ 96,800.00	47358851	City of Frankfort	Owner
20373	Frankfort	KY	Sep-12	Dec-12	W. Main Street Sewer Rehab - 36" Brick Sewer	1550' of 36" CIPP	Owren Keaton	407.665.5946	\$ 235,944.00	47358528	Seminole Petroleum	Cattlettsburg, KY
20345	Sanford	FL	Sep-12	Nov-12	Seminole County Storm - Nottingham Drive	1422' of 12" to 42" CIPP	Jeremy Knight, PM	606.521.6792	\$ 32,175.00	47358051	Marathon Petroleum	Sub to Fuel Tank Maintenance Company
20345	Cattlettsburg	KY	Sep-12	Dec-12	Marathon Petroleum Cattlettsburg	165' of 20" CIPP lining	Patricia Thern	331.528.1137	\$ 264,555.00	47355238	Glen Ryan Sanitary Sewer District	Owner
20273	Gary	IN	Oct-12	Dec-12	Glen Ryan Sewer Project	900' of 36" & 42" CIPP	Bruce Badger	812.547.5111	\$ 194,300.00	47354771	City of Tall City	Smithfield, RI
20261	Tell City	IN	Sep-12	Dec-12	Tell City Emergency - 2012	900' of 36" & 42" CIPP	Bruce Badger	812.547.5111	\$ 194,300.00	47354771	City of Tall City	Smithfield, RI
20182	Smithfield	RI	Sep-12	Jan-13	City of Newport	1068' of 10"-15" CIPP	John Rocchio	401.949.5565	\$ 349,564.00	47346341	John Rocchio Corporation	Waterdown DPW, Watertown, MA
20144	Smithfield	RI	Sep-12	Nov-12	Pawtucket, RI for John Rocchio Corp	1108' of 32"-56" CIPP	John Rocchio	401.949.5565	\$ 349,564.00	47346341	John Rocchio Corporation	Smithfield, RI
20136	Watertown	MA	Sep-12	Nov-12	Waverly Ave & Carroll St	2800' of 10"-13" CIPP	Bruno Tompsett, PM	617.923.0112	\$ 93,760.00	47345428	Charlet Contr., Watertown, MA	Waterdown DPW, Watertown, MA
20126	Smithfield	RI	Oct-12	Nov-12	Providence, RI for John Rocchio Corp	4678' of 12"-18" CIPP lining	Michael Sarasin	401.949.5565	\$ 473,889.00	46525937	WSSC, Laurel MD	Owner
20122	Laurel	MD	Sep-12	Dec-12	WSSC IDIG Release 1/Task 25	4075' of 8" CIPP lining	Mark Brown, Project Mgr.	781.329.1044	\$ 34,240.00	47345111	Fed Corp, Dedham, MA	Boston Water & Sewer Commission
20116	Dedham	MA	Sep-12	Nov-12	WSSC IDIG Release 1/Task 25	4075' of 8" CIPP lining	Christa Valenti, Engineer	781.329.1044	\$ 34,240.00	47345111	Fed Corp, Dedham, MA	Owner
20110	Richmond	VA	Sep-12	Nov-12	Surry Power Station Storm Sewer Repair	772' of 8"-27" CIPP lining	Kelly Self, Project Manager	781.246.9400	\$ 38,945.00	47344521	Construction Mgrs. & Builders	EMH&T
20098	Waverly	MA	Sep-12	Dec-12	Bridge St. Sewer Rehab. & Replacement	3455' of 15" CIPP lining	Daryl Leiland, Project Mgr.	727.587.6713	\$ 67,618.00	47339618	City of Largo	Danvers, MA
20084	Danvers	MA	Sep-12	Dec-12	Waltham Housing Authority	1249' of 10" - 24" CIPP	Jimmy Wheaton	713.462.3178	\$ 13,950.00	47339044	Sagametco Utility District	IDS Engineering Group
20019	Largo	FL	Sep-12	Dec-12	Release 2	100' of 15" CIPP	Brian Gerould	512.392.0627	\$ 46,002.00	47339028	Rockin Q Construction	Victoria, TX
20005	Houston	TX	Aug-12	Sep-12	Sage Meadow Utility District	805' of 10"-18" CIPP	Steve Riordan	727.541.0771	\$ 98,790.00	47338172	City of Pinellas	Owner
20003	Victoria	TX	Aug-12	Sep-12	Sanitary Sewer Rehab. Phase 3	644' of 8", 1250' of 10" CIPP, Lateral	Randy Roberts	260.427.5055	\$ 1,095,933.00	47337920	City of Ft. Wayne	Owner
19995	Pinellas Park	FL	Sep-12	Sep-13	Pinellas Park Stormwater 2012	12,117' of 18" to 30" CIPP	Andi Adams	832.871.2650	\$ 312,370.00	47337518	Mcgomery County Water Services	Owner
19983	Ft. Wayne	IN	Sep-12	Dec-12	Medium Diameter CIPP Package #1	Maintenance Contract	Edwin Petticrew	863.534.3911	\$ 196,354.00	47335158	City of Lakeland	Owner
19952	Kettering	OH	Aug-14	Aug-14	2012 Sanitary Sewer Lining Program	33783' of 8" to 36" CIPP	Larry Schuler	216.348.3843	\$ 3,006,100.00	47337318	Cuyahoga County Dept. of Public Works	Owner
19846	Lakeland	FL	Aug-12	Aug-14	City of Lakeland Storm	CTV inspection	Mike Zovoba	727.562.4779	\$ 400,000.00	47316723	City of Clearwater, FL	Owner
19826	Cleveland	OH	Aug-12	Aug-14	2012 Sewer Lining	300' of 24" CIPP	Justin West	407.836.5635	\$ 51,300.00	47315069	Orange County, FL	MA Concrete Construction, Jeff Nimom - 97
19811	Clearwater	FL	Aug-12	May-13	CTV Year 3 of 3	980' of 24" CIPP	Justin Vensel	970.256.4017	\$ 37,500.00	47314795	City of Grand Junction	Owner
19861	Orlando	FL	Aug-12	Sep-12	Emergency 24-inch	114' of 18" CIPP, 127' of 6" Lateral	Mark Brown	970.256.4017	\$ 2,113,144.00	46525937	WSSC	Owner
19858	Laurel	MD	Sep-12	Sep-12	24 Road Sewer Rehabilitation	120' of 10" CIPP	Mark Brown	301.206.7339	\$ 2,113,144.00	46525937	WSSC	Owner
19856	Grand Junction	CO	Sep-12	Nov-12	WSSC IDIG - Release 1/Task 23	110' of 10" CIPP	Justin Vensel	970.256.4017	\$ 2,113,144.00	46525937	WSSC	Owner
19854	Grand Junction	CO	Sep-12	Sep-12	Grang Mesa #6 - Reservoir Outlet Works Rehab	797' of 21", 1318' of 24" CIPP	Steve Goby	970.736.8280	\$ 137,474.64	47334656	Marathon Creek MSD	Civil Design Const., B. Furman - 970.879.30
19836	Chick Creek	CO	Aug-12	Nov-12	Trenchless Sanitary Sewer Rehabilitation 2012	317,147' of 8"-15" CIPP, CTV; MH	Christina Bowers	970.927.4101	\$ 49,500.00	47304626	Town of Paoonia	EMH&T, Ryan Rediger - 317.806.6559
19794	Indianapolis	IN	Jul-12	Sep-12	Old Lawrence Sewer Rehabilitation Project	1750' of 15" CIPP	Travis Lobang	765.592.0854	\$ 81,760.00	47303666	Town of Paoonia	Owner
19773	Paoonia	IN	Aug-12	Dec-12	Storm Pipe Rehabilitation	460' of 15" CIPP	Bill White	765.592.0854	\$ 81,760.00	47303666	Town of Paoonia	Midwestern Engineers - David Dahl; 812.29
19761	Deland	FL	Aug-12	Nov-12	FDOT ESO29	3594' of 18" to 42" CIPP	Jamie Carter	384.943.5575	\$ 388,884.00	47303658	FDOT - District 5	PSUS -
19758	Ft. Jackson	SC	Aug-12	Dec-12	Magruder Avenue 10-inch Waterline Replacement	On Call - Construction of Critical Work	Joseph Williams	803.790.7288	\$ 625,432.00	47303941	Palmetto State Utility Services, Inc	Owner
19756	Suburb Springs	IN	Aug-12	Dec-12	INDOT Contract R-3460A-4 State Road 5	41' of 84" CIPP	Karl Bates	419.602.3907	\$ 48,760.00	47299249	Indiana Reline - INDOT	Owner
19745	Rockport	IN	Aug-12	Sep-12	Fall 2012 - CCTV	Actual Line	Blaine Luttrell	508.650.2009	\$ 12,000.00	47296966	City of Rockport	GCG Associates
19743	Rockport	MA	Jun-12	Sep-12	Actual Line	2340' of 8" CIPP	Blaine Luttrell	508.650.2009	\$ 95,990.00	47296966	Aqua Line Utility Inc	Owner
19743	Rockport	MA	Jun-12	Jun-13	Sewer Rehabilitation	4600' of 8" CIPP	Tom Molinari	978.937.0909	\$ 85,241.00	47293681	Albanese D&S, Inc	Owner
19741	Westford	MA	Aug-12	Oct-12	LM Heavy	1667' of 12", 750' of 18" CIPP	Steve Harrington	978.692.1901	\$ 171,600.00	47293605	LM Heavy Civil Construction	VHB; Richard Mathews; 617.924.1770
19688	Dracut	MA	Sep-12	Sep-13	Water & Sewer Main Installation Contract #1	On Call - Construction of Critical Work	Kimberly Chambers	404.371.3641	\$ 3,000,000.00	47292358	DeKalb County	Owner
19669	Reynoldsburg	OH	Aug-12	Dec-12	Sewer & MH Rehabilitation - 2012	1667' of 8" CIPP lining	Mike Root, Wastewater Mgr	614.322.4500	\$ 200,125.00	47291132	City of Reynoldsburg, OH	EMH&T, Columbus, OH



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contract Name & Title	Phone #	Contract	Customer	Owner	Engineer
19628	Port Wentworth	GA	Aug-12	Nov-12	Armadale Road Sanitary Sewer Rehabilitation	777' of 12" x 15" CIPP	Philip Claxton	912.964.4379	\$ 69,083.00	City of Port Wentworth	City of Port Wentworth	Port City Design Group; Patrick Burk; 912.5
19607	Lakewood	CO	Aug-12	Nov-12	2011 Capital Improvement Program Project	1354' of 8" CIPP	Jodi Villa	303.850.3636	\$ 46,680.00	472727377	Cherry Hill Heights Water & Sanitation	Sub to Kennedy/Jenks Consultants
19604	Acworth	GA	Jul-12	Aug-12	WE Contracting	500' of 24" CIPP	Meredith Remsberg	770.560.6750	\$ 9,049.00	472787359	WE Contracting	
19602	Wichita	KS	Sep-12	Sep-12	2012 Sanitary Sewer Rehabilitation Phase B	191' of 8" CIPP	Labonna Lawrence	316.268.4938	\$ 175,113.00	47278683	City of Wichita	
19585	Canon City	CO	Aug-12	Aug-12	Freemont Sanitation District: RFP 2012-05	60' of 8" CIPP	Roy Hughes	719.269.9054	\$ 19,865.00	47264898	Freemont Sanitation District	
19548	Houston	TX	Sep-12	Oct-12	2012 Sanitary Sewer Rehabilitation Phase A	369' of 21" CIPP	Labonna Lawrence	316.268.4938	\$ 83,820.00	47264062	City of Wichita	
19498	Louisville	KY	Aug-12	Aug-12	HC UD 15	92' of 18" CIPP	Asim Tufail	832.431.9959	\$ 12,420.00	47263934	Clear Brook City MUD	Blackline Engineering Sub to Basham Construction
19485	Viacorn	GA	Aug-12	Nov-12	Collins Lane Rehabilitation Project	650' of 16" CIPP	Andrea Rogers	502.540.6000	\$ 35,000.00	47259571	Louisville & Jefferson County MSD	
19470	Auburn	AL	Aug-12	Dec-02	Corbin to Riverstone 24" Sanitary Sewer CIPP	342' of 24" CIPP	Roger Smith	478.256.9333	\$ 95,785.00	47259327	Macon Water Authority	
19460	Kansas City	MO	Sep-12	Oct-12	Southside Sewer Basin 12 Rehabilitation Project	1535' of 8" CIPP	Belinda Russian	334.501.7243	\$ 246,056.00	47259093	City of Auburn	
19447	Pittsburg	KS	Aug-12	Sep-12	8100 Widner CMP Replacement Project 2012	526' of 15", 283' of 18", 52' of 24" CIPP	Alan Lyell	816.471.7844	\$ 44,945.00	47258535	Gunter Construction	City of Lenexa; Debra Wiley; 913.477.2500
19441	Plantation	FL	Aug-12	Aug-12	Sanitary Sewer Line Repair Project 2012	824' of 18" CIPP	Bob Marquez	630.240.5126	\$ 253,304.00	47258159	City of Pittsburg	P.E.C.; Bruce Remsberg; 650.235.0195
19405	Cambridge	PA	Aug-12	Oct-12	American Engineering - Walt-Mart St. Augustine	524' of 12" CIPP	Jesus Guillermo	305.825.9800	\$ 17,810.00	47257946	City of Plantation	
19404	Frankfort	KY	Aug-12	Nov-12	Burnt Bill Creek Phase 2	1970' of 24", 45' of 42", 150' of 48" CIPP	Connie Z	954.452.2544	\$ 18,008.00	47256695	American Engineering & Dev. Corp.	CDM; Michael Sloop; 919.335.3500
19402	Irwin	PA	Aug-12	Nov-12	Two Creeks Sanitary Sewer Rehab	18200' of 8" CIPP, MH, PR	Frank Triphano	724.747.3337	\$ 255,283.00	47256581	State Utility Contractors, Inc	Gateway Engineers; Ed Kunzig
19332	Newman	GA	Jul-12	Aug-12	Site Engineering College Park	168' of 8" CIPP	Jessie Bessinger	502.875.2448	\$ 695,000.00	47259545	Soil Construction	Jacobs Engineering; Glenn Wernitz; 513.395
19331	Aurora	IN	Aug-12	Oct-12	12' Curbed-In-Place	636' of 8" CIPP	Frank Troppano	724.744.3337	\$ 10,500.00	47239502	Soil Construction	Gateway Engineers
19318	Wilton Manors	FL	Jul-12	Sep-12	PO 041187	220' of 12" CIPP	Randy Turner	812.926.2745	\$ 24,000.00	47222559	Site Engineering	
19302	Wingate	NC	Jul-12	Dec-12	Gravity Wastewater Collection Sewer Rehabilitation	3300' of deformed polyethylene liner	David Archacki	954.396.2100	\$ 18,380.00	47222583	Town of Aurora	
19273	Wadsworth Springs	IN	Dec-12	Dec-12	Indiana Reline INDOT Interstate 465	CIPP 10,750 of 8" to 12" CIPP, MH Rehab	Patrick Millard	704.233.4111	\$ 1,947,062.25	47221265	City of Wilton Manor	
19272	Altamonte Spring	FL	Jul-12	Sep-12	City of Allmontone Springs	CIPP 13", 145"	Carl Bates	419.602.3697	\$ 126,968.00	47218728	New England Pipe Cleaning Comp.	Frazier Engineering; Mark Lambert; 704.822
19271	Jupiter	FL	Jul-12	Sep-12	Loxahatchee River District	CIPP 8" 1325/10" 350	James Wickert	407.571.8078	\$ 13,340.00	47218664	City of Altomonte Springs	Owner
19168	Cincinnati	OH	Jul-12	Aug-12	Wardall Ave. 27"	513.353.1430	Bryan Gilbert	561.747.5700	\$ 73,455.00	47218648	Loxahatchee River Environment	
19158	Bideford	ME	Jul-12	Aug-12	City of Bideford, ME	CIPP 630' of 24"	Tom Milligan	207.286.9387	\$ 94,500.00	47199977	Queen City Mechanicals	City of Cincinnati, OH
19158	Troy	NY	Jul-12	Oct-12	Rensselaer County Water...Sewer	CIPP 5040' of 8"	John Vetchler	518.270.2914	\$ 201,280.00	47197200	Rensselaer County Water, Sewer	
19129	Greenfield	MA	Aug-12	Aug-12	Town of Greenfield, MA	CIPP 1235' of 6" to 10"	Elizabeth Braccia	413.772.1504	\$ 58,590.57	47196653	Town of Greenfield, MA	
19102	Watertown	CT	Jul-12	Aug-12	City of Watertown, CT	CIPP 8794' of 6" to 24"	Joe Perotti	203.228.3690	\$ 287,304.00	47195896	New England Pipe Cleaning Comp.	
19101	Margate	FL	Jul-12	Sep-12	City of Margate	CIPP 1275' of 12"	Doug Reddy	954.564.0942	\$ 162,191.00	47195853	City of Margate	
19098	Vicor	CO	Jul-12	Aug-12	Wastewater Collection System	2169' of 8", 10" CIPP lining	John Ragusky	303.825.2322	\$ 67,141.00	47194480	City of Vicor, CO	Dewberry Engineers, Denver, CO
19008	FL Lauderdale	FL	Jul-12	Aug-12	Coral Springs Impvts. For LMK	3756' of 8" U-Liner	John Rinehart	954.772.0075	\$ 105,740.00	47193604	LMK Pipe Renewal, LLC	
19001	Colorado Springs	CO	Jul-12	Aug-12	2012 CIPP	1888' of 8" CIPP	Jay Adriansen	\$ 52,547.00	47193575	Security Water & Sanitation	Colorado Springs, CO	
18997	Littlesburg	CO	May-12	Jul-12	Raccoon Creek Interceptor Sewer	6116' of 18"-21" CIPP	Rich Cassens, Manager	303.670.1406	\$ 398,018.00	47193250	Platte Canyon Sanitation District	
18993	Lombard	OH	Jun-12	Oct-12	Mound Street - I-71 Sewer Separation	2115' of 36" CIPP lining	Diane Marin, Project Mgr.	614.778.4500	\$ 328,878.00	47192765	City of Columbus, OH	ENS Consulting, LLC
18914	New Port Richey	FL	Jun-12	Jun-12	City of New Port Richey 2012	CIPP 5887' of 8" to 10"	Sherman Applegate	727.841.4546	\$ 200,000.00	47186826	City of New Port Richey 2012	EM&T, Columbus, OH
18907	Hialeah Gardens	FL	Jun-12	Jul-12	One Plantation Place	CIPP 200' of 8" to 10"	Joe Brackowski	305.825.9800	\$ 62,756.00	47186447	American Engineering & Develop	
18874	Dracut	MA	Jun-12	Oct-12	BWS 11-308-006 Albemarle D&S Inc	CIPP 270' of 10" to 12"	Tom Molinari	978.931.9909	\$ 18,756.00	47185612	Albemarle D&S, Inc	
18852	Marietta	GA	Jun-12	Jun-12	Olympic Industrial Site	CIPP 870' of 34" / CCTV 24" storm	Bill Higgins	770.419.6484	\$ 7,200.00	47183001	Cobb County Water System	
18846	Stafford	TX	Jun-12	Jun-12	CDC 347V	CIPP 59' of 18"	Tracy Sawyer	281.879.0500	\$ 7,200.00	47182770	CDC Unlimited, LLC	
18843	Dracut	MA	Jun-12	Jun-12	City of Nashua, NH for DeFelice Corp.	CIPP 970' of 12"	Steve McCormack	918.452.6967	\$ 39,360.00	48172657	DeFelice Corp.	Same
18800	Dublin	OH	Jun-12	Nov-12	2012 sewer lining City of Dublin, OH	CIPP 47,703' of 8" to 18"	Bill Grubbough	614.410.4758	\$ 1,577,227.00	47182446	City of Dublin, OH	
18604	Quincy	MA	Jun-12	Jul-12	Town Brook Enhancement Project Ph. 2A	275' of 8" CIPP	Eric deMaio	617.256.3358	\$ 25,000.00	47181700	LMV Heavy Civil Construction LLC	
18601	Chestnut Hill	MA	Jun-12	Jul-12	Boston College Phase II Stormwater Mitigation	847' of 36" CIPP	Paul Scarnici	617.552.0314	\$ 457,632.00	47181638	Boston College	
18593	Bartow	FL	Jun-12	Jun-12	Polk County Waterview Blvd. PO 21202621	34,695' of 8" to 30" CIPP, PR, ETC	Doug Gable	863.534.6757	\$ 1,300.00	47179562	Harris County IUD 15	Waterfield Design Group
18770	Houston	TX	Jun-12	Nov-12	HC UD 15	452' of 8", 1178' of 12" CIPP	Krik Williams	713.784.4500	\$ 1,012,022.00	47179562	Polk County	Edminster, Hinchshaw, Russ & Assoc.
18763	Lakewood	CO	Jun-12	Jul-12	2012 Wheat Ridge CIPP	1800' of 8" CIPP, Laterals - 36"	Rai	303.233.1681	\$ 48,790.00	47178746	Applowood Sanitation District	Lane Engineering
18760	Fort Collins	CO	Jun-12	Jul-12	Fort Collins: Edora Park CIPP	60' of 12" CIPP	Eileen Scholl	970.416.7062	\$ 18,500.00	47178703	City of Ft. Collins; Parks Division	
18758	Park City	UT	Jun-12	Jun-12	S&WAD Repairs	978' of 8" CIPP, Laterals - 36"	Roger Robinson	435.648.7898	\$ 29,894.00	47178551	Snyderville Wastewater Reclamation District	
18756	Elko	NV	Jun-12	Jun-12	Country Club Drive	117' of 18" CIPP	Antonio Mentez	775.777.7373	\$ 64,300.00	47178501	City of Elko	
18753	LaCrosse	KS	Jun-12	Jun-12	West Walnut Creek Watershed District 58	680' of 6" CIPP; 8" Laterals	Ben Rodgers	785.222.2812	\$ 25,520.00	47178447	West Walnut Creek Watershed Distric	King & Associates
18718	Aurora	CO	Jun-12	Aug-12	475 East Sanitary Sewer Repair Project	570' of 8", 350' of 10" CIPP; 4" MIPRS	Jared Whitaker	435.725.2921	\$ 27,100.00	47178009	Whitaker Construction	
18687	Viera	FL	Jun-12	Dec-12	USA	8181' of 8", 1028' of 10" CIPP	David Warda	770.251.2667	\$ 45,570.00	47177250	David Wards	Ronnie D. Jones Inc
18676	Lakewood	CO	Jun-12	Dec-12	Breward County PO 4500074024	919' of 8" CIPP	Ron Vail	321.617.7390	\$ 27,061.50	47173275	Brevard County	
18664	Powder Springs	GA	Jun-12	Sep-12	2012 Wheat Ridge CIPP	770' of 12" CIPP, PR, MH	Patrick Roberts	770.222.1555	\$ 25,000.00	47172758	City of Wheat Ridge [Sub to Levi Con	Martin & Martin
18651	Fairburn	GA	Jun-12	Sep-12	Southside Storm Rehab	3594' of 8" CIPP	Alan Gravel	770.964.2244	\$ 424,319.00	47171114	Willow Construction	
18603	Deland	FL	Jun-12	Sep-12	Firestone Sanitary Sewer Rehabilitation	1097' of 36" to 54" CIPP	Charles 'Chip' Flowers	386.943.5525	\$ 443,129.00	47161696	FDOT - District 5	American Structurepoint
18588	Indianapolis	IN	Jun-12	Dec-12	Old Lawrence Sewer Rehabilitation Project	10,974' of 8" to 12" CIPP, Dig/Replace	Joe Nowicki	316.254.6005	\$ 1,518,757.30	47161611	City of Lawrence Utilities	Jacobs Engineering
18586	Raleigh	NC	Jun-12	Jul-12	UNC Cogen for Pipeline Utilities	63' of 6", 460' of 12" CIPP	Dan Janshago	704.363.9360	\$ 331,700.00	47155674	Pipeline Utilities	
18505	Charlotte	NC	Jun-12	Oct-12	Eastburn Storm Drain Improvements	1340' of 36", 60" & 72" CIPP	Gary Newman	887.831.1702	\$ 29,400.00	47155552	Blythe Development Company, Inc	
18501	Trotwood	OH	May-12	Jun-12	Wolf Creek 18" Sewer Rehabilitation	200' of 18" CIPP	Tom Long	937.831.1702	\$ 29,400.00	47154875	City of Trotwood	CDM Smith
18473	Westwood	MA	May-12	Sep-12	Project No. 4808	14765' of 6", 1.3" CIPP	Chris Gallagher	781.520.1085	\$ 491,752.00	47154808	Town of Westwood, MA	
18471	Attleboro	MA	May-12	Jun-12	City of Greenville CIPP Rehabilitation	556' of 8" & 12" CIPP	Bill Edwards	252.521.1571	\$ 45,620.00	47153080	City of Greenville	Attleboro Wastewater Department
18459	Fort Collins	CO	May-12	Jun-12	811 Sewer Lining	1250' of 8" CIPP	Steve Castela	908.231.7570	\$ 88,000.00	47152976	City of Attleboro	
18411	Wilton Manors	FL	May-12	Jun-12	P-7106 Curbed In Place Pipe Sanitary Sewers	2020' of 8" CIPP	Holly Hills	303.670.1406	\$ 43,380.00	47152915	Top Line Construction Corp	
18409	Warramar	FL	May-12	Jun-12	City of Wilton Manors 2012	954.390.2100	David Archacki	954.390.2100	\$ 2,866.00	47151501	City of Wilton Manors	
18377	Toledo	OH	May-12	Jun-12	Corbin Area Sewer Rehabilitation	293' of 8" CIPP, Laterals	Mark Reiter	419.465.2587	\$ 10,791.80	47148299	Underground Utilities	
18370	Charleston	SC	May-12	Jun-12	15" Emergency	83' of 24" CIPP	Frank Yates	843.308.8207	\$ 45,000.00	47146651	City of Charleston, SC	
18321	Plainville	CT	Apr-12	Aug-12	Manstorf MDC-32	5350' of 10", 24" CIPP	Jeffrey Mongello	860.229.4853	\$ 344,000.00	47122793	Manstorf Brothers Inc.	CDM Smith



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
18313	Akron OH	May-12	Dec-12	CSO Rock 8 Sewer Separation	3,980' of 8" to 36" CIPP; 5000' Lateral	Dave Spicer	360.762.9673	\$ 243,950.00	47121900	Kernore Construction	City of Akron
18297	Milton GA	Jun-12	Jun-12	Milton Bellaster Drive - 18" CIPP	235' of 18" CIPP	Carle Lucas, P.E.	678.242.2626	\$ 14,255.00	47121565	Kernore Construction	City of Milton
18275	Fort Collins CO	May-12	Jul-12	P-7106 Cured in Place Pipe Sanitary Sewers	6,979' of 6" to 21" CIPP	Ray Fisher	970.221.6233	\$ 302,508.00	47118891	City of Ft. Collins	City of Ft. Collins
18216	Pinellas County FL	May-12	May-13	Pinellas County Sanitary Sewer CIPP 2012	61,450' of 8" to 36" CIPP	John Linton, P.E.	727.664.8880	\$ 2,817,389.00	47116502	Pinellas County	Pinellas County
18209	Clearwater KS	May-12	May-12	Clearwater 2012	300' of 8" CIPP	Earnie Misak	316.706.2072	\$ 12,000.00	47115825	City of Clearwater	City of Clearwater
18207	Albuquerque KS	May-12	May-12	Albuquerque 2012	509' of 8" CIPP	Kevin McKinley/Wayne Vineyra	620.435.6417	\$ 1,19,658.00	47115833	City of Argonia	City of Argonia
18205	Ashland NE	May-12	May-12	Anderson Annual CIPP 2012	450' of 8" CIPP	Lance Duffley	316.648.9041	\$ 94,400.00	47115809	City of Andover	City of Andover
18203	Ashland NE	May-12	May-12	Ashland CIPP 2012	2335' of 8" CIPP	Ken Crosswhite	402.508.1758	\$ 58,376.00	47115770	City of Ashland	City of Ashland
18176	Owensboro KY	May-12	May-12	Owensboro - 10" CIPP	350' of 10" CIPP	Kevin Keown	785.798.5479	\$ 41,689.00	47115711	City of Noss City	City of Noss City
18177	Tell City IN	May-12	May-12	Tell City - 15" CIPP	131' of 15" CIPP	Bruce Badger	812.548.4038	\$ 25,375.00	47115251	Tell City, IN	Tell City, IN
18174	Marquette FL	May-12	May-12	City of Marquette PO 12102	835' of 12" CIPP	Doug Ingram	954.561.8942	\$ 46,342.50	47115024	Oak Park Conservancy District	City of Marquette
18149	Seabrook Island SC	May-12	Dec-12	Seabrook Island 2012	913' of 15" to 30" CIPP	John Walls	843.748.1378	\$ 46,065.00	47112974	Charlotte County, FL	Charlotte County, FL
18063	Aspen FL	Apr-12	Apr-13	Orange County Sewer Yr. 3 of 3	27,929' of 8" - 30" CIPP	Patty Hobbs	407.856.2456	\$ 1,291,185.97	47110071	Seabrook Island Property Owners Association	Seabrook Island Property Owners Association
17989	Trussville AL	May-12	Jul-12	2012 Cured-in-Place Pipe Rehabilitation	11,214' of 8" - 24" CIPP; Lateral	Tom Bracewell	970.925.6801	\$ 321,502.25	47106566	Orange County, FL	Orange County, FL
17988	Indianapolis IN	May-12	Jul-12	City of Tusculum	Pipe Cleaning, GROUT Sewer Laterals	Jimmy Gager	321.388.5688	\$ 250,000.00	47100859	Apfen Consolidated Sanitation Dist.	Apfen Consolidated Sanitation Dist.
17983	Crestline OH	May-12	Dec-12	Hurst Excavating	2,506' of 24" - 66" CIPP	David Hurst	865.972.6142	\$ 298,780.00	47099801	Hurst Excavating	Hurst Excavating
17968	Indianapolis IN	Apr-12	Dec-12	Indiana ReLine - INDOT Contract R-32057-A174	2,506' of 24" - 66" CIPP	Karl Bates	765.553.5040	\$ 835,040.00	47099801	INDOT	INDOT
17960	Macon GA	Apr-12	Dec-12	Sewer Separation Improvements Phase 1	1,804' of 8" - 18" CIPP	Marc Milliron	419.688.3800	\$ 92,094.00	47096214	Village of Crestline	Village of Crestline
17947	Macon GA	Apr-12	Aug-12	Indiana ReLine INDOT Contract R-33373-A169	225' of 84" CIPP	Karl Bates	765.553.5040	\$ 281,250.00	47095529	INDOT	INDOT
17945	Bellefonte PA	Apr-12	Dec-12	Sanitary Sewer Rehabilitation Bay Street 30" Main	6,500' of 30" CIPP	Lee Smith	478.464.5620	\$ 788,740.00	47094930	Macon Water Authority	Macon Water Authority
17903	Oriando FL	Apr-12	May-12	Group 14/15 Phase I Sewer Improvements	7,750' of 8" to 24" CIPP	Lee Rausch	419.784.2249	\$ 755,760.00	47093355	City of Bellefonte	City of Bellefonte
17851	Newport News VA	May-12	Jul-12	Orange County Y11-771 for Prime Construction	238' of 8" CIPP	Roy Smith	407.856.8180	\$ 13,288.50	47093275	Prime Construction Group Inc	Prime Construction Group Inc
17848	Houston TX	Apr-12	Sep-13	Slip Lining of Storm Sewer Pipe	730' of 18", 24", 42" CIPP	Bernard Moran	301.420.7197	\$ 7,258.50	47084762	City of Newport News	City of Newport News
17846	Columbus OH	Apr-12	Jul-12	East Erie St. Sanitary Sewer Rehab	110' of 8", 700' of 12" CIPP	Mary Bac	832.395.4992	\$ 3,259,557.00	47081063	City of Houston	City of Houston
17837	Pinecreek NJ	May-12	Apr-13	Fulton Mound & Noble Combined Sewer Rehab	8,572' of 10" to 24" CIPP	Nick Domenic	614.645.4693	\$ 1,221,310.50	47080384	City of Lebanon	City of Lebanon
17832	Louisville KY	Apr-12	Jul-12	Princeton Borough Sewer Repairs	1118' of 24", 5156' of 48" CIPP	Robert W. Bruschi	609.924.3118	\$ 383,150.00	47076588	Borough of Princeton	Borough of Princeton
17821	Princeton NJ	Apr-12	May-12	St. Matthews / J Rehabilitation Project	8270' of 8", 1200' of 12", 500' of 30"	Judith Potempa	908.231.7570	\$ 39,600.00	47066525	Louisville & Jefferson County MSD	Louisville & Jefferson County MSD
17698	Princeton NJ	Apr-12	May-12	Battle Rd. West & Battle Rd. Circle	1200' of 8" CIPP	Mark Castella	908.231.7570	\$ 77,200.00	47066517	Top Line Construction Corp	Top Line Construction Corp
17697	Princeton NJ	Apr-12	May-12	Grover Ave & Roper Rd.	2340' of 8" CIPP	Mark Castella	908.231.7570	\$ 39,600.00	47066517	Top Line Construction Corp	Top Line Construction Corp
17696	Princeton NJ	Apr-12	May-12	Project 11-00 Rehabilitation Ave & Charlton St.	1334' of 8" CIPP	Mark Castella	908.231.7570	\$ 33,250.00	47066461	NEPCO	NEPCO
17695	Chelmsford MA	Apr-12	May-12	Gloucester CIPP Rehabilitation	700' of 8" CIPP	Joe Perotti	208.228.3690	\$ 33,250.00	47066461	NEPCO	NEPCO
17694	Chelmsford MA	Apr-12	May-12	Everett Avenue Infrastructure Improvements	1160' of 8", 700' of 12" CIPP	John Yoder	610.488.7420	\$ 68,210.00	47066445	I. Marchese & Sons	I. Marchese & Sons
17689	Westport PA	Apr-12	Jul-12	Westport	1700' of 8", 700' of 12" CIPP	John Yoder	610.488.7420	\$ 77,200.00	47066445	Wexcon, Inc	Wexcon, Inc
17687	St. Petersburg FL	Apr-12	Apr-13	St. Petersburg Sanitary Sewer 2010 Year 2	37,173' of 8" to 24" CIPP	A.Smith	727.983.7677	\$ 1,301,400.00	47061644	City of St. Petersburg	City of St. Petersburg
17672	Spanish Fork UT	Apr-12	Jun-12	Sanitary Sewer Rehabilitation Project 2012	4,425' of 6" to 24" CIPP; Laterals	Lisa Sautone	801.804.4543	\$ 224,655.00	47059157	City of Spanish Fork	City of Spanish Fork
17629	Lakeland FL	Jun-12	Jul-12	Storm Sewer Rehabilitation	300' of 24" CIPP	Larry Schuler	863.834.6780	\$ 29,000.00	47058234	City of Lakeland	City of Lakeland
17626	Cooper City FL	Jun-12	Jul-12	2011 Sanitary Sewer Rehabilitation Project	2700' of 8", 21" CIPP; Manhole Rehab	Steve Whitehead	615.521.1497	\$ 361,845.00	47058074	City of Cooper City	City of Cooper City
17625	Tarpon Springs FL	Apr-12	Apr-12	City of Cooper City - Sanitary Sewer Rehabilitation	2352' of 8" CIPP	Jeff Roberson	954.434.4300	\$ 127,826.36	47058015	City of Cooper City	City of Cooper City
17609	Dublin OH	Jan-12	Jan-12	Tarpon Springs Rehab 2012	Misc. Work - CIPP	Al Smith	727.938.3711	\$ 13,000.00	47057143	Elite Excavating	Elite Excavating
17597	New Martinsville WV	Apr-12	Sep-12	36th Street Sewer Rehabilitation West Virginia	212' of 66" & 87' of 72" CIPP	Kenton Moffett	801.628.8019	\$ 374,613.00	47054680	City of Ogden	City of Ogden
17590	Knoxville TN	Apr-12	Sep-12	Perth Street Sewer Rehabilitation West Virginia	229' of 10"; 965' of 8" CIPP; PR; Late	Bart Bills	301.455.2200	\$ 344,613.00	47054575	PPG Industries	PPG Industries
17511	Laurel FL	Mar-12	Sep-12	Morgan Contracting CCTV - 8"	CCTV - 8-inch Pipe	Vince Bales	407.599.3315	\$ 8,000.00	47042267	City of Winter Park	City of Winter Park
17505	Towson MD	Mar-12	Apr-12	Annual - CIPP	Annual - CIPP	Craig Campbell	301.206.7339	\$ 56,233.00	46525937	WSSC	WSSC
17485	McCreesville NC	Mar-12	Apr-12	Manhole Rehabilitation	Manhole Rehabilitation	Mike Trail	410.887.3407	\$ 51,533.00	46525937	WSSC	WSSC
17488	Roanoke VA	Mar-12	Jun-12	Baltimore County Abbie Place Sanitary Sewer Rehabilitation	4554' of 8" CIPP; 6" Lateral, MH	Dan Hamilton	704.663.4510	\$ 237,793.00	47039771	Baltimore County Department of Public Works	Baltimore County Department of Public Works
17464	Oriole KS	Mar-12	Apr-12	2012 I Rehabilitation Project Part A	MH; 2570' of 12 & 15" CIPP	Alan Saine	540.853.5792	\$ 214,593.00	47037599	Town of Mooresville	Town of Mooresville
17444	Plano TX	Mar-12	Mar-12	Imker Creek Sewer Rehabilitation	3804' of 8" & 22 1/2" of 12" CIPP; MH	Earl Smith	620.653.2880	\$ 214,593.00	47037599	City of Mooresville	City of Mooresville
17441	Farmersville OH	Mar-12	Apr-12	Oriole CIPP 2012	380' of 8" CIPP	Mark Lampe	620.653.2880	\$ 25,200.00	47035622	West Virginia Water Authority	West Virginia Water Authority
17417	Farmersville OH	Mar-12	Apr-12	Kaufman Parteners	130' of 8" & 10" CIPP	Brian Kennedy	972.488.3880	\$ 25,200.00	47035622	City of Offene	City of Offene
17407	Aurora CO	Mar-12	Apr-12	Farmersville Sewer Rehabilitation Phase 4	4489' of 8"-12" CIPP; MH & PR	Tom Shars	937.315.1593	\$ 496,882.20	47025258	Village of Farmersville	Village of Farmersville
17395	Laurel MD	Feb-12	Apr-12	Chestnut Street Sewer Rehabilitation	2500-3000' of 8", 10", 12" CIPP	Pat Zaharako	317.888.1177	\$ 5,250.00	47025569	Town of Orleans	Town of Orleans
17348	Dracut MA	Apr-12	Apr-12	Heritage Eagle Bend 6" CIPP	727' of 6" CIPP	Jeff Powles	720.235.1888	\$ 61,310.70	47025569	Heritage Eagle Bend Maser Assoc.	Heritage Eagle Bend Maser Assoc.
17316	Clermont FL	Apr-12	May-12	WSSC DIC - Release 1/Task 21	MH, Lateral, CIPP	Mike Trail	301.206.7339	\$ 571,442.50	46525937	WSSC	WSSC
17299	Laurel MD	Feb-12	Mar-12	WSSC DIC - Release 1/Task 22	1250' of 8" CIPP; MH; Lateral Lining	Mike Trail	301.206.7339	\$ 1,016,764.50	46525937	WSSC	WSSC
17223	St. Marys KS	Mar-12	Mar-12	Albany Brothers, Inc	CIPP, Cleaning/CCTV	Maura Lane	978.454.8058	\$ 43,750.00	47014944	Albany Brothers, Inc	Albany Brothers, Inc
17204	Cranberry Twp PA	Feb-12	Mar-12	City of Clermont 2012	CIPP, Cleaning/CCTV	James Kinzler	352.241.0178	\$ 199,025.00	47033221	City of Clermont	City of Clermont
17194	Madison KS	May-12	May-12	WSSC DIC - Release 1/Task 20	466' of 8" CIPP; PR, Cleanout, MH	Mike Trail	301.206.7339	\$ 850,985.50	46525937	WSSC	WSSC
17193	Lyons KS	May-12	May-12	2011 CIPP Rehabilitation	571' of 8" CIPP	Dave Ronisse	785.437.2066	\$ 19,985.00	47009846	City of St. Mary's	City of St. Mary's
17189	Laurel MD	Feb-12	Mar-12	Split Rock Sanitary Sewer Rehabilitation	2000' of 24" CIPP	Gregg Lushbaugh	281.367.9511	\$ 277,664.00	47009149	SIRA	SIRA
17188	Laurel MD	Feb-12	Mar-12	Madison Kansas 2011 CIPP	1323' of 8" CIPP	Tim Kenny, P.M.	724.538.3900	\$ 50,247.00	47006565	State Pipe Services	State Pipe Services
17148	Mount Dora FL	Feb-12	Mar-12	Lyons Kansas 2011 CIPP	520' of 8" CIPP; internal point repairs	Jacob Singletary	620.437.6069	\$ 19,816.00	47001551	City of Wadsworth Kansas	City of Wadsworth Kansas
17138	Laurel MD	Feb-12	Mar-12	WSSC DIC - Release 1/Task 19	CIPP, Point Repairs; Lateral	John Sweet	620.257.2320	\$ 30,885.00	47001511	City of Lyons Kansas	City of Lyons Kansas
17137	Laurel MD	Feb-12	Mar-12	WSSC DIC - Release 1/Task 18	910' of 8" CIPP; Laterals	Mike Trail	301.206.7339	\$ 641,432.50	46525937	WSSC	WSSC
17147	Mount Dora FL	Feb-12	Mar-12	WSSC DIC - Release 1/Task 17	2200' of 8" CIPP	Lester Valenti	781.328.1044	\$ 37,800.00	46525937	WSSC	WSSC
17138	Laurel MD	Feb-12	Mar-12	WSSC DIC - Release 1/Task 16	189' of 6" Laterals; PR, CCTV/Clean	Paul Ritter	301.206.7339	\$ 502,892.00	46525937	WSSC	WSSC
17072	Cheshire CT	Mar-12	Mar-12	WSSC DIC - Release 1/Task 16	836' of 8" CIPP; Laterals	Mike Trail	301.206.7339	\$ 62,803.50	46525937	WSSC	WSSC
17050	Laurel MD	Mar-12	Mar-12	SCDOT I-385 Layne Construction Corp	320' of 18 & 42" CIPP	Tyson Hoch	203.235.3501	\$ 59,880.00	46987314	Layne Construction Corp.	Layne Construction Corp.



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
17059	Waterdown	CT	Mar-12	Mar-12	Marion 2012 CIPP	50" of 8" CIPP	Joe Perotti	607-228-3160	\$ 25,450.00	46966995	NEPCO	
16994	Avon	MA	Feb-12	May-02	BWS 09-309-010	64" of 24x36", 440' of 36x48" CIPP	John Baud	46982775	\$ 204,800.00	46982775	Dallasandra Corporation	
16980	Haysville	KS	Feb-12	Mar-12	City of Haysville CIPP	33,380.00' of 8" CIPP	Charles Harper	316-755-9125	\$ 33,380.00	46982124	City of Haysville, KS	
16976	Haysville	FL	Feb-12	Mar-12	City of Plantation CIPP	CCTV/Cleaning	David Archer	654-485-2544	\$ 10,000.00	46981852	City of Plantation	
16948	Wilson Manor	PA	Feb-12	Mar-12	City of Wilton Manor LSI#1	798' of 8" CIPP	David Archer	854-390-2100	\$ 25,140.00	46980331	City of Wilton Manor	
16938	Wrensville	OH	Feb-12	Jun-12	Sewer Lining Contract P-22-0911-21	11,210' of 8" to 36" CIPP	Garth Stevens	412-232-4424	\$ 1,192,135.00	46979881	PWSA	Chester Engineering Brown & Caldwell
16936	Breckton	MA	Feb-12	Mar-12	Combined Water Overflow Rehabilitation	87' to 36" CIPP; Laterals; PR	Richard McLaughlin	216-664-2424	\$ 295,940.00	46978979	Nerone & Sons, Inc	
16935	Sandy Springs	GA	Feb-12	Feb-12	BWS 10-308-008	18" & 36" CIPP and Headwall Repair	Celia Kladie	770-206-2524	\$ 14,500.00	46978514	City of Sandy Springs	
16933	Sandy Springs	GA	Feb-12	Feb-12	Sandy Springs Woodrow Way Storm Drain Repair	Catch Basin Cleaning	Celia Kladie	770-206-2524	\$ 21,000.00	46978465	City of Sandy Springs	
16931	Sandy Springs	GA	Feb-12	Feb-12	Sandy Springs Riverwood 60" Rehab	45' of 60" CIPP	Celia Kladie	770-206-2524	\$ 32,000.00	46978477	City of Sandy Springs	
16839	Laurel	MD	Feb-12	Feb-12	WSSC - IDIQ - Release 1/Task 14	WSSC Cleanout; Point Repairs	Mike Trail	316-945-8833	\$ 333,000.00	46952937	Utility Maintenance Contractors	
16811	Wichita	KS	Feb-12	Jul-12	2011 CIPP Sewer Rehab Maple Hill Kansas (UM)	13000' of 8" CIPP	Greg Bruggeman	941-722-0621	\$ 12,900.00	46954264	TLC Diversified Inc	
16710	Palmetto	FL	Mar-12	Jul-12	Treasure Island Pump Station	300' of 10" CIPP	Jim Bunner, Jr.	407-974-5180	\$ 20,355.00	46951364	Toho Water Authority	
16703	Kissimmee	FL	Feb-12	May-12	Toho Water Authority	6,649' of 8" - 33" CIPP	Marty Shmuck	330-773-2784	\$ 327,611.00	46951021	Palmetto Paving Co.	
16690	Hyde Park	OH	Mar-12	May-12	BWS 11-308-009	1600' of 10-15" CIPP	Garnine DiVascio	617-361-1320	\$ 50,000.00	46950997	Sua & DiVascio Co., Inc	
16687	Hyde Park	MA	Mar-12	May-12	BWS 10-308-006	440' of 13-24" CIPP	Carmine DiVascio	617-361-1320	\$ 37,850.00	46950933	Sua & DiVascio Co., Inc	
16683	Winter Springs	FL	Feb-12	Feb-13	City of Winter Springs	4288' of 8" - 15" CIPP	Viguel Sanchez	407-327-1800	\$ 189,155.00	46948219	City of Winter Springs	
16614	Mobile	AL	Feb-12	Sep-12	2012 Annual	18-54" CIPP and restoration	William Wilkerson	251-476-4720	\$ 3,976,700.85	46946424	City of Mobile, AL	
16612	Largo	FL	Feb-12	Sep-12	City of Largo 2012	Various Inspection/CCTV/Cleaning	Jim Wheaton	954-397-6713	\$ 50,000.00	46946088	City of Largo	
16608	Daigle	FL	Feb-12	Jan-13	City of Tamarac	CCTV/Cleaning/MH Rehab	Bill Lewis	785-263-2550	\$ 32,416.00	46946011	City of Tamarac	
16604	Laurel	MD	Jan-12	Feb-12	2011 Sanitary Sewer Rehabilitation	1156' of 8" CIPP	Lon Schrader	301-206-7339	\$ 406,561.90	46945801	City of Largo	
16603	Laurel	MD	Jan-12	Feb-12	WSSC IDIQ - Release 1/Task 12	3477' of 8" CIPP, Lateral, Spot Repairs	Mike Trail	863-834-6780	\$ 420,000.00	46922131	City of Lakeland	
16520	Laurel	MD	Jan-12	Sep-12	City of Lakeland Sanitary Sewer	CIPP/Cleaning/CCTV	B. Williamson	301-206-7339	\$ 483,187.75	46952937	WSSC	
16501	Laurel	MD	Jan-12	Apr-12	WSSC IDIQ - Release 1/Task 11	428' of 8" CIPP, 8" Lateral, PR	Mike Trail	301-206-7339	\$ 650,682.00	46951937	WSSC	
16499	Raleigh	NC	Jan-12	Jan-12	Falls Point Sewer Outfalls Repair	4650' of 8-10" MH, PR, Spot Repairs	Mike Trail	919-369-8310	\$ 31,739.00	46913971	Sparksman Construction	
16497	Orlando	FL	Jan-12	Mar-12	Range Drainage District	317' of 8" CIPP	Billy Spearman	407-568-5502	\$ 1,390,342.00	46919231	Ranger Drainage District	
16423	Dublin	OH	Jan-12	Mar-12	Murfield Village Golf Course Sanitary Sewer Re	95389' of 8" - 18" CIPP	Bill O'Donoghue	614-206-5312	\$ 499,522.00	46919231	City of Dublin, OH	
16410	Mishawaka	IN	Jan-12	Mar-12	WSSC IDIQ - Release 1/Task 9	11700' of 8" CIPP	Mike Trail	301-206-7339	\$ 318,573.00	46952937	WSSC	
16410	Mishawaka	IN	Jan-12	Mar-12	Mishawaka/Sub to John Boetcher Construction	3583' of 8" CIPP	John Boetcher	574-276-2060	\$ 42,315.00	46913956	City of Mishawaka/Spotsylvania	
16363	Spotsylvania	VA	Feb-12	May-12	Spoysylvania - 2012	Sanitary Sewer Lining, Phase 2	Debra Kennedy	513-553-4446	\$ 316,400.00	46912566	City of New Richmond	
16346	Deltona	FL	Jan-12	May-12	Sanitary Sewer Lining, Phase 2	1100' of 8" CIPP	Debra Kennedy	386-878-8100	\$ 250,000.00	46911811	City of Deltona	
16294	Laurel	MD	Jan-12	Feb-12	WSSC IDIQ - Release 1/Task 8	301,206.7339	Matt Santiago Villafane	202-521-7525	\$ 4,278,490.00	46910755	Jefferson County	
16278	Port Charlotte	FL	Jan-12	Jul-12	Shades Transfer 54" CIPP	10,800.00'	Tracy Abel	970-941-0306	\$ 10,800.00	46910069	Colorado State University	
16278	Port Charlotte	FL	Jan-12	Feb-12	2011 Sanitary Sewer Rehabilitation	216' of 10" CIPP	Tracy Abel	970-941-0306	\$ 10,800.00	46910069	Colorado State University	
16258	New Orleans	LA	Jan-12	Jan-12	North College Improvements: College Ave/Aplin	175' of 10" CIPP	Bill Anderson	970-273-3151	\$ 14,586.00	46909463	City of Ft. Collins	
16176	Laurel	MD	Jan-12	Jul-12	S&MB of New Orleans Lower Ninth Ward Sewer	105,360' of 8" - 15" Curing	Thomas Behan	504-466-1344	\$ 430,000.00	46909105	Sub to BLDYS & WB of New Orleans	
16147	Daikon	OH	Jan-12	Feb-12	Streetsboro Frunk Line Sewer Rehabilitation	2134' of 24" & 2331' of 10" CIPP	Tom Jordan	727-935-0746	\$ 9,000.00	46904058	All American Concrete	
16070	Marietta	GA	Dec-11	Jan-12	Marietta PO 120484	3257' of 10" CIPP	George Bosny	954-972-6454	\$ 24,452.00	46898741	Wenger Excavating, Inc.	
16059	Cheyenne	WY	Jan-12	Dec-11	Fiscal Year 2012 Dry Creek Sewer Lining Project	505' of 8" CIPP	Debra Kennedy	307-737-6496	\$ 17,662.50	46887487	Hi Lin	
16053	Tulsa	OK	Mar-12	Mar-12	2011 Northside Sanitary Sewer Line & Manhole	2001' of 8" CIPP; MH Rehab	Nick Kimmel	918-224-7447	\$ 66,027.50	46887250	Ram Construction	
16006	Sanford	FL	Dec-11	Mar-12	Benifer Park Storm & Sanitary Sewer Improvem	8" - 21" CIPP	Terry Roller	614-258-9515	\$ 17,152.00	46886476	Complete General	
15997	Port Charlotte	FL	Dec-11	Jan-12	Charlotte County Stormwater	Various Sizes of CIPP Lining	Randy Vowell	941-743-1378	\$ 84,743.00	46878984	B&D Enterprises	
15996	Deltona	FL	Dec-11	Jan-12	Charlotte County Stormwater	Various Sizes of CIPP Lining	Randy Vowell	941-743-1378	\$ 84,743.00	46878984	Charlotte County	
15975	Tolleson	AZ	Jan-12	Aug-12	Muddy Creek Sub Basins 138-9	36,275' of 8" - 24" CIPP	Joseph Walker	386-878-8100	\$ 65,420.00	46878530	City of Deltona, FL	
15944	Coatsville	PA	Dec-11	Dec-11	91st Avenue Sewer Rehabilitation	1917' of 15" CIPP	Christy Jennings	623-242-4560	\$ 93,300.00	46878273	Calent Construction	
15939	Baton Rouge	LA	Nov-11	Sep-12	Rehabilitation Project 1 - Buehonnnet/Jefferson	45,652' of 8" - 24" CIPP; 234' Lateral	Victor Howard	228-389-5623	\$ 2,188,133.60	46868331	Utilities Services Group, Inc	
15938	Sanford	FL	Nov-11	Oct-12	WSSC IDIQ - Release 1/Task 7	2007' of 8" - 12" CIPP	Amy Schulte	407-665-7116	\$ 243,000.00	46868091	Seminole County	
15902	Laurel	MD	Dec-11	Sep-12	Mountain Supply Reservoir Outfall	13,000' of 6" & 8" CIPP	Joseph Smith	970-568-3612	\$ 23,070.00	46866467	North Poudre Irrigation Company	
15882	Wellington	CO	Dec-11	Sep-12	Waltham - Poet CIPP Rehabilitation	203' of 18" CIPP	Joseph Perotti	303-228-3650	\$ 432,500.00	46866221	NEPCO	
15874	Laurel	MD	Dec-11	Dec-11	WSSC IDIQ - Release 1/Task 5	Spot Repairs	Licette Santiago Villafane	301-206-7339	\$ 7,500.00	46525937	WSSC	
15854	Laurel	MD	Dec-11	Dec-11	WSSC IDIQ - Release 1/Task 6	Spot Repairs	Licette Santiago Villafane	301-206-7339	\$ 298,584.85	46525937	WSSC	
15847	Marietta	GA	Dec-11	Dec-11	CCMWA Quaries 30" Intake Repair	180' of 30" CIPP	Chris Dillard	770-514-5300	\$ 410,192.65	46525937	WSSC	
15842	Torrington	CT	Dec-11	Dec-11	Hwy 228 & Carter Drive Sewer & MH Rehab	707' of 8" CIPP, MH Rehab	Billy Humebrics	678-242-2626	\$ 25,912.00	46963676	Coib County - Marietta Water Author	
15831	Houston	TX	Dec-11	Dec-11	Southbay Rehabilitation	1600' of 8" CIPP	John T. Russo	660-489-0455	\$ 84,375.00	46963676	City of Marietta, SC	
15830	Jeffersonville	IN	Nov-11	Dec-11	Oak Park Conservancy District	170' of 12" CIPP	Erik Miller	713-784-4830	\$ 13,000.00	46963477	Remington MUD	
15814	Chelea	ME	Feb-12	Jun-12	Hazard Warren Cont-Rockland, ME	1465' of 8" - 15" CIPP	David Meyers	504-955-2536	\$ 13,200.00	46964012	Harold Warren Construction	
15808	Laurel	FL	Nov-11	Dec-11	City of Lakeland CIPP	492' of 21-36" CIPP	Mark Warren	207-582-2686	\$ 113,075.00	46964012	Harold Warren Construction	
15800	Laurel	FL	Nov-11	Dec-11	WSSC IDIQ - 6 Task Order 1	303,381.4960	Steve Blair	863-834-3331	\$ 43,902.00	469640081	Manfield Heights Water & Sanitation	
15705	Farmington Hills	MI	Nov-11	Nov-11	Deerfield Lakes MH	301,206.7339	Larry Schuler	301-206-7339	\$ 904,952.00	46525937	WSSC	
15682	Coconut Creek	FL	Nov-11	Dec-11	City of Coconut Creek - Various Locations	3767' of 8" CIPP	Licette Santiago Villafane	248-737-1413	\$ 137,644.00	46842650	Deerfield Lakes Associates Limited	
15554	Palmetto	FL	Nov-11	Nov-11	Longboat Key Lift Station F	134' of 15" CIPP	John Lukaszewicz	954-972-6730	\$ 12,060.00	46840494	City of Coconut Creek	
							John Branch	941-722-0621	\$ 16,199.96	46831053	TLC Diversified, Inc	



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
15643	Newburgh	IN	Oct-11	Oct-11	Daconess Hospital Investigative CCTV	CCTV - 150' of 15"	Mark Lovelace	812.421.1744	\$ 2,750,000	46831079	Deaconess Hospital	Summit Contracting
15647	Orlando	FL	Nov-11	Nov-12	City of Orlando - 8109-2570 Year 3	Misc. CIPP	Connie Royer	407.246.2367	\$ 727,292,000	46830747	City of Orlando	Johnston Engineering Associates, Inc
15645	Greenwood Village	CO	Nov-11	Dec-11	54" Irrigation Pipe Rehabilitation	54" of 54" CIPP	Suzanne Moore, P.E.	303.708.5142	\$ 108,000,000	46830593	Greenwood Village	Johnston Engineering Associates, Inc
15597	Wake Forest	NC	Jan-12	Jan-12	Wardell Priority Sewer Rehabilitation	31.568' of 8" - 12" CIPP	Joseph Perotti	919.295.4630	\$ 902,245,000	46825201	Wardell Pipe	NEPCCO
15582	Watertown	CT	Jan-12	Mar-12	NEPCCO	1812' of 6"-15" CIPP; Laterals	Joseph Perotti	203.228.3690	\$ 66,139,000	46824911	New England Cleaning Company	NEPCCO
15571	West Hurley	NY	Nov-11	Nov-11	Brough County PO 050007/192	360' of 8" - 12" CIPP	Rudie Baker	321.617.7191	\$ 23,345,000	46824912	Brevard County	NEPCCO
15559	West Hurley	NY	Nov-11	Nov-11	Poughkeepsie - Vassar	120' of 8" CIPP	Lester Valenti	845.338.6025	\$ 20,000,000	46824712	Kingston Equipment Rental, Inc	Weston & Sampson
15554	Dedham	MA	Nov-11	Feb-12	Arlington - Fed Corp	4.885' of 6" - 15" CIPP	Lester Valenti	781.329.1044	\$ 190,859,000	46824161	Fed Corp	Woodward & Curran
15534	Coyndon	MA	Jan-12	Feb-12	Quincy - Fed Corp	2.995' of 6" - 24" CIPP	Lester Valenti	781.329.1044	\$ 183,970,000	46818502	Fed Corp	Woodward & Curran
15483	Coyndon	IN	Nov-11	Nov-11	Chestnut Street Sewer Rehabilitation	2461' of 8" CIPP	Brian Bullock	812.295.2820	\$ 81,213,000	46817711	Town of Corydon	Midwestern Engineers
15425	Corbin	KY	Sep-11	Mar-12	2011 Sanitary Sewer Rehabilitation	20470' of 6" - 15" CIPP, MH, PR, Lst	Ron Herd	606.528.4026	\$ 1,297,337,000	46811044	City of Corbin	GRW
15420	Waterville	ME	Oct-11	Dec-11	Watermill Sewerage - Pine Street	1.502' of 8" - 12" CIPP	David Blair	207.872.5191	\$ 69,814,000	46810826	Waterville Sewerage District	Wright-Pierce
15411	South Hampton	NH	Oct-11	Dec-11	Farmingville	11.809' of 8" - 15" CIPP	Bud Finnamore	603.394.7664	\$ 48,228,000	46810703	Janco Excavator, LLC	Wright-Pierce
15410	Trumbull	CT	Oct-11	Dec-11	Broxfield Drive	400' of 15" CIPP	Mark Chimini	203.482.5042	\$ 38,403,000	46810453	Town of Trumbull	Trumbull Engineering Department
15392	Aurora	OH	Nov-11	Dec-11	Mill Creek Interceptor Rehabilitation - Phase II	1030' of 48" - 56"	Tommy Paglia	330.667.9373	\$ 306,700,000	46809673	Kenmore Construction	Trumbull Engineering Department
15390	Houston	TX	Oct-11	Oct-11	Corpus Christi - NESBIT	70' of 8" CIPP	Jesse Salazar	281.952.4083	\$ 7,500,000	46809525	Corpus Christi, TX	WSSC
15376	Watertown	CT	Oct-11	Dec-11	Straighton - NEPCCO	926' of 8" - 12" CIPP	Joseph Perotti	203.228.3690	\$ 66,046,000	46808734	NEPCCO	WSSC
15373	Rockport	IN	Nov-11	Nov-11	Rockport CCTV	CCTV Sewers	Luke Boffinghouse	812.666.1500	\$ 7,200,000	46808700	City of Rockport	City of Greeley
15289	Breivingsville	PA	Oct-11	Jan-12	Midleton, CT - Sewer Rehabilitation	140' of 27"x28", 30x17" Transition	Joseph Vatta	610.904.4506	\$ 99,100,000	46807125	Buckeye Partners, LP	City of Greeley
15247	Wichita	KS	Oct-11	Oct-11	Trunk and Collector Rehabilitation	8.761' of 6" - 48" CIPP	Phil Carter	970.350.9826	\$ 1,341,396,000	46800821	City of Greeley	City of Greeley
15207	Wichita	KS	Oct-11	Oct-11	2011 Sanitary Sewer Maintenance	146' of 8" CIPP	Greg Bruggeman	316.993.8788	\$ 9,450,000	46799305	City of Greeley	City of Greeley
15201	St. Petersburg	FL	Oct-11	Dec-11	St. Pete Clean/CCTV Yr 3 or 5	7.953' of CIPP, CCTV	Robert Tipton	934.648.4449	\$ 758,333,000	46792402	City of St. Petersburg	Sub to Kelle Tiplon Construction
15176	Centennial	CO	Oct-11	Sep-12	2011 CIPP Rehabilitation - SEMSWA	Cleaning/CCTV	Lance Tompley	727.892.5612	\$ 600,000,000	46792402	City of St. Petersburg	Sub to Kelle Tiplon Construction
15174	St. Collins	CO	Oct-11	Oct-11	ICMD: 10" Point Repairs	260' of 60" CIPP	Jon Nelson	303.858.8844	\$ 149,778,000	46791418	Southeast Metro Sanitary Water Auth	SEMSWA
15151	Parker	CO	Oct-11	Oct-11	2011 CIPP Rehabilitation	12' of 10" CIPP	Mark Taylor	970.226.0557	\$ 5,200,000	46791021	TST Inc	TST Inc
15136	Houston	TX	Oct-11	Nov-11	Memorial Villages	1333' of 8" CIPP	Tim Taylor Richards	303.803.1839	\$ 37,545,000	46790247	Piney Water & Wastewater District	WSSC
15113	Laurel	MD	Oct-11	Nov-11	WSSC (D)G - Release 1 Task 4	14245' of 8" - 12" CIPP; MH Rehab	Glen Crawford	832.583.8420	\$ 41,500,000	4678515	Memorial Villages Water Authority	WSSC
15112	Laurel	MD	Oct-11	Dec-11	WSSC (D)G - Release 1 Task 3	431' of 8" CIPP; MH; Point Repairs	Licette Santiago Villafane	301.206.7359	\$ 411,560,000	46529897	WSSC	WSSC
15106	Plexikon	OH	Oct-11	Dec-11	Outfall Piping Ash Pond	310' of 36" CIPP	Chason Voss	740.289.7200	\$ 795,350,900	46529937	WSSC	WSSC
15082	Little City	IN	Oct-11	Oct-11	30" CIPP at Lawton Road	60' CIPP	Kevin Johnson	704.889.2855	\$ 32,900,000	46789396	Ohio Valley Electric Corporation	City of Charlotte, NC
15081	Lakewood	IN	Oct-11	Oct-11	60" CIPP	CCTV	Mack Call	812.548.4304	\$ 2,500,000	46782204	City of Tell City	City of Charlotte, NC
15074	Lakewood	CO	Oct-11	Oct-11	2011 Capital Improvement Program	1939' of 8" CIPP	Jodi Villa	303.983.3636	\$ 58,590,000	46782175	Cherry Hills Heights Water & Sanitation	City of Tell City
15074	Auburn	AL	Oct-11	Jul-12	Southside Sewer Interceptor Rehab Proj 2011	16,000' of 24" - 30" CIPP	Mark Dunn	334.501.3077	\$ 1,750,717,000	46777295	City of Auburn, AL	Midwestern Engineering
15028	Petersburg	IN	Aug-11	Sep-11	Petersburg CIPP	1100' of 12" CIPP	Jon Carr	812.354.8511	\$ 109,500,000	46777295	City of Petersburg	Midwestern Engineering
15026	Louisville	KY	Oct-11	Dec-11	Hurstbourne I&I	4852' of 15" - 27" CIPP	Andrew Rogers	502.540.6427	\$ 768,552,500	46777202	MSD Louisville	MSD Louisville
15023	Houston	TX	Oct-11	Oct-11	Bread Oaks	183' of 24" CIPP	Glen Crawford	832.582.8420	\$ 17,575,000	46777093	City of Houston	T. Construction
15020	Wilton Manors	FL	Oct-11	Oct-11	City of Wilton Manors - CIPP	27' of 12" CIPP	Sue Blair	854.390.2100	\$ 9,700,000	46777093	City of Wilton Manors	Kennedy & Jenks
14987	Aurora	CO	Oct-11	Oct-11	16" Aerial DIP CIPP Installation	165' of 18" CIPP	David Archack	303.381.4060	\$ 16,800,000	46776973	Wilcrest Water & Sanitation District	Kennedy & Jenks
14966	Aurora	CO	Oct-11	Oct-11	Aerial DIP CIPP Contract	254' of 18" CIPP	Ron Degenhart	720.858.4340	\$ 17,272,000	46774573	Aurora Water, Aurora, CO	PG World
14958	Milton	GA	Oct-11	Oct-11	Wilton Manors	82' of 12" CIPP	Carver Lucas	678.242.6226	\$ 19,755,500	46774087	City of Milton, GA	PG World
14952	Crested Butte	CO	Oct-11	Nov-11	Red Cliff Sanitary Sewer: 2010 Cured In Place Pipe	135' of 8" CIPP	Bill Lacy	970.449.5010	\$ 17,160,000	46773623	Town of Red Cliff	Kennedy & Jenks
14912	Burke	VA	Oct-11	Dec-11	Fort Belvoir Subcontractor Support & Project Mgmt	Misc. CIPP; CCTV; Bypass	Rudy Walker	703.233.8474	\$ 1,896,980,000	46769261	Fairfax County, VA - DPW	Kennedy & Jenks
14909	Burke	VA	Oct-11	Dec-11	Fort Belvoir CIPP	4558' of 36" - 54" CIPP	Rudy Walker	703.233.8474	\$ 1,227,760,000	46769077	Fairfax County, VA - DPW	Kennedy & Jenks
14892	Anavada	CO	Oct-11	Nov-11	Ridge Home Water & Sewer System Upgrade	1081' of 6" & 8" CIPP; Laterals	Phil Whithier	303.985.7895	\$ 29,488,000	46768804	City of Anavada, CO	Kennedy & Jenks
14889	Frisco	CO	Oct-11	Nov-11	24" Overflow Line with Cured In Place Pipe	89' of 24" CIPP	Butch Green	970.668.3723	\$ 16,910,000	46767047	Frisco Sanitation	Kennedy & Jenks
14876	Littleton	CO	Oct-11	Nov-11	Weaver Gulf Outfall	300' of 8" CIPP	Lisa Schwein	303.985.7895	\$ 12,310,000	46765228	Lakemur Water & Sanitation	Kennedy & Jenks
14876	Lakewood	CO	Oct-11	Nov-11	Daniels Sanitation: 2011 CIPP Rehabilitation	300' of 8" CIPP	Jason Nelson	303.233.2182	\$ 12,310,000	46765183	Daniels Sanitation	Kennedy & Jenks
14875	Appen	CO	Sep-11	Nov-11	Aspen Consolidated Sanitation District 2011 CIP	10850' of 8" & 12" CIPP	Tom Bracewell	970.926.3601	\$ 297,892,750	46765156	Aspen Consolidated Sanitation District	GSS West, Inc
14855	Harrisburg	PA	Oct-11	Mar-12	Jackson Township Sewer Rehab 2011/2012	278' of 6"; 271' of 8" CIPP; CCTV/Gle	Bryan Weaver	717.866.4771	\$ 212,854,000	46764090	Jackson Township Authority	Gannett Fleming
14855	Palmdale	CA	Sep-11	Apr-12	WYO28 Priority Mini Projects Phase II	2689' of 8" U/Liner	Robert Tipton	934.648.4449	\$ 29,846,000	46764022	Ft. Campbell Army Base	CH2M Hill
14852	Mansfield	OH	Sep-11	Dec-11	City of Palm Coast	18" Point Repair for Fair Electric Contractors	Ralph Hand	388.965.7486	\$ 75,447,500	46763960	City of Palm Coast	CH2M Hill
14828	Whitesville	KY	Oct-11	Sep-11	Nakomis Sanitary Sewer Rehab	522' of 8", 947' of 10" CIPP	Scott Fullmer	419.683.4290	\$ 5,403,100	46763960	City of Palm Coast	CH2M Hill
14798	Whiteburne	FL	Oct-11	Dec-11	Lakewood Valley, LLC	150' of 30" CIPP	Gene Thompson	270.233.4474	\$ 32,500,000	46761097	Lakewood Valley, LLC	CH2M Hill
14796	Deltona	FL	Sep-11	Nov-11	Florida Institute of Technology	321.674.8110	Barry Barolino	388.678.8100	\$ 119,845,100	46759670	Florida Institute of Technology	CH2M Hill
14796	Altamonte Spring	FL	Sep-11	Nov-11	City of Deltona - Phase 2	Miscellaneous Work	Joseph Walker	407.339.6162	\$ 32,250,000	46759653	City of Deltona	CH2M Hill
14750	Hoboken	GA	Sep-11	Oct-11	Winston Salem Emergency 36" CIPP	215' of 30" CIPP	Greg Caruso	912.458.3747	\$ 89,250,000	46759645	Escondido Community Assoc.	CH2M Hill
14747	Colorado Springs	CO	Sep-11	Oct-11	18" Point Repair for Fair Electric Contractors	510' of 36" CIPP	Billy Jennings	719.660.3611	\$ 7,600,000	46754422	Ken Carl Sanitation	CH2M Hill
14746	Watertown	CT	Sep-11	Dec-11	Mahoning - CIPP Rehab	3250' of 8" CIPP; Laterals	Andrew Pinebo	203.228.3690	\$ 121,600,000	46754633	NEPCCO, Watertown, CT	CH2M Hill
14743	Watertown	CT	Sep-11	Dec-11	Kent CIPP Rehabilitation	2270' of 8" - 10" CIPP; Laterals	Joseph Perotti	864.298.0240	\$ 3,029,833,000	46753180	NEPCCO, Watertown, CT	CH2M Hill
14717	Greenville	SC	Sep-11	Sep-12	FY 2012 Sewer Rehabilitation	48,836' of 12-30" CIPP; Laterals	Julie Dacus	864.987.9248	\$ 5,403,111.49	46753163	Rowley Jasper Water & Sewer Auth	Nelson Mullins Riley & Scarborough, LLP
14716	Oxalee	SC	Sep-11	Sep-12	Sewer System Rehab Proj - Division 1	51,513' of CIPP; Find & Fix Proj	Tricia Kijore	570.240.6486	\$ 1,965,202.00	46750763	Rima County WWRD	URS/BP Barber
14663	Tucson	AZ	Sep-11	Dec-12	Fort Ninos Country Club CIPP Rehab Project	259,533' of 6" - 15" CIPP; 293' of 4" La	Neil Ortiz	893.576.3576	\$ 18,881,000	46750510	Richard County, SC	URS/BP Barber
14653	Columbia	SC	Sep-11	Oct-11	CIPP 18" Storm Drain	201' of 18" CIPP	Allison Busch	954.972.4054	\$ 73,375,000	46750499	City of Margate	URS/BP Barber
14653	Margate	FL	Sep-11	Sep-11	Miscellaneous Work	Wendell Wheeler	Wendell Wheeler	931.648.4449	\$ 715,935.25	46748111	Ft. Campbell Army Base	CH2M Hill - Sub to Tiplon Construction
14625	Fort Campbell	KY	Sep-11	Apr-12	WYO28 Priority Mini Projects Phase II	1240' of 6"-15"; 3654' of CCTV/Clean	Robert Tipton	931.648.4449	\$ 121,444,000	46748111	Beaufort Jasper Water & Sewer Auth	URS/BP Barber
14624	Oxalee	SC	Sep-11	Sep-12	Sewer System Rehab Proj - Division 2	80' of 8" CIPP; Dig & Replace Pipe/Hub	Mark Hall	770.946.4953	\$ 22,500,000	46744793	Hall Construction Inc	URS/BP Barber
14619	Hampden	GA	Sep-11	Sep-11	Hall Construction Inc	Sewerconcrete - 8" - 20" Point Repair/MH	Charles Chip Flowers	770.864.2244	\$ 15,780,000	46744339	City of Fairburn	URS/BP Barber
14593	Jonesville	VA	Sep-11	Oct-11	Smoky Mountains National Park 2011	445' of 24" CIPP	Jeff Vandergiff	800.248.2481	\$ 109,950,000	46740899	Down Corning Corp	URS/BP Barber
14573	Carrollton	KY	Sep-11	Nov-11	Dow Corning Corp	CCTV & Inspc 27" - 60" Storm	Bryce Weeks	207.897.1509	\$ 171,800,000	46737833	Verco Paper Corp	URS/BP Barber
14572	Jay	ME	Sep-11	Sep-11	Verco - Jay Mill	472' of 42" CIPP	Micah Miley	843.719.2679	\$ 1,397,495.00	46737711	Berkley County Water & Sanitation	Jacobs Engineering Group
14566	Moncks Corner	SC	Sep-11	Feb-12	Red Bank Road Sewer Rehab	8530' of 36" CIPP						



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
14565	Concord	NH	Sep-11	Dec-11	2011 CIPP 91 Sanitary Sewer Trenchless Lining	5.514' of 18" CIPP	Connie	603.230.3884	\$ 139,139.00	46737650	City of Concord	City of Concord Community Development
14564	Westland	MI	Sep-11	Dec-11	MDOT - Marengo Township	5.554' of 18" - 48" CIPP	Steve Carbeck	734.721.0081	\$ 409,529.00	46737614	Advanced Underground Inspection	MDOT
14557	Pantation	FL	Sep-11	Nov-11	City of Plantation - CCTV/Clean	8423' of 8" - 18" CIPP	Charles Spencer, Jr.	954.452.2544	\$ 7,680.00	46734294	City of Plantation	City of Plantation
14555	Winter Park	FL	Sep-11	Nov-11	Winter Park Sanitary Sewer 2011	823' of 8" - 18" CIPP	Graig Campbell	407.599.3315	\$ 342,340.00	46737227	City of Winter Park	City of Winter Park
14549	Owings	MD	Sep-11	Sep-11	Anne Arundel County, 18-inch Storm Drain	110' of 18" CIPP	Richard Lamore	410.257.9136	\$ 20,250.00	46736991	Stromecker, Inc.	Stromecker, Inc.
14508	Paden City	WV	Sep-11	Sep-11	6" to 15" Sewer Rehabilitation - Padon City, WV	1.146' of 6" - 15" CIPP	Todd Harrah	740.523.0303	\$ 37,218.00	46736013	Mike Enhart & Sons	City of Albany, Civil Engineering Super.
14478	Albany	GA	Jul-11	Sep-11	Albany Emergency Repair Valley Road	715' of 8" CIPP; 3 6" laterals; MH Rel	Charles Hutchison, RLS	229.988.6955	\$ 58,300.00	46736002	City of Albany	City of Albany
14424	St. Petersburg	FL	Aug-11	Jun-12	Storm Sewer Rehabilitation 2011	405' of 30" CIPP; 625' of 15" CIPP	Randy Roberts	727.541.1071	\$ 69,245.00	46729841	City of Pinellas Park	City of Pinellas Park
14419	Almerst	VA	Aug-11	Dec-11	2011 Sanitary Sewer Infrastructure Project - Sect	1492' of 8" - 18" MH Rehab	Mark Laney	727.993.7671	\$ 2,000,000.00	46727571	City of St. Petersburg, FL	City of St. Petersburg, FL
14418	New Haven	CT	Aug-11	Sep-11	Old Mechanic Street CIPP Lining Rehabilitation	150' of 35" x 52" CIPP	Jack Hobbs	434.946.7885	\$ 73,026.00	46727029	Town of Greater New Haven Water Pollution	WW Associates, Inc
14408	Barber	CT	Sep-11	Sep-11	Flat Branch Interceptor	152' of 42" - 35" of 48" CIPP	Thomas V. Sgral	203.465.2280	\$ 326,650.00	46726659	Greater New Haven Water Pollution Contr	Greater New Haven Water Pollution Contr
14376	New Haven	CT	Sep-11	Sep-11	New Haven - Comptroller	50' of 12" CIPP	Thomas Buzzi	850.537.5000	\$ 65,025.00	46724872	Morgan Contracting Inc.	Morgan Contracting Inc.
14362	North Bridge	VA	Sep-11	Apr-12	Bennett Area Sewer Rehabilitation - 2011	203.483.0330	Thomas Buzzi	203.483.0330	\$ 20,000.00	46724821	Ralph Camarero & Sons Excavating,	Ralph Camarero & Sons Excavating,
14356	Baton Rouge	LA	Jul-11	Aug-11	Sewer System Significant Deficiency Repairs	174' of 8" CIPP	Michelle Allen	419.936.2276	\$ 2,088,295.00	46724311	City of Toledo	City of Toledo
14321	Baton Rouge	LA	Sep-11	Aug-12	Slutensleaf Rd/45 Area Rehab Project; NO 10	122' of 10" - 140" of 18" CIPP	Nike Eiling	820.450.8211	\$ 15,000.00	46723968	A & W Contracting Corporation	City of Toledo
14320	North Rouge	LA	Sep-11	Aug-12	City of Devoide RO 110467	4.678' of 12" - 48" CIPP; MH Rehab	Rob Zischau	412.924.5672	\$ 33,000.00	46722439	North Braddock Borough, PA	North Braddock Borough, PA
14310	Scottsboro	AL	Aug-11	Sep-11	2011 Scottsboro Alabama 8" & 10"	2404' of 18", 24", 36" CIPP	Amy Schulte	407.971.9667	\$ 2,358,486.00	46722448	City of Baton Rouge Parish of East Ba	City of Baton Rouge Parish of East Ba
14309	Wallingford	CT	Aug-11	Aug-11	Sanitary Sewer Rehabilitation of CIPP Structure	350' of 18", 300' of 10" CIPP	David Weiler	407.971.9667	\$ 219,800.00	46719925	City of Toledo	City of Toledo
14306	Wallingford	CT	Aug-11	Oct-11	Sanitary Sewer Rehabilitation of CIPP Structure	10.551' of 8" - 18" CIPP	Jim Green	256.547.1515	\$ 25,000.00	46715861	Scottsboro AL Water Sewer & Gas	Scottsboro AL Water Sewer & Gas
14300	Melbourne	FL	Aug-11	Oct-11	WW022 Collection System Upgrades	5.568' of 8" - 21" CIPP; 14, 117 CCTV	Alan Crisler	203.294.2115	\$ 482,000.00	46715301	BP America, Inc	BP America, Inc
14293	Pratt	KS	Sep-11	Nov-11	Earthworks Site Development, LLC	162' of 30" CIPP	Darryl Wheat - Scott & Ritter	321.427.8335	\$ 28,389.00	46714720	Earthworks Site Development, LLC	Earthworks Site Development, LLC
14281	Brownstown	MI	Aug-11	Aug-11	Northwest Sewer Maintenance	142.24' of 8" & 15" CIPP	Eric Gere	913.971.9245	\$ 253,016.00	46714720	City of Olathe	City of Olathe
14207	Brownstown	MI	Aug-11	Dec-11	South Huron Trenton Arm Sewer Rehabilitation	244' of CIPP	Sandy Veverka	620.672.0766	\$ 11,045.00	46714412	Kansas Dept of Wildlife & Park	KS Dept of Wildlife & Park; Dennis Ghs
14154	Winter Springs	FL	Aug-11	Sep-11	Town of Brownsburg Rehabilitation	4.678' of 12" - 48" CIPP; MH Rehab	Trevor Hamilton	734.373.3855	\$ 2,689,300.00	46714480	United Water, Brownstown, MI	United Water, Brownstown, MI
14140	Jeffersonville	IN	Aug-11	Oct-11	Winter Springs - Rehabilitation	189' of 42" & 48" CIPP	Kathy Dillon	407.327.1800	\$ 38,711.20	46709300	City of Winter Springs, FL	City of Winter Springs, FL
14136	New Albany	IN	Aug-11	Aug-11	Oak Park Conservancy District	150' of 8" CIPP	Zynka Perez	812.285.9560	\$ 23,800.00	46697288	Oak Park Conservancy District	Oak Park Conservancy District
14131	Forest Hills	PA	Jun-11	Dec-11	Sewer Deficiency Repairs	500' of 8" - 48" CIPP - 36 Spot Liners	David Meyer	812.941.2707	\$ 15,000.00	46697288	Oak Park Conservancy District	Oak Park Conservancy District
14119	Herritage	PA	Aug-11	Aug-11	Pine Hollow Blvd. Sewer Rehab	3010' of 8" - 340' of 18" CIPP	Bob Zischau	412.613.4781	\$ 375,324.00	46696824	Forest Hills Borough	Forest Hills Borough
14083	Arvada	CO	Oct-11	Oct-11	2011 Cured In Place Pipe Red Cliff Sanitary Sewal	1721' of 8" - 12" CIPP	Phil Weather	303.888.8588	\$ 123,750.00	46693375	Kirila Contractors	Reynolds Inliner sub to Kirila Contr.
14064	Largo	FL	Nov-11	Nov-11	43rd Street South	324' of 24" CIPP	Tom Jordan	727.524.8755	\$ 25,272.00	46688867	All American Concrete	All American Concrete
14005	Oriando	FL	Aug-11	Feb-12	Downtown Sewer Evaluation & Rehab	5700' of 6" - 24" CIPP; MH Rehab	Phillip Claxton	912.966.7429	\$ 910,390.00	46688269	City of Port Wentworth, GA	Port City Design Group, LLC; Pat Burke
13996	Friendly	WV	Aug-11	Sep-11	Melbourne Shopping Center	Rehabilitate Structures	Michael Haas	407.264.0100	\$ 6,000.00	46683767	Landmark Contracting	Landmark Contracting
13965	Plantation	FL	Jul-11	Aug-11	POH9849, NW 6th Court	1100' of 8" - 30" CIPP	Jason Martin	304.652.8127	\$ 134,000.00	46683476	Momentive Performance	Momentive Performance
13873	Chillicothe	OH	Jul-11	Aug-11	POH11130 various locations	Cleaning of Lift Stations	Traci Roupia	954.561.0942	\$ 120.00	46682641	City of Plantation, FL	City of Plantation, FL
13872	Deltona	FL	Jul-11	Dec-11	Sewer Rehabilitation	3370' of 8" - 12" CIPP	Reddy Chaitanu, P.E.	812.450.4403	\$ 129,179.00	46681729	City of Margate, FL	City of Margate, FL
13871	Evansville	IN	Mar-11	Mar-11	Wright Street CIPP Rehabilitation	8560' of 8" CIPP	Jeff Ertel, Utility Systems Mgr.	386.878.8100	\$ 299,600.00	46669908	PPG Industries, Inc.	PPG Industries, Inc.
13806	Desham	MA	Jul-11	Sep-11	69 Geotech Boring Inspection - Hobbieville, IN	325' of 48" CIPP	Patrick Slaughter, PM	334.501.3400	\$ 109,138.00	46669800	City of Auburn, AL	City of Auburn, AL
13793	Charlotte	NC	Jul-11	Aug-11	Toixen Pond - Wallham	310' of 8" CIPP	Jason Dupont	812.450.4403	\$ 9,300.00	46665817	Bernardin Lechmueller Assoc.	Bernardin Lechmueller Assoc.
13777	Chillicothe	OH	Jul-11	Jul-12	Locust Tunnel CIPP	74' of 36" CIPP	Jeff McLaughlin, Project Admin	704.507.6652	\$ 27,454.00	46664401	FED Corporation	FED Corporation
13776	Tampa	FL	May-11	Sep-11	Kingsville, Airfield Storm Drainage System Repair	933' of 48" - 68" CIPP	James Hunsberger, Project Mgr	813.272.5977	\$ 9,300.00	46660422	Hillsboro Co. Water Dept.	Hillsboro Co. Water Dept.
13772	Pineville	NC	Jul-11	Nov-11	Swanston Drive	138' of 18" CIPP	Kevin Johnson, Project Admin.	704.889.2855	\$ 19,872.00	46660371	Bullseye Construction	Bullseye Construction
13770	Woodville	OH	Jul-11	Sep-11	Braddock Run Interceptor, Phase II	15047' of 16" - 24" CIPP	Thomas Reilly	814.944.5035	\$ 1,659,892.00	46660311	LaVale Sanitary Commission	LaVale Sanitary Commission
13769	Edinboro	PA	Jul-11	Sep-11	Phase 4 Sewer Improvements	4268' of 8" - 18" CIPP	Mark Reiter	419.465.2587	\$ 455,438.00	46659791	Underground Utilities, Inc.	Underground Utilities, Inc.
13753	Johns Island	SC	Jul-11	Oct-11	Sewer Rehabilitation	2561' of 8" CIPP	Charles Jurisic	814.734.3640	\$ 89,852.00	46658810	Washington Twp. Sewer Auth	Washington Twp. Sewer Auth
13751	Hillsboro	KS	Oct-11	Nov-11	Part B Sewer Rehabilitation	2859' of 15" - 42" CIPP	John B. Wells, Project Admin.	843.768.0061	\$ 617,986.00	46656726	Saabrook Island Prop./Owner	Saabrook Island Prop./Owner
13720	Fort Wayne	IN	Jul-11	Sep-11	CIPP Package #1 - Medium Diameter	15,060' of 8" - 15" CIPP	James Kohman	620.799.8411	\$ 523,650.00	46656718	City of Hillsboro, KS	City of Hillsboro, KS
13717	Kissimmee	FL	Jun-11	Jun-11	Sewer & Stormwater Rehabilitation	7058' of 18" - 24" CIPP	Dan Smith	267.740.1582	\$ 455,341.00	46632476	City of Fort Wayne, IN.	City of Fort Wayne, IN.
13715	North Canton	OH	Jul-11	Nov-11	Howser & Winover Sewer Replacement	878' of 8" CIPP	Jeff Mallern, Supt. Stormwater	330.837.4767	\$ 43,014.00	46652978	City of Kissimmee, FL	City of Kissimmee, FL
13712	Houston	TX	Jul-11	Apr-12	Sanitary Sewer Rehabilitation Phase II	34125' of 8" - 21" CIPP	Ross Crawford	281.350.7027	\$ 1,020,266.00	46652966	Wenger Excavating, Inc.	Wenger Excavating, Inc.
13671	Watertown	CT	Jul-11	Sep-11	Watertown Easement Installation	1771' of 12" CIPP	Steve Cerruto, Jr., Project Admin	860.274.6832	\$ 94,550.00	46287490	Watertown Fire District	Watertown Fire District
13601	Wichita	KS	Aug-11	Dec-11	2010 CDBG Phase I&I, Sewer & Stormwater Imp	351' of 30" CIPP	Robert Ramsey	229.394.7800	\$ 294,795.00	46636154	City of Pelham, GA.	City of Pelham, GA.
13572	Cincinnati	OH	Jul-11	Sep-11	Phase II Rehabilitation	21098' of 8" CIPP	Jim Bergen	513.235.8394	\$ 27,800.00	46650169	Xavier University	Xavier University
13512	Newport	NC	Jul-11	Feb-12	Cherry Point Airfield Repair	3440' of 48" CIPP	Willie Styron, VP	252.223.3171	\$ 731,000.00	46629277	Joyce & Assoc. Construction	Joyce & Assoc. Construction
13499	Burlington	KS	Jul-11	Jul-11	12" CIPP Civic Center	100' of 12" CIPP	Andrew Wright	785.275.2525	\$ 17,129.00	46628531	City of Burlington, KS	City of Burlington, KS
13467	Casconut Creek	FL	Jun-11	Jul-11	Sewer Rehabilitation	336' of 12" - 15" CIPP	John Lukaszewicz	954.973.6730	\$ 28,940.00	46628522	City of Coconut Creek, FL	City of Coconut Creek, FL
13403	Cincinnati	OH	Jul-11	Dec-11	Messer Construction-Dana Avenue - Xavier Univ	177' of 30" CIPP	Bob Inkrut	513.351.5974	\$ 39,535.00	46621478	Xavier University-Messer	Xavier University-Messer
13401	Lafayette	IN	Jul-11	Dec-11	INDOT R-32014-A Williamsport	2238' of 40" - 66" CIPP	Conrad Walters	765.772.7500	\$ 847,975.00	46621427	Milestone Cont., Lafayette, IN.	Milestone Cont., Lafayette, IN.



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
13400	Archbold	OH	Jun-11	Jul-11	Brush Creek Sanitary Sewer Lining	2150' of 8"-10" CIPP	Dexter Krueger	419.846.2109	\$ 67,275.00	46621401	Village of Archbold, OH	
13355	New Port Richer	FL	Jun-11	Jul-11	2011 Sewer Rehabilitation	6300' of 8" CIPP	Domnick Bellezza, Utilities Mgr	777.841.4546	\$ 200,000.00	46621161	Village of New Port Richer, FL	
13377	Oleans	IN	Jun-11	Aug-11	Western Refinery Yorktown, VA	Raven 405 Coatings	Denise McClanahan, VP	812.865.2322	\$ 145,590.00	46620192	Reynolds Inliner, LLC	Oleans, IN
13356	Sugar Land	TX	Jun-11	Aug-11	East/West SS Interceptor Rehab. Phase II	8210' of 18"-42" CIPP	Pete Polito, Project Manager	713.627.9264	\$ 2,206,869.00	46618551	City of Sugar Land, TX	Claunch/Miller, Houston, TX
13349	Sulphur Springs	IN	Jul-11	Dec-11	1-70 R-32059	1147' of 48"-84" CIPP	Kurt Cowgour	317.645.0102	\$ 669,140.00	46618092	Indiana Refine, Inc.	Sulphur Springs, IN
13346	Tell City	IN	Jun-11	Sep-11	Emergency Repairs	90' of 54" CIPP	Jenny Richer, City Clerk	812.541.2349	\$ 91,600.00	46614489	City of Tell City, IN	AECOM, Houston, TX
13315	Houston	TX	Jun-11	Aug-11	MUD# 208 - Southdown Village	1229' of 18"-27" CIPP	Bruc Baummel	713.267.2951	\$ 105,556.00	46612475	Harris Co. MUD #208	
13310	Winfield	KS	Jul-11	Jul-11	CIPP 2010 Sewer Rehabilitation	178' of 8" CIPP	Dan Dennett	620.221.5600	\$ 10,860.00	46612441	City of Winfield, KS	
13307	Miami	FL	Jul-11	Jul-12	Miami-Dade Annual Year 1	Clean/TV Large Diameter Sewers	Issa Smith, Manager	305.665.7471	\$ 2,000,000.00	46612352	Miami-Dade Co. Water/Sewer	Miami, FL
13304	Columbus	OH	Jun-11	Jul-11	Parsons/Livington Improvements	2116' of 24"-36" CIPP	Jon Gehle	614.451.2242	\$ 313,770.00	46612256	Nickolas & Savko & Sons	Columbus, OH
13286	Oleans	TN	Jun-11	Aug-11	Riverview Farms	TV/Clean	Doug Johnson	812.865.6536	\$ 2,240.00	46611747	Riverview Farms, Oleans, IN	
13283	Germantown	TN	Jun-11	Aug-11	CIPP Pipeline Rehabilitation	7618' of 8"-15" CIPP	Lisa Pfeifer, Purchasing Officer	901.757.7575	\$ 278,632.00	46611616	City of Germantown, TN	
13280	Slippery Rock	PA	Jun-11	Jul-11	2011 Refining Project	1714.778.4777	Dan Dow	774.778.4777	\$ 77,960.00	46611026	Slippery Rock Municipal Auth.	Slippery Rock, PA
13273	Worcester	ME	Jul-11	Oct-11	Hermon Street	5400' of 8"-32" CIPP	Connie, Project Administrator	508.799.1220	\$ 1,422,257.00	46610550	City of Worcester, ME	Wreton & Sampson, Peabody, MA
13272	Zanesville	OH	Jun-11	Jun-11	Canal St. & 4th Street Storm	1500' of 30" CIPP	Casey Hazen	740.452.1880	\$ 45,050.00	46610533	Zemba Brothers, Inc.	Zanesville, OH
13271	Milan	TN	Jul-11	Jul-11	Sewer Smoke Testing	505 Smoke Testing	Don Barger, Project Manager	731.686.6041	\$ 29,000.00	46610306	City of Owensboro, KY	
13259	Owensboro	KY	Jun-11	Sep-11	84 #2794 Downing Drive	456' of 8" CIPP	Shawn O'Brien	270.687.8011	\$ 44,497.00	46610306	City of Owensboro, KY	
13258	Cincinnati	OH	Jun-11	Sep-11	Pinehurst CIPP Phase II	1050' of 12"-48" CIPP	David Werrmann	513.861.2614	\$ 186,840.00	46608492	Max Construction	Cincinnati, OH
13238	New Albany	IN	Jun-11	Sep-11	Indiana DOT I-64	456' of 8" CIPP	Vicki Kelly, Project Admin.	812.941.6787	\$ 186,840.00	46608492	Max Construction	Reynolds sub to Mac Const.
13237	Colorado Spring	CO	Jun-11	Jun-11	Syvana Way 2011	1050' of 10" CIPP	Dennis Brock	719.550.1008	\$ 13,875.00	46608396	Wildcat Construction	Colorado Springs, CO
13230	Clermont	FL	Jun-11	Jul-11	Mobile Home Park	4702' of 6"-8" CIPP	Cheryl Boyer, Manager	352.394.5111	\$ 7,500.00	46604310	Emerald Lakes Assc.	Clermont, FL
13224	Colorado Spring	CO	Jun-11	Jun-11	TO201011363 Abbott Lane	Bypass Set up	Tara McGowen	719.668.8362	\$ 8,950.00	46604299	Colorado Springs Utility	Colorado Springs, CO
13221	Laurel	MD	Jul-11	Jul-12	Marlow Heights Area, Oxon Run Basins	5926' of 8" CIPP	Dan Hamilton, Contract Manager	301.206.7339	\$ 2,239,147.00	46604230	Washington Suburban SC	Laurel, MD
13218	Laurel	MD	Jul-11	Jun-12	Hillcrest Area, Oxon Run Basins	240841' of 8"-18" CIPP	Ron Degenhart	303.739.7000	\$ 4,999,500.00	46599240	Washington Suburban SC	Laurel, MD
13197	Aurora	CO	Jun-11	Jun-12	2011 CIPP Rehabilitation	4070' of 8" CIPP	Debbie Price	785.562.5331	\$ 70,948.00	46598061	City of Marysville, KS	
13186	Marysville	KS	Jun-11	Jun-11	2011 CIPP Rehabilitation	3232' of 8" CIPP	Lynn Britz	919.460.1047	\$ 40,363.00	46597228	Town of Cary, NC	
13173	Cary	NC	Jun-11	Apr-12	Sewer Rehabilitation	1085' of 8"-12" CIPP	Julia Vallego, Project Admin.	215.666.4753	\$ 1,546,165.00	46596786	City of Philadelphia, PA	
13154	Philadelphia	PA	Apr-11	Apr-12	Philadelphia - 2195	15165' of 10"-16" CIPP	Kayli Devlin	717.761.8461	\$ 84,500.00	46589244	Liberty Excavators, Inc.	Camp Hill, PA
13137	Camp Hill	PA	Jun-11	Jun-11	Lower Paxton Replacement	2600' of 8" CIPP	Walter Delgado	305.592.2223	\$ 21,900.00	46587610	Delant Construction	Miami, FL
13126	Miami	FL	Jun-11	Jun-11	Delant Const. Miami Int'l Airport	146' of 24" CIPP	Paty Hobbs	407.836.2835	\$ 1,291,354.00	46587548	Orange County, FL	
13123	Olando	FL	Jun-11	Jun-12	Orange County Y9-1063 Year 2 of 3	Various Size CIPP/Clean/TV	Kurt Stafford, KUB P.M.	865.594.8233	\$ 94,370.00	46581058	Knoxville Utilities Board, TN	
13057	Knoxville	TN	May-11	Jul-11	3rd Creek Rehabilitation #10037	3260' of 8" CIPP	Bryan Mechanical	513.352.4941	\$ 56,700.00	46580611	MSD of Greater Cincinnati, OH	
13054	Cincinnati	OH	Jun-11	Jun-11	Cincinnati-Beechmont 15" Area Rehab	1490' of 15" CIPP	Tim Lowell	303.688.2300	\$ 33,240.00	46580362	T. Lowell Construction	Castle Rock, CO
13052	Castle Rock	CO	Jun-11	Jun-11	2010 Wastewater Repair/Replace, Project 2	240' of 30" CIPP	Kerry Coker, Pres.-Coker Pipeline	318.458.9615	\$ 300,000.00	46576179	Coker Pipeline	Scottsville, TX
13085	Scottsville	TX	Jun-11	Mar-12	WACD No. 114 Phase I Sewer Rehabilitation	14600' of 8"-15" CIPP	Helen Smith	818.274.8568	\$ 607,476.00	46575993	City of Tampa, FL	
13036	Tampa	FL	May-11	May-11	Manhole Rehabilitation	420' of 10" CIPP	John Wintzenburg	918.248.2586	\$ 14,700.00	46574801	Sand Spring, CO	
13027	Sand Springs	OK	Jun-11	Jul-11	2011 CIPP Rehabilitation	1340' of 8"-12" CIPP	Jaime Goring	316.262.2691	\$ 175,313.00	46574763	Valley Center, KS	
13020	Paoli	IN	Jun-11	Jun-11	Sewer Rehabilitation	147' of 8" CIPP	Mark Jones	812.723.3799	\$ 6,800.00	46574077	Trademark Utility Systems	Oleans, IN
12996	Clermont	FL	Jan-11	Jan-12	College Hill Apartments Water/Sewer - Paoli, IN	6321' of 6"-15" CIPP	James Kinsler - Project Manager	352.241.0178	\$ 197,834.00	46571255	City of Clermont, FL	
12978	Pinellas Park	FL	Jun-11	Jan-12	Clermont - Lining 2011	7984' of 6"-8" CIPP	Rich Thomas	727.577.6331	\$ 472,834.00	46570762	Sunset Palms Community	Pinellas Park, FL
12976	Pinellas Park	FL	Jun-11	Jun-12	Sewer Rehabilitation - Old Section	7555' of 15"-36" CIPP	Ron Luekie	259.574.0811	\$ 540,200.00	46570754	Levi Contractors	Henderson, CO
12967	Henderson	CO	May-11	Jun-11	Sewer Rehabilitation	2455' of 8"-12" CIPP	Bill King	303.287.4900	\$ 72,800.00	46570674	Levi Contractors	Lakewood, CO
12951	Lakewood	CO	Jun-11	Jun-11	2011 Sewer Main CIPP	1209' of 8" CIPP	Richard Cassens	303.670.1406	\$ 31,007.00	46565904	Holly Hills Water/Sewer	Cincinnati, OH
12924	Cincinnati	OH	May-11	Aug-11	KY DOT 12th St. Sewer	439' of 15" CIPP	Paul Long	513.321.7774	\$ 105,935.00	46565285	Prus Construction	Cincinnati, OH
12897	New Albany	OH	Jun-11	May-11	Sewer Rehabilitation	222' of 12"-18" CIPP	Mark Nemec	614.855.0076	\$ 21,480.00	46558667	Village of New Albany	New Albany, OH
12876	Findlay	OH	May-11	May-11	Storm Sewer Rehabilitation	645' of 10"-12" CIPP	Paul Woods	260.413.2271	\$ 55,056.00	46558325	Marathon Petroleum	Findlay, OH
12879	Findlay	OH	May-11	May-11	Columbia Avenue	2540' of 8" CIPP	Paul Woods	260.413.2271	\$ 55,056.00	46558325	Town of Redington Shores	Redington Shores, FL
12859	Redington Shore	FL	May-11	Aug-11	Various locations in Town	30661' of 8"-18" CIPP	Patrick Leighty/Lindsay Pamber	740.532.0244	\$ 341,661.00	46488591	City of Ironton, OH	
12819	Ironton	OH	May-11	Jun-11	Standby lining of 18"-72" if needed	Standby lining of 18"-72" if needed	Connie Curick	301.420.7197	\$ 25,021.00	46551001	City of Ironton, OH	
12807	Charlotte	NC	Jun-11	Jul-11	3808 Litchfield Dr	115' of 54" CIPP	Tricia Kilgore, P.E.	704.507.6652	\$ 48,300.00	46550948	Onix Development	Charlotte, NC
12800	Charlotte	NC	Jun-11	Jul-11	Sewer Rehabilitation	270' of 8" CIPP	James Seaba, P.E.	704.507.6652	\$ 50,000.00	46547082	Beaufort-Jasper, Okatie, SC	Charlotte, NC
12789	Okatie	SC	May-11	Dec-11	Group 2 Parris Island Rehabilitation	33022' of 8" CIPP	Paul Rascher	852.295.4661	\$ 12,400.00	46546404	P. R. Mechanical	Burnsville, MN
12773	Milton	GA	May-11	May-11	Miscellaneous Pipe Rehab. Standby Services	Cleaning	John Rinehart	954.772.0075	\$ 9,367.00	46349992	City of Oakland City, IN	Midwestern Engineers - Loggotee, IN
12762	Burnsville	MN	May-11	May-11	City of Pembroke Pines	23022' of 8" CIPP	John Rinehart	954.772.0075	\$ 9,367.00	46349992	City of Oakland City, IN	Fort Lauderdale, FL
12692	Fort Lauderdale	FL	May-11	May-11	City of Pembroke Pines	23022' of 8" CIPP	John Rinehart	954.772.0075	\$ 9,367.00	46349992	City of Oakland City, IN	Fort Lauderdale, FL
12690	Mooreville	NC	May-11	Jun-11	Brawley School Road Sewer Rehab	2050' of 8" CIPP	Allison Kraft	704.799.4066	\$ 110,710.00	46538324	Town of Mooreville, NC	
12689	Rockledge	FL	May-11	Jun-11	Sewer Rehabilitation	6162' of 8"-10" CIPP	Jim Emore	321.690.3975	\$ 197,000.00	46538316	City of Rockledge, FL	
12685	Andover	KS	May-11	May-11	2011 Sewer Rehabilitation	4655' of 8"-12" CIPP	Brian Lance	316.735.1303	\$ 99,044.00	46538130	City of Andover, KS	
12620	Lewiston	ME	May-11	Jun-11	2011 Sewer Rehabilitation CIPP	1671' of CIPP lining	Shirley Blank	620.257.2920	\$ 39,605.00	46538068	City of Lyons, KS	
12588	Stuart	FL	Apr-11	May-11	Lewiston - Goff Brook Interceptor	4792' of 12-24" CIPP	Jan Patterson - Proj. Admin	207.513.3003	\$ 376,721.00	46535211	City of Lewiston, ME	
12587	Yorktown	VA	Apr-11	May-11	Sewer Rehabilitation	CIPP/Cleaning/CCTV	Paul Hitchcock	772.288.1292	\$ 18,472.00	46532408	City of Stuart, FL	
12584	Castle Rock	CO	Apr-11	May-11	Yorktown, VA	9762' of 8"-48" CIPP	Oliver Waskley - Opal Group	303.683.9067	\$ 1,627,683.00	46532312	Western Refining-Yorktown	Opal Group, Inc.
12584	Castle Rock	CO	Apr-11	May-11	Pier Point 7 Sewer Rehabilitation	1736' of 8" CIPP	Tim Lowell	303.688.2330	\$ 53,213.00	46531958	T. Lowell Construction	Castle Rock, CO



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
12370	Laurel, MD	Nov-11	Nov-11	WSSC - IDIC - Release 1/Year 1	19,000' of 8" - 12" CIPP	Licette Santiago-Villalane	301.206.7339	\$ 2,652,292.00	46525997	WSSC - Laurel, MD	
12368	Conyers, GA	Apr-11	May-11	Iris Drive	CCTV	Richard McDaniel	770.278.7451	\$ 3,800.00	46525769	Rockdale Co. Water/Sewer	Conyers, GA
12366	Greenwood, SC	May-11	May-11	Greenwood	2373' of 8-12" CIPP	Connie - Proj. Admin	864.377.0579	\$ 9,341.00	46525793	GMB, Greenwood, SC	
12365	Greenville, NC	May-11	May-11	South Wright Rd	175' of 18" CIPP	Connie - Proj. Admin	252.329.4535	\$ 15,400.00	46525777	City of Greenville, NC	
12362	Ponce Inlet, FL	Apr-11	Jun-11	Sewer Rehabilitation	304' of 18" CIPP	Keith Guner - General Manager	366.327.6729	\$ 28,029.00	46525742	Town of Ponce Inlet, FL	
12357	Berea, KY	Apr-11	Jun-11	Hitchai Automotive Storm Sewer Rehab	2798' of 21"-48" CIPP	Bennie Slater	859.661.1374	\$ 400,309.00	46518147	Hitchai Automotive System	Berea, KY
12459	Louisville, KY	Apr-11	Jun-11	TV/Clean	410' of 48" CIPP	Rick Cronin, Engineering Manager	502.772.5783	\$ 5,800.00	46325548	Habitat for Humanity	Louisville, KY
12450	Columbia, SC	Apr-11	May-11	S-40 1472 Exmore Road	120' of 30" CIPP	Connie - Proj. Admin	803.786.0128	\$ 94,300.00	46513258	SCDOT, Columbia, SC	
12448	Greenville, NC	Apr-11	May-11	Slay Hall Drainage Repair	162' of 60" CIPP	Connie - Proj. Admin	252.328.6858	\$ 42,319.00	46513194	ECU, Greenville, NC	
12441	Colorado Springs, CO	May-11	May-11	Colorado Springs Util. - TO200918255	96' of 30" CIPP	Dennis Brock	719.550.1008	\$ 289,863.00	46499772	Colorado Springs Utility	Colorado Springs, CO
12438	Friendly, WV	Apr-11	Apr-11	State Route 2 Sewer Rehabilitation	Sewer Cleaning and CCTV Inspect	Mike Hauber	304.652.8893	\$ 7,600.00	46512554	Momentive Performance Mat.	Friendly, WV
12436	Watertown, CT	Apr-11	Jun-11	Lexington	2924' of 8" CIPP	Joseph Regan - Project manager	860.274.5469	\$ 93,568.00	46384125	NEPCO, Watertown, CT	
12421	West Long Branch, NJ	Apr-11	Jun-11	Arlene Dr.	320' of 30" CIPP	Francis Mullan - Borough Engin	732.571.5988	\$ 64,700.00	46512204	Borough of West Long Branch	West Long Branch, NJ
12418	Everett, MA	Mar-11	Jun-11	Everett South East Plant Road	1267' of 12-18" CIPP	Matthew Paquin - President	617.381.8509	\$ 118,660.00	46512061	Distrigas of Massachusetts	Everett, MA
12417	North Branford, CT	Mar-11	Jun-11	Barnum Avenue Sewer	1480' of 8" CIPP	Francis Mullan - Borough Engin	732.571.5988	\$ 24,600.00	46511682	Pratt & Sons, Inc.	North Branford, CT
12415	Colorado Springs, CO	Apr-11	Apr-11	T.O. Warranty Work (Wildcat Construction)	20' of 36" CIPP	Dennis Brock	719.550.1008	\$ 14,234.00	46499772	Colorado Springs Utility	Colorado Springs, CO
12405	Mechanic Falls, ME	Feb-11	Jun-11	Biddeford - Orchard St	616' of 10" CIPP	Greg Savona - Controller	207.345.3311	\$ 73,000.00	46511519	City of Winter Springs	Mechanic Falls, ME
12403	Alturas, FL	Apr-11	Oct-11	Wilson Acres	135' of 37.47" CIPP	Dale Lewis	863.537.5119	\$ 27,999.00	46511519	Central Concrete Products, Inc	Alturas, FL
12402	Port Orange, FL	Apr-11	Oct-11	Port Orange PO4065378	1354' of 12-30" CIPP	Paul Riley - Drainage Constructio	386.506.9500	\$ 199,378.00	46511391	City of Port Orange, FL	
12390	Margate, FL	Apr-11	May-11	City of Margate, FL	1128' of 8"-12" CIPP	Wendell Wheeler	954.972.6454	\$ 217,328.00	46510920	City of Margate, FL	
12389	Smithfield, NC	Apr-11	Apr-11	Sewer Rehabilitation	4906' of 8" CIPP	Andrew Pinello	301.420.7197	\$ 53,634.00	46510866	Smithfield, NC	
12374	Colorado Spring, CO	Apr-11	May-11	TO #200918255	Manhole Rehabilitation	Donna Marmorstone	407.240.8000	\$ 2,985.00	46507704	Colorado Springs Utility	Colorado Springs, CO
12369	Greenville, SC	Apr-11	Apr-11	ReWa - Emergency Sewer Repairs	350' of 18" CIPP	Julie Davis	864.299.4000	\$ 27,000.00	46503511	Hunter's Creek Community	Orlando, FL
12356	Grand Junction, CO	Mar-11	May-11	2011 Sewer Interceptor Repair/Replacement	5869' of 6"-36" CIPP	Scott Hockins	970.244.1501	\$ 368,188.00	46506613	REWA - Greenville, SC	
12318	Macon, GA	Apr-11	Jun-11	Storm Water Improvements	1855' of 12"-24" CIPP	Randy Smith	478.464.5635	\$ 103,475.00	46500422	Macon Water Authority	Macon, GA
12311	Lebanon, IN	Apr-11	Aug-11	1.65 INDOT R32058-A	880' of 42"-54" CIPP	Kurt Conger	765.535.5040	\$ 297,950.00	46472097	Indiana ReIme	Sulphur Springs, IN
12227	Rockport, IN	Mar-11	Apr-11	March 2011 CCTV	CCTV	Luke Bollinghouse	812.649.2242	\$ 2,400.00	46490691	City of Rockport, IN	
12220	DeKalb, MS	Apr-11	Apr-11	Sewer Rehabilitation	2900' of 8" CIPP	Shane Henderson	205.759.4999	\$ 66,000.00	46480214	Southern Civil Contracting	DeKalb, MS
12184	Ironton, OH	Apr-11	Apr-11	Pleasant St./8th St. Intersect.	40' of 30" CIPP	Patrick Leighty/Lindsay Pember	740.532.0244	\$ 19,250.00	46488591	City of Ironton, OH	
12183	Plantation, FL	Apr-11	Apr-11	City of Plantation	MH inspection - Smoke Testing	Charles Spencer, Jr.	954.452.2544	\$ 5,705.00	46488574	City of Plantation, FL	
12168	Vero, FL	Apr-11	Jun-11	Brevard County 02/24/11	1792' of 8-12" CIPP	Steve Hayes - Field Foreman	372.664.4746	\$ 21,054.00	46488435	City of Barefoot Bay, FL	
12165	Denver, NC	Feb-11	Apr-11	County Woods East	604' of 8" CIPP	Connie - Proj. Admin	704.489.9404	\$ 24,848.00	46485795	Aqua North Carolina	Denver, NC
12164	Charlotte, NC	Feb-11	Mar-11	9128 Whitel Pl	139' of 30" CIPP	Connie - Proj. Admin	704.376.6372	\$ 31,275.00	46485699	Showalter Construction Co, Inc.	Charlotte, NC
12160	Greenville, NC	Feb-11	Mar-11	Sewenty Street	732' of 8-12" CIPP	Connie - Proj. Admin	252.551.1557	\$ 37,700.00	46485058	City of Greenville, NC	
12146	Owensboro, KY	Feb-11	Jul-11	Owensboro 8" Liners	8' Liner	Eric Glenn, P.E.	270.687.8452	\$ 15,500.00	46410574	City of Owensboro, KY	
12137	Clarksville, IN	Apr-11	Jul-11	Lif Station Cleaning	CCTV	Mike Otto - Clarksville WWP	812.283.7714	\$ 7,500.00	46484426	City of Clarksville, IN	
12111	Brockton, MA	Mar-11	Jun-11	BWS 07-308-003	897' of 12 - 30" CIPP	Joseph Regan - Project manager	508.587.3409	\$ 113,515.00	46478940	McLaughlin Bros. Contracting	Brockton, MA
12058	Sunderland, MA	Mar-11	Jun-11	Campus Center Way	40' 24" CIPP; 400 Laterals	Sue LaBombard	443.865.7021	\$ 20,000.00	46477277	Warner Bros. LLC	Sunderland, MA
5112	Altamont, KS	Mar-11	Jun-11	Sewar Improvements	6719' of 8" CIPP	Ruth Hutchison	620.331.7159	\$ 131,098.00	46473938	Tri-Star Utilities	Independence, KS
5109	Cleveland, OH	Mar-11	May-11	Southerly/Westerly District Interceptors	3500' of 8"-36" CIPP	Garth Stevens	216.662.2235	\$ 424,900.00	46473735	Walsh Contracting	
5108	Attleboro, MA	Mar-11	May-11	North Main St.	650' of 8" CIPP	Joseph Regan - Project manager	860.274.5469	\$ 29,250.00	46364125	NEPCO, Watertown, CT	Attleboro, MA
5107	Salem, MA	Mar-11	Jun-11	Sewer Rehabilitation	13900' of 8"-12" CIPP	William Robinson	203.332.5550	\$ 1,197,150.00	46465946	City of Bridgeport, CT	
5105	Bridgport, CT	Mar-11	Dec-11	Sewer Rehabilitation	120' of 53" CIPP	Steve Blair - VP	904.676.0200	\$ 34,200.00	46461128	Halifax Paving, Inc	Ormond Beach, FL
5104	Lake Mary, FL	Mar-11	May-11	Halifax Construction - 56' Rehab.	9737' of 8" CIPP	Connie - Proj. Admin	301.420.7197	\$ 267,762.00	46442470	Lanier Const.	Snow Hill, NC
5103	Sharpsburg, NC	Mar-11	May-11	Town of Sharpsburg 110 RR Street	5694' of 21"-24" CIPP	James Kintzer	352.241.0178	\$ 199,025.00	46473612	StarK Co. MSD, Canton, OH	
5102	Greenwood, SC	Mar-11	Apr-11	SCDOT	19737' of 8" CIPP	Paul Hood	301.420.7197	\$ 59,532.00	46426461	BEI/DRAYCO	Forestville, MD
5098	Salem, MA	Mar-11	Apr-11	2010 Sewer Lining Project	618' of 18"-36" CIPP	James Kintzer	352.241.0178	\$ 199,025.00	46473612	StarK Co. MSD, Canton, OH	
5099	Peru, IN	Mar-11	Feb-12	City of Pinellas Park-Annual Clean Yr 2 or 3	20,005' of 8"-12" CIPP	Connie - Proj. Admin	301.420.7197	\$ 102,800.00	46442568	Saterfield Construction Inc	Greenwood, SC
5097	Pinellas Park, FL	Mar-11	Feb-12	City of Pinellas Park-Annual Clean Yr 2 or 3	18925' of 8"-12" CIPP	Randy Kline	765.473.7651	\$ 330,386.00	46460298	Peru Utilities, Peru, IN	
5096	Savanna Park, MD	Feb-11	Mar-11	REI/DRAYCO	644' of 8" CIPP; 1250' of 10"	Jim Davis	727.544.0700	\$ 549,875.00	46454058	City of Pinellas Park, FL	
5095	Canton, OH	Mar-11	Apr-11	StarK County Project 561-C2	5694' of 21"-24" CIPP	Connie - Proj. Admin	301.420.7197	\$ 59,532.00	46426461	BEI/DRAYCO	Forestville, MD
5094	Clermont, FL	Feb-11	Apr-11	City of Clermont - PO 12811-RR	CIPP/Cleaning/CCTV	James Kintzer	352.241.0178	\$ 199,025.00	46473612	StarK Co. MSD, Canton, OH	
5093	St. Petersburg, FL	Jan-11	Jan-12	Town of Bedford - Phase II Rehab.	Misc. MH Work	Joseph Perotti	203.228.8690	\$ 76,222.00	46297393	NEPCO, Watertown, CT	
5092	Dalton, FL	Feb-11	Oct-11	City of St. Petersburg-Sewer Project	13900' of 8-48" CIPP	Mark Laney	727.895.7671	\$ 1,997,059.00	461650347	City of St. Petersburg, FL	
5091	Orange County, FL	Oct-10	Oct-11	City of Deltona - 2010-11	1006' of 24-48" CIPP	Joseph Walker	386.678.8950	\$ 180,261.00	461650347	City of Deltona, FL	
5089	Dunedin, FL	Oct-11	Oct-11	Orange Co. Y8-1108-J2	Misc. MH Work	John Schmidt	727.296.3632	\$ 2,987,131.00	461650373	Orange County, FL	
5088	Cobb County, GA	Jan-11	Mar-11	City of Dunedin POH015994	3065' of 15-30" CIPP	Keith Fogarty	727.895.5636	\$ 295,233.00	46150393	City of Dunedin, FL	
5085	Pasco County, FL	Jan-11	Sep-11	Sewer Rehabilitation	145' of 48"-54" CIPP	Meredith English	770.560.6750	\$ 50,000.00	46396282	W. E. Contracting Co.	Acworth, GA
5084	Clearwater, FL	Jan-11	Jan-12	Passo Co. Pipe Restoration	2000' of 8" UNILIN, 15 Laterals	Christina Pellegrini	727.647.8145	\$ 71,475.00	46254170	Passo County Utilities	New Port Richey, FL
5083	Sunderland, MA	Jan-11	Jan-12	City of Clearwater; POH5107213	3653' of 13-24" CIPP	Movlin Maciolek - Eng. Specialist	727.562.4779	\$ 1,197,158.00	46410053	Town of Sunderland, MA	
5082	New Providence, NJ	Apr-11	4.13.2011	Sewer Rehab. Project #195112223	6400' of 8-15" CIPP	Dan Murphy	413.584.4776	\$ 236,708.00	46410053	City of Clearwater, FL	
5081	West Lafayette, IN	Mar-11	Jun-11	2010 Sanitary Sewer Lining	4692' of 8" CIPP; 480' of 18" CIPP	Andrew Hipolt	908.665.1400	\$ 242,388.00	46393574	Borough of New Providence	
5081	West Lafayette, IN	Mar-11	Jun-11	City of West Lafayette-North River Road	2980' of 24" CIPP	Joe Teusch, PE	317.924.3380	\$ 491,820.00	46472265	City of West Lafayette, IN	



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
5080	Tennille	GA	Jan-11	May-11	City of Tennille - Sewer System Impvts.	625' of 6" CIPP	Billy Jennings	912.550.5163	\$ 115,250.00	Chasem Construction	Chasem Construction	Hoboken, GA
5079	Nashville	NC	Jan-11	Jan-11	Town of Nashville	1455' of 8" CIPP	Brian Covert	252.937.7246	\$ 675,793.00	BGS Contractors	BGS Contractors	Nashville, NC
5078	Wheeling	WV	Apr-11	May-11	City of Wheeling - Contract 11-H	1400' of 36" CIPP	Mike Shaver	304.233.2784	\$ 375,490.00	City of Wheeling, WV	City of Wheeling, WV	Huntington, WV
5077	Huntington	WV	Feb-11	Feb-11	City of Huntington, 13th St West & 19th St.	2445' of 18"-36" CIPP	Todd Harrah	740.528.0233	\$ 110,143.00	Huntington Sewer Board	Huntington Sewer Board	Huntington, WV
5076	Simpsonville	SC	Feb-11	Feb-11	City of Simpsonville - 8" CIPP	1976' of 8" CIPP	Jay Crawford	864.967.9631	\$ 51,376.00	City of Simpsonville, SC	City of Simpsonville, SC	Huntington, WV
5075	Fairfax	VA	Oct-10	Aug-11	Fairfax Co. Rehab. RQ10-164203-44-A	2948' of 21" CIPP, 1270' of 24" CIPP	Rudy Walker	703.235.9474	\$ 387,438.00	Fairfax County, VA- DPW	Fairfax County, VA- DPW	Cleveland, OH
5074	Hamilton	OH	Dec-10	Feb-11	City of Hamilton - 15 Sewer Rehab.	1240' of 15" CIPP	Jay Smith	513.367.0218	\$ 31,950.00	Larry Smith Contractors	Larry Smith Contractors	Cleveland, OH
5073	Columbia	SC	Jan-11	Feb-11	SS&TS-Sewer Main Rehabilitation	720' of 8"-10" CIPP	Trussell Bros. Construction	803.600.0670	\$ 335,675.00	City of Columbia, SC	City of Columbia, SC	Indianapolis, IN
5072	Houston	TX	Dec-10	Jan-11	City of Houston-Emergency-Westheimer	115' of 27"-30" CIPP	Glen Crawford, Pres.-T-Con	713.293.0001	\$ 66,660.00	City of Houston, TX	City of Houston, TX	Indianapolis, IN
5071	Laurel	MD	Jan-11	Aug-11	WSSC - Miller Janssen Seals	Misc. MH Work	Matt Callahan	419.241.5000	\$ 35,250.00	Miller Pipeline Corporation	Miller Pipeline Corporation	Indianapolis, IN
5070	Walbridge	OH	Nov-10	Feb-11	Hollywood Casino	250' of 30"	Chris Stueve	502.777.5920	\$ 1,025.00	Rudolph/Libbe Co.	Rudolph/Libbe Co.	Walbridge, OH
5068	Greensboro	NC	Dec-10	Feb-11	24" - Lubrizol	24" CIPP	Jeff Halling	502.777.5920	\$ 1,025.00	Lubrizol Advanced Materials	Lubrizol Advanced Materials	Walbridge, OH
5069	Greensboro	NC	Dec-10	Dec-10	City of Greensboro, NC - Contr. 2010-13	1050' of 36" CIPP	Jeff Greene	828.757.0006	\$ 100,000.00	City of Greensboro, NC	City of Greensboro, NC	Sub to RRG Utilities, Lenoir, NC
5067	Princeton	NJ	Dec-10	Dec-10	Princeton Township, Houghton & Hawthorne	1250' of 8" CIPP	Steven Eleftheriou - Manager	732.433.8126	\$ 40,000.00	Integrated Con. & Utilities	Integrated Con. & Utilities	Princeton, NJ
5065	Louisville	KY	Feb-11	Jun-11	M&D-Jeffersonstown Ind. Area #3 H15527	10813' of 8"-27" CIPP	Greg Powell	502.540.6621	\$ 717,868.00	Louisville/Jefferson Co. MSD	Louisville/Jefferson Co. MSD	Louisville, KY
5064	St. Juliet	TX	Dec-10	Dec-11	City of St. Petersburg - Sewer Cleaning Yr 2	Misc. MH Work	Lane Longley	727.897.9612	\$ 1,000,000.00	City of St. Petersburg, FL	City of St. Petersburg, FL	Water Management Srv-Nashville, TN.
5063	St. Juliet	TN	Jan-11	May-11	City of Mt. Juliet - Royal Oaks Area Ext. Sewer	3950' of 6"-8" CIPP	Tim Graves	615.366.6088	\$ 324,925.00	City of Mt. Juliet, TN	City of Mt. Juliet, TN	Water Management Srv-Nashville, TN.
5062	Morrow	GA	Nov-11	May-11	Clayton Co. Water - Annual for Stormwater	Clean/TV - Preliner	John Drake	678.794.8523	\$ 37,426.00	Clayton Co. Water	Clayton Co. Water	Morrow, GA
5061	Morrow	GA	Nov-10	May-11	Clayton Co. Water - Annual for CIPP	Clean/TV - Preliner	Cliff Berose	561.683.0334	\$ 74,405.00	Foster Marine Contractors, Inc.	Foster Marine Contractors, Inc.	Morrow, GA
5060	W. Palm Beach	FL	Feb-11	Feb-11	City of W. Palm Beach - 33rd & Poinsett	647' of 30" CIPP	Kimberly John	941.722.0621	\$ 114,750.00	TLC Diversified, Inc	TLC Diversified, Inc	West Palm Beach, FL
5059	Tampa	FL	Nov-10	Feb-11	River Oaks LIner #2	170' of 36" CIPP lining	Ken Van Epps	813.309.6545	\$ 40,500.00	D.B. Construction Services	D.B. Construction Services	Tampa, FL
5058	Durham	NC	Feb-11	Dec-11	City of Durham - Contract SR-52	96,000' of 8" - 24" CIPP, MH Rehab	James Harding, P.E.	740.398.0328	\$ 1,962,992.00	City of Mt. Vernon, OH	City of Mt. Vernon, OH	Tampa, FL
5057	Tampa	FL	Nov-10	Feb-11	Hillsborough Co. Slip Lining	100' of 18" - 24" CIPP	Ron Turner	770.780.0928	\$ 35,000.00	G P Enterprises	G P Enterprises	Auburn, GA
5056	Mt. Vernon	OH	Dec-10	Dec-10	Kokosing & Center Run	235' of 30" CIPP	Cameron Keaton/David Glass	717.587.6713	\$ 144,830.00	City of Largo, FL	City of Largo, FL	Auburn, GA
5055	Henry County	GA	Nov-10	Nov-10	Eagles Landing	2069' of 18" CIPP	Jim Whelan	727.587.6713	\$ 243,000.00	Seminole County, FL	Seminole County, FL	Auburn, GA
5054	Largo	FL	Nov-10	Feb-11	City of Largo POH55595 Release #1	Various CIPP/CCTV/Cleaning	Owens Reagan	305.565.3800	\$ 1,000,000.00	City of Hialeah, FL	City of Hialeah, FL	Auburn, GA
5053	Sanford	FL	Nov-10	Sep-11	Seminole Co. 2010-2011	4275' of 8"-12" U-Liner	Amanda Vidal	317.788.4806	\$ 325,230.00	Town of Sheridan, IN	Town of Sheridan, IN	Wessler Engineering, Indianapolis, IN.
5052	Hialeah	FL	Jan-11	Dec-11	City of Hialeah - CIPP lining	1028' of 8" CIPP	Gregory Gus' Gustitus	954.972.0828	\$ 77,895.00	Bissnet MUD - Gulfport, TX	Bissnet MUD - Gulfport, TX	Jones & Carter, Houston, TX
5051	Sheridan	IN	Jan-11	Apr-11	Town of Sheridan - 2010 Sewer Rehab.	CCTV/Clean - MH rehabilitation	Jessica Toth	713.299.0001	\$ 83,816.00	City of Margate, FL	City of Margate, FL	Pinellas Park, FL
5050	Houston	TX	Oct-10	Mar-11	City of Margate POH110202	2299' of 8"-12" CIPP	Glen Crawford, Pres.-T-Con	727.847.0287	\$ 39,968.00	Sunset Palms Community	Sunset Palms Community	New Port Richey, FL
5049	Margate	FL	Oct-11	Oct-11	Sunset Palms Community	1028' of 8" CIPP	Rich Thomas	727.871.7703	\$ 144,224.00	City of New Port Richey	City of New Port Richey	New Port Richey, FL
5048	Pinellas Park	FL	Oct-10	Feb-11	Brnar Patch-Corner of Remus Dr. & Big Loop Dr.	11,887' of 24-36" CIPP	Dominic Bellizzi	407.246.2367	\$ 594,046.00	City of Orlando, FL	City of Orlando, FL	Black & Veatch, Indianapolis, IN.
5047	New Port Richey	FL	Oct-10	Jan-11	City of Orlando - Option Year 1 Ext.	Unit Price Contract	Connie Royer	207.874.8901	\$ 48,917.00	Village of Mamaroneck, NY	Village of Mamaroneck, NY	CKS Engineers, Inc.
5046	Orlando	FL	Nov-10	Nov-11	City of Orlando - Option Year 1 Ext.	2882' of 8" CIPP, 250' of 12" CIPP	Bradley Roland	207.874.8901	\$ 48,917.00	Montgomery Twp, PA	Montgomery Twp, PA	Mechanic Falls, ME
5045	Lexington	KY	Nov-10	Jul-11	Storm & Sanitary Sewer Impvts. Phase 1	25806' of 6"-18" CIPP	Adam Estermann, P.E.	317.570.8831	\$ 872,115.00	Leymark International, Inc.	Leymark International, Inc.	Camp, Dresser, & McKee
5044	Winstlow	NJ	Nov-10	Feb-11	Inflow & Infiltration Project	3350' of 8" CIPP, 290' of 12" CIPP	G. Jeffery Hanson - Project Eng	856.235.7170	\$ 269,965.00	Township of Winslow, NJ	Township of Winslow, NJ	NEPPCO
5043	Mamaroneck	NY	Nov-10	Feb-11	2011 Sewer Rehabilitation Program	11379' of 8-16" CIPP	Matthew Callahan	207.780.9414	\$ 34,026.00	St. Laurent & Sons Exc. Inc.	St. Laurent & Sons Exc. Inc.	Indian Island, ME
5042	Portland	ME	Nov-10	Jan-11	Hemlock & Sassafras Drives, ROW	282' of 8" CIPP, 250' of 12" CIPP	Bradley Roland	207.874.8901	\$ 48,917.00	City of Owensboro, KY	City of Owensboro, KY	NEPPCO
5041	Montgomeryville	PA	Nov-10	Jan-11	Sewer Rehabilitation	321' of 18 CIPP	J.J. Kelso	215.340.0600	\$ 119,971.00	46289989	46289989	NEPPCO
5040	Mechanic Falls	ME	Oct-10	Oct-10	Sewer Rehabilitation	300' of 8" CIPP	Steve Carruto Jr.	860.274.6392	\$ 176,939.00	Waterdown Fire District	Waterdown Fire District	Indian Island, ME
5039	Saugus	MA	Oct-10	Dec-10	Contract CWSRF-3381	3800' of 8" CIPP, 3100' of 10" CIPP	Stanley E. MacMillan	207.942.2169	\$ 49,000.00	S.E. MacMillan Company	S.E. MacMillan Company	Houston, TX
5038	Napoleon	OH	Dec-10	Feb-11	Village of Ottawa Hills-Bancroft St.	1079' of 12" CIPP	Melissa Fitzgerald, PE	937.778.2065	\$ 289,712.00	Northwest Harris Co. #24	Northwest Harris Co. #24	Houston, TX
5037	Owensboro	KY	Jan-11	Feb-11	Big #2773-CIPP, Time Dr. & Hawthorne Dr.	343' of 42" CIPP	Dave Davis	727.897.6711	\$ 147,494.00	NEPPCO Cromwell, CT.	NEPPCO Cromwell, CT.	Jeffersonville, IN.
5036	Rockland	MA	Oct-10	Dec-10	Sewer Rehabilitation	1350' of 15" CIPP	Mark Laney	727.897.6711	\$ 147,494.00	City of St. Petersburg, FL	City of St. Petersburg, FL	Jeffersonville, IN.
5035	Manalapan	NJ	Oct-10	Dec-10	Manalapan Township	1700' of 8" CIPP	Tom Morris	724.538.3900	\$ 12,500.00	Oak Park Conservancy District	Oak Park Conservancy District	Uniontown, PA
5034	Watertown	CT	Oct-10	Dec-10	Sewer Rehabilitation	2989' of 8"-18" CIPP	David Arachi, Utility Director	954.390.2190	\$ 11,760.00	State Pipe Services	State Pipe Services	Uniontown, PA
5033	Indian Island	ME	Oct-10	Dec-10	Indian Island, ME	44' of 18" CIPP	James Tomich Smith	865.705.1346	\$ 23,902.00	APAC - Atlantic, Inc.	APAC - Atlantic, Inc.	New Haven, CT
5032	Houston	TX	Jan-11	Dec-11	MUD#24 - Sewer Reh.	1066' of 8"-30" CIPP	Melissa Fitzgerald, PE	937.778.2065	\$ 289,712.00	46304683	46304683	Indian Island, ME
5031	Plaquemine	OH	Oct-10	Jan-11	West Interceptor Sewer Rehabilitation	1066' of 8"-30" CIPP	Bill Gavitt	727.545.3815	\$ 23,400.00	Rowland Inc., Pinellas Park, FL	Rowland Inc., Pinellas Park, FL	Indian Island, ME
5030	Dunedin	FL	Oct-10	Nov-10	Palm Blvd. from Davies Ave. to Taylor Ave.	300' of 21" CIPP	Joseph Porcetti	208.228.8690	\$ 89,648.00	NEPPCO Cromwell, CT.	NEPPCO Cromwell, CT.	Jeffersonville, IN.
5029	Cromwell	CT	Oct-10	Nov-10	Cromwell Water Pollution Authority	3,448' of 8" CIPP	Mark Laney	727.897.6711	\$ 147,494.00	City of St. Petersburg, FL	City of St. Petersburg, FL	Jeffersonville, IN.
5028	St. Petersburg	FL	Sep-10	Sep-10	City of St. Petersburg-10394-110_Storm	1515' of 15-43" CIPP	Tom Morris	724.538.3900	\$ 12,500.00	Oak Park Conservancy District	Oak Park Conservancy District	Jeffersonville, IN.
5027	Jeffersonville	IN	Sep-10	Nov-10	Oak Park Conservancy District	540' of 8" CIPP	Tom Morris	724.538.3900	\$ 12,500.00	State Pipe Services	State Pipe Services	Uniontown, PA
5026	S. Union Townsh	PA	Aug-10	Aug-10	8" Sewer Rehabilitation	200' of 8" CIPP	David Arachi, Utility Director	954.390.2190	\$ 11,760.00	City of Wilton Manors, FL	City of Wilton Manors, FL	Uniontown, PA
5025	Wilton Manors	FL	Oct-10	Dec-10	CDOT - Quinias Avenue	947' of 18"-36" CIPP	John Lambie	203.757.0002	\$ 159,480.00	Empire Paving, Inc.	Empire Paving, Inc.	New Haven, CT
5024	New Haven	CT	Sep-10	Oct-10	Sewer Rehabilitation	1289' of 24"-48" CIPP	Jim Wheaton	727.587.6713	\$ 128,248.00	City of Largo, FL	City of Largo, FL	New Haven, CT
5023	Largo	FL	Sep-10	Oct-10	Sewer Rehabilitation	2000' of 8" CIPP	James Tomich Smith	865.705.1346	\$ 23,902.00	APAC - Atlantic, Inc.	APAC - Atlantic, Inc.	New Haven, CT
5022	East Pennsboro	PA	Oct-10	Dec-10	25 Park Avenue	44' of 18" CIPP	Melissa Fitzgerald, PE	937.778.2065	\$ 289,712.00	46304683	46304683	Indian Island, ME
5021	Cherokee	NC	Sep-10	Oct-10	New Found Gap Road Phase II	5662' of 8"-21" CIPP	Ed Sewling, PE	314.531.4321	\$ 276,100.00	City of Mexico, MO	City of Mexico, MO	Knoxville, TN.
5020	Mexico	MO	Dec-10	Mar-11	Sanitary Sewer Collection System Rehab.	5662' of 8"-21" CIPP	James Hawkins	865.705.1346	\$ 23,902.00	APAC - Atlantic, Inc.	APAC - Atlantic, Inc.	Knoxville, TN.
5019	Owensboro	KY	Sep-10	Nov-11	CIPP Pipeline FY 11-1. Bid No. 2010-23	3288' of 18"-21" CIPP	Dean Belknap, PE	270.687.8444	\$ 29,640.00	Regional Water Resource Ag.	Regional Water Resource Ag.	Hornor & Shiffin, Inc., St. Louis, MO
5018	Abbeville	SC	Sep-10	Sep-10	Main Street	988' of 8" CIPP	Tim Baker	864.366.4518	\$ 20,008.00	City of Abbeville Public Util.	City of Abbeville Public Util.	Abbeville, SC
5017	West Roxbury	MA	Sep-10	Nov-11	BW55-Project 09-308-001	1780' 10"-18" CIPP	Carmine DiMascio	617.361.1320	\$ 78,368.00	Susi & DiMascio Co., Inc	Susi & DiMascio Co., Inc	West Roxbury, MA
5016	Princeton	NJ	Sep-10	Dec-10	Sewer Rehabilitation	7870' of 8"-12" CIPP	Steve Eleftheriou - Manager	732.433.8126	\$ 251,940.00	Integrated Con. & Utilities	Integrated Con. & Utilities	Princeton, NJ
5015	Cranberry Twsh	PA	Nov-10	Feb-11	Deficiency Repair Contract - Phase I	4154' of 8" CIPP	Tom Morris	724.538.3900	\$ 158,929.00	State Pipe Services	State Pipe Services	Cranberry Township, PA



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Dwayer	Engineer
5014	Cranberry Twpsh	PA	Nov-10	Feb-11	2010 Sewer Repairs	2570' of 8" - 18" CIPP	Tom Bellis	704.538.3900	\$ 110,415.00	46377111	State Pipe Services	Engineer Cranberry Township, PA
5013	Wilson	NC	Sep-10	Dec-10	Beco South Pipe Rehabilitation	2447' of 18" - 30" CIPP	Marc Bellis	704.518.6988	\$ 83,286.00	31650740	BECO South, Charlotte, NC	Engineer Knowville Utilities Board
5012	Knowville	TN	Oct-10	Dec-10	3rd Creek Mini Basin 3583	2448' of 8" CIPP	Kurt Stafford, KUB P.M.	865.594.8233	\$ 77,582.00	46318698	Knowville Utilities Board	Engineer Knowville, TN
5011	Rockport	MA	Sep-10	May-11	2010 Sewer System Rehab	15200' of 8" - 15" CIPP	M. Cecelia Carrion - Carmona	617.497.7800	\$ 599,930.00	31650731	Town of Rockport, MA	Engineer REPPCO, Lexington, MA
5010	Rockport	MA	Sep-10	Mar-11	Sewer Rehabilitation	6960' of 8" - 18" CIPP	Joseph Parotti	203.228.3690	\$ 260,460.00	31650730	REPPCO, Lexington, MA	Engineer City of Oak Ridge, TX
5009	Oak Ridge	TX	Oct-10	Mar-11	City of Oak Ridge - Sewer Rehab. Phase I	1752' of 8" - 21" CIPP	Jonathan C. White, PE	281.365.4039	\$ 1,033,395.00	46287969	REPPCO, Lexington, MA	Engineer Jones & Carter, The Woodlands, TX
5008	Orange County	FL	Sep-10	Mar-11	FDOT ESM97	590' of 12" - 60" CIPP	Trevor Williams	407.482.4039	\$ 2,391,312.00	31650737	FDOT, Orlando, FL	Engineer Orlando, FL
5007	Orlando	FL	Sep-10	Dec-10	Ranger Drainage - Culvert Rehabilitation	900' of 24-60" CIPP	Cecil Davis	407.568.5502	\$ 214,488.45	46281803	Ranger Drainage District	Engineer AECOM, Houston, TX
5006	FL, Wayne	IN	Nov-10	Mar-11	General CIPP Package #1	13321' of 8" - 10" CIPP	Dan Smith	260.240.1582	\$ 1,435,769.00	46324676	City of Ft. Wayne, IN	Engineer AECOM, Houston, TX
5005	The Woodlands	TX	Oct-10	Mar-11	San Jacinto River - WWTP No. 1 Trunk Sewer	1840' of 36" - 60" CIPP	Bruce Baumeil, Const. Mgr. AEC	713.267.2851	\$ 815,700.00	46287537	San Jacinto River Authority	Engineer Williamsburg, VA
5004	Williamsburg	VA	Aug-10	Aug-11	Flektan Rehab - James County	11551' of 8" - 21" CIPP	The Cantwell	757.251.6670	\$ 1,616,966.00	31650739	James City County	Engineer Johns Island, NC
5003	Johns Island	SC	Aug-10	Aug-11	Seabrook Island 2010 CIPP	Clean/TV	John B. Wells	843.769.0051	\$ 114,432.00	31650738	Seabrook Island Prop. Owners	Engineer Bloomington, IN
5002	Worthington	IN	Nov-10	Nov-10	Stormwater Improvements, Phase 1	240' of 19" CIPP	Brad Armstrong	812.336.4452	\$ 43,700.00	46295895	Crider & Crider	Engineer Cincinnati, OH
5001	Cincinnati	OH	Aug-10	Dec-12	CIPP Installation at #2 Pinhurst	300' of 8" CIPP	David Werrmann	513.861.2619	\$ 24,000.00	31650683	Baliman & Bohi	Engineer Sub to Reynolds, Inc., Fairburn, GA
4999	Parkersburg	LA	Nov-10	Dec-12	Sharp Road/Florida Blvd. Sewer Rehab.	156504' of 6" - 36" CIPP	John Tucker	285.768.8883	\$ 8,150,143.00	46377137	Parkersburg Utility Board	Engineer Parkersburg, Utility Board
4998	Parkersburg	WV	Sep-10	Mar-11	Parkersburg Utility Board-Contr. 10-1	8700' of 30" CIPP, MH, Svc Lateral	Scott Holmes - Chief Engineer	304.485.8541	\$ 1,662,824.00	46377137	City of Baton Rouge, LA	Engineer City of Margate, Env/Eng Svc
4997	Margate	FL	Sep-10	Mar-11	City of Margate - 8" U-Liner	1065' of 8" U-Liner	Gregory "Gus" Gustitus	954.974.0828	\$ 130,225.00	46286788	Western Wayne Regional Sewer District	Engineer City of Margate, Env/Eng Svc
4996	Orlando	FL	Oct-10	Nov-10	Western Wayne Regional-2010 Sewer Reh.	5,343' of 10" - 12" CIPP; MH Renew	Mark Sullivan, PM	812.734.4545	\$ 190,083.00	46286788	Western Wayne Regional Sewer District	Engineer Landmark Contracting, Inc
4995	Vanceburg	KY	Aug-10	Dec-10	Sewer Separation/Rehabilitation	24" CIPP	John Schmidt	407.764.0100	\$ 17,550.00	46286788	Landmark Contracting	Engineer Vanceburg, KY
4994	Columbia	SC	Aug-10	Aug-10	Greene St. Sewer Rehabilitation	Cleaning & Root Removal	Sam Fleming, Engineer	806.796.8603	\$ 65,000.00	46286770	City of Vanceburg, KY	Engineer Columbia SC
4993	New Albany	IN	Aug-10	Aug-10	I-64 INDOT	1398' of 18" CIPP	Peter Goodwith	803.929.1181	\$ 68,502.00	46286770	Columbia SC	Engineer Columbia SC
4992	Columbus	GA	Nov-10	Dec-10	Bruce Avenue	4,500' of 15" - 24" CIPP	Philip Adams	706.649.3471	\$ 275,000.00	10780441	Columbus Water Works	Engineer Columbus Water Works
4991	McMurray	PA	Jul-10	Jan-11	Peters Township - Gateshead Drive	793' of 8" CIPP	John Zemina, VP	724.941.4180	\$ 169,700.00	10780441	Peters Township	Engineer Peters Township
4990	Largo	FL	Aug-10	Oct-10	City of Largo	50' of 60", 443' of 72" CIPP	Jim Wheaton	727.587.6713	\$ 309,630.00	46377137	City of Largo	Engineer City of Largo
4989	Princeton	NJ	Aug-10	Oct-10	Borough of Princeton	8925' of 8" CIPP	Robert Hough	609.252.2364	\$ 333,937.50	46377137	Borough of Princeton NJ	Engineer Borough of Princeton NJ
4988	Burlington	VT	Jul-10	Nov-10	CIPP Sewer	800' of 42x30", 434' of 20" CIPP	Steve Roy	802.863.9094	\$ 207,022.00	46377137	City of Burlington	Engineer City of Burlington
4987	Deerham	MA	Aug-10	Oct-10	Needham	1330' of 8" CIPP	Lester Valente	781.329.1044	\$ 47,925.00	46377137	Beta Group	Engineer Beta Group
4986	Wallingford	ME	Jul-10	Jun-11	CIPP Service 2010-11	10,749' of 8" - 16" CIPP	Terry Smith	203.949.2677	\$ 474,430.00	46286737	Town of Wallingford	Engineer Jasper Waterworks & Sewer Board
4985	Jasper	AL	Aug-10	Dec-10	Jasper Waterworks & Sewer Board	Clean/TV	Donald Walch	937.333.3725	\$ 134,670.00	46286737	Jasper Waterworks & Sewer Board	Engineer Jasper Waterworks & Sewer Board
4984	Dayton	OH	Aug-10	Dec-10	MH & Pipe Rehabilitation	1030' of 42"	Scott Holmes - Chief Engineer	937.333.3725	\$ 638,424.00	46286737	City of Dayton	Engineer City of Dayton
4983	Deerfield Beach	FL	Aug-10	Sep-10	City of Deerfield Beach	667' of 8", 280' of 12", 12" CIPP	Fred Scott	954.480.4403	\$ 36,319.52	46286737	City of Deerfield Beach	Engineer City of Deerfield Beach
4982	Chepin Falls	OH	Aug-10	Oct-10	Board of Lake Co. - S5 Replace 3.13-5	2630' of 8" CIPP	Randy Fries, PE	440.516.2285	\$ 118,660.00	46286737	City of Dayton	Engineer City of Dayton
4981	Ashabula	OH	Aug-10	Nov-10	W. 30th Street Lining	1500' of 18" - 24x33	Bob Boyle	440.953.1567	\$ 98,400.00	46286737	City of Ashabula	Engineer City of Ashabula
4980	Orlando	FL	Jul-10	Aug-10	Atlantic Civil Engineering - 15" CIPP	391' of 15" CIPP	Jill Argostino	407.277.8410	\$ 31,280.00	46286737	Atlantic Civil Constructors	Engineer Atlantic Civil Constructors
4979	Indianapolis	IN	Aug-10	Aug-10	United Water	288' of 27" CIPP	Marcia Mitchell	317.639.7000	\$ 69,120.00	46286737	United Water	Engineer Indianapolis, IN
4978	Toledo	OH	Jul-10	Sep-10	East Wooster Street	1340' of 10 & 12" CIPP	Mike Robarge	419.536.8229	\$ 60,260.00	46286737	City of Bowling Green	Engineer Indiana, IN
4977	Pittsburgh	PA	Jul-10	Jul-10	SHACOG - Seabolt Road Sewer	1120' of 10" CIPP	Dan, Proj. Manager	724.779.4777	\$ 47,590.00	46286665	SHACOG	Engineer Sub to Crestline Paving
4976	Columbus	OH	Jul-10	Jul-10	Parsons/Livingston	Sewer Rehabilitation	Jon Gehlie - PM	614.451.2242	\$ 313,758.00	46286665	SHACOG	Engineer Sub to Nicholas Savko
4975	Number Not Used	OH	Jul-10	Jul-10	Parsons/Livingston	Sewer Rehabilitation	Jon Gehlie - PM	614.451.2242	\$ 313,758.00	46286665	SHACOG	Engineer Sub to Nicholas Savko
4974	Summitt County	OH	Aug-10	Oct-10	Q-830 Warner Road	2274' of 24" CIPP	John Smith - PM	930.628.4811	\$ 159,180.00	46286665	Summitt County	Engineer Sub to Wingfoot Rentals
4973	Atlanta	GA	Jul-10	Jul-10	Site Transfer Work	2700' of 8" CIPP	Chandra Horton	770.263.7294	\$ 105,540.00	46286665	City of Atlanta	Engineer Sub to Site Engineering, Inc
4972	Gwinnett Co.	GA	Jul-10	Jul-11	Sanitary & Force Main Rehabilitation	5,368' of 8" - 12" CIPP	Jeff Callaway	615.325.3374	\$ 465,037.00	46286665	Gwinnett County	Engineer Sub to Portland Utilities
4971	Denver	IN	Jul-10	Jul-10	INDOT - R-32181-A	430' of 42" - 54" CIPP	Tim Yarberry	765.376.5783	\$ 127,010.00	46286665	INDOT; Sub to Yarberry	Engineer Sub to Yarberry
4970	Medora	IN	Sep-10	Oct-10	Phase II Sewer Systems	2823' of 8" - 10" CIPP	Rachel Lockhart	317.789-4551	\$ 110,068.00	46286665	Town of Medora IN	Engineer Wesler Engineering, Indianapolis, IN
4969	Greenbelt	MD	Jul-10	Oct-10	NASA Goddard Space - Space Repairs	46' of 6", 157' of 8" CIPP	Brian Evans	410.923.1182	\$ 52,690.00	46286665	TRB Specialty	Engineer TRB Specialty
4968	Deltona	FL	May-10	Sep-10	Sanitary 2010	19998' of 8" CIPP	Jeff Elder	386.878.8100	\$ 700,000.00	46286665	City of Deltona	Engineer City of Deltona
4967	Winter Springs	FL	Jul-10	Nov-10	2010 Sewer Rehab	3605' of 8" CIPP	Dan Choney	407.327.1800	\$ 126,175.00	46286665	City of Deltona	Engineer City of Deltona
4966	Tarapur	FL	Jul-10	Nov-10	Lake County	400' of CIPP	Susan Dugan	352.343.9839	\$ 129,576.00	46286665	Lake County Public Works	Engineer Lake County Public Works
4965	Clearwater	FL	Jul-10	Sep-10	PO ST1106592	Repair 30" Storm	Alvin Crisler	727.562.4600	\$ 20,220.00	46286665	City of Clearwater	Engineer City of Clearwater
4964	Decatur	AL	Sep-10	Sep-10	BP Amoco	Repair 30" Storm	Alan Crisler	256.340.5609	\$ 169,000.00	46286665	BP	Engineer BP
4963	Clermont	FL	Jul-10	Aug-10	PO 63010-18R	2757' of 8" U-LINER	James Kinser	352.241.0178	\$ 261,690.00	46286665	City of Clermont	Engineer City of Clermont
4962	Phenix City	AL	Jul-10	Aug-10	Cartle Fuels #2 Storm Rehabilitation	250' of 42" CIPP	Sam Fleming, Engineer	706.332.0934	\$ 50,000.00	46286665	Phenix City	Engineer Phenix City
4961	New Port Richey	FL	Jun-10	Aug-10	2010 Gravity Sewer	890' of 10" CIPP; LATERALS; Uline	Dominic Belizaga	727.841.4546	\$ 200,000.00	46286665	City of Port Richey	Engineer City of Port Richey
4960	Grand Rapids	MI	Jul-10	Aug-10	Ken County	18" - 30" Storm Sewer	Bruce Bitley, Asst. Maint. Direct	407.327.4930	\$ 25,476.00	46286665	Hall Company, Inc	Engineer Hall Company, Inc
4959	Orange County	FL	Jun-10	Jul-10	Volusia County High School "DDO"	4,102' of 51x40", 45x36", 61x48"	Jeff Jones - OIM	440.951.3904	\$ 1,082,926.00	46286665	NEORSD	Engineer Sub to Marous Brothers
4958	Willoughby	OH	Jul-10	Jul-11	Combined Sewer Overflow	132' of 36" CIPP	Gordon Kiser	407.327.4930	\$ 44,028.00	46286665	Hall Company, Inc	Engineer Hall Company, Inc
4957	Murora	IN	Jun-10	Oct-10	Westside/Decatour St. LF Rehab	6900' of 8" CIPP	Carl Pearson	317.347.3304	\$ 201,225.00	46286665	NEORSD	Engineer Sub to Marous Brothers
4956	Michigan City	IN	Jun-10	Dec-10	INDOT - Repair of Existing Storm Sewer. LaPorte	Various CIPP Lining	Joseph Pearson	847.777.7560	\$ 619,205.00	46286665	INDOT	Engineer Regional Water Resources Agency
4955	Owensboro	KY	Aug-10	Dec-10	FY 10-2, # 2010-13	6282' of 8" - 15" CIPP	Eric Glavin, P.E.	270.687-8452	\$ 197,907.00	46286665	Regional Water Resources Agency	Engineer Regional Water Resources Agency
4954	Auburn	AL	Jun-10	Jul-10	2010 CIPP Storm Drain	Storm Drain Rehab	George Holmes	334.501-3110	\$ 49,990.00	46286665	City of Auburn	Engineer City of Auburn
4953	Prince Frederick	MD	Jun-10	Jun-10	Calvert County	612' of CIPP, Lateral Lining	Jim Strohecker	410.226.1286	\$ 20,000.00	46286665	Strohecker, Inc	Engineer Strohecker, Inc
4952	Columbus	GA	Aug-10	Sep-10	Columbus Consolidated - Contract 2 Stimulus	2,315' of 15" - 24" CIPP	Philip Adams	706.633.4105	\$ 119,930.00	46286665	Columbus Consolidated Govn., GA	Engineer Columbus Consolidated Govn., GA
4951	Number Not Used	GA	Aug-10	Sep-10	Columbus Consolidated - Contract 2 Stimulus	2,315' of 15" - 24" CIPP	Philip Adams	706.633.4105	\$ 119,930.00	46286665	Columbus Consolidated Govn., GA	Engineer Columbus Consolidated Govn., GA
4950	Northwood	OH	Jul-10	Sep-10	Pikington North America	30' Storm	Cliff Fleener	419-247-4538	\$ 6,599.37	46286665	Pikington North America, Inc	Engineer Pikington North America, Inc



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Engineer
4948	West Carrollton	OH	Jun-10	Sep-10	Sanitary Sewer Improvements	6,793' of 8" - 12" CIPP	Maureen Parsons, PE	937-859-5194	\$ 341,136.00	City of West Carrollton	City of West Carrollton
4949	Conway	NC	Jul-10	Jul-11	CWMAFE Sewer Rehabilitation	3,120' of 8" - 10" CIPP	Eric James	525-585-0488	\$ 1,662,860.00	Town of Conway	Town of Conway
4947	Orlando	FL	Apr-10	Apr-11	Orange County Sanitary 99-1063-PH	Various CIPP Lining	Patty Hobbs	407-836-5456	\$ 2,099,545.00	Orange County	Orange County
4946	Paoli	IN	May-10	Nov-10	Phase II LTCP Sewer Rehab	203' of 42" CIPP	Mark Sullivan, PM	317-886-1177	\$ 91,561.00	Town of Paoli	Commonwealth Engineering, Indianapolis, Sub to W.E. Contracting
4944	Tamarac	FL	Sep-10	Sep-11	Storm Drain Pipe	Cleaning of Lines	Bill Lewis	770-560-6750	\$ 63,780.00	City of Tamarac	City of Tamarac
4943	Charlotte	NC	Jun-10	Jul-10	5905 Virco Court - Storm Water Maintenance	160' of 15"; 32' of 18"	Jimmy Knight	704-371-6682	\$ 50,000.00	RIP Corporation	RIP Corporation
4942	Collerville	TN	5ep-10	Dec-10	Bluff TC2009-05 Rehab	13820' of 8"-15" CIPP	Murray Beard	901-853-3215	\$ 401,815.00	Town of Collerville	Town of Collerville
4941	Belmont	MA	Jun-10	Nov-10	Belmont - MA	5690' of 6" - 12" CIPP	Paul Scenna	978-937-0909	\$ 305,040.00	Town of Belmont	Town of Belmont
4940	Manchester	NH	Jun-10	Aug-10	Sewer Reconstruction 2010	270' of 15"; 520' of 20" CIPP	Ron Buttler	603-934-4869	\$ 79,500.00	RD Edmunds & Sons	RD Edmunds & Sons
4939	Walpole	MA	Jun-10	Aug-10	Yr 3 - VJ Removal	2400' of 8" - 21" CIPP	Joseph Perotti, NEPCCO	203-228-3690	\$ 134,000.00	NEPCCO	NEPCCO
4938	Columbia	SC	Jun-10	Jun-10	Pelham Drive Sewer	1273' of 8" - 12" CIPP	Peter Goodwin	803-928-1183	\$ 34,335.00	Sub to Trussell Brothers	Sub to Trussell Brothers
4937	Greenville	SC	Jun-10	Oct-10	Parker Sewer District R6 & R14 Rehabilitation	20,844' of 8"-12" CIPP	Julie Davis	864-467-4030	\$ 755,065.00	Parker Sewer & Fire Subdistrict	Sub to Long Utility Construction
4936	Meigs	GA	Jun-10	Jul-10	West Depot Street	815' of 8" CIPP	Jason Anderson	229-683-3124	\$ 22,500.00	Meigs GA	Sub to Calenn Construction
4935	Merrillville	IN	Jul-10	Aug-10	Independence Hill - Young America Phase 2	2626' of 8"-12" CIPP	Brian Smolar	219-769-9986	\$ 178,889.00	Independence Hill Cons. Dist	North West Engr., Gary, IN.
4934	Chapel Hill	NC	May-10	May-10	OWASA - Wildwood Drive	69' of 8" CIPP	Darren Berger	919-537-4240	\$ 15,565.00	OWASA	OWASA
4933	Greewood	GA	May-10	Jun-10	Greewood Effluent Sewer Rehab	1475' of 15" CIPP; CCTV; MH Rehab	Tommy Griffin	478-477-5171	\$ 80,395.00	Sub to Tommy L. Griffin Plmbg.	Sub to Tommy L. Griffin Plumbing
4932	Newport	RI	May-10	Jul-10	City of Newport RI	1233' of 18" CIPP	Joe Perotti	860-274-5469	\$ 117,140.00	New England Pipe Cleaning Co.	New England Pipe Cleaning, CO.
4931	Gulfport	MS	Jun-10	Jul-10	Manhole Rehabilitation	Manhole Rehabilitation	Amanda Gillespie	770-569-4040	\$ 24,500.00	Reynolds Inc	yates Construction
4930	Gulfport	MS	Jun-10	Jul-10	West Well Rehabilitation	Rehabilitation	Suss Shelton	770-569-4040	\$ 34,884.00	Reynolds Inc	yates Construction
4929	Pinellas Park	FL	May-10	May-11	City of Pinellas Park	9500' of 8" CIPP	Jim Davis	727-541-0771	\$ 470,203.00	Pinellas Park	Pinellas Park
4928	Pinellas Park	FL	May-10	May-11	City of Pinellas Park	5859' of 12" - 54" CIPP	Kevin Haggard	859-351-9230	\$ 108,500.00	City of Pinellas Park	City of Pinellas Park
4927	Richmond	KY	May-10	Jun-10	Blue Grass Army Depot	3900' of 8" CIPP	Kevin Haggard	727-541-0771	\$ 468,243.50	Blue Grass Army Depot	Richmond, KY
4926	Louisville	KY	May-10	Jun-10	Seaboard Sewer Upgrade	13300' of 8" CIPP	Harry Hareford	502-353-1284	\$ 54,530.00	Timberwood II Development	Louisville, KY
4925	Greenwood	SC	May-10	Jul-10	Seaboard Sewer Upgrade	700' of 8" - 200' of 15" CIPP	Kevin Moorhead	864-336-0888	\$ 55,900.00	Moorhead Construction	Moorhead Construction
4924	Margate	FL	May-10	Aug-10	City of Margate - PO 101104	4822' of 8" CIPP; Laterals	Gregory "Gus" Gustitus	954-972-0828	\$ 174,935.00	City of Margate	City of Margate
4923	Largo	FL	May-10	Jun-10	City of Largo	U-Linear - 673' of 8"	Jim Wheaton	727-587-6713	\$ 20,190.00	City of Largo	City of Largo
4922	Cooper City	FL	May-10	Jun-10	City of Cooper City	570' of 8" - 200' of 10" CIPP; Laterals	John Rinehart	954-772-0075	\$ 23,760.00	LMP Pipe Renewal	LMP Pipe Renewal
4921	Archbald	PA	May-10	Jul-10	Archbald, PA	1864' of 12"; 2060' of 15"; 250' of 18"	Tony Grizanti	570-876-5744	\$ 222,222.00	Borough of Archbald	Borough of Archbald
4920	Stoughton	MA	May-10	May-10	Town of Stoughton	142' of 8" - 10" CIPP	Joseph Perotti, NEPCCO	203-228-3690	\$ 57,964.00	NEPCCO	NEPCCO
4919	Flowers Branch	GA	Apr-10	May-10	Sewer Rehabilitation	975' of 10" - 12" CIPP	Carl Smith	770-967-6371	\$ 45,498.00	City of Flowers Branch	City of Flowers Branch
4918	West Palm Beach	FL	May-10	Jun-10	City of West Palm Beach 24" Liner	220' of 24" CIPP	Kevin Schwiderson	561-333-2109	\$ 24,365.00	CHAZ Equipment Engineering	CHAZ Equipment Engineering
4917	Birmingham	AL	Jun-10	Jun-10	Railroad Park Sewer	900' of 8" CIPP	Andre Bilbas	205-354-2424	\$ 26,000.00	City of Birmingham	City of Birmingham
4916	District Heights	MD	Mar-10	Aug-11	WSSC - Hardwood Estates C14841608	5730' of 8" CIPP	Crystal Sawoy	301-208-7316	\$ 2,923,470.00	WSSC	WSSC
4915	Largo	FL	Jul-10	Jan-11	City of Largo - Interceptor Cleaning/Video Inspe	24"-30" pipe - Cleaning/Video	Jim Wheaton	727-587-6740	\$ 640,000.00	City of Largo	City of Largo
4914	Clearwater	FL	Jul-10	Jul-10	Clean & Television	8' to 36" CCTV/Cleaning	Lan-anh Nguyen	727-652-4600	\$ 8,000,000.00	City of Clearwater	City of Clearwater
4913	Newport	ME	May-10	Jul-10	NewPort ME	2980' of 6" - 15" CIPP	Scott Bridges	207-848-5082	\$ 110,240.00	S.H. Bridges	Dringo Engineer
4912	Clearwater	FL	Mar-10	Mar-12	Phellas Co - Piping/090-0032	Various CIPP Lining	Bart Diebold	727-464-8873	\$ 752,325.14	Phellas County Utilities	Phellas County, FL
4911	Marietta	GA	Mar-10	Mar-10	Dobbins Air Force Base	Pipe Bursting; By-Pass Pumping	Braig Carrett, PM	707-982-4777	\$ 30,000.00	Piedmont Mechanical Inc	Piedmont Mechanical Inc
4910	Winter Park	FL	Apr-10	Dec-10	2010 Sanitary Sewer	Various 8" - 15" CIPP	Craig Campbell	407-327-1800	\$ 2,306.00	City of Winter Park, FL	City of Winter Park, FL
4909	Winter Springs	FL	Apr-10	Apr-10	PO 00102919-00	100' of CIPP	Zynka Perez	407-327-1800	\$ 2,306.00	City of Winter Springs	City of Winter Springs
4908	Princes Lake	IN	May-10	Oct-10	Division E Sewer Rehabilitation	201'22' of 8"-24" CIPP	Jeff Point, PE	317-889-1177	\$ 1,207,925.00	Town of Princes Lake	Commonwealth Engineering, Indianapolis, Baltimore County
4907	Parkville	MD	May-10	Dec-10	Branchiff Road	8033' of 8"-21" CIPP	Jim Pilon	410-887-3531	\$ 464,765.00	Baltimore County	Baltimore County
4906	Dallas	TX	Apr-10	May-10	Rowlett/Cottonwood 60"	581' of 60" CIPP	Doug Super	817-447-0320	\$ 275,975.00	Dallas TX	Dallas TX
4905	League City	TX	Apr-10	Aug-10	2009 Storm Sewer	4,165' of 18"; 36" CIPP	Tom Silies	713-622-9264	\$ 444,490.00	League City, TX	League City, TX
4904	Montgomery	PA	Apr-10	Sep-10	Upper Montgomery Sewer Rehabilitation; Cont	Various CIPP Lining	George B. Keiser	610-313-3100	\$ 581,009.00	Upper Montgomery	Upper Montgomery
4903	Houston	TX	Feb-10	Mar-10	Remington MUD # 21	221' of 15" CIPP	Alex Matulis - EIT	713-784-4830	\$ 33,367.00	MUD 31	Sander Engineering
4902	Largo	FL	Apr-10	Aug-10	Storm Sewer Lining	Storm Sewer Rehab	Jim Wheaton	727-587-6713	\$ 197,000.00	City of Largo	City of Largo
4901	Greenville	NC	Mar-10	Sep-10	Green Mill Run Outfall	3349' of 24" CIPP; MH; PR	Christopher S. Garrett	757-383-6212	\$ 769,079.00	Greenville Utilities Comm.	Greenville, NC
4900	Knoxville	TN	Mar-10	Jun-10	Loves Creek Mini 26A3	5000' of 8" CIPP	Felicia Sutherland	865-524-2911	\$ 280,150.00	Knoxville Utilities Board	Knoxville, TN.
4939	Santa Claus	IN	Mar-10	Apr-10	CIPP Lining	307' of 8" CIPP	Russ Lufthy	812-544-3228	\$ 15,350.00	Town of Santa Claus	Town of Santa Claus
4898	Carrollton	GA	Mar-10	Jun-10	Southwire Storm Drain Rehabilitation	CIPP	Cliff Fiebler	419-247-4538	\$ 90,000.00	Carrollton, GA	Carrollton, GA
4897	Frankfort	KY	Mar-10	Apr-10	West Main Street	Sewer Investigation	Joe Greider, PE	502-693-9800	\$ 29,700.00	Frankfort, KY	HMB Professional, Frankfort, KY
4896	Cookeville	TN	Apr-10	Sep-10	Ridgedale Driver Sewer	8415' of 8"-18" CIPP	Barry Turner, PE	931-520-5227	\$ 421,000.00	Frankfort, KY	City of Cookeville
4895	Clarksville	IN	Mar-10	Sep-10	TV/Clean LTCP	Storm Cleaning 8"-72"	Tom Clevidence, Town Engineer	317-889-1177	\$ 4,200.00	Clarksville, IN	Clarksville, IN
4894	Paoli	IN	Mar-10	Sep-10	Margate Gravity Sewer Rehab 2010	3238' of 8" CIPP	Gregory Gus Gustitus	954-972-0828	\$ 120,890.00	City of Margate Env/Eng. Serv	Commonwealth Engineering, Indianapolis, Paoli
4893	Margate	FL	Mar-10	Sep-10	Kings Mt. National Military Park	1200' of 8" CIPP Lining	Charlotte Banks	856-848-0919	\$ 68,362.00	Relly Construction	City of Margate Env. & Eng. Services
4892	Blacksburg	SC	TBD	TBD	Goose Creek Trunk Lines	CIPP	Bill Coates, Supervisor	713-782-0042	\$ 2,857,910.00	City of Bawtown, TX	City of Bawtown, TX
4891	Baytown	TX	Mar-10	Mar-10	Sewer Extension - Northport	1050' of 8" CIPP	Tom Halle, VP	205-423-5045	\$ 32,000.00	Onyx Construction	Onyx Construction
4890	Northport	AL	Mar-10	Mar-10	Sewer 6" CIPP Sewer Lining	3598' of 8"-10" CIPP	Jay Crawford	864-967-9531	\$ 98,441.00	City of Simpsonville	City of Simpsonville
4889	Simpsonville	SC	Mar-10	Jul-10	School Street CIPP	1400' of 8" CIPP	Michael Giorio	321-433-8710	\$ 142,878.50	City of Cocoa	City of Cocoa
4888	Cocoa	FL	Feb-10	Jun-10	Sanitation District 1 - Collection System	CIPP	Dick Warner	513-245-1478	\$ 2,064,197.00	Sanitation District 1	Sanitation District 1
4887	Fort Wright	KY	Feb-10	Dec-10	City of Dunesin - Stormwater Utility	2415' of 24-36" CIPP	Keith Fogarty	727-298-3232	\$ 308,940.25	City of Dunesin	City of Dunesin
4886	Dunesin	FL	Feb-10	May-10	Cummins Plant - Effluent Line - Storm Drain Lin	40' of 18" CIPP	Seth Bramaman, PM	812-372-8441	\$ 9,000.00	Cummins Corp	Sub to Force Construction
4885	Columbus	IN	Mar-10	Jul-10							



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4884	Gary	IN	Mar-10	Apr-10	Hasse Construction	18" of 15" CIPP	Brian Staresina, PM	708-862-2450	\$ 19,270.00	Hasse Construction	Hasse Construction	City of Sandy Springs
4885	Sandy Springs	GA	Feb-10	Dec-10	Stormwater/Drain	Various CIPP Lining	Jim Seaba, P.E.	770-846-6000	\$ 1,440,569.00	Superior Springs	Superior Springs	Superior Industrial Maintenance Company
4882	Cliffside	NC	Feb-10	Mar-10	Cliffside Clarifier Tank Pipe Lining	120' of 8" & 30" CIPP	Ken Gatlin	704-143-2044	\$ 39,000.00	Superior Industrial Maint. Co.	Superior Springs	City of Delaware
4881	Delaware	OH	Jul-10	Jun-11	City of Delaware - Toledo St.	CIPP Lining	Perry Mickley - PM	740-203-1904	\$ 155,077.00	City of Delaware	City of Delaware	City of Delaware
4879	Wallingford	CT	Jul-10	Jun-11	CIPP Rehabilitation 2010	Various CIPP Lining	Terry Smith	203-948-2677	\$ 490,000.00	Town of Wallingford	Town of Wallingford	Spotsylvania County
4876	Spotsylvania	VA	Mar-10	Jun-10	Sewer Pipeline Rehabilitation	11700' of 8" CIPP	Dalma Armstrong	540-507-7703	\$ 305,230.00	International Fidelity Insur.	Spotsylvania County	Spotsylvania County
4875	Prince Frederick	MD	Mar-10	Mar-10	Prince George Co. - Glasgow Court CIPP	395' of 15" & 21" CIPP	Robert Minster	800-333-4167	\$ 43,575.00	International Fidelity Insur.	Spotsylvania County	Fassano Archons & Associates
4874	Brookville	MD	Feb-10	May-10	Calvert County	12100' of 12" CIPP	Jim Strohecker	410-269-1286	\$ 55,222.50	Strohecker Inc	Town of Brookville	Strohecker, Inc
4873	Marion	OH	Feb-10	May-10	Contract 2 Rehabilitation	5000' of 8" CIPP	Craig Terrell	317-347-3650	\$ 308,790.00	Strohecker Inc	Town of Brookville	Strohecker, Inc
4872	Marion	OH	Feb-10	May-10	West Center Street	5691' of 33" / 36" / 39" / 42"	Jim Bischoff	740-387-2240	\$ 1,958,316.00	City of Marion OH	City of Marion OH	GRW Engineers, Indianapolis, IN.
4871	Marion	OH	Feb-10	May-10	Columbia Street Lining	4212' of 27" / 30" / 36" / 66"	Jim Bischoff	740-387-2240	\$ 1,395,566.00	City of Marion OH	City of Marion OH	GRW Engineers, Indianapolis, IN.
4870	Corpus Christi	TX	Feb-10	May-10	USO & Whitecaps	Various CIPP Lining	James Parish	361-855-2535	\$ 76,150.00	City of Marion OH	City of Marion OH	Corpus Christi
4869	Apopka	FL	Jan-10	Mar-10	City of Apopka - PO 96527	8600' of 8" CIPP	Brian Bishop	407-703-1731	\$ 30,300.00	City of Apopka	City of Apopka	City of Marion OH
4868	Marion	OH	Jan-10	Mar-10	Plaza Sewer Rehabilitation	12,200' of 8" - 24"	Jim Bischoff	740-387-2240	\$ 284,655.00	City of Marion OH	City of Marion OH	City of Marion OH
4867	Pittsburgh	PA	Jan-10	Mar-10	Municipality of Mt. Lebanon	1880' of 8"	Mat Bagaley - Engineer	419-921-4030	\$ 935,700.00	Pittsburgh, PA	Pittsburgh, PA	Pittsburgh, PA
4866	Flint	MI	Jan-10	Mar-10	Lecher Dr. Sewer Rehab	270' of 36" CIPP	Randy Fries, PE	810-789-7155	\$ 46,500.00	City of Apopka	City of Apopka	City of Marion OH
4865	Charlotte	NC	Feb-10	Feb-10	Cats Bus Storm Water	215' of 36" CIPP	William Cornett	704-376-6372	\$ 56,400.00	Sub to Young's Environmental	Sub to Young's Environmental	Sub to Young's Environmental
4864	Winter Springs	FL	Feb-10	Feb-10	City of Winter Springs	400' of 12" CIPP Lining	Zynka P. Perez, Utility Mgr.	407-327-1800	\$ 36,120.00	Sub to Showalter Constr. Charlotte, NC	Sub to Showalter Constr. Charlotte, NC	Sub to Showalter Constr. Charlotte, NC
4862	Falmouth	ME	Feb-10	Mar-10	Carroll St. Lining	Various CIPP Lining	Pete Clark	207-781-4462	\$ 20,000.00	City of Winter Springs, FL	City of Winter Springs, FL	City of Winter Springs, FL
4861	Knoxville	TN	Feb-10	Apr-10	Lake Forest	Various CIPP Lining	W.L. Halley	865-521-6677	\$ 44,750.00	Town of Falmouth	Town of Falmouth	Town of Falmouth
4860	Miami Springs	FL	Nov-09	Apr-10	MDWASA's Sewer Evaluation	Clean/TV/Smoke Test 243,300'	Miami-Dad	786-552-8084	\$ 267,202.00	Sub to W.S. Newell & Sons	Sub to W.S. Newell & Sons	City of Miami Springs
4859	Russellville	AL	Nov-09	Apr-10	ALDOT	Storm Sewer Rehab	Phil Turner, PM WS Newell	334-215-8000	\$ 866,974.00	City of Wingate	City of Wingate	Frazier Engineering, Joe Hughes, 704-827-878
4858	Wingate	NC	Jan-10	Dec-10	Sewer Rehabilitation at Ray Branch	29000' of 8"-12" CIPP	Drew Blanchard	704-233-4042	\$ 2,087,249.00	Sebring, FL	Sebring, FL	Sebring, FL
4857	Sebring	FL	Feb-10	Apr-10	Highlands County	CIPP	Harold Roebuck	863-402-8529	\$ 17,864.00	City of Deltona	City of Deltona	City of Port Orange
4856	Deltona	FL	Feb-10	Apr-10	Storm Sewer	1084' of 24" CIPP	Joseph Walker, Stormwater Mgr.	386-678-8100	\$ 121,995.00	City of Deltona	City of Deltona	City of Port Orange
4855	Dunwoody	GA	Apr-10	Jun-10	Dunwoody Sewer - 200955-2009-01	Various CIPP Lining	William Subersman	814-696-6280	\$ 88,750.00	Dunwoody Borough	Dunwoody Borough	Stiffler, McGraw & Assoc.,
4854	Port Orange	FL	Jan-10	Oct-10	2010 CIPP Rehabilitation	CIPP Rehabilitation	Bobbi Palmer	386-506-5500	\$ 503,772.00	City of Port Orange	City of Port Orange	City of Port Orange
4853	Orlando	FL	Jan-10	Jan-11	Orange Co. Project Y8-11-7-2 Year 3	15" - 84" CIPP	John Schmidt	407-835-5647	\$ 3,153,705.00	Orange County Water & Sewer Auth	Orange County Water & Sewer Auth	Orange County Water & Sewer Authority
4852	New Port Richee	FL	Jan-10	Jan-10	Pasco Co. 18" FM Siphone	Siphone project	Joy Stelle	727-847-8145	\$ 45,525.00	Pasco Co.	Pasco Co.	Pasco County, Utilities Operations & Maint
4851	Portland	ME	Jan-10	Mar-10	2010 Rehab Program	1900' of 8" to 12" CIPP	Bradley Roland	207-874-5846	\$ 93,700.00	City of Portland ME	City of Portland ME	City of Portland ME
4850	Cranberry Twpsh	ME	Nov-09	Apr-10	Whitehall Borough	Various CIPP Lining	David Edwards	207-454-4548	\$ 175,046.00	Sub to State Pipe Services	Sub to State Pipe Services	Sub to State Pipe Services
4849	KY DOT	KY	Nov-09	Apr-10	KYDOT - Sunamis Const. KTC 12th Bridge	5027' of 12" - 21"	Corbin Lewis	513-326-6000	\$ 353,455.00	City of Columbus, OH	City of Columbus, OH	City of Columbus, OH
4848	Columbus	OH	Dec-09	Dec-10	Annual 65040A.34	8896' of 6"-20" CIPP	Mike Griffith	614-645-4693	\$ 1,405,447.00	City of Columbus, OH	City of Columbus, OH	City of Columbus, OH
4847	Parkersburg	WV	Jan-10	Dec-10	East Street Project	15" - 84" CIPP	Craig Carruth, Project Engr.	304-488-8541	\$ 81,500.00	Parkersburg, WV	Parkersburg, WV	Parkersburg, WV
4846	Marietta	GA	Feb-10	Apr-10	Archer Western Contractors	CIPP/TV	Craig Carruth, Project Engr.	404-495-8700	\$ 99,710.00	Marietta, GA	Marietta, GA	Marietta, GA
4845	Dunwoody	GA	Dec-09	Dec-10	Miller Park Sanitary	CIPP/Stormwater	Chuck Davis PE	678-382-6700	\$ 28,220.00	Dunwoody, GA	Dunwoody, GA	Dunwoody, GA
4844	Lancaster	OH	Nov-09	Apr-10	City of Dunwoody	CIPP/Stormwater	Denise Crews	740-687-6814	\$ 367,744.00	City of Lancaster	City of Lancaster	City of Lancaster
4843	Decatur	AL	Feb-10	Feb-12	Decatur Utilities - Permanent Sewage Flow M	CIPP	Joe Downey, PE Constantine En	256-997-9199	\$ 503,040.00	Decatur Utilities	Decatur Utilities	Decatur Utilities
4842	Barrow	FL	Jan-10	Feb-10	PO 20100180 - Carter Road	333' of 18" - 60" CIPP	Doug Gable	863-534-6717	\$ 104,630.00	Polk Co.	Polk Co.	Polk Co.
4841	Cheshire	OH	Jan-10	Feb-10	AEP - Ohio Power Co. - Gavin Plant	Various CIPP Lining	Edward Schlaack	937-781-2500	\$ 5,000.00	City of Orlando	City of Orlando	City of Orlando
4840	Orlando	FL	Nov-09	Nov-10	2009-10 Annual	Unit Price Contract	Connie Royer	407-246-2367	\$ 450,000.00	AEP	AEP	AEP
4839	Sanford	FL	Dec-09	Sep-10	Seminole County 2010	Find and Fix Project	Owen Reagan	407-665-5946	\$ 243,000.00	City of Orlando	City of Orlando	City of Orlando
4838	Calhattsburg	KY	Dec-09	Dec-10	Marathon	Various CIPP	Gren Mendemhall	618-544-2121	\$ 25,000.00	Seminole County, FL	Seminole County, FL	Seminole County, FL
4836	Montgomery Co	OH	Nov-09	Apr-10	Ohio Gardens	5684' of 8" / 10"	Edward Schlaack	937-781-2500	\$ 282,233.00	Marathon	Marathon	Marathon
4835	Largo	FL	Nov-09	Apr-10	PO B-2368	CIPP	Jim Wheaton	727-587-6173	\$ 300,000.00	Montgomery Co.	Montgomery Co.	Montgomery Co.
4834	Clermont Count	OH	Dec-09	Dec-09	CIPP Rehabilitation	Various Size CIPP/Clean/TV	James Kinzer	513-321-0496	\$ 15,050.00	City of Largo Public Wrks Dept	City of Largo	City of Largo
4831	Alburt	AL	Jan-10	Mar-10	Cleaning & Camera Services	Various Size CIPP/Clean/TV	James Kinzer	352-241-0178	\$ 250,000.00	Clermont County, OH	Clermont County, OH	Clermont County, OH
4830	Writng	IN	Dec-09	Aug-10	2009 Sewer Rehabilitation	CIPP Lining	Matt Dunn, PE City of Auburn	334-501-3077	\$ 388,785.00	City of Auburn	City of Auburn	City of Auburn
4829	Waburn	MA	Nov-09	Jan-10	BP Refinery - Linnis Gibbons	CIPP Lining	Linnis Gibbons	219-392-5176	\$ 79,500.00	City of Auburn	City of Auburn	City of Auburn
4828	Melrose	MA	Nov-09	Feb-10	City of Woburn - Area 3	6338' of 8", 1290' of 12"	Joseph Perotti, NEPCCO	203-228-3690	\$ 261,456.00	SW - Linnis Gibbons	SW - Linnis Gibbons	SW - Linnis Gibbons
4827	Brookville	FL	Nov-09	TBD	City of Brookville	Sewer Cleaning and CCTV Inspect	Joseph Perotti, NEPCCO	352-344-5488	\$ 235,930.00	Sub to NEPCCO	Sub to NEPCCO	Sub to NEPCCO
4826	North Canton	OH	Oct-09	Feb-10	Portage St. W park	7800' of 8" - 15"	Richard Radackey	330-499-3465	\$ 426,595.00	City of Brookville	City of Brookville	City of Brookville
4825	Arlington	MA	Oct-09	Feb-10	Arlington 2010	4566' of 8", 15" CIPP	James Benkos	309-499-3465	\$ 426,595.00	City of North Canton	City of North Canton	City of North Canton
4824	Lewiston	ME	Nov-09	Jun-10	CIPP Lining	12031' of 8" to 30" CIPP	Joseph Perotti, NEPCCO	207-513-3006	\$ 152,448.00	Arlington, MA	Arlington, MA	Arlington, MA
4822	St. Petersburg	FL	Nov-09	Nov-09	Charlotte-Mecklenburg, Eastway & Kilborn	140' of 60" CIPP	Jan Patterson	704-507-6652	\$ 793,405.00	Sub to Onsite Development	Sub to Onsite Development	Sub to Onsite Development
4821	Melbourne	FL	Nov-09	Dec-09	Contract 06041-111	20271' of 8" - 48" CIPP	Jeff McLoughlin	727-893-6771	\$ 1,300,000.00	Sub to Onsite Development	Sub to Onsite Development	Sub to Onsite Development
4820	New Port Richee	FL	Nov-09	Nov-09	Florida Institute of Technology	455' of 18" CIPP	Mark Laney	321-863-6622	\$ 37,671.00	City of St. Petersburg	City of St. Petersburg	City of St. Petersburg
4819	Hialeah	FL	Dec-09	Nov-10	Pinecrest Dr. Lining	445' of 8" CIPP; 4" 8" Laterals	Barry Bartolino	727-841-4546	\$ 18,800.00	Florida Institute of Technology	Florida Institute of Technology	Florida Institute of Technology
4818	Daltona	FL	Dec-09	Dec-09	Sewer Main Lining 2010-1034	27000' of 8"-12" CIPP	Dominic Bellezza	305-683-5865	\$ 1,000,000.00	City of New Port Richey	City of New Port Richey	City of New Port Richey
4817	San Antonio	TX	Feb-10	Dec-10	PO 00100285-00 - Dunlap Drive	318' of 8" CIPP	Jeff Elder	388-878-8100	\$ 13,376.00	City of Hialeah	City of Hialeah	City of Hialeah
4816	Macon	GA	Dec-09	Dec-10	Central Watershed C-02	12000' of 36" CIPP Lining	Judith Coker, Project Engr.	210-233-3593	\$ 2,840,095.00	San Antonio Water	San Antonio Water	San Antonio Water
4815	Byron	GA	Dec-09	Apr-10	Corbin Ave & Sabbath Creek	Find and Fix Project	Daniel Cheek	478-743-7175	\$ 2,449,020.00	City of Dalton	City of Dalton	City of Dalton
4814	Byron	GA	Dec-09	Apr-10	Byron	CIPP	Billy Jennings	912-458-3747	\$ 375,200.00	City of Byron	City of Byron	City of Byron



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4813	Summersville	SC	Oct-09	Nov-09	Cane Bay High School	Buttubba McCoy	843.783.2007	\$ 10,493.00	Cane Bay High School	City of Columbia	Cane Bay High School	City of Columbia
4814	Columbus	OH	Oct-09	Aug-10	Oleantony River Road	Gary Bowen	614.888.0040	\$ 170,779.00	City of Columbus	City of Columbus	City of Columbus	City of Columbus
4812	Rutherfordton	NC	Nov-09	Jan-10	Sewer System Rehab 2009	Greg Finch	828.695.0263	\$ 69,850.00	Blythe Co. Construction	Blythe Co. Construction	Blythe Co. Construction	Blythe Co. Construction
4810	Roswell	GA	Oct-09	Sep-10	Stormwater CIPP Rehabilitation	Danielle Volpe, PE	770.641.3718	\$ 1,000,000.00	City of Roswell	City of Roswell	City of Roswell	City of Roswell
4809	KY DOT	KY	Oct-09	Feb-10	109th St. Bridge	Melanie Rubenstein	513.321.7774	\$ 105,935.00	Plus Construction	Plus Construction	Plus Construction	Plus Construction
4808	Orlando	FL	Oct-09	Nov-10	Orange Co. Y8-1008-J2 Year 2	John Schmidt	407.836.5635	\$ 2,926,350.00	Orange Co. Water & Sewer Authority	Orange Co. Water & Sewer Authority	Orange Co. Water & Sewer Authority	Orange Co. Water & Sewer Authority
4807	Greenville	SC	Dec-09	Nov-10	Renewable Water FY10 Division 2 Phase 2	Julie Dacus	864.299.4020	\$ 670,516.00	ReWa	ReWa	ReWa	ReWa
4806	Greenville	SC	Dec-09	Nov-10	Renewable Water FY10 Division 1 Phase 2	Julie Dacus	864.299.4020	\$ 2,449,818.00	ReWa	ReWa	ReWa	ReWa
4805	Allen Township	OH	Oct-09	Dec-09	15" Storm Rehab	Kevin Flanagan	419.722.7704	\$ 15,834.00	Allen Township	Allen Township	Allen Township	Allen Township
4804	McComb	OH	Oct-09	Dec-09	Sewer Rehabilitation	Josh Graves	419.303.3160	\$ 41,180.00	Sub to Miller Contracting	Sub to Miller Contracting	Sub to Miller Contracting	Sub to Miller Contracting
4803	Louisville	OH	Oct-09	Dec-09	Citywide Sewer Clean	Rek Cronin, Engineering Manager	727.724.1555	\$ 16,075.00	Lubrizol Advanced	Lubrizol Advanced	Lubrizol Advanced	Lubrizol Advanced
4802	Safety Harbor	FL	Oct-09	Dec-09	CIP Lining	Claude Howell	727.724.1555	\$ 420,725.00	Sub to M&M Excavating	Sub to M&M Excavating	Sub to M&M Excavating	Sub to M&M Excavating
4801	Gaylord	MI	Aug-09	Nov-09	Culvert Lining - MI DOT	Ken Nowicki	986.732.6277	\$ 710,504.00	City of Safety Harbor	City of Safety Harbor	City of Safety Harbor	City of Safety Harbor
4800	Helena	GA	Nov-09	Jun-10	Sewer Rehabilitation	Russ Brink, PE	706.878.2733	\$ 845,862.00	City of Helen	City of Helen	City of Helen	City of Helen
4799	Marrate	FL	Oct-09	Nov-09	Sewer Rehabilitation	Gus Gustus	954.972.0828	\$ 10,675.00	City of Margaret	City of Margaret	City of Margaret	City of Margaret
4798	Upper Arlington	OH	Nov-09	Nov-10	2009 Sewer Rehabilitation	Sebastian French	614.583.5957	\$ 111,965.00	City of Upper Arlington	City of Upper Arlington	City of Upper Arlington	City of Upper Arlington
4797	St. Petersburg	FL	Oct-09	Oct-10	915-91 Year 1 Sewer	Lana Longiely	727.892.5612	\$ 1,000,000.00	City of St. Petersburg	City of St. Petersburg	City of St. Petersburg	City of St. Petersburg
4796	Longwood	FL	Sep-09	Dec-09	E. Wekiva Trail	Owen Reagan	407.665.9446	\$ 175,118.00	Seminole Co.	Seminole Co.	Seminole Co.	Seminole Co.
4795	Bethel Park	PA	Nov-09	Mar-10	Sawmill Run S5 Rehab.	John Balewski	412.831.6800	\$ 689,500.00	Bethel Park	Bethel Park	Bethel Park	Bethel Park
4794	West Pottsgrove	PA	Sep-09	Dec-09	Saw Mill Run	John Balewski	412.831.6800	\$ 689,500.00	Bethel Park	Bethel Park	Bethel Park	Bethel Park
4793	Billerica	MA	Sep-09	Dec-09	Elm St. Rehab	John Yoder	510.488.7420	\$ 84,540.00	Township of West Pottsgrove	Township of West Pottsgrove	Township of West Pottsgrove	Township of West Pottsgrove
4792	Willton Manors	NH	Sep-09	Dec-09	2009 Sewer Rehabilitation	Joseph Perotti, NEPCCO	203.228.3690	\$ 25,000.00	Town of Billerica	Town of Billerica	Town of Billerica	Town of Billerica
4791	Milton	MA	Sep-09	Dec-09	Island St. Rehab	C. Stanley Schultz	603.654.9451	\$ 50,150.00	Town of Willton, NH	Town of Willton, NH	Town of Willton, NH	Town of Willton, NH
4789	Atlanta	GA	Nov-09	Nov-11	SSES Contract A	Mike Cannon	203.228.3690	\$ 32,400.00	Town of Milton, MA	Town of Milton, MA	Town of Milton, MA	Town of Milton, MA
4788	Atlanta	GA	Nov-09	Nov-11	SSES Contract B	Chandra Norton	404.569.0955	\$ 2,559,402.00	Compliance Environments	Compliance Environments	Compliance Environments	Compliance Environments
4787	Phoenix	AZ	Sep-09	Sep-11	DOT - On Call Surveying	John Williams	602.506.4108	\$ 250,000.00	Maricopa Co. - DOT	Maricopa Co. - DOT	Maricopa Co. - DOT	Maricopa Co. - DOT
4786	Saugus	MA	Sep-09	Nov-09	Sewer Rehab Const. 3275	Bonnie Williams	602.506.4108	\$ 250,000.00	Maricopa Co. - DOT	Maricopa Co. - DOT	Maricopa Co. - DOT	Maricopa Co. - DOT
4785	New Martinsville	WVA	Oct-09	Jan-10	CIP Rehabilitation	Joe Attubato	781.231.4145	\$ 679,916.00	Town of Saugus	Town of Saugus	Town of Saugus	Town of Saugus
4784	Ironton	OH	Sep-09	Sep-10	Sanitary Sewer Rehabilitation	Andrew Siler	504.455.2203	\$ 429,680.00	PPG Industries	PPG Industries	PPG Industries	PPG Industries
4783	Margate	FL	Sep-09	Oct-09	LS 9 Emergency Repair	Douge Cade	954.972.0828	\$ 10,160.00	City of Ironton	City of Ironton	City of Ironton	City of Ironton
4781	Cary	NC	Oct-09	Sep-09	2009 Sewer Rehabilitation	Gus Gustus	740.532.2411	\$ 9,879,076.00	City of Margate	City of Margate	City of Margate	City of Margate
4779	St. Petersburg	FL	Sep-09	Oct-09	54th Avenue Slip Lining	William Cornett	919.460.1047	\$ 1,104,912.00	Town Cary	Town Cary	Town Cary	Town Cary
4777	West Pelzer	SC	Sep-09	Oct-09	Sanitary Sewer System Replic/Rehab - Phase I	John Zieming, VP	813.248.8978	\$ 19,895.00	Charlotte - Mecklenburg	Charlotte - Mecklenburg	Charlotte - Mecklenburg	Charlotte - Mecklenburg
4776	Decatur	GA	Oct-09	Jan-14	Sanitary Sewer System Annual L3001368	Tommy L. West	864.296.8633	\$ 91,431.00	Kimmins Contracting Corp	Kimmins Contracting Corp	Kimmins Contracting Corp	Kimmins Contracting Corp
4775	Largo	FL	Oct-09	Nov-09	Water Park Sanitary 2009	Jim Wheaton	727.587.6740	\$ 134,551.00	West Utilities Construction	West Utilities Construction	West Utilities Construction	West Utilities Construction
4774	Winter Park	FL	Sep-09	Dec-09	Water Park Sanitary 2009	Craig Campbell	407.599.3315	\$ 563,260.00	DeKalb County Watershed Mgmt	DeKalb County Watershed Mgmt	DeKalb County Watershed Mgmt	DeKalb County Watershed Mgmt
4772	Fairfield	ME	Sep-09	Sep-09	Fairfield Maine	Al Hodcock	207.873.1564	\$ 91,640.00	City of Largo	City of Largo	City of Largo	City of Largo
4770	Painette	FL	Sep-09	Oct-09	Hillsborough Co. River Oaks Liner	Ken Vanepps	941.722.0621	\$ 96,275.00	City of Winter Park	City of Winter Park	City of Winter Park	City of Winter Park
4769	Greenville	SC	Oct-09	Oct-10	ReWa FY10 Gravity Sewer & Man Rehab Ph 1	Julie Dacus	864.299.4020	\$ 1,063,896.50	Town of Fairfield, ME	Town of Fairfield, ME	Town of Fairfield, ME	Town of Fairfield, ME
4768	Greenville	SC	Oct-09	Oct-10	ReWa FY10 Gravity Sewer & Man Rehab Ph 1	Julie Dacus	864.299.4020	\$ 1,931,485.75	TLC Diversified, Inc	TLC Diversified, Inc	TLC Diversified, Inc	TLC Diversified, Inc
4767	Charlotte	NC	Sep-09	Oct-09	Hartfield Downs Dr.	Jimmy Knight	704.377.6662	\$ 35,787.00	Renewable Water Resources (ReWa)	Renewable Water Resources (ReWa)	Renewable Water Resources (ReWa)	Renewable Water Resources (ReWa)
4765	Miramar	FL	Oct-09	Jan-10	2009 Sewer Rehab FAF	Whittingham Gordon	954.883.5845	\$ 250,000.00	Charlotte - Mecklenburg	Charlotte - Mecklenburg	Charlotte - Mecklenburg	Charlotte - Mecklenburg
4763	Bradenton	FL	Sep-09	Sep-09	Manatee Co. Storm Sewer	Lana Gostkowski	941.708.7466	\$ 56,892.00	Department of Utilities	Department of Utilities	Department of Utilities	Department of Utilities
4759	Blacksburg	VA	Oct-09	Dec-09	Cedar Run Sewer Rehab	Bonnie Preas	540.961.1140	\$ 303,374.00	Public Works Transp. Stormwater	Public Works Transp. Stormwater	Public Works Transp. Stormwater	Public Works Transp. Stormwater
4757	Wilmington	NC	Aug-09	Aug-09	Mill Creek Liner	Robert Daughtry	910.332.6637	\$ 21,210.00	Town of Blacksburg	Town of Blacksburg	Town of Blacksburg	Town of Blacksburg
4756	Shippingport	PA	Aug-09	Nov-09	First Energy 24" - Sewer Rehab	Mike Pusateri	330.385.5221	\$ 37,100.00	Cape Fear PUA	Cape Fear PUA	Cape Fear PUA	Cape Fear PUA
4755	Knoxville	TN	Aug-09	Sep-09	2nd Creek - Texas Ave	Matt Willacker, PM (Morgan)	865.521.6777	\$ 101,430.00	Mike Pusateri Excv., Inc.	Mike Pusateri Excv., Inc.	Mike Pusateri Excv., Inc.	Mike Pusateri Excv., Inc.
4754	Pembroke Pines	FL	Aug-09	Nov-09	Pembroke Pines LS 16	Dan Pringle	954.435.6511	\$ 233,278.00	Sub to Morgan Contracting	Sub to Morgan Contracting	Sub to Morgan Contracting	Sub to Morgan Contracting
4753	Harris Co.	TX	Aug-09	Sep-09	Interstate MUD	Shawn Sidu - PM	713.991.6885	\$ 21,265.00	City of Pembroke Pines	City of Pembroke Pines	City of Pembroke Pines	City of Pembroke Pines
4752	High Point	NC	Aug-09	Feb-10	Obsolete Sewer Main Replacement	David Breece	336.841.0889	\$ 284,427.50	Interstate MUD	Interstate MUD	Interstate MUD	Interstate MUD
4751	Columbia	SC	Aug-09	Feb-10	Sanitary Sewer Rehabilitation	Peter Goodwin	803.929.1161	\$ 131,032.00	Breece Enterprises	Breece Enterprises	Breece Enterprises	Breece Enterprises
4749	Waterboro	ME	Aug-09	Sep-09	Bidderford, ME Foglio	Doug Foglio	207.247.4186	\$ 31,500.00	L-J General Contractors	L-J General Contractors	L-J General Contractors	L-J General Contractors
4748	Northampton	MA	Jul-09	Nov-09	Northampton MA	Mike Turomaha	413.587.1570	\$ 36,000.00	Foglio, Inc	Foglio, Inc	Foglio, Inc	Foglio, Inc
4747	Bloomfield	NJ	Aug-09	Oct-09	7788 of 8-inch & 18-inch CIPP	Al Conrad	732.933.2701	\$ 270,294.85	City of Northampton	City of Northampton	City of Northampton	City of Northampton
4746	Rockledge	FL	Aug-09	Sep-09	Rockledge Sewer Line Rehabilitation	Jim Emore	321.690.3975	\$ 185,050.00	Progressive Pipeline Mgmt	Progressive Pipeline Mgmt	Progressive Pipeline Mgmt	Progressive Pipeline Mgmt
4745	Pompano Beach	FL	Aug-09	Sep-09	Broward Co. Task #17, DD-48-49	John Morra	954.831.0902	\$ 43,927.00	City of Rockledge	City of Rockledge	City of Rockledge	City of Rockledge
4744	Watertown	CT	Aug-09	Aug-09	2 point repairs	Joe Perotti	860.274.5469	\$ 35,721.00	Broward County	Broward County	Broward County	Broward County
4743	Dublin	OH	Aug-09	Sep-09	12" Storm Sewer	Mr. Bill Grubaugh	614.410.4750	\$ 12,000.00	New England Pipe Cleaning Co.	New England Pipe Cleaning Co.	New England Pipe Cleaning Co.	New England Pipe Cleaning Co.
4742	Houston	TX	Aug-09	Aug-09	Install 360° of 8" CIPP	Alex Matulia - FEET	713.782.0042	\$ 13,210.00	Rehab Work	Rehab Work	Rehab Work	Rehab Work
4741	Syracuse	NY	Jul-09	Sep-09	IBM OU-5	Douglas Feeny	315.437.6102	\$ 113,476.00	Dominion Homes	Dominion Homes	Dominion Homes	Dominion Homes
4740	Plymouth	MI	Aug-09	Sep-09	Plymouth Charter Township 2009 Const. 2	Sudesh Soni	252.793.7141	\$ 252,053.00	O'Brien & Gere	O'Brien & Gere	O'Brien & Gere	O'Brien & Gere
4738	Jacksonville	FL	Aug-09	Sep-09	City of Jacksonville	Sheryl Kurtz	904.630.1184	\$ 24,834.00	Plymouth Charter Township	Plymouth Charter Township	Plymouth Charter Township	Plymouth Charter Township
4737	Louisville	KY	Sep-09	Dec-09	MSD Beechwood West	Wes Sydmore, SR, Technical Eng	502.540.6274	\$ 176,368.00	City of Jacksonville, FL	City of Jacksonville, FL	City of Jacksonville, FL	City of Jacksonville, FL



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4735	Cooper City	FL	Jul-09	Aug-09	Cooper City - LMK	895' of 8-inch and 10-inch CIPP	John Rinehart	954-772-0075	\$ 25,070.00	Cooper City, Broward County	Cooper City, Broward County	Sub 16 LMK Pipe Renewals
4736	Louisville	KY	Aug-09	Sep-09	Morris Forman WTP Lining	3705' of 8"-27" CIPP Lining	Way Sneider, SR, Technical Eng	502-540-6274	\$ 35,000.00	Louisville & Jefferson Co. MSD	Louisville & Jefferson Co. MSD	Sub 16 LMK Pipe Renewals
4733	Cattlesburg	KY	Aug-09	Sep-09	Marathon Oil Flood Mitigation	36" CIPP	Greg Mendemehill	618-544-2121	\$ 45,050.00	Marathon Oil	Marathon Oil	Marathon Oil
4730	Bethel Park	PA	Aug-09	Nov-09	Ruhlfed Sewer Rehab 2009-01	1257' of 8" CIPP Lining	Mark Harpster	412-751-4642	\$ 738,585.00	Bethel Park, PA	Bethel Park, PA	Bethel Park, PA
4729	Sanford	FL	Jul-09	Aug-09	Seminole County - Lake Mary CB Rehab	Misc. Rehab	Owen Reagan	407-865-7716	\$ 9,588.00	Seminole County, FL	Seminole County, FL	Seminole County, FL
4728	Elkin	NC	Aug-09	Sep-09	Rehab of 21" Sewer Outfall	3440' of 24"	Bradley Bucy	704-342-3000	\$ 335,748.00	Town of Elkin	Town of Elkin	Town of Elkin
4727	Medora	IN	Aug-09	Sep-09	Wastewater System Impmts.	Sewer Rehabilitation	Ryan Brauen, Project Manager	317-788-2882	\$ 63,104.00	Town of Medora	Wessler Engineering, Indianapolis, IN.	Wessler Engineering, Indianapolis, IN.
4726	Paisley	FL	Jun-09	Sep-09	Lake County 24"	180' of 24"	John Wright	352-343-9473	\$ 48,650.00	Lake County, FL	Lake County, FL	Lake County, FL
4725	Doungtown - Wexcon	PA	Jul-09	Jul-09	Doungtown - Wexcon	258' of 8"	John Yoder	484-256-2513	\$ 20,000.00	Wexcon	Wexcon	Wexcon
4724	Margate	FL	Jul-09	Aug-09	Margate 2009 LS 9 Additional Work	115' of 8-inch & 10-inch CIPP Lining	Gregory Gustus	954-972-0828	\$ 49,682.00	City of Margate	City of Margate	City of Margate
4723	Owings	MD	Jul-09	Jul-09	Lake Shore - Strohecker	115' of 24" CIPP Lining	Jim Strohecker	401-269-1286	\$ 24,150.00	Strohecker, Inc.	Strohecker, Inc.	City of Margate
4722	Chattier	SC	Aug-09	Dec-09	Beaufort-Jasper Group 1 - Naval Hospital	30651' of 8"-18" CIPP	Brian Chermak	843-747-5889	\$ 221,479.00	Beaufort-Jasper Group	Beaufort-Jasper Group	Beaufort - Jasper Group
4721	Chesterfield	VA	Aug-09	Dec-09	Sewer Line and Manhole Rehabilitation	610' of 8-inch to 30" CIPP	Tracy K. Fee	804-965-9000	\$ 1,078,943.00	City of Chesterfield	City of Chesterfield	City of Chesterfield, VA
4720	Jacksonville	NC	Aug-09	Sep-09	NCDOT Rehab/Sealing Storm Sewer	195' of 18" & 30" CIPP	Wayne Whorton	910-345-2040	\$ 45,300.00	NCDOT	NCDOT	NCDOT
4719	Gulfport	MS	Jul-09	Sep-09	MS Rehab Phase 1	Sanitary Sewer Rehabilitation	Amanda Gillespie	770-969-4040	\$ 125,000.00	City of Gulfport	City of Gulfport	City of Gulfport
4718	Wilton Manors	FL	Jul-09	Aug-09	Wilton Manors Emergency NE 19th Ct	277' of 10"	David Archacki	954-390-2190	\$ 9,990.00	City of Wilton Manors	City of Wilton Manors	City of Wilton Manors
4717	Sarasota	FL	Jul-09	Sep-09	City of Sarasota	4979' of 8" CIPP	Dan Castorani, PM	941-365-2200	\$ 181,509.00	City of Sarasota, FL	City of Sarasota, FL	City of Sarasota, FL
4716	Laurel	MD	Jun-09	Jun-09	WSSC 4898B08	1200' of 8-inch/10-inch, Lateral	Ana Debovoise	301-206-8562	\$ 3,333,000.00	WSSC	Washington Suburban Sanitary Commission	Washington Suburban Sanitary Commission
4713	S. Zanesville	OH	Aug-09	Sep-09	East Central Sewer	6448' of 8"-18" CIPP Lining	Casey Hazen	740-452-1880	\$ 25,440.00	Zemba Brothers	Zemba Brothers	Zemba Brothers
4712	Altamonte Spring	FL	Jun-09	Aug-09	Escondido Apartments	177' of 30"	Greg Canuso	407-718-6628	\$ 30,090.00	Escondido Community Assoc.	Escondido Community Association	Escondido Community Association
4711	Charlotte	NC	Jun-09	Aug-09	Fort Mill - 15" Storm Sewer	85' of 18" CIPP	Ben Smith	704-201-0555	\$ 19,125.00	Regional Water	Regional Water	Regional Water
4710	Owensboro	KY	Jul-09	Nov-09	PY 09-5, Bid #2009-14	8"-36" CIPP	Eric Glahn, P.E.	270-687-8452	\$ 209,552.00	Regional Water	Regional Water	Regional Water
4709	Owensboro	KY	Jul-09	Nov-09	Owensboro 2009-13	8"-36" CIPP	Jesse Labocef, Inspector	270-687-8452	\$ 190,608.00	Regional Water	Regional Water	Regional Water
4708	Cobb County	GA	Jun-09	Jul-09	CCTV & Cleaning	Clean 21" Line	Scott Beaumont, PM	770-419-6954	\$ 13,000.00	Cobb County	Cobb County	Cobb County
4707	Cobb County	GA	Jun-09	Jul-09	Chatfield Contracting	115' of 18" CIPP	Jim Donnell - PM	770-419-6954	\$ 13,000.00	Chatfield Contracting	Chatfield Contracting	Chatfield Contracting
4706	Defiance	OH	Jul-09	Jul-10	Group 5 Sewer	10360' of 8"-48"	Ana Debovoise	419-473-1121	\$ 1,391,843.00	City of Defiance, OH	City of Defiance, OH	Arcadis, Inc
4705	Chalfont	PA	Jun-09	Nov-09	Lovelsock Dool Construction	3200' of 6, 12, 15, 24-inch CIPP	Kath Hass, Engineer	215-997-8026	\$ 154,737.00	Lovelsock Township, PA	Lovelsock Township, PA	Brijnig Engineer, Chip Amer, 717-233-4502
4704	Annapolis	MD	Jun-09	Jul-09	Carver Circle Strohecker	470' of 18-inch CIPP	Jim Strohecker	401-269-1286	\$ 23,000.00	Strohecker, Inc	Strohecker, Inc	Strohecker, Inc
4703	Baltimore	MD	Jun-09	Jul-09	Hartford Road-Geospatial	160' of 25" CIPP	Tim Nippes	301-345-0404	\$ 41,600.00	Geospatial Pipeline Services	Geospatial Pipeline Services	Geospatial Pipeline Services
4702	Friendly	WV	Jun-09	Jun-09	Momentive Performance Materials	180' of 18"	Jason Martin - Environ. Eng.	304-652-8127	\$ 27,720.00	Momentive Performance Materials	Momentive Performance Materials	Momentive Performance Materials
4701	Nashville	TN	Jul-09	Jul-10	Inglewood/Hermilage Area Sewers	21363' of 8"-12" CIPP, lateral, point	Jim Bailey	615-862-4422	\$ 1,954,074.00	Metro Government of Nashville, TN	Metro Government of Nashville, TN	Metro Govt. Of Nashville, TN
4700	Goose Creek	SC	Jul-09	Jul-10	City of Midland - Tremchless Sewer	4535' of 8"-21"	Mike Meyer, Purchasing Agent	899-837-3000	\$ 242,600.00	City of Midland	City of Midland	City of Midland
4699	Goose Creek	SC	Jul-09	Jul-10	Cane Bay Master Pump Station	460' of 20, 16, 10-inch CIPP	Lerry Coyne	843-761-2007	\$ 33,896.00	Seaside Utilities	Seaside Utilities	Seaside Utilities
4698	Pell City	AL	Jul-09	Jul-10	City of Pell City, Sewer Rehab. Project A	28,000' of 8"-12" CIPP	Mike Martin	205-338-9713	\$ 1,460,931.00	City of Pell City	City of Pell City	City of Pell City
4697	Phargdo	PA	Jun-09	Aug-09	Germanstown Ave - Sewerall	430' of 3'-42" CIPP	Mark Viscio	717-587-6500	\$ 94,150.00	Seravalli, Inc	Seravalli, Inc	Seravalli, Inc
4696	Largo	FL	Jun-09	Sep-09	Stormwater Rehab	152' of 18", 104' of 24" CIPP	Jim Wheston	727-941-4546	\$ 149,392.00	City of Largo, Public Works	City of Largo, Public Works Department	City of Largo, Public Works Department
4695	New Port Richey	FL	Jun-09	Aug-09	2009 Gravity Sewer Rehab.	305' of 10" CIPP, 84.10" Lateral, 3.63	Dominic Balleza	386-878-8100	\$ 78,842.00	City of New Port Richey	City of New Port Richey	City of New Port Richey
4694	Dalton	GA	Jun-09	Jul-09	City of Dalton - Hardley Circle	1811' of 8" CIPP	Jeff Elder	866-878-8100	\$ 78,842.00	City of Dalton	City of Dalton	City of Dalton
4693	Knoxville	TN	Jun-09	Dec-09	Loves Creek 06A2, 06A3, Cont. #9797	13276' of 8"-12" CIPP	Zach Breeding, Project Manager	866-878-8100	\$ 956,020.00	Knoxville Utilities	Knoxville Utilities	Knoxville, TN
4692	Corpus Christi	TX	Jun-09	Jun-09	Corpus-Dodridge	CIPP 10" Sanitary Sewer	James Parish	361-853-2535	\$ 64,965.00	Corpus Christi	Corpus Christi	Goldston Engineering, Inc
4691	Hilliard	OH	Jul-09	Jul-10	City of Hilliard - CIP S-35 Main St. Rehab.	4,219' of 8"/710"	Tracy Bradford	614-876-7361	\$ 308,677.00	City of Hilliard	City of Hilliard	Burgess & Niple
4690	Kingsville	TX	Jun-09	Dec-09	NAVFAC	CIPP 12"-66" Storm Sewer	Glen Williams	614-398-8501	\$ 1,239,000.00	US Navy	NAVFAC	NAVFAC
4689	Wilson	NC	Jul-09	Sep-09	City of Wilson - Wastewater Collection	CIPP Rehabilitation	Barry Parker	252-399-2374	\$ 200,000.00	City of Wilson	City of Wilson	City of Wilson
4688	Orlando	FL	Jun-09	Sep-09	InnerView Lane Construction	64' of 24", other misc work	Jody Anderson	407-351-0827	\$ 11,456.00	InnerView Technologies, Inc.	InnerView Technologies, Inc.	InnerView Technologies, Inc.
4687	Findlay	OH	Jul-09	Jul-10	East Lincoln Street Rehab	1835' of 12" & 15"	JDR Excavating	419-423-0267	\$ 68,925.00	City of Findlay	City of Findlay	City of Findlay
4686	New Caney	TX	Jul-09	Jul-10	Rebel Contractors-Amenity Lakes Improvement	CIPP 24-36" Storm Sewer	George Lowry	936-344-9982	\$ 60,000.00	Rebel Contractors	Rebel Contractors	Owner
4685	Corpus Christi	TX	Jun-09	Jun-09	CBH Builders, Inc.	CIPP 8" Sanitary Sewer	Dan Hoffman	361-991-5600	\$ 23,200.00	Corpus Christi	Corpus Christi	Corpus Christi
4684	Macon	GA	Jul-09	Jul-10	Nibbet Place	650' of CIPP, CCTV/Cleaning	Yolanda Owens	770-455-8555	\$ 112,565.00	Macon, GA	Macon, GA	Corpus Christi
4683	Wilmington	NC	Jul-09	Jul-10	City of Wilmington	3,457' of CIPP, CCTV/Cleaning	Dave Mayes	910-341-7830	\$ 339,740.00	City of Wilmington, NC	City of Wilmington, NC	Jordan Jones & Goulding
4682	Charlotte	NC	Jun-09	Jun-09	Caldwell St. Charlotte Storm	920' of 12"-36" CIPP	Shane Gorry	704-588-0023	\$ 98,680.00	Blythe Development Co.	Blythe Development Co.	Blythe Development Co.
4681	Watertown	CT	Jun-09	Jun-09	NEPCO	600' of 8" CIPP Lining	Michael Tannis	860-945-3441	\$ 30,000.00	New England Pipe Cleaning Co.	New England Pipe Cleaning Co.	New England Pipe Cleaning, CO.
4680	Orlando	FL	May-09	Sep-09	Orange Co. Ranger Drainage District	1348' of 18"-48" CIPP	Cecil Davis	407-568-5502	\$ 259,905.00	Ranger Drainage District	Ranger Drainage District	Ranger Drainage District
4679	Laurel	MD	Jul-09	Jul-10	WSSC 4899	2600' of CIPP, CCTV, MH, Lateral Ins	Ana Debovoise	301-206-8562	\$ 7,336,745.00	Washington Suburban Sanitary	Washington Suburban Sanitary	Washington Suburban Sanitary Commission
4678	Largo	FL	May-09	May-09	Lateral/1350' of 8" U-Liner	800' of 1350' of 8" U-Liner	Jim Wheaton	770-587-6713	\$ 417,000.00	City of Largo	City of Largo	City of Largo Public Works Department
4677	Pottsville	PA	Jun-09	Aug-09	WE Contracting, Inc	Slip Lining	Jeff Davidson, GM	770-227-1335	\$ 51,568.00	Cobb County	Cobb County	City of Pottsville
4676	Cobb County	GA	Jun-09	Aug-09	WE Contracting, Inc	CIPP 18" and 42"	Joe Bracklowski	770-586-6750	\$ 33,000.00	American Eng & Dev. Corp	American Eng & Dev. Corp	American Eng & Dev. Corp
4675	Plantation	FL	May-09	Jun-09	City of Plantation - LS 108 CIPP	317' of 8"-12" CIPP	Ron Porter	305-829-9800	\$ 26,300.00	Indiana University	Indiana University	Bloomington, IN
4674	Bloomington	IN	May-09	Jun-09	Indiana University	3197' of 8" CIPP	Wendy Musi	812-855-9590	\$ 90,829.00	Purdue Univ., W. Lafayette	Purdue Univ., W. Lafayette	Sub to Weigard Const. Ft. Wayne, IN
4673	Ft. Wayne	IN	Jul-09	Jul-10	IPFW Student/Library	410' of 27" CIPP	Rick Cronin, Engineering Manager	260-490-7449	\$ 58,220.00	Lubrizol Advanced Mat.	Lubrizol Advanced Mat.	Louisville, KY
4672	Louisville	KY	Apr-09	Apr-09	City of Kingston - Kingston Rental Equipment	850' of 15"-30" CIPP	Rudy Baker	502-772-5763	\$ 114,653.00	Kingston Equipment Rental	Kingston Equipment Rental	Kingston Equipment Rental
4671	Kingston	NY	May-09	Apr-09	BWS - DIMASCIO	2370' of 8"-18" CIPP	Caroline DiMascio	845-338-6025	\$ 55,023.00	Susi & DiMascio Co., Inc	Susi & DiMascio Co., Inc	Susi & DiMascio Co., Inc
4670	Boston	MA	May-09	Aug-09	Coconut Creek 12" CIPP Drain Pipe	353' of 12"	Robert Rodriguez	954-973-6782	\$ 18,356.00	City of Coconut Creek	City of Coconut Creek	City of Coconut Creek Utilities & Engineering
4669	Coconut Creek	FL	May-09	Jun-09	Greenwood Drive	CIPP 8" Sanitary Sewer	John Lukaszewicz	210-265-7608	\$ 58,466.00	Corpus Christi	Corpus Christi	Corpus Christi
4668	Corpus Christi	TX	May-09	Jun-09	Greenwood Drive	CIPP 8" Sanitary Sewer	John Lukaszewicz	210-265-7608	\$ 58,466.00	Corpus Christi	Corpus Christi	Corpus Christi
4667	Mt. Pleasant	SC	May-09	Jul-09	Town of Mt. Pleasant	CIPP	Daniel D. Darby	843-375-5844	\$ 242,475.00	Mt. Pleasant, SC	Mt. Pleasant, SC	Mt. Pleasant, SC



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4656	Pompano Beach FL	Apr-09	May-09	Broward Co. Task 17 DCH3A	Point Repair	Mark Gabriel	954.831.0982	\$ 21,822.00	Broward County	Broward County	Broward County, Water and Wastewater S
4664	Englewood FL	Apr-09	Jul-09	Englewood Water - Boca Royal Country Club	72" of 8" Lateral; 6400' 8" U-Liner	Robin Sofia	941.460.1033	\$ 235,630.00	Englewood Water District	Englewood Water District	Englewood Water District
4663	Martin SC	Apr-09	May-09	Town of Martin, SC for Clarient Corp.	520 ft of Clean/TV	Chik Lane	808.584.4821	\$ 5,140.00	Clarient Corporation	Clarient Corp.	Clarient Corp.
4662	Young Springs FL	May-09	Aug-09	City of Winter Springs, PO # 91890-00	CIPP	Don Cheney	407.327.7577	\$ 227,900.00	City of Winter Springs	City of Winter Springs	City of Winter Springs, FL
4661	Youngstown OH	Jul-09	Jul-10	Mahoning County Sanitary Eng.	2,235' of 36"	Joseph Warino, Sanitary Eng.	330.793.5514	\$ 475,400.00	Mahoning County	Mahoning County	Mahoning County Sanitary Engineering Dep
4660	Columbus OH	Jul-09	Jul-10	CIP NO. 6506618	1634' of 27", 30", 48"	Preshot Concrete - Pat Mooney	256.627.7193	\$ 508,729.00	City of Columbus	City of Columbus	City of Columbus, OH
4659	Grand OH	Jul-09	Jul-10	Contract 2008-01 Sewer Rehab	400' of 8" & 18"	Tim Kenney, State Pipe	724.679.0104	\$ 32,000.00	Borough of Grand	Metropolitan Sewer District	K.H. Engineers
4658	Cincinnati OH	Apr-09	Dec-09	Micro Sewer - 2009 Trenchless Technology	62,347' of 8"-21" CIPP	Lauria Barbari	519.352.4946	\$ 3,366,312.00	Metropolitan Sewer District	City of Sarasota	Metro Sewer Dist of Greater Cincinnati
4657	Sarasota FL	Apr-09	Jul-09	P.O.# 912393-912401-912639	1321' of CIPP; Lateral; HDPE	Dan Castorani	941.365.2200	\$ 281,847.00	City of Sarasota	City of Sarasota	City of Sarasota, Public Works Utilities Divis
4656	Knoxville TN	Apr-09	Jul-09	Basin 32A4 Phase II Control # 9725	3573' of 8" CIPP	Susan Deland, Proj. Mgr.	865.524.2911	\$ 248,351.00	Knoxville Utilities Board	Knoxville TN	Knoxville, TN
4655	Belaire TX	May-09	Jul-09	Phase 2 Storm Sewer Rehab	CIPP 24-36" Storm Sewer	Terry Mahler, PE	713.622.9264	\$ 199,539.00	Belaire, TX	Belaire, TX	Claunch & Miller
4654	Wilton Manors GA	Jun-09	on-going	City of Gordon - CIPP	CCTV/CIPP Sanitary Sewer 8-12inch	Troy G.	478.746.0792	\$ 212,894.00	City of Gordon, GA	City of Gordon, GA	Carter & Sloope
4653	Wilton Manors FL	Apr-09	May-09	City of Wilton Manors - PO# 040781	130' of 12" CIPP	David Archacki	954.390.2190	\$ 10,350.00	City of Wilton Manors	City of Wilton Manors	City of Wilton Manors
4651	Houston TX	May-09	Aug-09	MUD# 154, Phase 1-A Evaluation	CIPP 8-18" Sanitary Sewer	Chris Burke, PE	713.754.4830	\$ 181,796.00	HC MUD No.154	HC MUD No.154	Sander Engineering
4650	Margate FL	Apr-09	Jun-09	City of Margate - PO # 09073	635' of 10"; 1978' of 12"	Gregory Gustitus	954.972.0828	\$ 206,879.00	City of Margate	City of Margate	Env & Engr Services
4649	Oviedo FL	Apr-09	Aug-09	City of Oviedo	543' of 15"; 110' of 18"	David Waller	407.971.5667	\$ 57,184.00	City of Oviedo	City of Oviedo	City of Oviedo
4648	Laurel MD	Apr-09	Apr-09	WSSC - Janssen Demo	Janssen Pilot Project	Ed Carperetti	301.206.8325	\$ 125,000.00	Washington Suburban Sanitary	Washington Suburban Sanitary	Washington Suburban Sanitary Commission
4646	Jacksonville FL	Apr-09	Jun-09	City of Winter Springs, Manhole Rehab	CIPP Lining	Sheryl Kurtz	904.630.1184	\$ 102,700.00	City of Jacksonville, FL	City of Jacksonville, FL	City of Jacksonville, FL
4645	Winter Springs FL	Apr-09	May-09	Town of Winter Springs, Manhole Rehab	Manhole Rehabilitation	Miguel Sanchez	407.327.1800	\$ 4,230.00	City of Winter Springs	City of Winter Springs	City of Winter Springs, FL
4644	Kitery ME	Mar-09	Jul-09	2009 Sewer Rehabilitation	1010' of CIPP; MH; Point Repairs	George Kathios	207.439.4646	\$ 626,389.00	Jonathan Carter	Jonathan Carter	SEA Consultants
4643	Rockport IN	Apr-09	May-09	AK Steel	700' of 36" CIPP	Roger Murphy	812.622.6201	\$ 38,000.00	AK STEEL - Rockport, IN	Rockport, IN	Rockport, IN
4642	Winamac IN	Mar-09	May-09	Town of Winamac	8657' of 8" CIPP	Randy Tummers, Proj. Mgr.	812.865.3232	\$ 266,878.00	Town of Winamac, IN	Town of Winamac, IN	Sub to Reynolds Inc
4641	Belle WV	May-09	9/31/09	Wastewater Collection System	13915' of 6"-18"	Glen Cook, Rover Construction	304.759.2100	\$ 598,760.00	Town of Belle	Town of Belle	Triad Engineering
4640	Jay ME	May-09	May-09	Verso Paper - CIPP	529' of 36" CIPP	Bryce Weeks	207.887.1599	\$ 184,075.00	Verso Androscoogin, LLC	Verso Androscoogin, LLC	Bryce Weeks, Verso Androscoogin, LLC
4639	Monticello IN	Mar-09	May-09	Wetwell Rehabilitation	CIPP	Jason Davis	812.865.3232	\$ 36,300.00	Sub for Reynolds Inc	Unirrop	Reynolds Inc.
4638	Orlando FL	Mar-09	Apr-09	Jamaica Bay Sewer Rehabilitation	384' of 10" CIPP; 1565' of U-Liner, La	Mike Nephwyda,	407.257.5680	\$ 97,638.00	Unirrop	Unirrop	Unirrop
4637	Hialeah FL	Mar-09	Sep-09	City of Hialeah - 2009 Phase 7	CIPP	Armando Vidal	305.556.3800	\$ 950,000.00	Department of Water/Sewer	Department of Water/Sewer	Department of Water/Sewer
4636	Charlotte NC	Mar-09	Mar-09	Federal Reserve Bldg, Clean/TV	Clean/TV Sewer Lines	William Cornett	704.376.6972	\$ 2,600.00	Showalter Const. Co.	Showalter Const. Co.	Showalter Const. Co.
4635	Birmingham AL	Apr-09	Dec-09	Jefferson Co. 2009 Annual Collection	29684' of 8"-24" CIPP	Tonya Kelley, Proj. Mgr	205.325.5496	\$ 1,004,512.00	Jefferson Co. Commission	Jefferson Co. Commission	Birmingham, AL
4634	Hope IN	Apr-09	Jun-09	Wastewater Storm Drain	740' of 8"-15" CIPP	Sherry Engel	812.869.6513	\$ 36,980.00	Town of Hope, IN	Town of Hope, IN	Sub to Holman Excavating, Versailles, IN
4633	Rockport GA	Mar-09	Dec-09	Stormwater CIPP Rehabilitation	CIPP	Craig Campbell	770.594.6197	\$ 52,242.00	City of Roswell	City of Roswell	City of Roswell
4632	Winter Park FL	Apr-09	Dec-09	City of Winter Park, Lakemont Ave. PO 138980	4400' of 24" CIPP	Craig Campbell	407.599.3315	\$ 658,600.00	City of Winter Park, FL	City of Winter Park, FL	City of Winter Park, FL
4631	Owensboro KY	Mar-09	Aug-09	FY 09-3 Bid#2008-45	5109' of 6"-18" CIPP	Eric Gibson, P.E.	270.687.8452	\$ 175,625.00	Owensboro KY - Regional Water	Owensboro KY - Regional Water	Owensboro, KY
4630	Louisville KY	Apr-09	Aug-09	MSD Beechwood Village	15300' of 8" CIPP	Bryan Cavan, PM	502.937.3433	\$ 351,900.00	Louisville & Jefferson Co. MSP	Louisville & Jefferson Co. MSP	Reynolds sub to TBC Contr.
4629	Harris Co TX	Mar-09	Apr-09	Slip Lining 30"	280' 30" storm	Glen Crawford, Pres	713.299.0001	\$ 50,000.00	Huff & Mitchell(Harris County, TX)	Huff & Mitchell	Plant
4628	Conroe TX	Mar-09	Apr-09	TOT Plumbing - Huntsman Conroe	140' 140', cooling water lines	Gary Gould, Pres	713.703.6170	\$ 34,650.00	Huntsman Chemical	KUB	Plant
4627	Knoxville TN	Apr-09	Apr-09	Westland Trunk Line	105 ft of 30"	Matt Wilbacher, PM (Morgan)	865.389.7819	\$ 18,625.00	KUB	KUB	KUB
4626	Knoxville TN	Mar-09	Mar-09	Keowee	160 ft of 6"; 296 ft of 8"	Matt Wilbacher, PM (Morgan)	865.389.7819	\$ 24,960.00	KUB	KUB	KUB
4625	Cobb County GA	Mar-09	Mar-09	Cobb County Storm Water	CIPP	Meredith Proj Manager	770.360.6750	\$ 30,000.00	Cobb County, FL	Cobb County, FL	Cobb County, FL
4624	Grand Rapids MI	Mar-09	Mar-09	15' / 18" Sewe Rehab. - Aigamsee Dr	122' of 15" & 18"	Bruce Bitley, Asst. Maint. Direct	614.242.6950	\$ 19,440.00	Kent Co. Road Commission	Kent Co. Road Commission	Kent Co. Road Commission
4623	Tarpon Springs FL	Mar-09	Mar-09	MasTec - North America, Inc	240' of 24" CIPP	Matthew Carlson	813.740.8000	\$ 21,350.00	City of Tarpon Springs, FL	City of Tarpon Springs, FL	MasTec - North America, Inc. (Sub for Tarp
4622	Plantation FL	Mar-09	Apr-09	Plantation U-Liner	370' of 8" U-Liner	Charles Spencer	954.452.2544	\$ 14,232.50	City of Plantation, FL	City of Plantation, FL	City of Plantation, FL
4621	Chester PA	Mar-09	Mar-09	Darby Creek	314' of 12" CIPP	Charles Catania	610.532.2894	\$ 30,772.00	Darby Creek Joint Authority	Darby Creek Joint Authority	Darby Creek Joint Authority
4620	Apopka FL	Feb-09	Apr-09	City Apopka	291' of 12" CIPP	Brian Bishop	407.703.1731	\$ 14,040.75	City of Apopka	City of Apopka	City of Apopka
4619	Lewisport KY	Apr-09	Jun-09	CIPP Sewer Rehab	1138' of 8" CIPP	Brent Olgifford, Adm	370.295.3324	\$ 25,992.00	City of Lewisport	City of Lewisport	City of Lewisport
4618	Houston TX	Feb-09	Feb-09	Slip Lining Contract	540' 18" storm, 53' 24" storm	Glen Crawford, Pres	713.299.0001	\$ 57,500.00	Huff & Mitchell	Huff & Mitchell	Huff & Mitchell
4617	Austell GA	Jan-09	Jan-09	Waide Coats Co.	CIPP 95' 18"	Jim Proj Manager	770.819.0601	\$ 21,700.00	Waide Coats	Waide Coats	Huff & Mitchell
4616	Kissimmee FL	Mar-09	Jul-09	Kissimmee Gateway Airport	842' of 36" CIPP	Terry Lyby	407.847.4600	\$ 133,878.00	City of Kissimmee	City of Kissimmee	None
4615	Indianapolis IN	Apr-09	Aug-09	Hill Valley Estates	2478' of 8", 12" CIPP	Shari Foster, PM	317.327.2560	\$ 272,978.00	City of Indianapolis	City of Indianapolis	City of Indianapolis
4614	Columbus GA	Apr-09	Jun-09	Columbus Consolidated - Floor Drain Prior 1&2	CIPP Lining	Phillip Adams	706.653.4105	\$ 833,140.00	Columbus Consolidated Govn., GA	Columbus Consolidated Govn., GA	Columbus Consolidated Govn., GA
4613	Fairhaven MA	Feb-09	Mar-09	Fairhaven, MA	700' 8", 100' 10", 800' of 18" CIPP	Ryan Pavlica	508.564.7285	\$ 114,470.00	Town of Fairhaven, MA	Town of Fairhaven, MA	Tighe & Bond Consultants Engineering, MA
4612	Vermillion OH	Mar-09	Jul-09	On the Lake Sewer Rehab	34,763' of 8" / 10" / 15"	Don Dolph	814.474.2637	\$ 998,876.00	City of Vermillion Chivers	City of Vermillion Chivers	Brannin Engineering
4611	Winter Springs FL	Feb-09	Feb-10	Winter Springs Storm Sewer	690' of 30"; 42'; 48" CIPP	Zynka P. Perez, Utility Mgr.	407.327.1800	\$ 154,160.00	City of Winter Springs, FL	City of Winter Springs, FL	City of Winter Springs, FL
4610	Owensboro KY	Mar-09	Jul-09	Regional Water - FY 09-02 Bid #2008-47	1138' of 24"-36" CIPP	Eric Gibson, P.E.	270.687.8452	\$ 136,620.00	Owensboro KY - Regional Water	Owensboro KY - Regional Water	Owensboro, KY
4609	Kissimmee FL	Feb-09	May-09	City of St. Petersburg	278' of 24"	Jeff Wattern	407.518.2685	\$ 31,970.00	City of Kissimmee	City of Kissimmee	City of Kissimmee
4608	St. Petersburg FL	Jan-09	May-09	City of St. Petersburg	1500' of 15"-7"-2" CIPP	Mark Laner	727.883.7671	\$ 384,230.00	City of St. Petersburg	City of St. Petersburg	City of St. Petersburg, FL; Scott Murray, P.E
4607	Wilton Manors FL	Jan-09	Feb-09	Wilton Manors 12" CMP CIPP	262' of 12" CIPP	David Archacki	954.390.2190	\$ 271,155.00	City of Wilton Manors	City of Wilton Manors	City of Wilton Manors
4606	Mt. Pleasant MI	Feb-09	Apr-09	2009 Sewer Lining Project	5,705' of 8" - 18"	Duane Ellis	969.779.5400	\$ 238,585.00	Mt. Pleasant MI	Mt. Pleasant MI	Mt. Pleasant, MI
4605	Merritt Island FL	Jan-09	Apr-09	Brevard County 48"	48" CIPP	Jim Proj Manager	407.836.5635	\$ 269,472.00	Brevard County, FL	Brevard County, FL	Brevard County, FL
4604	Orlando FL	Jan-09	Jan-10	Orange County Y8-117-J2 Yr.1	15" - 84" CIPP	John Schmidt, Contract Admin	407.836.5635	\$ 3,012,425.00	Orange County, FL	Orange County, FL	Orange Water and Sewer Authority
4603	Warrington PA	Dec-08	Dec-08	Bucks County Y8	16,640' of 8"-30" CIPP	John Butler	215.343.2538	\$ 868,500.00	Bucks County Water & Sewer	Bucks County Water & Sewer	Bucks County Water & Sewer Authority
4602	Pompano Beach FL	Oct-08	May-09	Broward Task #15 DO #4	2,240' of 8"-15" CIPP	Jorge Ortao	954.831.3299	\$ 152,484.50	Broward County	Broward County	Broward County, FL
4601	Deltona FL	Jan-09	Apr-09	City of Deltona	5,347' of 8"; 10"; 12" CIPP	Jeff Elder	866.804.8360	\$ 232,679.75	City of Deltona	City of Deltona	City of Deltona, FL
4600	Greenwood SC	Feb-09	Feb-09	City of Greenwood	1,050' of 8" CIPP	Marion Boone	864.942.3900	\$ 35,525.00	City of Greenwood, SC	City of Greenwood, SC	City of Greenwood, SC GMD)
4599	Morrow GA	Feb-09	Mar-09	Clayton Co. Water Authority	CIPP	Terry Moye, P.E.	770.960.3614	\$ 17,550.00	Clayton County Water Authority	Clayton County Water Authority	Clayton County Water Authority



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4598	Franklin	MA	Jan-09	Mar-09	Franklin, MA	592' of 8" CIPP	Lindsay McCarthy	781.213.0915	\$ 8,068.00	Town of Franklin	Town of Franklin	Town of Franklin
4597	Sandy Springs	GA	Mar-09	Mar-09	City of Sandy Springs - Storm Sewer Mon.	CIPP	Jim Sreba, P. E.	770.846.4000	\$ 5,000.00	City of Sandy Springs	City of Sandy Springs	City of Sandy Springs
4596	Wallingford	CT	Jan-09	Mar-09	Wallingford DPW	168' of 15" CIPP	Henry McCully	203.605.0903	\$ 6,720.00	Town of Wallingford	Town of Wallingford	Town of Wallingford
4595	Johns Island	SC	Jan-09	Mar-09	Seabrook Island	4938' of CIPP	Henry Sellers	843.768.0061	\$ 417,332.00	Seabrook Island Prop. Owners Assoc.	Seabrook Island Property Owners Association	Seabrook Island Property Owners Association
4594	Monroeville	IN	Apr-09	Sep-09	Town of Monroeville - Part B Sewer Rehab	23350' of 8" - 12" CIPP	Diana L. Toth, PE	260.420.3114	\$ 1,226,021.00	Town of Monroeville	Town of Monroeville	Town of Monroeville
4593	Rockport	TX	Mar-08	Mar-08	TXDOT Airport	454.5 lf of 48"	Drew Collins, PM	361.853.5564	\$ 152,257.50	TX DOT Aviation	The C.T. Bramm Corporation	The C.T. Bramm Corporation
4592	Raleigh	NC	Jan-08	Mar-08	Chapel Hill Street Outfall #129	2309' of 12" CIPP, 8' 6" Laterals	Tony Hollins	919.854.2688	\$ 90,873.75	Seaside Environmental Contractors	Seaside Environmental Contractors	Seaside Environmental Contractors
4591	Largo	FL	Jan-09	Mar-09	City of Largo Ulmeron Road	160' of 8" U-Liner	Jim Wheaton	727.587.6713	\$ 12,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4590	Columbus	GA	Jan-09	Mar-09	Columbus Cons. - Storm Drain Priority 1, #2	CIPP	Phillip Adams	706.653.4105	\$ 839,140.00	City of Clermont, FL	City of Clermont, FL	City of Clermont, FL
4589	Largo	FL	Jan-09	Mar-09	City of Largo - 11th St.	160' of 8" U-Liner, 41' of 12" Sectional CIPP	Jim Wheaton	727.587.6713	\$ 14,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4588	Clermont	FL	Jan-09	Mar-09	City of Clermont	CIPP	James Kinder	352.241.0178	\$ 299,220.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4587	Stone Mountain	GA	Feb-09	Jun-09	Stone Mountain Memorial Association	CIPP	Bob Cowling, Director	770.498.5714	\$ 366,280.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4586	Sumner County	AL	Jan-09	Mar-09	ALDOT	CIPP	Phillip Turner, Proj Manager	334.215.8000	\$ 32,950.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4585	Elkton	MD	Jan-09	Jan-09	Elkton MD	1891' of 8" CIPP, 46' 6" Laterals	Lewis George	410.398.0970	\$ 72,157.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4584	Myrna	GA	Jan-09	Jan-09	Kimberly's Glassworks	CIPP 162' 36"	Meredith Proj Manager	770.560.6750	\$ 27,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4583	Marietta	GA	Jan-09	Jan-09	Woodmore Dr. Storm Sewer	CIPP	Meredith Proj Manager	770.560.6750	\$ 143,440.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4582	Farmington Hills	MI	Dec-08	Feb-09	Deerfield Lake MHC	4784' of 8" CIPP, 77' 6" Laterals	Frank Michel	248.737.1425	\$ 176,188.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4581	New Port Richey	FL	Dec-08	Sep-09	Passo County	960' of 8"-12" CIPP, 650' of 8" U-Liner	Stanley VerDier	727.847.8145	\$ 74,200.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4580	Mailand	FL	Dec-08	Feb-09	City of Mailand - Chamute Trail	329' of 36" CIPP	Marissa Rodriguez	407.539.3973	\$ 52,640.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4579	Bowton Beach	FL	Dec-08	Apr-09	American Power Rooding Phase 2	1,193' of 15" - 30" CIPP	Dan Peterson	561.310.4011	\$ 149,921.50	City of Largo, FL	City of Largo, FL	City of Largo, FL
4578	Sanford	FL	Dec-08	Dec-08	Seminole County 2008-2009	2150' of 15" - 48" CIPP	Owen Reagan	407.666.5946	\$ 243,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4577	Jasper	IN	Dec-08	Dec-08	Memorial Health Care	145' of 18" CIPP	Gerry Miller, P.M.	812.481.0178	\$ 15,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4576	Columbus	OH	Dec-09	Jun-10	Beulah Road Sewer	4,300' of 30"	Nick Domenic	614.242.6950	\$ 2,456,904.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4575	Petersburg	IN	Jan-09	May-09	City of Petersburg - Div 1 - Collection System	2520' of 8" - 18" CIPP	Brian Bullock, P.E.	812.295.2800	\$ 244,222.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4574	Ft. Lauderdale	FL	Dec-08	Mar-09	FA Johnson-Boynton Beach Blvd.	145' of 15" CIPP Storm Drain	Pete Cameron	954.724.7070	\$ 13,050.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4573	North Lauderdale	FL	Dec-08	Mar-09	North Lauderdale LS #1 & LS #4	7403' of 8" CIPP	Joe Sant	954.724.7070	\$ 375,082.50	City of Largo, FL	City of Largo, FL	City of Largo, FL
4572	Knoxville	TN	Jan-09	May-09	Mini Basin 41A6 Rehab Control #9713	7,200' of 8" CIPP	Kurt Stafford, KUB P.M.	865.640.1469	\$ 44,650.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4571	Hummelstown	PA	Dec-08	Jan-09	Harrisburg MRI	1,900' of 24" CIPP	Russ Evans	717.566.3711	\$ 783,075.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4570	Mechanicsburg	PA	Dec-08	Jan-09	Hampden MRI	4,200' of 18" CIPP, 200' of 20" CIPP	Ralph Swenson	845.334.3569	\$ 73,280.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4569	Clearwater	FL	Nov-08	Jan-09	City of Clearwater - 2008 Drainage Release #2	1844' of 15", 18", 24", 30", 48" CIPP	Michael Macleod	727.562.4600	\$ 223,131.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4568	Clinton	FL	October 2008	Apr-09	City of Clinton - Sanitary Sewer Improvements	12,005' of 8"-12" CIPP	John Schmidt, Contract Admin	615.326.3474	\$ 621,029.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4567	Orlando	FL	Oct-08	Oct-09	Orange County Storm Sewer Slip Lining Y8-11108	15,300' of 15"-84" CIPP, 500' of Ravel	Philip Adams	614.242.6950	\$ 8,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4566	Columbus	GA	Nov-08	Feb-09	Bill Moose Sanitary Improvements	15,300' CIPP	Bill Schneider	989.496.2609	\$ 368,125.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4565	Wyandotte	MI	Nov-08	Feb-09	Drainage Board of Southgate	625' of 66"	David Funderburk Proj Manag	770.693.9000	\$ 5,500.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4564	Livorno	GA	Dec-08	Dec-08	Pleasant Hill Road Sewer Rehab	CIPP 80" 8"	Frederic Smith, PM	614.998.7100	\$ 539,212.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4563	Columbus	OH	Dec-08	Dec-08	Harrison West End Sewer Rehabilitation	1,819' of 15" & 36"	Darryl A. Jenkins	610.375.8822	\$ 123,017.50	City of Largo, FL	City of Largo, FL	City of Largo, FL
4562	West Reading	PA	Nov-08	Jan-09	West Reading	1715' of 8" CIPP	Michael Popowski	604.226.3240	\$ 34,280.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4561	Watertown	CT	Nov-08	Jan-09	Arlington, MA	1715' of 8", 265' of 10", 1125' of 15"	Denise Koehl Owner Rep	404.226.3240	\$ 33,951.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4560	Atlanta	GA	Jan-09	Feb-09	Culton Co. - Terraces 3 Pipebursting	Pipebursting	Denise Koehl Owner Rep	404.226.3240	\$ 34,280.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4559	Atlanta	GA	Jan-09	Feb-09	Fulton Co. - Terraces 3 CIPP	Pipebursting	Denise Koehl Owner Rep	404.226.3240	\$ 33,951.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4558	Atlanta	GA	Jan-09	Feb-09	Fulton Co. - Terraces 3 Upsize Sewer	Pipebursting	Denise Koehl Owner Rep	404.226.3240	\$ 33,951.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4557	Dunwoody	GA	Dec-08	Feb-09	Woodlands Homeowners	CIPP 80" 8"	Joe Dietrich Proj Manager	404.731.7073	\$ 104,300.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4556	Avalon	PA	Nov-08	Jan-09	Borough of Avalon, PA	2655' of 24" CIPP	Gregory "Gus" Gusitus	954.972.0828	\$ 2,747.25	City of Largo, FL	City of Largo, FL	City of Largo, FL
4555	Margate	FL	Nov-08	Dec-08	Margate LS #22	1923' of 8"-15" Clean/TV	Gregory "Gus" Gusitus	954.972.0828	\$ 2,747.25	City of Largo, FL	City of Largo, FL	City of Largo, FL
4554	Liburn	MI	Nov-08	Dec-08	City of Liburn	1753' of 8" U-liner w/106 lateral rein	Gregory "Gus" Gusitus	954.972.0828	\$ 185,435.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4553	Columbus	OH	Dec-08	Jan-09	Margate LS # 27	1007' of 8", 982' of 12" CIPP, 1 Pt. Rpr	Stephen Smith, Township Mgr.	814.474.5942	\$ 68,774.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4552	West Reading	PA	Dec-08	Feb-09	Fairview Township	145' of 12" CIPP	David Archacki	954.390.2190	\$ 10,875.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4551	Watertown	CT	Nov-08	Nov-08	NW 20th St. - 12" CIPP	Clean/TV Sewer Lines	James Kinzler	352.241.0178	\$ 175,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4550	Clermont	FL	Oct-08	Apr-09	City of Clermont	Warranty Sealing/Grouting	Mike Neppewoda,	407.257.5680	\$ 5,200.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4548	Orlando	FL	Oct-08	Nov-08	Jamaica Bay MHP Warranty Sealing Work	2800' of 8" CIPP, 13 Laterals	Tom Satko, Director of Pub. Wk	413.743.8925	\$ 86,220.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4547	Adams	ME	Sep-08	Jun-09	Grove Street Sewer Rehab	440' of 8", 6' 6" Laterals, Cement/epoxy	Doug Morrison, Project Manag	207.847.4435	\$ 75,000.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4546	Stillwater	MA	Sep-08	Oct-08	Sargent corporation	4236' of 8" U-liner	Rick Ray	941.365.2200	\$ 157,800.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4545	Sarasota	FL	Oct-08	Dec-08	City of Sarasota - Second Release	Install 8" Sectional Liner	Dan Pringle	954.435.6511	\$ 3,150.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4544	Pembroke Pines	FL	Oct-08	Nov-08	Pembroke Pines 8" Sectional Liner	15850' 8" U-LINER, 1532' of 10" CIPP	Armando Vidal	305.556.3300	\$ 696,897.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4543	Hialeah	FL	Oct-08	Feb-09	City of Hialeah Sewer Lining Phase 6A	CIPP	Tim Kenney	724.538.3900	\$ 104,755.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4542	Harris Co.	TX	Oct-08	Oct-08	Sanitary Sewer Rehabilitation, Phase IV	321' of 8" & 1546' of 12"	Nick Parker	919.537.4201	\$ 68,100.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4531	Cranberry Twp	PA	Oct-08	Nov-08	Sanitary Sewer Improvements - Phase 1	75' of 8" CIPP	Bradley D. Jenkins, Project Eng	281.363.4039	\$ 26,145.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4530	Carrboro	NC	Oct-08	Nov-08	Sandy Creek Sewer Rehab	2000' of 42" Paraliner	Chris Barnes	330.489.3381	\$ 21,351.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4528	Clinton	OH	Sep-08	Sep-08	Champion Centre Sewer/Pavement	1200' of 8" CIPP lining	Jason Collins, Facility Maint. Mgr	864.981.3586	\$ 38,400.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4526	Greenville	SC	Oct-08	Oct-08	NUTRA	10,000' of Clean/TV Sub LMK	Jeff Robertson	954.434.5519	\$ 12,500.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4525	Cooper City	FL	Sep-08	Dec-08	Timber Lake Subdivision	247' of CIPP Sewer Lining	Marissa Rodriguez	407.539.6252	\$ 37,348.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4524	Mailand	FL	Nov-08	Dec-08	Storm Sewer Rehabilitation	1820' of CIPP Sewer Lining	Doug Gable	863.534.6715	\$ 136,270.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4523	Ivulberly	FL	Nov-08	Dec-08	Storm Sewer Rehabilitation	1260' of CIPP Sewer Lining	Doug Gable	863.534.6715	\$ 136,270.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4522	Lakeland	FL	Nov-08	Dec-08	Storm Sewer Rehabilitation	1260' of CIPP Sewer Lining	Doug Gable	863.534.6715	\$ 136,270.00	City of Largo, FL	City of Largo, FL	City of Largo, FL
4521	Louisville	KY	Aug-08	Jun-09	Sinking Fork Interceptor #15442	3205' of 8"-27" cIPP lining	West Snyder, SR, Technical Eng	502.540.6274	\$ 486,728.00	City of Largo, FL	City of Largo, FL	City of Largo, FL



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4520	Waretta	GA	Sep-08	Oct-08	Windsor Oaks Drive	125' of 36" CIPP	Meredith Remsburg	770-560-6750	\$ 27,000.00	Cobb County	Cobb County	Cobb County
4519	Lewiston	ME	Sep-08	Nov-08	CIPP Lining	2265' of CIPP Sewer Lining	Jeffrey Beaulieu	207-513-3003	\$ 444,272.00	City of Lewiston	Regional Water Resources Agency	Owensboro, KY
4518	Owensboro	KY	Jan-09	Jan-09	2008 Summer CIPP, #2008-30	2557' of 21"-27" CIPP lining	Dean Behrke, Project Engineer	770-687-8452	\$ 216,222.00	City of Owensboro	Flynn Brothers	Louisville, KY
4517	Louisville	KY	Sep-08	Oct-08	16th & Hill St.	160' of 15" CIPP lining	John Flynn	502-508-4545	\$ 19,900.00	Peak Environmental & Marine Const.	Sub to Peak Environmental & Marine Const.	Louisville, KY
4516	Syracuse	NY	Sep-08	Nov-08	Howell for Peak Environment.	1175' of CIPP Sewer Lining	Chris Kloten	315-437-6100	\$ 146,150.00	City of Durham	Sub to Gaines & Company, Inc	Raleigh, NC
4515	Durham	NC	Sep-08	Oct-08	East Durham Outfalls Phase 3	696' of 12" CIPP Sewer Lining	Paul Billings	919-779-4309	\$ 42,462.00	City of Raleigh NC	CE James, Inc	Largo, FL
4514	Raleigh	NC	Sep-08	Oct-08	City of Raleigh - W. Hargett St.	140' of 12" CIPP Sewer Lining	Mike Anderson	919-890-3287	\$ 18,471.00	City of Raleigh	Sub to CE James, Inc	Largo, FL
4513	Kissimmee	FL	Aug-08	Jul-09	CE James - Kissimmee Sanitary	1042' of CIPP Sewer Lining	Jim Cunningham	407-359-5333	\$ 86,310.00	City of Largo	City of Largo	Largo, FL
4512	Largo	FL	Aug-08	Sep-08	CIPP & Lateral Lining	13570' of 8"-15" CIPP lining	Jim Wheaton	727-87-6713	\$ 300,000.00	City of Largo	City of Largo	Largo, FL
4511	Greentown	IN	Jun-09	Apr-09	Phase I Collection System Rehab.	2215' of CIPP Sewer Lining	Ryan Brauen, Project Manager	317-288-2882	\$ 902,856.00	Town of Greentown, IN	M.D. Wessler & Assc., Indianapolis, IN	Viera, FL
4509	Winterville	FL	Sep-08	Sep-08	Various Locations	4036' of CIPP Sewer Lining	Don Cheney	321-455-1338	\$ 97,144.00	Broward County	City of Winter Springs	Winter Springs, FL
4508	Seminole County	FL	Sep-08	Sep-08	Rec44871	2587' of CIPP Sewer Lining	Chris Ferguson	707-585-9945	\$ 80,191.00	City of Winter Springs	Caladesi Construction Co.	Largo, FL
4507	Wilmington	NC	Sep-08	Nov-08	Pinellas County Parks & Recreation	1760' of 48" CIPP Sewer Lining	Michael Sloop	919-605-6134	\$ 975,938.00	City of Raleigh	City of Raleigh	Wilmington, NC
4506	Raleigh	NC	Sep-08	Oct-08	Burnt Mill Creek Ph1 - Sewer Improvements	721' of 34" CIPP	Peter Jelenewsky	919-605-6134	\$ 52,389.00	City of Raleigh	City of Raleigh	Raleigh, NC
4505	Largo	FL	Sep-08	Sep-08	Clean/TV Lines	1300' of Clean/TV	Jim Wheaton	727-87-6713	\$ 21,000.00	City of Largo	City of Casselberry	Casselberry, FL
4504	Casselberry	FL	Aug-08	Sep-08	City of Casselberry	230' of CIPP	E. Gallagher/D. Carson	407-262-7700	\$ 10,350.00	City of Casselberry	Bosch Rexroth	Bosch Rexroth
4503	Wooster	OH	Sep-08	Nov-08	18" Storm Sewer Lining Project	337' of 18"	Robert Warren	330-263-8488	\$ 33,700.00	Lawrence Building Corporation	James Johnson	Marathon Oil
4502	Hoover	AL	Aug-08	Sep-08	Data Drive CIPP	CIPP	Pat Morris/Phil McGraw	205-298-9200	\$ 15,275.00	City of Jasper	City of Jasper	Deputy, IN
4500	Auburn	AL	Aug-08	Sep-08	24" Add on Storm CIPP	24" CIPP	George Holmes	334-501-3110	\$ 6,820.00	City of Jasper	City of Jasper	City of Jasper, IN
4499	Findlay	OH	Aug-08	Sep-08	Marathon Oil Flood Mitigation	1429' of 10", 15", 18" CIPP	Paul Woods	260-589-8400	\$ 108,072.00	City of Jasper	City of Jasper	City of Jasper, OH
4498	Deputy	IN	Sep-08	Jan-09	Lake Outfall Piping	180' of 12"-20" CIPP lining	James Johnson	812-522-4918	\$ 21,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4497	Jasper	IN	Sep-08	Jan-09	2008 Sewer Lining	1892' of 8" U Liner	Tom Rover	812-482-3277	\$ 133,250.00	City of Jasper	City of Jasper	City of Jasper, OH
4496	Defiance	OH	Aug-08	Aug-08	Group 4 Sewer Separation	813' of 24" & 27"	Mark Reiter, Project Manager	419-465-2387	\$ 95,262.00	City of Jasper	City of Jasper	City of Jasper, OH
4495	Winter Park	FL	Aug-08	Nov-08	POH136976	11,276' of CIPP	Craig Campbell	407-599-3315	\$ 590,346.00	City of Jasper	City of Jasper	City of Jasper, OH
4494	Indianapolis	IN	Aug-08	Aug-08	US 40 Delbrick to Mithoeffer	575' of 8" CIPP lining	Steve Rich, Project Manager	765-429-4800	\$ 19,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4493	East Point	GA	Oct-08	Sep-09	City of East Point SSES Phase 1	unknown - find and fix, we are CIPP	Shannon Herford	678-638-6680	\$ 598,400.00	City of Jasper	City of Jasper	City of Jasper, OH
4492	Plantation	FL	Aug-08	Sep-08	POH134731	183' of U Liner	Charles Spencer	954-452-2544	\$ 7,475.00	City of Jasper	City of Jasper	City of Jasper, OH
4491	Niles	OH	Aug-08	Feb-09	Interceptor Sewer Rehab.	5078' of 24" & 42"	Ben Konzal	814-474-2657	\$ 820,226.00	City of Jasper	City of Jasper	City of Jasper, OH
4490	Wyoimissing	PA	Aug-08	Oct-08	JMA of Wyoimissing PA for NEPPCO	390' of 24" CIPP	Joe Porrierty	860-274-5469	\$ 56,400.00	City of Jasper	City of Jasper	City of Jasper, OH
4489	Rutland	ME	Aug-08	Sep-08	Town of Rutland, MA for NEPPCO	1364' of CIPP	Joe Porrierty	860-274-5469	\$ 56,400.00	City of Jasper	City of Jasper	City of Jasper, OH
4488	Umatilla	FL	Aug-08	Sep-08	U-Liner Installation	1237' of U-Liner	Dave Moore, Utility Director	860-274-5469	\$ 43,792.00	City of Jasper	City of Jasper	City of Jasper, OH
4485	Jeffersville	IN	Aug-08	Oct-08	Umatilla - American Power Rooding	1357' of CIPP	Dan Peterson	561-310-4011	\$ 153,483.00	City of Jasper	City of Jasper	City of Jasper, OH
4484	Spencer	IN	Aug-08	Aug-08	Beechwood Dr. Rehab. Efforts	120' of 8" CIPP lining	Dick Meyer	812-283-3960	\$ 23,900.00	City of Jasper	City of Jasper	City of Jasper, OH
4483	Rockmart	GA	Sep-08	Oct-08	Sewer Rehabilitation	390' of 12" CIPP lining	Shelley Edwards	812-929-2195	\$ 43,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4482	Hapeville	GA	Sep-08	Oct-08	Goodyear Village Sewer	6500' of 8"/12/15" CIPP, 12300' of TV	Jeff Kitchens, Project Manager	678-245-2177	\$ 471,176.00	City of Jasper	City of Jasper	City of Jasper, OH
4481	Mamaroneck	NY	Jul-08	Oct-08	Old Towne Phase I	3000' of 8" CIPP lining	David Edwards	404-518-7750	\$ 100,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4480	Walpole	MA	Aug-08	Oct-08	J/Correction R08-06	11,000' of CIPP	Tony Jaccovelli	914-777-7745	\$ 464,640.00	City of Jasper	City of Jasper	City of Jasper, OH
4479	Ft. Wright	KY	Aug-08	Jan-09	Town of Walpole, MA for NEPPCO	1890' of 8"-10" CIPP	Joe Porrierty	860-274-5469	\$ 73,440.00	City of Jasper	City of Jasper	City of Jasper, OH
4478	Knoxville	TN	Sep-08	Aug-08	Patten St. & 17th Street Rehab.	1703' of 36"-42" Brick sewer	Dick Warner	513-245-1478	\$ 565,384.00	City of Jasper	City of Jasper	City of Jasper, OH
4476	New Kingston	PA	Sep-08	Jun-09	Village of Golf Utilities	193' of U-Liner Sewer Lining	James Pryde	561-732-4710	\$ 6,935.00	City of Jasper	City of Jasper	City of Jasper, OH
4475	New Port Richey	FL	Jul-08	Sep-08	Phase I Sewer Rehabilitation	39409' of 6"-18" CIPP lining	Yolanda Owens	770-455-8535	\$ 2,274,828.00	City of Jasper	City of Jasper	City of Jasper, OH
4474	Altamonte Spring	FL	Jul-08	Sep-08	Jack Gibson Co. 48" Rehab.	137' of 48" CIPP	John Reed	330-394-5280	\$ 74,295.00	City of Jasper	City of Jasper	City of Jasper, OH
4473	Plantation	FL	Jul-08	Sep-08	2008 Gravity Sewers	2448' of CIPP	Dominick Bellezza	727-841-4546	\$ 175,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4472	Louisville	FL	Jul-08	Jul-08	POH134732	2812' CIPP Sewer Lining	James Wickert	407-471-8560	\$ 161,344.00	City of Jasper	City of Jasper	City of Jasper, OH
4471	Jamestown	NC	Aug-08	Jul-08	Sewer Rehab. 12' & St. Louis	340' of 15" CIPP lining	Charles Spencer	954-452-2544	\$ 5,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4470	Shelbyville	IN	Sep-08	Dec-08	Contract #8019	238' of 8" CIPP	Doug Truisty	502-423-7662	\$ 32,500.00	City of Jasper	City of Jasper	City of Jasper, OH
4469	Atlanta	GA	Aug-08	Sep-08	Sunset Drive Sanitary Sewer	4550' of 10" CIPP	Charles J. Jones	336-886-5523	\$ 191,713.00	City of Jasper	City of Jasper	City of Jasper, OH
4468	Jefferson Hills	PA	Jul-08	Jul-08	Glenridge Pointe HOA	635' of 15" CIPP lining	Steve Rich, Project Manager	765-429-4800	\$ 46,462.00	City of Jasper	City of Jasper	City of Jasper, OH
4467	Grove City	OH	Jun-08	Aug-08	8" Sewer Rehabilitation	404-936-1131	Caven Warren	404-936-1131	\$ 24,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4466	Fort Wayne	IN	Jul-08	Jul-08	Sanitary Sewer Rehabilitation	720' of 54" CIPP lining	Tim Kenney	724-338-3900	\$ 18,550.00	City of Jasper	City of Jasper	City of Jasper, OH
4465	Houston	TX	Sep-08	Oct-08	Emergency - Calhoun St.	614-474-5150	Ryan Andrews	614-474-5150	\$ 247,247.00	City of Jasper	City of Jasper	City of Jasper, OH
4464	Sarasota	FL	Jul-08	Sep-08	Emergency Sanitary Sewer	5007' of 38" CIPP	Mike Hicks	260-427-2706	\$ 293,200.00	City of Jasper	City of Jasper	City of Jasper, OH
4463	Lorain	OH	Jun-08	Jul-08	First Release	373' of 21" CIPP lining	Mark States, Project Engineer	713-277-5337	\$ 68,650.00	City of Jasper	City of Jasper	City of Jasper, OH
4462	Seminole County	FL	Jul-08	Aug-08	36" Storm Sewer Rehabilitation	U-Liner Sewer	Rick Ray	941-365-2200	\$ 146,932.00	City of Jasper	City of Jasper	City of Jasper, OH
4461	Wallingford	CT	Jul-08	Jun-09	CCTV/Clean	Clean/TV Sewer Lines	James Reagan	400-204-2009	\$ 114,244.00	City of Jasper	City of Jasper	City of Jasper, OH
4460	Clearwater	FL	Jul-08	Jun-09	2008-2009 Sewer Rehabilitation	Clean/TV Sewer Lines	JoAnn Owen	203-514-1408	\$ 113,686.00	City of Jasper	City of Jasper	City of Jasper, OH
4459	Clermont	FL	Jul-08	Sep-08	Pinellas County, CCTV-Contract 078-230-C	7584' of CIPP	Terry Smith	203-949-6777	\$ 459,764.00	City of Jasper	City of Jasper	City of Jasper, OH
4458	Houston	TX	Jun-08	Aug-08	U-Liner, Various Locations	289' of U-Liner Sewer Lining	Bill Rios	727-464-4914	\$ 130,000.00	City of Jasper	City of Jasper	City of Jasper, OH
4457	Clear lake	TX	Jun-08	Aug-08	Forn Villas - 54" CIPP	10,000' of U-Liner Sewer Lining	James Kinster	352-241-0178	\$ 298,900.00	City of Jasper	City of Jasper	City of Jasper, OH
4456	Scottsboro	AL	Jun-08	Jun-08	Sewer Line Sewer	1927' 54" CIPP Sanitary Sewer	Jesse Salazar, PM	713-957-4093	\$ 972,060.00	City of Jasper	City of Jasper	City of Jasper, OH
4455	Golf	FL	Jun-08	Jul-08	CIPP Rehab	125' of 24" CIPP Storm	Glen Crawford, Yp	713-299-0001	\$ 23,750.00	City of Jasper	City of Jasper	City of Jasper, OH
4454	Golf	FL	Jun-08	Jul-08	U-Liner Installation	U-Liner Sewer	Charlie Ray	256-446-0730	\$ 27,275.00	City of Jasper	City of Jasper	City of Jasper, OH
4453	Golf	FL	Jun-08	Jul-08	U-Liner Sewer	U-Liner Sewer	Jim Pryde	561-732-4710	\$ 10,655.00	City of Jasper	City of Jasper	City of Jasper, OH



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4454	Louisville	KY	Jul-08	Aug-08	Lubrizol 15-30" Sewer Lines	71/2" Clean 15-30" Sewers	Rick Cronin, Engineering Mgr	502-772-5763	\$ 5,550.00	Lubrizol Advanced Materials	Louisville, KY	Louisville, KY
4453	Charlotte	NC	Jul-08	Jul-08	715 Seaboard	87' of 30" CIPP lining	Ivey Stewart	704-400-7597	\$ 26,448.00	Showalter Constr. Co., Charlotte, NC	Upper County Township DPW	Upper Darby Township, PA
4452	Upper Darby	PA	Jun-08	Oct-08	Pierson Road Emergency Sewer	3906' of CIPP lining	Fernando Baldivieso	610-734-7633	\$ 751,980.00	Phoenix City Township DPW	Phoenix, AZ	Phoenix, AZ
4451	Baytown	TX	Jun-08	Jun-08	Phenix 12" Demonstration	Lining of 12" water main	Bill Coates, Supervisor	602-722-6481	\$ 2,950.00	City of Dublin	City of Dublin	Dublin, OH
4450	Dublin	OH	Jun-08	Jun-08	PO#081193	65597' of 18"-36" CIPP lining	Mr. Bill Grubaugh	614-410-4750	\$ 2,994,633.00	City of Dublin	City of Dublin	Dublin, OH
4449	Margate	FL	May-08	Sep-08	Stanton Avenue Sewer Impmts.	3174' U-liner	Gregory Gustitus	954-561-0942	\$ 1,233,330.00	City of Margate	City of Margate	Margate, FL
4448	Columbus	OH	May-08	May-08	Manhole Rehabilitation	26000' of 8"-15" CIPP lining	Justin McKinney	614-645-5478	\$ 1,523,338.00	City of Columbus, OH	Gannett Fleming/DLZ Ohio	Columbus, OH
4447	Gainesville	FL	Jun-08	Jun-08	Manhole Rehabilitation	3200' of 8" CIPP lining	Jeff Ennis	352-266-2661	\$ 4,999.00	City of Gainesville	City of Gainesville	Gainesville, FL
4446	Snellville	GA	Jun-08	Jun-08	KSP Enterprises	3200' of 8" CIPP lining	Kenneth Pruitt	770-867-7319	\$ 8,250.00	KSP Enterprises, Inc.	Auburn, GA	Auburn, GA
4445	Safety Harbor	FL	Jun-08	Jun-08	Repair Storm Sewers	4729' of 12"-60" CIPP lining	Claude Howell	727-724-1555	\$ 19,475.00	City of Safety Harbor	City of Safety Harbor	Safety Harbor, FL
4444	Corpus Christi	TX	Jul-08	Oct-08	Corpus Christi	10000' of Clean/TV	Robert Viera, VP, IJV Engineer	361-883-1884	\$ 2,010,653.00	NAVAFAC Airstation, Corpus Christi	Sub to IJV Engineers	Wesley Chapel, FL
4443	Tarpon Springs	FL	May-08	May-08	Brethhouse Networks	1 Sectional Liner & Mobilization	Angie Rivera	727-919-8647	\$ 4,999.00	City of Tarpon Springs	City of Tarpon Springs	Portland, ME
4442	Portland	ME	May-08	Jun-08	2008 Sewer Rehabilitation	5214' of CIPP lining	Billy Goodwin	207-874-8846	\$ 109,397.00	City of Portland	City of Portland	Portland, ME
4441	Marlin	SC	Jun-08	Aug-08	CIPP Sewer Lines	300' of CIPP lining	Chris Lane	803-584-4321	\$ 36,250.00	Town of Marlin	Town of Marlin	Marlin, SC
4440	Memphis	TN	Aug-08	Aug-09	Annual Contract (Install CIPP)	Annual Contract 6"-48" CIPP	Ron Kirby, Admin. Env. Construct	901-576-7125	\$ 350,000.00	City of Memphis	City of Memphis	Memphis, TN
4439	Fort Wayne	IN	Jun-08	Oct-08	Bellefield CIPP #2076-2008	5800' of 18" CIPP lining	Ray Wigfield, Project Manager	260-427-1160	\$ 375,230.00	City of Fort Wayne	City of Fort Wayne	Fort Wayne, IN
4438	Bloomington	IN	Jun-08	Jul-08	Crane Village Mainline Rehab.	5600' of 8"-10" CIPP lining	James Craig, Owner	812-824-9800	\$ 239,700.00	NAVAFAC Midwest, Crane, IN.	Sub to Mastercraft Craft, Bloomington	Winter Springs, FL
4437	Winter Springs	FL	May-08	Jun-08	Manhole Rehabilitation	778' of U-liner	Don Cheney	407-327-1800	\$ 3,366.00	City of Winter Springs	City of Winter Springs	Plantation, FL
4436	Plantation	FL	May-08	Jun-08	Holcombe Texas Sierling	12"-54" CIPP lining	Lynn Dorman	954-452-2544	\$ 27,590.00	City of Plantation	City of Plantation	Plantation, FL
4435	Houston	TX	May-08	Dec-08	Sanitary Sewer Lining 2008	4903' of 8" CIPP lining	Orell Espino, Project Manager	813-321-9091	\$ 817,545.00	Houston, TX	City of Houston	Houston, TX
4434	Brighton	MI	May-08	Jul-08	CIPP Line Rehabilitation	1427' CIPP lining	David Blackmar	810-227-1911	\$ 70,824.00	City of Brighton	City of Brighton	Brighton, MI
4433	Margate	FL	May-08	Jul-08	CIPP Line Rehabilitation	1427' CIPP lining	Gregory Gustitus	954-561-0942	\$ 60,455.00	City of Margate	City of Margate	Margate, FL
4432	Rockledge	FL	Jun-08	Jul-08	CIPP Sewer Line	321-690-3975	Alan LaDuke	321-690-3975	\$ 250,000.00	City of Rockledge	City of Rockledge	Rockledge, FL
4431	Cincinnati	OH	Jun-08	Dec-08	Sewer No. 5911, CIP 2008-02	46000' of 8"-24" CIPP lining	Laurie Barfaur, Project Manager	513-353-4946	\$ 3,176,673.00	MSD, Cincinnati, OH	Metro Sewer Dist of Greater Cincinnati	Cincinnati, OH
4430	Evansville	IN	May-08	Dec-08	SR62 at Fulton Avenue	539' of 30"-60" CIPP lining	Tammy Glassman	219-524-4320	\$ 146,465.00	Indiana Dept. of Transportation	Sub to Walsh Const., LaPorte, IN	LaPorte, IN
4429	Winter Springs	FL	May-08	Jun-08	ML Laurel Rehabilitation	174' of CIPP sewer lining	Alan Hill, Public Works Superin	407-327-1800	\$ 28,710.00	City of Winter Springs	City of Winter Springs	Winter Springs, FL
4428	Kalamazoo	MI	May-08	May-08	0705 24" Curb	500' of 24" CIPP lining	Steve Carbeck	734-721-0081	\$ 58,000.00	Advanced Underground Inspection	Michigan DOT	Michigan DOT
4427	Charlotte	NC	May-08	May-08	Ashey Park 8"	150' of 8" CIPP lining	Tim Carbeck	704-304-3148	\$ 20,720.00	Blythe Development Co.	Sub to Blythe Development	Wallingford, CT
4426	Wallingford	CT	May-08	Jun-08	Extra Work CIPP Wallingford 2008	844' of CIPP lining	Terry Smith	203-294-2113	\$ 25,426.00	City of Wallingford	City of Wallingford	Wallingford, CT
4425	Passo County	FL	May-08	Sep-08	PO#142561	155' of 10" CIPP lining	Stanley VerDier	727-847-8145	\$ 75,000.00	Parco County	New Port Richey, FL	New Port Richey, FL
4424	Hollywood	FL	Apr-08	Aug-08	Project No. 7075A	1089' of U-liner, & 1264' CIPP	James Mortel	954-921-3930	\$ 599,943.00	City of Hollywood, FL	City of Hollywood, FL	Lakeland, FL
4423	Lakeland	FL	Apr-08	Aug-08	Nestlewood Court CIPP	2270' of U-liner	Mark Guzzo, Completes General	864-534-6715	\$ 190,576.00	Polk County, FL	Polk County, FL	Lakeland, FL
4422	Columbus	OH	Apr-08	Aug-08	Town St. Sewer Rehabilitation	1089' of CIPP lining	Doug Gable	613-258-9515	\$ 39,571.00	City of Columbus, OH	City of Columbus, OH	Plantation, FL
4421	Plantation	FL	May-08	Jun-08	PO#133169	2270' of U-liner	Lynn Dorman	954-452-2544	\$ 88,390.00	City of Plantation	City of Plantation	Plantation, FL
4420	Waco	TX	May-08	Apr-08	Trenches Rehabilitation	1200' of 15"-21" CIPP lining	Leigh Cerda, Project Engineer	512-626-4030	\$ 100,000.00	Heller Company, Waco, TX	Heller Company, Waco, TX	Waco, TX
4419	Orange	TX	Apr-08	Apr-08	PROJECT CANCELLED*				\$ 144,000.00			
4418	West Lafayette	IN	Jul-08	Jul-08	Hilltop Apartments Sewer Lining	810' of 10"-12" CIPP lining	L.J. Wallace, Construction Sup	765-494-0580	\$ 71,980.00	Purdue University	West Lafayette, IN	West Lafayette, IN
4417	Austell	GA	Apr-08	May-08	Coob Co. Ridgewood Creek Dr.	770-819-0601	Mark Sutton	770-819-0601	\$ 47,900.00	Wades Coats Company	Austell, GA	Austell, GA
4416	Medley	FL	Apr-08	May-08	LMK Pipe Renewal, LLC	954-772-0075	John Rinehart	954-772-0075	\$ 116,362.00	LMK Pipe Renewal, LLC	Sub to LMK Pipe Renewals	Sub to LMK Pipe Renewals
4415	Pembroke Pine	FL	Apr-08	May-08	U-Liner-Madsen/Barr Corp.	561-753-6632	John Barr	561-753-6632	\$ 55,812.00	Sub to Madsen/Barr Corporation	Hazen & Sawyer	Auburn, AL
4414	Auburn	AL	May-08	Jul-08	2008 CIPP Project	334-501-3000	Jeffrey L. Ramsey, Project Mgr	334-501-3000	\$ 96,940.00	City of Auburn	City of Auburn	Auburn, AL
4413	Gilead	NC	Apr-08	Jul-08	2007 U/ Repairs	5858' of 8"-12" CIPP	David Breace	336-688-3719	\$ 208,492.00	City of Mount Gilead	City of Mount Gilead	Sub to Mt. Gilead, NC
4412	Wayne	IN	Apr-08	Oct-08	General CIPP 2008 Project	39600' of 8"-33" CIPP lining	Ken Stempelin, Project Manager	260-427-5065	\$ 1,656,833.00	City of Fort Wayne	City of Fort Wayne	Fort Wayne, IN
4411	Lynnville	IN	Jun-08	Jun-08	Div.1 - Collection System Impvts.	1774' of 8"-10" CIPP lining	Marty Brown	812-937-2722	\$ 70,000.00	City of Lynnville, IN	City of Lynnville, IN	Sub to Quality Craft - Dale, IN.
4410	Auburn	GA	Apr-08	Apr-08	Buford Village	770-945-0810	Jonathan Flanagan	770-945-0810	\$ 15,750.00	G.P.'s Enterprise, Inc.	Auburn, GA	Auburn, GA
4409	Crawfordsville	IN	Apr-08	May-08	CIPP Liner	205' of 15" 24" CIPP lining	Larry Vaughn, Project Engr.	765-361-5632	\$ 52,040.00	Indiana Dept. of Transportation	Crawfordsville, IN	Crawfordsville, IN
4408	Broward County	FL	Apr-08	Sep-08	Broward Co. Task No. 17	19489' of U-liner Rehab	Steve Ulrich, Contract Adminis	954-831-0745	\$ 755,576.00	Broward County	Broward County	Broward County, FL
4407	Knoxville	TN	Jun-08	Nov-08	South Knox Sub Basin 41	21900' of 8"-10" CIPP lining	Mark Willacker	850-537-5000	\$ 450,000.00	Knoxville Utilities Board	Sub to Morgan Contracting	Knoxville, TN
4406	Knoxville	TN	Apr-08	Jul-08	Sims, E. 5th & Wainward #9653	12900' of 8"-10" CIPP lining	Zack Breeding, Contract Services	865-524-2911	\$ 413,009.00	Knoxville Utilities Board	Sub to Morgan Contracting	Knoxville, TN
4405	Borough of Weir	PA	Apr-08	May-08	Levee Drainage Rehabilitation	24 X 50' of CIPP	Lisa Woodring	610-377-5606	\$ 42,250.00	Borough of Weir	Waisport, PA	Waisport, PA
4404	Sandy Springs	GA	Apr-08	May-08	Riverwood Drive Storm Sewer	8" CIPP lining	Jim Seeba, Project Manager	770-846-4000	\$ 79,866.00	City of Sandy Springs	City of Sandy Springs	Sandy Springs, GA
4403	Houston	TX	Apr-08	Nov-08	Alico - HCMUD 168	Work order release storm sewer	Clyde Rice, Alico	713-461-2380	\$ 11,750.00	Harris Co. MUD #168, Houston, TX	Sherrington	Orlando, FL
4402	Orange County	FL	May-08	May-08	Annual Contract 16-1005-12-16-3	400' of 8" CIPP, MH Rehab.	John Schmidt, Contract Admini	407-836-5647	\$ 3,156,737.00	Orange County	Orange County	Orlando, FL
4401	Knoxville	TN	Apr-08	May-08	S. Gay St. Control #9667	6446' of 8"-18" CIPP lining	Doug Rice, Contract Services	865-524-2911	\$ 62,900.00	Knoxville Utilities Board	Knoxville Utilities Board	Knoxville, TN
4400	Zanesville	OH	Jan-08	Aug-08	Pine/Pershing Sanitary Impvts.	Install r/CIPP 15" to 30"	Casey Hazen	740-452-1880	\$ 290,524.00	City of Zanesville, OH	City of Zanesville, OH	Camp Dresser McKee
4399	Clearwater	FL	Mar-08	Jun-08	2009 Drainage Improvements	Sewer Line Cleaning	Melvin Macoblek, Project Mana	727-562-4600	\$ 156,706.00	City of Clearwater	City of Clearwater	Clearwater, FL
4398	Largo	FL	Mar-08	Jun-08	Sewer Line Cleaning	2227' of 12"-36" CIPP lining	Jimmy Whetston	727-562-4600	\$ 500,000.00	City of Largo	City of Largo	Largo, FL
4397	Birmingham	AL	Apr-08	Jul-08	Patton Creek Hoover, AL	Lateral Rehabilitation	David Graham, Project Manager	205-969-1000	\$ 675,670.00	AIG Baker Shopping Center Property	Birmingham, AL	Birmingham, AL
4396	Coral Springs	FL	Mar-08	Mar-08	Lateral Rehabilitation	2007' of 8"-15" CIPP	Dave Moore, Utility Director	954-345-2161	\$ 7,640.00	City of Coral Springs	City of Coral Springs	Coral Springs, FL
4395	Conroe	TX	Mar-08	Aug-08	Corpus Christi	400' of U-liner	J. Don Rahmet	361-991-8550	\$ 288,920.00	City of Corpus Christi, TX	City of Corpus Christi, TX	Plantation, FL
4394	Plantation	FL	Mar-08	Jun-08	Sewer Rehab. Torchwood	773' of CIPP lining	Daryl Richardson	954-452-2544	\$ 61,840.00	City of Plantation	City of Plantation	Plantation, FL
4393	Hussey	PA	Mar-08	Apr-08	Hershey Foods	2664' of CIPP lining	Jim Clark	717-667-9006	\$ 87,921.00	Strohecker	Strohecker	Sub to Mr Rehab
4392	Evergreen Park	MD	Mar-08	Apr-08	St. Mary Metro District	2664' of CIPP lining	Jim Strohecker	410-269-1286	\$ 87,921.00	Strohecker	Strohecker	Sub to Stroheckus
4391	Cassberry	FL	Mar-08	Apr-08	Timber Lane	1012' of 8" CIPP lining	Bruce Simpson, Field Supervisor	407-215-0800	\$ 11,771.00	City of Cassberry	City of Cassberry	Cassberry, FL
4390	Apex	NC	Mar-08	Apr-08	Chatham St. Rehabilitation		Charis Rider, GC	919-567-5329	\$ 40,007.00	City of Apex	City of Apex	Apex, NC



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4389	Margate	FL	Mar-08	Jun-08	Lift Station 12 & 14	1722' of U-Liner & 1136' of CIPP	Gus Gustitus	954-972-0928	\$ 11,446.00	City of Margate	City of Margate	Margate, FL
4388	Margate	FL	Jul-08	Jul-08	Lift Station 22	1078' of U-Liner & 2358' of CIPP	Gus Gustitus	954-972-0928	\$ 154,052.00	City of Margate	City of Margate	Margate, FL
4387	Stoughton	MA	Feb-08	Feb-08	Sewer System Rehabilitation	187' of 8" CIPP lining	Joe Porrety	890-274-5469	\$ 15,000.00	Town of Stoughton	Town of Stoughton	Stoughton, MA
4386	Plantation	FL	March 2008	Apr-08	8" Liner	250' of U-Liner Sewer	Darryl Richardson	954-452-2544	\$ 14,510.00	City of Plantation	City of Plantation	Plantation, FL
4385	Vero Beach	FL	Mar-08	Apr-08	Pebble Bay Sewers	2619' of CIPP lining	Todd Young, Sr. Engineering Dir	561-978-5210	\$ 104,390.00	City of Vero Beach	City of Vero Beach	Vero Beach, FL
4384	LaPorte	TX	Apr-08	Jun-08	#8011-CIPP Rehabilitation	15"-18" of CIPP lining	Ray Mayo, Asst. Utility Superintendent	261-471-9650	\$ 99,770.00	City of LaPorte	City of LaPorte	LaPorte, TX
4383	St. Petersburg	FL	Mar-08	Nov-08	Sewer CIPP Lining	15300' of 8"-48" CIPP lining	Mark Laney, Construction Inspector	727-893-7671	\$ 1,559,937.00	City of St. Petersburg	City of St. Petersburg	Petersburg, FL
4382	Nashville	TN	Mar-08	Jun-08	Garney Construction	2250' of 12"-15" CIPP lining	Brian Whitnell, Project Administrator	615-350-7975	\$ 111,100.00	Metropolitan Government of Nashville, TN	Metropolitan Government of Nashville, TN	Sub to Garney Construction
4381	Hampton	GA	Feb-08	Mar-08	Atlanta Motor Speedway	Repair 6" sewer lateral	Dennis Schubert, Director of Operations	770-946-7341	\$ 17,500.00	Atlanta Motor Speedway	Atlanta Motor Speedway	Hampton, GA
4379	Hialeah	FL	Oct-08	Feb-09	CCTV/Clean S-802	4500' of U-Liner Sewer Rehab.	Amardo Vidal	305-556-3800	\$ 1,942,650.00	City of Hialeah	City of Hialeah	Miami-Dade County, FL
4378	Brough Sinkin	CT	Feb-08	Feb-08	Lining of Sewers Phase 6A	362' of 10" CIPP lining	Joseph Perotti, MEPCO	860-274-5469	\$ 25,000.00	Borough of Sinking Springs, PA	Borough of Sinking Springs, PA	Hialeah, FL
4377	Jacksonville	FL	Feb-08	Apr-08	Carpet & Drapes Culvert Rehab.	72' CIPP	Brian Hagerich, Sr. Project Manager	561-689-3289	\$ 457,249.00	City of Jacksonville	City of Jacksonville	Sub to New England Pipe
4376	Hausstadt	IN	Oct-07	Mar-08	Sewer System Clean/TV	6424 of Clean/TV - 8"	Bryon Will, Utilities Superintendent	812-768-6451	\$ 14,133.00	CDM Constructors Inc/Clay County	CDM Constructors Inc/Clay County	Sub to GDM Constructors
4375	Red Springs	NC	Feb-08	Apr-08	Outfall Rehabilitation IV	13359' of 15" - 24" CIPP lining	William Stone, Project Manager	910-843-5241	\$ 727,925.00	Town of Hausstadt	Town of Hausstadt	Hausstadt, IN
4374	Penn Hills	PA	Jan-08	May-08	Rockcliff Poketa Sewer	7250' of 8"-10" CIPP lining	Edward Kuzniek	412-921-9980	\$ 410,040.00	Town of Red Springs	Town of Red Springs	Red Springs, NC
4373	Clermont	FL	Jan-08	Jan-08	CCTV/Clean FV08 Project	CCTV Inspect & Clean Sewer	Janie Kinzler	352-241-0178	\$ 180,000.00	Municipality of Penn Hills, PA	Municipality of Penn Hills, PA	Gateway Engineers
4372	Montgomery Co	OH	Jan-08	May-08	Fairmont Sewer Rehabilitation	6000' of 10" CIPP lining	Randolph Fries, Project Engineer	937-496-6502	\$ 440,055.00	Montgomery County	Montgomery County	Montgomery County, OH
4371	Orange County	FL	Jan-08	Feb-09	Sewer Sewer Siphone Y8-117-J2	Storm Sewer Slip Lining Rehab.	John Schmidt, Contract Administrator	407-836-6647	\$ 3,003,975.00	Orange County	Orange County	Orange County, FL
4369	Enfield	NC	Feb-08	Jun-08	Phase I	974' of 8"-12" CIPP lining	Jim Clark	717-655-9006	\$ 48,700.00	Borough of Litz	Borough of Litz	Sub to Mr Rehab
4368	Kilbuck	OH	Jan-08	Jun-08	Sanitary Sewer Rehab. Phase II	Clean/TV install 8"-12" CIPP	Ed Braswell, Project Manager	292-937-3877	\$ 335,877.00	Town of Enfield, NC	Town of Enfield, NC	Sub to Ed Braswell
4367	Clearwater	FL	Feb-08	Apr-08	Florida DOT - Missouri Avenue	1000' of 8"-12" CIPP	Michael Betts, Engineer	614-471-7310	\$ 910,557.00	Village of Killbuck, OH	Village of Killbuck, OH	GSC Engineers
4366	Lake County	MD	Feb-08	Apr-08	Storm Water Rehabilitation	Install 15" to 36" CIPP	John Fernandez	954-792-8287	\$ 70,200.00	Florida Dept. of Transportation	Florida Dept. of Transportation	Sub to Rockline, Inc.
4365	Loxington Park	MD	Feb-08	Apr-08	St.Mary Metro Patuwent Park	711' of 54" & 72" CIPP lining	Susan Dugan, Sr. Contracting Officer	352-343-9768	\$ 536,955.00	City of Lake County	City of Lake County	Lake County, FL
4364	Lexington Park	MD	Feb-08	Apr-08	St.Mary Metro Stark Drive	2951' of 8"-12" CIPP lining	Jimmy Strohecker	410-269-1286	\$ 112,865.00	Stroheckers	Stroheckers	Sub to Strohecker, Inc.
4363	Savanna Park	MD	Jan-08	Mar-08	B&A Trail 30"	723' of 8" CIPP lining	Jimmy Strohecker	410-269-1286	\$ 24,024.00	Stroheckers	Stroheckers	Sub to Strohecker, Inc.
4362	Childs	MD	Jan-08	Mar-08	Ivy Hills Condominiums	80' of 30" CIPP lining	Chuck White/Lee Larson	410-392-5175	\$ 30,696.00	Ivy Hills Condominiums, LLC	Ivy Hills Condominiums, LLC	Childs, MD
4361	St. Petersburg	FL	Feb-08	Jan-09	CCTV/Clean/Year-2005	397' of 8" CIPP lining	Chuck White/Lee Larson	410-392-5175	\$ 22,240.00	Stroheckers	Stroheckers	Sub to Strohecker, Inc.
4359	Apopka	FL	Jan-08	Jan-08	Michigan DOT	2255' of CIPP lining	Tony Seufert, Project Manager	727-893-7026	\$ 1,500,000.00	City of St. Petersburg	City of St. Petersburg	St. Petersburg, FL
4358	DeKalb Co.	GA	Feb-08	Feb-08	2008 Sanitary Sewer Rehabilitation	Clean/TV Inspect	Bruce Weiss	989-895-9861	\$ 118,948.00	Michigan Dept. of Transportation	Michigan Dept. of Transportation	Bay City, MI
4357	Auburn	AL	Mar-08	Jan-09	Clean/TV Inspect, Smoke Testing	1781' of CIPP lining	Glen Crawford, Troy Construct	407-703-1748	\$ 76,693.00	DeKalb Co. Purchasing/Contracting	DeKalb Co. Purchasing/Contracting	Apopka, FL
4356	Houston	TX	Jan-08	Jan-08	Saughatchee Creek 30-inch Rehab.	18150' of 30" CIPP lining	Ken MacGraw, Project Manager	334-271-1444	\$ 2,457,260.00	Country Club of Sarasota Homeowners	Country Club of Sarasota Homeowners	Deatur, GA
4355	Sarasota	FL	Jan-08	Mar-08	Sunbelt FWSD	10" CIPP lining	Glen Crawford	713-299-0001	\$ 35,000.00	Sunbelt FWSD/Troy Construction Co.	Sunbelt FWSD/Troy Construction Co.	CH2M Hill, Inc., Montgomery, AL
4354	Clearwater	FL	Jan-08	Nov-08	Country Club-Sarasota Homeowners	1220' of 18"-24" CIPP lining	Howard Green	941-925-2469	\$ 152,854.00	Country Club of Sarasota Homeowners	Country Club of Sarasota Homeowners	Sarasota, FL
4353	Birmingham	AL	Dec-07	Feb-08	Sewer Cleaning & TV Inspection	Clean & CCTV Sewer Lines	Melvin Maclole	727-562-4779	\$ 565,600.00	City of Clearwater	City of Clearwater	Clearwater, FL
4352	Worthington	OH	Dec-07	Mar-08	AIG Baker - Site Survey	Line Investigation	David Graham, Sr. Project Mgr.	205-972-9688	\$ 5,000.00	AIG Baker Real Estate, LLC	AIG Baker Real Estate, LLC	Birmingham, AL
4351	Arcadia	FL	January 2008	Feb-08	Sewer Rehabilitation 2008	4350' of 8"-10" CIPP lining	Bill Watterson	614-433-2425	\$ 261,795.00	City of Worthington	City of Worthington	Birmingham, AL
4349	Defiance	OH	Feb-08	Apr-08	Pikington 24X36	CIPP Lining	Stephen Weeks	863-990-0293	\$ 218,874.00	City of Arcadia	City of Arcadia	Arcadia, FL
4348	Lawrenceville	GA	Jan-08	May-08	Group 1 & 3 Sewer Separation	6075' of 8"/12"/30"x20"	Cliff Fiebler	419-247-3731	\$ 81,000.00	Pikington North America, Inc.	Pikington North America, Inc.	Rosford, OH
4347	Charlotte	NC	Feb-08	Feb-08	Storm Sewer Repair	TV Storm Lines	Paul Austin, PE, City Engineer	770-963-2414	\$ 500,000.00	City of Defiance, OH	City of Defiance, OH	Arcadis USA, Inc.
4346	Clearwater	FL	Jan-08	Jan-08	FV08 MH Rehab. & Point Repairs	MH Rehab. CIPP & Pt. Repairs	Paul Austin, PE, City Engineer	770-963-2414	\$ 696,842.00	City of Lawrenceville	City of Lawrenceville	Lawrenceville, GA
4345	Pine Mountain	GA	Jan-08	Jan-08	Marshall Master Lift Station	40' of 12" CIPP lining	Charles Schermer	704-822-8444	\$ 2,995,448.00	Charlotte-Mecklenburg, NC	Charlotte-Mecklenburg, NC	Frazier Eng., Stanley, NC
4344	Dayton	OH	Jan-08	Jan-08	Ronny D. Jones Enterprises	2020' of 8" CIPP lining	Jeff Kitchens, Project Manager	941-722-0621	\$ 15,000.00	City of Clearwater	City of Clearwater	Reynolds sub to TLC Diversified
4343	Jasper	IN	Jan-08	Mar-08	Citywide Sanitary 2007 Sewer Impv.	1620' of 8" CIPP lining	Tammi Clements	770-251-2667	\$ 88,040.00	Town of Pine Mountain, GA	Town of Pine Mountain, GA	Sub to Ronny D. Jones Enterprises
4342	Houston	TX	Dec-07	Dec-07	Sewer Rehabilitation	1892' of 8" U-Liner	Tom Royer	812-482-3277	\$ 78,403.00	City of Dayton	City of Dayton	Dayton, OH
4341	Seminole County	FL	Jan-08	Feb-08	Wekiva Hunt Club Phase II	8" Storm Sewer by CIPP lining	Richard Pointer, Jr.	713-465-7941	\$ 11,590.00	Village Fire Department	Village Fire Department	Jasper, IN
4340	Borough of Prin	NJ	Dec-07	Jan-08	Hemlock Circle	1748' of CIPP lining	Tom Radral	407-665-5706	\$ 278,927.00	Seminole Co. Public Works Dept.	Seminole Co. Public Works Dept.	Houston, TX
4339	Wilmington	NC	Jan-08	Apr-08	Int'l Airport Custom Area Drain 1	3200' of 8" CIPP lining	Bob Hough	609-252-2364	\$ 95,000.00	Borough of Princeton, NJ	Borough of Princeton, NJ	Samford, FL
4338	New Smyrna Be	FL	Dec-07	Feb-08	Cleaning of Sewer Lines	1479' of CIPP lining	Paul Hibbert	910-342-9992	\$ 66,850.00	New Hanover Co. Airport Authority	New Hanover Co. Airport Authority	Reynolds sub to Vangelis Construction
4337	Seminole County	FL	Dec-07	May-08	2008 Piggyback Orange Y61005	CIPP Lining	Roy Jeffers	386-224-2205	\$ 300,000.00	City of New Smyrna Beach	City of New Smyrna Beach	Reynolds sub to Phillips & Jordan, Inc.
4336	East Pemsboro To	PA	Jan-08	Feb-08	Jenkins Grove Sewer	100' of 18" CIPP lining	Owen Reagan	407-665-7116	\$ 300,000.00	Seminole County	Seminole County	New Smyrna Beach, FL
4335	North Port	FL	Jan-08	Mar-08	North Port 2008	4972' of U-Liner/TV/Clean	Robert Gill	717-732-7810	\$ 30,000.00	East Pemsboro Township	East Pemsboro Township	Samford, FL
4334	Jasper	IN	Dec-07	Dec-07	Tophat Installation	812-272-5977	Rick Newkirk, Project Manager	812-272-5977	\$ 189,562.00	City of North Port	City of North Port	North Port, FL
4333	Camden	SC	Dec-07	Mar-08	Fair St. Rehab, Contract 8	4700' of 8" CIPP lining	Tom Couch, Director of Public	803-432-2421	\$ 125,107.00	City of Camden	City of Camden	Camden, SC
4331	Evansville	IN	Dec-07	Dec-07	Meeting House Branch	1040' of 24" CIPP & TV/Clean	Mark Vernon	276-632-6308	\$ 32,678.00	Pryliman & Pace/City of Lynchburg, VA	Pryliman & Pace/City of Lynchburg, VA	Reynolds sub to Pryliman & Pace
4330	Knoxville	TN	Jan-08	Sep-08	Williams Creek Basin 19A2 & 19A3	11400' of 8"-10" CIPP lining	Doug Douthat/Robbie Cook 866	865-594-8243	\$ 3,110,400.00	City of Evansville, IN	City of Evansville, IN	Reynolds sub to Pryliman & Pace
4329	Orlando	FL	Dec-07	Jan-08	Port Said - CE James, Inc.	405' of TV/Clean	Dee Hunter	407-320-0759	\$ 8,708.00	Knoxville Utilities Board, Knoxville, TN	Knoxville Utilities Board, Knoxville, TN	CE James, Inc.
4328	Taneytown	MD	Nov-07	Mar-08	Baltimore Street	12033' of 6"-8" CIPP lining	Brian Leberow	717-581-8532	\$ 691,644.00	CE James, Incorporated	CE James, Incorporated	Lake Mary, FL
4327	Plantation	FL	Dec-07	Dec-07	City of Plantation	290' of CIPP lining	Darryl Richardson	954-252-2544	\$ 9,480.00	City of Taneytown	City of Taneytown	Taneytown, MD
4326	Plantation	FL	Dec-07	Dec-07	Pre-TV Sewer Mains 3000'	Pre-TV Sewer Mains 3000'	Darryl Richardson	954-252-2544	\$ 3,750.00	City of Plantation	City of Plantation	Plantation, FL
4325	Houston	TX	Dec-07	Dec-07	Storm Sewer Rehabilitation	330' of 24" CIPP lining	Gary Gould	713-697-2088	\$ 26,234.00	Exxon Mobil Corporation	Exxon Mobil Corporation	Houston, TX



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4324	Columbus, OH	Jan-08	Jun-08	Com/Milton Area Sewer Rehab.	11364' of 8"-18" CIPP lining	John Cosma, Project Engineer	614-645-6526	\$ 1,270,802.00	City of Columbus, OH	Malcom-Pirnie	
4323	New Philadelphia, OH	Nov-07	Feb-08	Storm Sewer/Queker Stadium	643' of 24" CIPP lining	John Cosma	330-339-4242	\$ 78,868.00	City of New Philadelphia	City of New Philadelphia, PA	
4322	Columbus, OH	Dec-07	Jan-08	GCOTEX 10-12" Sewers	604' of 8"-10" CIPP lining	Kevin Gerhardt	614-444-5690	\$ 31,936.00	Geotex	Columbus, OH	
4321	Liberty, NC	Dec-07	Jan-08	Starmount Road Sewer	402' of 8" CIPP lining	Kevin Hale	336-622-6002	\$ 21,086.00	City of Liberty, NC	Reynolds sub to Staley Plumbing, Inc.	
4320	Cleawater, FL	Nov-07	Dec-07	Clean & Video Lines	27086' of R/CIPP & TV/Clean	Robert Maran	727-562-4523	\$ 45,157.00	City of Cleawater	City of Cleawater	
4319	Dunedin, FL	Nov-07	Jan-08	Dunloe Circle & King Arthur Court	1523' of 24"-42" R/CIPP	Keith Fogarty	727-298-2323	\$ 263,118.00	City of Dunedin	City of Dunedin	
4318	Houston, TX	Feb-08	Apr-08	Sanitary Sewer Rehab, Phase III	45000' of 8"-12" CIPP lining	Amy Zapletal, Project Engineer	281-558-8700	\$ 1,485,538.00	Harris Co. MUD #85, Houston, TX	Brown & Gay Engineers, Houston, TX	
4317	Macon, GA	Feb-08	Jun-08	Tobacco/See Basin CIPP Lining	11300' of 30" CIPP lining	Randy Smith, Project Manager	478-464-5620	\$ 1,419,650.00	Macon Water Authority	Macon, GA	
4316	Gastonia, NC	Nov-07	Jan-08	South St. & Second Ave. Rehab.	631' of 8"-12" CIPP lining	Tucker Johnson	704-869-1002	\$ 137,990.00	City of Gastonia	Gastonia, NC	
4315	West Potts Grove, PA	Nov-07	Dec-07	West Potts Grove	360' of 8" CIPP lining	John Bucanelli, BETTEW Engineer	570-835-2270	\$ 38,915.00	BETTEW Engineering	West Potts Grove, PA	
4314	High Point, NC	Nov-07	Dec-07	State Avenue, Highpoint	289' of 36" CIPP lining	Kevin McLaughlin	828-241-9642	\$ 52,170.00	City of High Point, NC	Reynolds sub to Mountain Creek Contr.	
4313	Houston, TX	Nov-07	Nov-07	10' Siphon Rehabilitation	162' of 8" CIPP lining	Glen Crawford	713-299-0001	\$ 10,692.00	Sunbelt FWS/D/Troy Construction Co. Houston, TX	Houston, TX	
4312	Missouri City, TX	Nov-07	Nov-07	Quail Valley Storm Sewer Repair	248' of 30"-42" CIPP lining	Hector Acevedo, Asst. Supt.	281-499-5593	\$ 57,420.00	Harris Co. WCID Fondren Road	Missouri City, TX	
4311	Seminole County, FL	Dec-07	January 2008	Eastbrook Outfall Phase 2	8307' of CIPP Storm Sewer Rehab.	Robert J. Walter	407-665-7116	\$ 246,895.00	Seminole Co. Public Works Dept.	Seminole County, FL	
4310	Uniontown, PA	Nov-07	Dec-07	Sanitary Sewer Rehabilitation	1100' of 8" CIPP lining	Ed Sitarick	412-221-7360	\$ 45,950.00	Starick Contracting	Uniontown, PA	
4309	Northampton, MA	Oct-07	Jan-08	Sanitary Sewer Rehabilitation	5210' of 8"-10" CIPP lining	Mike Trumsha	413-587-1570	\$ 191,760.00	City of Northampton	Northampton, MA	
4308	Wilton Manors, FL	Nov-07	Jan-08	2424 NE 17th Terrace	115' of 12" CIPP lining	David Archacki, Utilities Director	954-390-2190	\$ 13,425.00	City of Wilton Manors	Wilton Manors, FL	
4307	Meriden, CT	Nov-07	Jan-08	Konover Construction	386' of 8" CIPP lining	Mark Hopkins	860-294-7110	\$ 60,200.00	WP Realty	Reynolds sub to Konover Construction	
4306	Muncie, IN	Oct-07	Nov-07	WWTP Improvements-Muncie, IN	254' of 27"-42" CIPP lining	David Grimes, Project Manager	765-649-1294	\$ 44,450.00	M. K. Betts Engineering, Anderson, IN	Reynolds subcontractor M K Betts	
4305	Oakland County, MI	Sep-07	Dec-07	Huron-Rouge Interceptor	869' of 27"-42" CIPP lining	Michael McMahon, Project Eng	248-858-0958	\$ 280,373.00	Oakland County Commission	Oakland County, MI	
4304	Oakland County, MI	Sep-07	Dec-07	Rehab of 36" Middle Belt	694' of 36" CIPP lining	Michael McMahon, Project Eng	248-858-0958	\$ 224,532.00	Oakland County Commission	Oakland County, MI	
4303	Opa-Locka, FL	Oct-07	Oct-07	Annual Contract LS-4 & LS-10	4194' of U-Linear	Faustin Denis, Jr., Project Engin	305-624-1641	\$ 146,790.00	City of Opa-Locka	APAC Group, Inc., Miami, FL	
4302	Largo, FL	Oct-07	Sep-08	Sanitary Sewer Rehabilitation	8"-30" inversion lining	Jimmy Wheaton	727-587-6713	\$ 483,526.00	City of Largo	Largo, FL	
4301	Mechanicsburg, PA	Oct-07	Dec-07	Sanitary Sewer Rehabilitation	869' of 18" CIPP lining	Mark Malariash, Project Engineer	717-763-9150	\$ 72,230.00	Borough of Mechanicsburg	Mechanicsburg, PA	
4299	Pottsgrove, PA	Oct-07	Dec-07	JOAG & Bradley, Pottsgrove	11008' of CIPP lining	Julio Isiporo, Project Manager	610-867-1500	\$ 23,868.00	Village of Pottsgrove	Pottsgrove, PA	
4298	Fort Wayne, IN	Nov-07	May-08	Southwest Interceptor #1811-2005	13450' of 30"-36" CIPP lining	Ken Steinhilber, Project Manager	260-740-1596	\$ 2,053,605.00	City of Fort Wayne, Board Public Wks	Fort Wayne, IN	
4297	Coral Springs, FL	Oct-07	Nov-07	Coral Springs L5A	280' of U-Linear & 268' CIPP lining	Dave Moore, Utility Director	954-444-1100	\$ 24,558.00	City of Coral Springs	Coral Springs, FL	
4296	Providence, RI	Oct-07	Dec-07	Rescort Construction	6120' of 8"-66" CIPP lining	Mike Rowkowski, Engineer	401-461-8848	\$ 2,673,661.00	Onondaga County, Syracuse	Syracuse, NY	
4295	Opa-Locka, FL	Oct-07	Dec-07	APAC Group 1201, Aimed St.	332' of CIPP lining	Faustin Denis, Jr., Project Engin	305-624-1641	\$ 18,260.00	City of Opa-Locka	Opa-Locka, FL	
4294	Houston, TX	Mar-08	Dec-09	Sewer Rehabilitation File #4258-34	8"-48" CIPP lining	Frank Simoneaux, Project Man	713-641-9156	\$ 2,505,072.00	City of Houston	Houston, TX	
4293	Cleawater, FL	Sep-07	Nov-07	Stormwater Drainage	15"-36" R/CIPP lining	Malvin Maciolek	727-562-4523	\$ 29,512.00	City of Cleawater	Cleawater, FL	
4292	Greenville, NC	Oct-07	Oct-07	East Carolina University	11008' of CIPP lining	Jason Aycock, Project Manager	336-251-1017	\$ 27,050.00	Mid-Atlantic Infrastructure Systems	Winston-Salem, NC	
4291	Broward County, FL	Oct-07	May-08	Broward Co. Task No. 16	21008' of CIPP lining	Jorge Orozco, Project Manager	954-831-3239	\$ 575,175.00	Broward County	Broward County, FL	
4290	Concord, NH	Oct-07	Jan-08	City of Concord	2897' of 8"-12" CIPP lining	Dave Smith, Inspector	603-225-8530	\$ 118,615.00	City of Concord	Concord, NH	
4289	St. Albans, WV	Oct-07	Dec-07	Sewer System Rehabilitation	2800' of 8"-8" U-Linear	Scott Pierson, Pipe Plus	304-722-7400	\$ 112,000.00	Greater St. Albans Public Service Dist.	St. Albans, WV	
4288	Silver Lake, OH	Sep-07	Dec-07	Sewer Rehabilitation	7000' of 8" CIPP lining	Frank Ziegenfucker, AAA Pipe	216-231-1000	\$ 210,000.00	City Environmental, Inc.	Silver Lake, OH	
4287	Hampton, GA	Oct-07	Oct-07	Dun Hall Construction	1200' of 8" CIPP lining	Don Wright, Project Engineer	609-252-2241	\$ 38,400.00	Henry County Water & Sewer	Hampton, GA	
4286	Providence, RI	Sep-07	Oct-07	Vangelis Construction	2450' of 8" CIPP lining	Bob Hough, Project Engineer	336-993-2862	\$ 73,500.00	Mid-Atlantic Infrastructure Systems	Winston-Salem, NC	
4285	Chapel Hill, NC	Oct-07	Nov-07	UNC - Science Complex Phase 2	Install 8" CIPP lining	Jon Steaker, Engineer	812-865-3309	\$ 31,934.00	Infrastructure Systems, Inc.	Oheans, IN	
4284	Lafayette, IN	Oct-07	Oct-07	24" Lining	124' U-Linear	Chip Amer, Engineer	570-603-3389	\$ 13,252.80	City of Dubois	Dubois, IN	
4283	Dubuostown, PA	Sep-07	Dec-07	Phase 2 Sewer Rehabilitation	CIPP lining of 8" sewers	Greg Worley, Vice-President	361-852-8858	\$ 40,260.00	City of Dubois	Dubuostown, PA	
4282	Corpus Christi, TX	Jul-07	Oct-07	Kostoryz Road CIPP	CIPP lining of 12"-15" sewers	Brent Siebenthal, PM	317-788-5852	\$ 56,880.00	Western Wayne Reg., Cambridge City	M.D. Wessler & Assoc., Indianapolis, IN	
4281	Cambridge City, IN	Oct-07	Dec-07	2007 Sanitary Sewer Rehabilitation	1062' of 8" CIPP lining	Philip Adams, Project Manager	770-455-9555	\$ 970,575.00	Columbus Consolidated Gov'n., GA	Jordan Jones Goulding, Norcross, GA	
4280	Columbus, GA	Sep-07	Nov-07	Storm Drain Priority Pipes Contr.#1	10515' of 8"-72" CIPP lining	Jim Robertson, Project Manager	502-493-0558	\$ 201,134.00	Magnetex, Inc.	Louisville, KY	
4279	Richmond, KY	Sep-07	Nov-07	Inner Steel CIPP-Blue Grass Army	5331' of 8"-10" CIPP lining	Darryl Richardson, Utilities For	954-673-0836	\$ 189,911.00	City of Plantation	Plantation, FL	
4278	Plantation, FL	Sep-07	Dec-07	Trailer Park	5482' of U-Linear	Darryl Richardson, Utilities For	954-673-0836	\$ 189,911.00	City of Plantation	Plantation, FL	
4277	Plantation, FL	Sep-07	Dec-07	79th Avenue, City of Plantation	505' of U-Linear Rehab.	Darryl Richardson, Utilities For	954-673-0836	\$ 189,911.00	City of Plantation	Plantation, FL	
4276	Trenton, MI	Oct-07	Dec-07	2007 Sanitary Sewer Rehabilitation	8720' of 8"-15" CIPP lining	Alex James	734-675-8251	\$ 425,530.00	City of Trenton	Trenton, MI	
4275	Winter Springs, FL	Sep-07	Dec-07	Storm Sewer Rehabilitation	462' of 18"-24" CIPP lining	Alan Hill, Public Works Superint	907-327-1800	\$ 35,142.00	City of Winter Springs	Winter Springs, FL	
4274	Memphis, TN	Jan-08	Apr-08	Install 4 Locations, Maxson WWTP	474' of 48"-54" CIPP lining	Tom Stemberg	812-346-4135	\$ 25,500.00	City of Memphis	Memphis, TN	
4273	Lawrenceburg, IN	Sep-07	Sep-07	Wilson St. CIPP lining	600' of 8" CIPP lining	Gary Muter, Vice-President	361-767-7850	\$ 80,385.00	City of Owensboro	Owensboro, KY	
4272	Corpus Christi, TX	Sep-07	Sep-07	Boston Emergency 12" CIPP	1412' of 12"-24" CIPP lining	Mark Brasher, Systems Engineer	270-687-8641	\$ 80,385.00	City of Owensboro	Owensboro, KY	
4271	Owensboro, KY	Sep-07	Sep-07	Storm Rehabilitation	12" Emergency CIPP lining	Juliana Frolich, EIT	713-782-0042	\$ 327,043.00	Harris-R.Band Co.#1, Houston, TX	Van De Wiele, Houston, TX	
4270	Houston, TX	Nov-07	Mar-08	Harris-Ft. Bend, Sewer Phase I	8513' of 8"-12" CIPP lining	Norman Scholes, Project Engin	713-782-0042	\$ 23,630.00	Chelford One MUD, Houston, TX	Van De Wiele, Houston, TX	
4269	Houston, TX	Oct-07	Mar-08	Chelford One - Sewer Rehab.	13327' of 6"-10" CIPP lining	Thomas Dippel, Clerk/Treasur	812-683-2211	\$ 23,630.00	City of Huntingburg	Huntingburg, IN	
4268	Huntingburg, IN	Sep-07	Sep-07	8" Sewer Rehabilitation	508' of 8" CIPP lining	John Fernandez	954-792-8279	\$ 85,484.00	Community Asphalt Corp/FDOT	Ft. Lauderdale, FL	
4267	Bellevue, WA	Sep-07	Nov-07	FDOT Project #413795-1-52-1	678' of CIPP lining	Charles W. Amer, III-Professional	570-601-3389	\$ 372,999.00	Kulpmont-Marton Heights IMA	Dunedin, FL	
4266	Maysville, PA	Sep-07	Nov-07	Sewer Impvts, Project, Phase 2	7710' of 8"-12" CIPP, MH Rehab.	Keith Fogarty	727-298-3000	\$ 181,726.00	Dustore Sewer Authority, PA	Brinjac Eng'r., Mountoursville, PA	
4265	Dunedin, FL	Sep-07	Nov-07	Storm Drain Lining	15"-18", 21", 24", 36" R/CIPP lining	Charles W. Amer, III-Professional	570-601-3389	\$ 372,999.00	Reynolds sub to Morgan Contracting	Reynolds sub to Morgan Contracting	
4264	Dustore, PA	Sep-07	Dec-07	Sewer Rehabilitation Project	3959' of 8"-10" CIPP, MH Rehab.	Keith Fogarty	727-298-3000	\$ 181,726.00	Reynolds sub to Showalter Constr.	Warraw, IN	
4263	Knokville, TN	Sep-07	Dec-07	Upper Mini-Basin 08B2 Rehab.	14000' of 8" CIPP lining	Mart Willacker	865-389-7819	\$ 432,175.00	Reynolds sub to Showalter Constr.	Warraw, IN	
4262	Charlotte, NC	Sep-07	Aug-07	Senior Dr. Sewer Rehab.	275' of 42" CIPP lining	Bill Corbett	704-376-6372	\$ 67,375.00	Reynolds sub to Showalter Constr.	Warraw, IN	
4261	Warsaw, IN	Aug-07	Sep-07	18" CIPP Lining	352' of 18" CIPP lining	Larry Hyeon, Project Manager	574-372-9562	\$ 41,328.00	Reynolds sub to Showalter Constr.	Warraw, IN	
4260	Indianapolis, IN	Aug-07	Sep-07	Schutt-Looksbill Cultural Trail	327' of 12" CIPP lining	Charles Highsmith, Vice-Presid	317-484-1500	\$ 49,704.00	Schutt-Looksbill Co., Indpls, IN	Reynolds subcontract to Schutt-Looksbill	



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4258	Fairburn	GA	Aug-07	Sep-07	Stockade Basin	1242' of 15"-24" CIPP lining	Wayne Evans	770-969-4040	\$ 116,803.00	City of Atlanta, GA	City of Atlanta, GA	Construction Mgmt Group, Atlanta, GA.
4259	Raleigh	NC	Sep-07	Aug-07	1242' of 15"-24" CIPP lining	2665' of 6"-12" CIPP lining	Tony Hollins	919-854-2668	\$ 121,462.00	City of Clinton, NC	City of Clinton, NC	Seaside Environmental Contractors
4257	Cleveland	OH	Jul-07	Sep-07	Mittell Steel	400' of 12" CIPP lining	Nick Morris	216-361-9977	\$ 35,000.00	Marra Constructors, Inc.	Marra Constructors, Inc.	Reynolds subcontractor to Marra Const.
4256	Sidney	OH	Aug-07	Sep-07	8" Reprocessing	600' of 8" reprocessing	Frank Zigenruecker	216-231-1000	\$ 42,000.00	City of Sidney	City of Sidney	Sidney, OH
4254	New Port Richey	FL	Aug-07	Oct-07	City of New Port	4084' of 8" U-Liner & 12" CIPP	Sherman Applegate, Project Mgr	727-841-4541	\$ 170,436.00	City of New Port Richey	City of New Port Richey	New Port Richey, FL
4253	Memomouth	NJ	Jun-07	Oct-07	Wekiva Club CIPP, 18663	633' of 15"-30" CIPP lining	Tom Radatz	407-665-5706	\$ 64,391.00	Seminole County	Seminole County	Sanford, FL
4252	Seminole County	FL	Aug-07	Oct-07	Borough of Highlands	2300' of 8" CIPP lining	John Mckelvey w/T&M Assoc	732-871-6400	\$ 95,600.00	Borough of Highlands	Borough of Highlands	Highlands, NJ
4251	Seminole County	FL	Aug-07	Oct-07	Wekiva Club Estates #18670	Manhole Rehabilitation	Tom Radatz	407-665-5706	\$ 19,069.00	Seminole Co. Public Works	Seminole Co. Public Works	Sanford, FL
4250	Houston	TX	Aug-07	Aug-07	Wekiva Club Estates Manhole	Manhole Rehabilitation	Tom Radatz	407-665-5706	\$ 29,955.00	Seminole Co. Public Works	Seminole Co. Public Works	Sanford, FL
4249	Columbus	OH	Sep-07	Oct-08	B&D Construction-Storm Sewer	24" 36" Storm Sewer Repair	Peter Reeves, President	281-348-1009	\$ 113,559.00	B & D Construction	B & D Construction	Houston, TX
4248	Columbus	OH	Jul-07	Jun-08	West Side Sewer Rehabilitation	9933' of 36"-42" CIPP lining	Gary Gilbert, Project Manager	614-645-5141	\$ 1,735,442.00	City of Columbus	City of Columbus	Columbus, OH
4247	Columbus	OH	Jul-07	Jul-07	Broad Meadows Area Rehabilitation	1046' of 8"-15" CIPP lining	John Newsome	614-645-8460	\$ 912,470.00	City of Columbus	City of Columbus	Columbus, OH
4246	Seminole County	FL	Aug-07	Sep-07	Sharon Heights Area Rehabilitation	9937' of 8"-42" CIPP lining	Richard Morris	614-645-6529	\$ 1,118,426.00	City of Columbus	City of Columbus	Columbus, OH
4245	South Park	PA	Jul-07	Sep-07	Shmoco Gro. Sabal Point	1019' of 30" CIPP lining	Tom Radatz	407-665-5706	\$ 11,074.00	Seminole Co. Public Works	Seminole Co. Public Works	Sanford, FL
4244	Winter Springs	FL	Aug-07	Oct-07	City of Winter Springs	100' of 8" U-Liner	Lou Gorski	412-341-3750	\$ 50,150.00	South Hills Area Council of Govt.	South Hills Area Council of Govt.	Shopec, PA
4243	Winchester	MA	Aug-07	Dec-07	Mystic Valley Sewer Rehabilitation	3641' of 8"-15" CIPP lining	Don Cheney	407-327-2669	\$ 462,069.00	City of Winter Springs	City of Winter Springs	Winter Springs, FL
4242	Sanford	FL	Jul-07	Aug-07	Wekiva Club Estates	2258' of 15"-28" CIPP, MH Rehab.	David A. Jacquard - Sr. Civil Eng	617-305-5798	\$ 1,567,070.00	Massachusetts Water Resrc.	Massachusetts Water Resrc.	Boston
4241	Greenwood	SC	Aug-07	Aug-08	SC WBC-1, City of Greenwood	1534' of 18"-36" CIPP lining	Tom Radatz	407-665-5706	\$ 179,781.00	Seminole County	Seminole County	Sanford, FL
4240	Key Largo	FL	Jul-07	Aug-07	LMK Pipe Renewal	14000' of 8" CIPP, 521' lateral lining	Joe Chandler	864-227-3221	\$ 838,175.00	Greenwood Metropolitan Sewer	Greenwood Metropolitan Sewer	Chandler Constr., Ninety Six, SC
4239	New Port Richey	FL	Jul-07	Sep-07	Freedom Dr./Showalter	Pre-Top 8" Clay pipe & grout	John Rinehart	954-448-4181	\$ 7,075.00	LMK Pipe Renewal, LLC, Ft. Lauderdale	LMK Pipe Renewal, LLC, Ft. Lauderdale	Sub to IMK Pipe Renewals
4238	Charlotte	NC	Jul-07	Aug-07	City of Miramar	4171' of 8"-10" U-Liner	Stanley DerDier	727-897-8145	\$ 166,975.00	Charlotte-Mecklenburg, NC	Charlotte-Mecklenburg, NC	Sub to Showalter Constr. Charlotte, NC
4237	Cleanwater	FL	Jul-07	Aug-07	Water Meter Replacement	3296' of 8" U-Liner	Karen Kelly	678-376-6700	\$ 691,804.00	Swainet Co. Water Resources	Swainet Co. Water Resources	Miramar, FL
4236	Bethel Park	PA	Jul-07	Sep-07	Brookside Interceptor Repair	350' of 24" CIPP lining	Don Buckley	252-246-7920	\$ 42,865.00	Kidde Aerospace	Kidde Aerospace	Wilson, NC
4235	Corpus Christi	TX	Jul-07	Aug-07	Emergency 24" line	470' of 12"-18" CIPP lining	Gary Stone, Project Engineer	740-829-4240	\$ 94,635.00	AK Steel Corporation	AK Steel Corporation	Cochnton, OH
4234	Wallingford	CT	Jul-07	Aug-07	Wallingford 5 YR, 2007	350' of 8"-24" CIPP lining	Robert Shirshak, Engineer	860-652-7588	\$ 18,275.00	Town of Wallingford	Town of Wallingford	Wallingford, CT
4233	McCormick	SC	Jul-07	Jul-07	Town of McCormick	211' of 8" CIPP lining	Bert Esteva, Project Manager	864-388-4000	\$ 16,500.00	Town of McCormick, SC	Town of McCormick, SC	Sub to Town/Country Cons. Greenwood
4232	Humble	TX	Jul-07	Aug-07	Deerbrook 8" Sewer Repair	110' of 8" Sewer (Special)	Erna Vaughn, Project Manager	713-358-8801	\$ 7,980.00	LJA Engineering & Surveying, Inc.	LJA Engineering & Surveying, Inc.	Humble, TX
4231	Jeffersonville	IN	Jul-07	Sep-07	Lateral Repair	Repair leaking lateral services	Bob Miller, City Engineer	812-285-6478	\$ 15,000.00	City of Jeffersonville	City of Jeffersonville	Jeffersonville, IN
4230	Lancaster County	PA	Jul-07	Sep-07	Pierson Road Emergency Sewer	917' of 18" CIPP	Scott M. Carl, Sr. - Principal	610-373-6667	\$ 80,940.00	Warrick Township Municipal Authority	Warrick Township Municipal Authority	Entech, Reading, PA
4229	Miramar	FL	Jul-07	Nov-07	City of Miramar	3296' of 8" U-Liner	Hubert Wiggins	954-704-4427	\$ 137,259.00	City of Miramar	City of Miramar	Miramar, FL
4228	Gwinnett Co	GA	Aug-07	Jul-10	Water Meter Replacement	252-246-7920	Don Buckley	252-246-7920	\$ 42,865.00	Swainet Co. Water Resources	Swainet Co. Water Resources	Gwinnett Co., GA
4227	Wilson	NC	Jul-07	Jul-07	Kidde Aerospace	350' of 24" CIPP lining	Gary Stone, Project Engineer	740-829-4240	\$ 94,635.00	AK Steel Corporation	AK Steel Corporation	Wilson, NC
4226	Coshcton	OH	Jul-07	Aug-07	AK Steel Sewer Rehabilitation	470' of 12"-18" CIPP lining	Gary Stone, Project Engineer	740-829-4240	\$ 94,635.00	AK Steel Corporation	AK Steel Corporation	Cochnton, OH
4225	Glastonbury	CT	Aug-07	Aug-07	Worthington Road Sewer Rehab.	Various CIPP of 24"-42"	Joseph Walsh, Stormwater Mgr	860-652-7588	\$ 18,275.00	Town of Glastonbury	Town of Glastonbury	Glastonbury, CT
4224	Deltona	FL	Aug-07	Sep-07	City of Deltona 42"	Cleaning/Video/PIPE Lining	Rock Newkirk, Project Manager	813-272-5977	\$ 269,500.00	City of Deltona, Public Works	City of Deltona, Public Works	Deltona, FL
4223	North Port	FL	Jul-07	Aug-07	Inflow/Infiltration Program	Various 8-12" CIPP & Video Rec.	Brian Bishop, Utility Maint. Con	407-703-1731	\$ 71,667.00	City of North Port	City of North Port	North Port, FL
4222	Apopka	FL	Jul-07	Aug-07	City of Apopka	Various CIPP - Annual Contract	Jorge Orozco, Project Manager	954-831-4745	\$ 383,269.00	City of Apopka	City of Apopka	Apopka, FL
4221	Broward County	FL	Jun-07	Nov-07	Broward County Task No. 15	Various Storm Sewers - 1200'	Glenn Crawford, Project Manager	281-437-1328	\$ 184,518.00	Broward County, FL	Broward County, FL	Hazen & Sawyer
4220	Houston	TX	Jun-07	Jul-07	Harris Co. On-Call Sliplining	350' of 15"-20" CIPP lining	Stanley Carter, Project Manager	781-344-8822	\$ 44,975.00	Harris County, TX	Harris County, TX	Houston, TX
4219	Providence	RI	Jun-07	Aug-07	NBC Sewer Repairs, Project #1	14800' of 8"-36" CIPP lining	Bill Grubbaugh, Project Manager	614-410-4400	\$ 633,307.00	Narragansett Bay Commission, RI	Narragansett Bay Commission, RI	R. Zoppo Corporation
4218	Dublin	OH	Jun-07	Dec-07	2007 Sanitary Sewer Lining	3286' of 8"-18" CIPP lining	Steve Diziaki	973-812-0333	\$ 123,626.00	City of Dublin	City of Dublin	Dublin, OH
4217	Walkill	NJ	Jun-07	Sep-07	Walkill NY-Metra	1548' of 10" CIPP lining	Don Johnson, Asst. Superintendent	772-597-3496	\$ 68,920.00	Town of Walkill	Town of Walkill	Middletown, NY
4216	Indianatown	FL	Jul-07	Aug-07	Rehabilitation of Sewer Mains	130' of 4" CIPP lining	John Rising	386-756-5431	\$ 10,600.00	City of Indianatown	City of Indianatown	Indianatown, NY
4214	Port Orange	FL	Jun-07	Aug-07	City of Port Orange	400' of 42" CIPP lining	Duane Ellis, Director of Public V	989-775-5401	\$ 161,180.00	City of Port Orange	City of Port Orange	Port Orange, FL
4213	Mt. Pleasant	MI	Jul-07	Aug-07	2007 Sewer Relining Project	CIPP Lining of Storm/Sewers	James A. Clark, President	717-657-9006	\$ 38,820.00	City of Mt. Pleasant	City of Mt. Pleasant	Mt. Pleasant, MI
4212	Grand Rapids	MI	Jun-07	Jun-08	CIPP Lining of Storm/Sewers	1450' of 8"-36" CIPP lining	James A. Clark, President	717-657-9006	\$ 38,820.00	City of Grand Rapids	City of Grand Rapids	Grand Rapids, MI
4211	East Pennsboro	PA	Sep-07	Sep-07	E. Pennsboro Township Lining	2858' of 8"-15" CIPP lining	Todd Mills	908-473-6372	\$ 229,170.00	E. Pennsboro Township, PA	E. Pennsboro Township, PA	Mr. Rehab, Mechanicsburg, PA
4210	Summit	NJ	Jun-07	Jul-07	Scherling Plough	954-673-0836	Darryl Richardson, Utilities Fore	954-673-0836	\$ 30,100.00	Sherling Plough	Sherling Plough	Summit, NJ
4209	Plantation	FL	Jun-07	Sep-07	Sewer Rehabilitation	776' of 12" CIPP lining	Kenneth Long	252-493-3071	\$ 32,940.00	City of Plantation	City of Plantation	Plantation, FL
4208	Weldon	NC	Jun-07	Jul-07	Wastewater Collection System	1150' of 8" CIPP lining	Carl Reuger	849-719-7970	\$ 64,500.00	Town of Weldon, NC	Town of Weldon, NC	Sub to H. G. Reynolds
4207	Moncks Corner	SC	Jun-07	Jul-07	Garfield Street	155' of 12" CIPP	David Archaeki, Utilities Directo	954-390-2190	\$ 9,452.00	Town of Moncks Corner	Town of Moncks Corner	Moncks Corner, SC
4206	Wilton Manors	FL	Jun-07	Oct-07	Sewer Rehabilitation	250' of 12" CIPP lining	Gary Stenson, Superintendent	207-827-3970	\$ 13,750.00	City of Wilton Manors	City of Wilton Manors	Wilton Manors, FL
4205	Old Town	ME	Jun-07	May-08	Orange Co. Y6-1005-12-YR2	Various CIPP lining	John Schmidt, Sr. Contract Adm	207-532-1211	\$ 3,159,525.00	City of Old Town, ME	City of Old Town, ME	Old Town Pollution Control Facility
4204	Orange County	FL	Jun-07	May-08	Various CIPP lining	1568' of 10"-12" CIPP lining	John Clark, Superintendent	207-532-1211	\$ 57,372.00	Orange County	Orange County	Orange County, FL
4203	Houlton	ME	May-07	Jul-07	Burdigh Sewer Extension	18904' of 8"-42" CIPP lining	Julie Dacus, Sr. Eng. Technical	864-299-4020	\$ 3,451,030.00	Houlton Water District	Houlton Water District	Houlton, ME
4202	Owensboro	SC	Jun-07	Jul-08	FY08 Sewer & MH Rehab.	399' of 10" CIPP lining	Dean Behnke, Engineering Dire	270-687-8440	\$ 169,647.00	Regional Water Resource Agency	Regional Water Resource Agency	Owensboro, SC
4201	Greenville	KY	Jun-07	Jul-08	2007 Spring CIPP Project	399' of 10" CIPP lining	Ron Voll	321-693-2703	\$ 16,163.00	Broward County	Broward County	Vierra, FL
4200	Brevard County	FL	May-07	Jun-07	Pipe Rehabilitation FY2003	Clean & line 24" pipe	Mike Nytel, Project Manager	727-693-7097	\$ 12,190.00	City of Petersburg, FL	City of Petersburg, FL	Thomas B. Gibson
4199	St. Petersburg	FL	May-07	May-07	Pipe Rehabilitation	Clean & line 24" pipe	Dalia Abrahamer/Construction	786-552-8233	\$ 750,000.00	City of Cooper City	City of Cooper City	Cooper City, FL
4198	Miami Dade	FL	May-07	Dec-08	Sewer Rehabilitation	8"-10" CIPP lining	Peter Wilm, Manager	914-773-7100	\$ 43,020.00	George Fuller Co., Inc.	George Fuller Co., Inc.	Valhalla, NY
4197	Cooper City	FL	Jun-07	Jun-07	Trump Plaza	20X30 CIPP for Brick Sewer	Pat Iannone, President	856-546-1770	\$ 47,500.00	Ivymont Const., Audubon, NJ	Ivymont Const., Audubon, NJ	Sub to Ivymont for Camden, NJ
4195	Camden	NJ	May-07	Jun-07	Emergency Sewer Repairs	20X30 CIPP for Brick Sewer	Pat Iannone, President	856-546-1770	\$ 47,500.00	Ivymont Const., Audubon, NJ	Ivymont Const., Audubon, NJ	Sub to Ivymont for Camden, NJ



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4194	Owensboro	KY	Jun-07	Aug-07	Frederica/9th St. Rehab.	1294' of 33"-75" CIPP	Dean Behnke, Project Engineer	270-687-8452	\$ 548,065.00	Regional Water Resource	Regional Water Resource	Owensboro, KY
4193	South Park	PA	May-07	Nov-07	2007 Twsp Wide Relining	2460' of 8"-15" CIPP lining	John Ruzak, Project Engineer	724-778-4777	\$ 31,030.00	Township of South Park	Township of South Park	South Park, PA
4192	Harbeson	DE	May-07	May-07	Beaver Ck Lateral Lining	8 EA. Clearcoat CIPP lining	Rick Clemens, Project Manager	302-684-5370	\$ 32,000.00	Communities of Beaver Creek	Communities of Beaver Creek	Harbeson, DE
4191	Decatur	AL	Jun-07	Nov-07	Sewer Main Pipe Rehab.	7299' of 8"-21" CIPP lining	Michael Jones, Purchasing Dept	259-552-1459	\$ 428,829.00	Decatur Utilities	Decatur Utilities	Decatur, AL
4190	Coral Springs	FL	May-07	Nov-07	Sewer Rehabilitation	365' of 8" U-Liner	Michael Medley	954-345-2189	\$ 12,775.00	City of Coral Springs	City of Coral Springs	Coral Springs, FL
4189	Canton	MA	Apr-07	Jun-07	Sewer Rehab. Phase III	218' of 10" CIPP lining	James Zerone, President	508-966-5150	\$ 15,000.00	Town of Canton DPW, MA	Grove Construction Co.	Grove Construction Co.
4188	Cleveland	OH	May-07	May-07	Southerly/Westerly Relining	7798' of CIPP lining	Tony Paglia	440-988-1000	\$ 2,730,875.00	NE Ohio Sewer, Cleveland	Sub to Warren Construction	Warner Park, FL
4187	Winter Park	FL	May-07	Jul-07	2007 Sewer Rehabilitation	8"-10"-12" Various CIPP	Craig Campbell	407-599-3315	\$ 521,820.00	Volusia County	Volusia County	Winter Park, FL
4186	Volusia County	FL	May-07	Jun-07	2007 Phase I Rehab.	8"-30" Various CIPP	David Willard	386-822-6496	\$ 173,042.00	City of Port Orange	Deland, FL	Deland, FL
4185	Port Orange	FL	May-07	May-07	Port Orange Cleaning	1500' of 30" CIPP	John Rising	386-506-5350	\$ 6,000.00	City of Port Orange	Port Orange, FL	Port Orange, FL
4184	Indianapolis	IN	Feb-07	Sep-07	INDOT R-29.63	795' of CIPP lining	Charles Highsmith, Vice-Pres.	317-484-1500	\$ 203,930.00	Schutt-Loakbill Co., Indip., IN	Schutt-Loakbill Co., Indip., IN	Reynolds subcontractor
4183	Knoxville	TN	Aug-07	Nov-07	Blount Avenue Phase I	3482' of 8"-36" CIPP lining	Matt Willacker	850-537-5900	\$ 66,999.00	Morgan Contract, Baker, FL	Morgan Contract, Baker, FL	Reynolds subcontractor
4182	Knoxville	TN	May-07	Nov-07	West Ford Valley #9581	8450' of 15"-18" CIPP	Zach Breeding, Project Manager	865-524-2911	\$ 1,098,885.00	Knoxville Utilities Board, TN	Knoxville Utilities Board, TN	CH2M Hill, Knoxville, TN
4181	Wilton Manors	FL	May-07	Nov-08	USP11 & USP6 Improvt.	U-Liner Installation	Tom Radatz	954-390-2190	\$ 4,255,570.00	City of Wilton Manors	City of Wilton Manors	Wilton Manors, FL
4180	Seminole County	FL	Apr-07	Jul-07	Berriand Township Rehab.	6149' of 12" CIPP lining	Raymond O. Severy, P.E.	517-853-4000	\$ 206,748.00	Seminole County	Seminole County	Seminole County, FL
4179	Okemos	MI	May-07	Apr-07	Merridian St. Drainage	2220' of 36" CIPP lining	Robert Stetz	732-571-6400	\$ 58,300.00	Charter Township	Charter Township	Merridian, MI
4177	Columbus	OH	Apr-07	Jul-07	Gay Street Improvements	2571' of 8"-36" CIPP lining	Whit Wardell, Project Engineer	614-258-9515	\$ 196,399.00	Borough of Eatonown	Borough of Eatonown	Eatonown, NJ
4176	Ashtabula	OH	Mar-07	May-07	West Avenue Sewer Restr.	138' of 22"x33" CIPP	Bill Boyle, Project Engineer	440-953-1567	\$ 59,650.00	City of Columbus, OH	City of Columbus, OH	Reynolds sub to Complete Gen.
4175	Mt. Pleasant	NJ	Mar-07	Jun-07	Rehab. & Replacement of Sewers	Various CIPP lining work	Shailesh Naik, Engineer	201-342-4200	\$ 39,871.00	City of Ashtabula	City of Ashtabula	Ashtabula, OH
4174	Wilmington	NC	Apr-07	Aug-07	Bradley Creek Outfall	4200' of 24" CIPP lining	Dan Sarin, Project Manager	910-798-7139	\$ 896,077.00	Town of Mt. Pleasant, NY	Charles Mangano, Inc.	Wilmington, NC
4173	Hollywood	FL	Apr-07	Jun-07	American Engineering	317' of 12" CIPP lining	Dave Squire	954-974-3262	\$ 17,840.00	City of Hollywood	City of Hollywood	Hollywood, FL
4172	Pompano Beach	FL	Apr-07	May-07	Paclia Construction	254' of 10" CIPP lining	Darryl Richardson	954-974-3262	\$ 12,468.00	Broward County Schools	Broward County Schools	Broward County, FL
4171	Plantation	FL	Mar-07	May-07	Sewer Rehabilitation	4150' of 8"-10" CIPP lining	Zach Breeding, Project Manager	855-524-2911	\$ 1,487,367.00	City of Plantation	City of Plantation	Plantation, FL
4169	Opal-Locka	FL	Mar-07	Jul-07	Sub Basin 11, Contrl.#9383	2100' of 8" U-Liner	Faustin Dennis	305-624-1641	\$ 75,377.00	Knoxville Utilities Board, TN	Knoxville Utilities Board, TN	CH2M Hill, Knoxville, TN
4168	New Albany	IN	Mar-07	Apr-07	APAC (Opal-Locka)	750' of 6" CIPP, Clean/TV	Jeffrey Kaden, Project Engineer	812-855-7030	\$ 36,500.00	City of Opal-Locka	City of Opal-Locka	Opal-Locka, FL
4167	Pensacola	FL	Mar-07	Mar-07	Archer Western Culvert	15' CIPP lining	Bobby Tinsley	864-855-7900	\$ 49,925.00	Indiana University Southeast	Archer Western	Bloomington, IN
4166	St. Petersburg	FL	Feb-07	Jan-08	Sewer Rehabilitation	15' CIPP lining	Tommy Sauter, Project Manager	727-892-5659	\$ 1,500,000.00	City of St. Petersburg, FL	City of St. Petersburg, FL	Pensacola, FL
4165	St. Petersburg	FL	Feb-07	Jan-08	Year 4 Clean & TV	Clean & TV Sewers	James Knier, Project Manager	352-241-0178	\$ 70,000.00	City of St. Petersburg, FL	City of St. Petersburg, FL	St. Petersburg, FL
4164	Clermont	FL	Mar-07	Apr-07	Clean & TV Contract	Clean/TV 60000 LF Sewers	Andrew Jones	954-480-4274	\$ 173,260.00	City of Clermont, FL	City of Clermont, FL	Deerfield Beach, FL
4163	Deerfield	FL	Mar-07	Jul-07	Sewer Rehabilitation	1184' of 30" CIPP storm	Carey Schultz, Engineer	404-745-9000	\$ 4,373,620.00	City of Deerfield Beach	City of Deerfield Beach	Deerfield Beach, FL
4162	Atlanta	GA	Aug-06	Mar-07	Contract C	24710' of CIPP, Pt.Repairs	Mark Carver, Engineer	401-817-6830	\$25,000,000.00	City of Atlanta, GA	City of Atlanta, GA	Atlanta, GA
4161	Atlanta	GA	Aug-06	Mar-10	Annual Contract FC-3060607906	67000' of CIPP, Pt.Repairs	Wayne Whorton	901-346-2040	\$ 218,150.00	City of Pasadena, TX	City of Pasadena, TX	J.A. Costanza Engineers
4160	Houston	TX	Jun-07	Jul-07	City of Pasadena	1200' of 30" CIPP lining	Mark Gardella, Assoc. Director	713-475-7835	\$ 218,150.00	NCDOT	NCDOT	Jacksonville, NC
4159	Jacksonville	NC	Mar-07	May-07	NCDOT, Onslow Co.	757' of 15"-18" CIPP	Amey Zapletal, Project Engineer	281-558-8700	\$ 1,235,543.00	Harris Co. MUD#153, Houston	Harris Co. MUD#153, Houston	Brown & Gay, Houston, TX
4158	Houston	TX	Apr-07	Jan-08	Phase III, Sewer Rehab.	13093' of 8"-18" CIPP	Daniel Pringle	954-435-6511	\$ 478,629.00	Town of Milford, ME	City of Pembroke Pines	Pembroke, Pines, FL
4157	Milford	ME	Mar-07	Aug-07	Main St. Sewer Upgrade	1892' of 8"-15" CIPP lining	Joe Mowrer, Superintendent	574-582-5712	\$ 35,500.00	City of Monticello	City of Monticello	Monticello, IN
4156	Pembroke Pine	FL	Mar-07	Sep-07	Lift Station #6	32084' of U-Liner	Justin Wagner, P.E. Borough	412-921-4030	\$ 292,688.00	City of Port Orange	City of Port Orange	Brentwood, PA
4155	Monticello	IN	Feb-07	Feb-07	Emergency Lining	97' of 54" storm drainage	William Grove, Dep. Dir. Engr.	315-789-3101	\$ 488,150.00	City of Geneva DPW	City of Geneva DPW	Wilton Manors, FL
4154	Knoxville	TN	Mar-07	Nov-07	Williams Creek Basin 19A1	12850' of 8"-12" CIPP lining	Dania Abrahante, R.A., Com.Mgr	786-552-8233	\$ 770,777.00	Miami-Dade County, FL	Miami-Dade County, FL	Geneva, NJ
4153	Atlanta	GA	Mar-07	Mar-07	Contract B - Sewer Group 1	47126' of CIPP, PR's, mainl.	Jeff Elder	386-561-2100	\$ 30,181.00	City of Deltona	City of Deltona	Deltona, FL
4152	Atlanta	GA	Mar-07	Mar-08	Contract A - Sewer Group 1	40543' of CIPP, PR's, mainl.	Bill Weeks, Project Manager	864-227-3221	\$ 62,366.00	Greenwood Metro.Sew.Dist.	Greenwood Metro.Sew.Dist.	Sub to Chandler Construction
4151	Port Orange	FL	Feb-07	Mar-07	Sewer Rehabilitation	300' of 8"-12" CIPP	David Brown, Project Manager	941-722-0621	\$ 19,250.00	City of Clearwater, FL	City of Clearwater, FL	Advance Engineering
4150	Brentwood	PA	Apr-07	Aug-07	Sewer Defect Line Cont.C	5970' of 8"-10" CIPP lining	Leo Masci, President	386-322-4500	\$ 4,020.00	City of Ormond Beach	City of Ormond Beach	Ormond Beach, FL
4149	Wilton Manors	FL	Feb-07	Mar-07	Sewer Lining	97' of 54" storm drainage	William Gilbert, Project Mgr.	704-376-6372	\$ 36,185.00	City of Charlotte	City of Charlotte	Charlotte, NC
4148	Geneva	NY	Feb-07	Jul-07	2005 Sewer Rehabilitation	Clean/TV Large Diam. Sew.	Gary Gilbert, Project Manager	614-645-6141	\$ 903,432.00	City of Columbus, OH	City of Columbus, OH	Malcolm Pirnie, Columbus, OH
4147	Miami-Dade	FL	Feb-07	Nov-07	Year 2	7250' of 8"-20" CIPP lining	Angel Escobar, Engineer	364-582-3478	\$ 42,568.00	City of Corpus Christi, TX	City of Corpus Christi, TX	Urban Engrs. Corpus Christi
4146	Deltona	FL	Feb-07	Apr-07	Sewer Rehabilitation	703' of 8"-12" CIPP	Dan Buck	760-990-3500	\$ 2,856,777.00	J.B. Hayes Excavating	J.B. Hayes Excavating	Reynolds subcontractor
4145	Greenwood	SC	Feb-07	May-07	Maxwell Avenue	1250' of 8" CIPP lining	Alfred DeVincent Project Coord.	610-834-8888	\$ 60,605.00	SWERP	SWERP	Reynolds subcontractor
4144	Clearwater	FL	Feb-07	Mar-07	Lining Gravity Sewer 36	Lining Gravity Sewer 36	Paul Eiling, Project Engineer	Need number	\$ 19,656.00	Donahue & Assoc., Indip., IN	Donahue & Assoc., Indip., IN	Reynolds subcontractor
4143	Ormond Beach	FL	Feb-07	Feb-07	Masci Corp - Ormond Beach	345' of 15"-24" CIPP lining	Gene Sarain, Vice-President	803-635-3969	\$ 62,000.00	Satterfield Co. Greenville, SC	Satterfield Co. Greenville, SC	SCDOT, Columbus, SC
4142	Charlotte	NC	Jan-07	Feb-07	Bancroft Street	560' of 15" CIPP lining	Steve Moreno	407-629-6900	\$ 26,250.00	FGUA	FGUA	Arcaids
4141	Columbus	OH	Apr-07	Jan-08	Morse/Eik Area Sewer	15579' of 8"-15" CIPP	David Graham, Sr. Project Mgr.	205-969-1000	\$ 1,193,688.00	AIG Baker, Mt. Olive, NJ LLC	AIG Baker, Mt. Olive, NJ LLC	Simpson, Gumpertz & Heger
4140	Corpus Christi	TX	Mar-07	Dec-07	Broadway Basin Rehab.	12080' of 8"-21" CIPP lining	Barry Barbalho	321-727-3710	\$ 160,200.00	City of West Melbourne	City of West Melbourne	West Melbourne, FL
4139	Athens	OH	Jan-07	Feb-07	Athens Sewer Rehab.	626' of 8" CIPP lining	Warren Pike	386-522-6796	\$ 511,435.00	City of Port Orange	City of Port Orange	Port Orange, FL
4138	New Albany	IN	Jan-07	Feb-07	Contract 06-01	1375' of 8" CIPP lining	Steve Spencer	407-262-7725	\$ 47,575.00	City of Casselberry	City of Casselberry	Casselberry, FL
4136	Greenwood	SC	Aug-07	Sep-07	Phase IA Investigation	Clean/remove debris	Sam Fleming, Engineer	678-376-7130	\$ 2,595,267.00	Gwinnett Co. Watershed Mgr.	Gwinnett Co. Watershed Mgr.	Gwinnett Co., GA
4135	Longwood	FL	Feb-07	Mar-07	Rehab.Road SCD217/5456	345' of 15"-24" CIPP lining						
4134	Mt. Olive	NJ	Dec-06	Mar-07	Poinciano MH Rehab.	Lateral Lining Project						
4133	W. Melbourne	FL	Feb-07	Mar-07	Sewer Rehabilitation	3564' of 15"-54" CIPP						
4132	Port Orange	FL	Jan-07	Feb-07	Sewer Rehabilitation	2261' of 15"-24" CIPP						
4131	Casselberry	FL	Jan-07	Feb-07	Sewer Rehabilitation	4939' of 15"-42" CIPP						
4130	Gwinnett Co	GA	Apr-07	Apr-09	Storm Sewer Lining Project	504' of 18"-24" CIPP						



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4129	Gwinnett Co. GA	January 2007	Dec-07	Annual Sewer	Sanitary Sewer Lining	Randy Robb	678-376-7130	\$ 250,000.00	Gwinnett Co. Watershed Mgr.	Gwinnett Co., GA	Gwinnett Co., GA
4128	DuPage OH	Mar-07	Sep-07	Annual Sewer	4474' of 8"-12" CIPP Lining	Mark Reiter	419-465-2587	\$ 247,872.00	Underground Utilities	Underground Utilities	Underground Utilities
4127	Durham NC	Mar-07	Jul-07	SR-45 E. Durham Outfall	7800' of 8"-24" CIPP Lining	Jim Harding, Project Manager	919-560-4381	\$ 548,892.00	City of Durham	City of Durham	Durham, NC
4126	Canonsburg PA	Dec-06	Mar-07	Pearl Pond Discharge Line	300' of 24" CIPP Lining	Diane Lomago, Project Engineer	724-746-9250	\$ 19,000.00	First Energy, Johnstown, PA	First Energy, Johnstown, PA	Chemsted Const., Canonsburg
4125	Columbiana OH	Mar-07	Jun-07	St. Clair Sewer Rehab.	3208' of 8" CIPP Lining	Deann Aronoff, Project Manager	330-434-1995	\$ 118,696.00	City of Columbiana, OH	City of Columbiana, OH	Arcadis G&M, Akron, OH
4124	Liberty NC	Dec-06	May-07	I/Removal Phase III	Clean & Rehab. 8"-24" Line	Donna Staley, Owner	336-622-4903	\$ 72,786.00	Staley Plumbing, Liberty, NC	Staley Plumbing, Liberty, NC	Engineering Serv., Garner, NC
4123	Cleveland OH	Nov-06	Jun-07	Fasterly Dist. Interceptors	9000' of 15"-78" CIPP	Tony Paglia	440-498-1000	\$ 300,000.00	NE Ohio Sewer, Cleveland	Sub to Mastra Construction	Sub to Mastra Construction
4122	Union City IN	Jan-07	Jul-07	Phase I Sewer Rehab.	26687' of 8"-24" CIPP	Eric Haenlein, Project Mgr.	317-788-4551	\$ 1,210,704.00	City of Union City, IN	City of Union City, IN	M.D. Wessler, Indianapolis
4121	Greenville NC	Mar-07	Apr-07	Storm Sewer Rehab.	756' of 36" CIPP Lining	Jim Thompson, Maint. Serv. Mgr.	252-752-4135	\$ 94,250.00	E. Carolina Univ., Greenville	E. Carolina Univ., Greenville	Rivers & Assc., Greenville, NC
4120	Martin SC	Dec-06	Apr-07	Sewer Rehabilitation	402' of 15" CIPP Lining	John Thompson, Maint. Serv. Mgr.	803-584-4321	\$ 89,000.00	Clariant Corporation	Clariant Corporation	Martin, SC
4119	Fl. Worth TX	May-07	May-07	Sewer Rehab. LXX(70) PL3	2428' of 24" CIPP Lining	Dennis Bailey, Project Manager	817-491-7073	\$ 208,608.00	City of Fort Worth, TX	City of Fort Worth, TX	Sub. To Oscar Renda Excrv.
4118	Bloomington IN	Nov-06	Jun-07	CE Mini Basin 6 & 7	15995' of 8"-15" CIPP	Eric Munchel, Purchasing Agent	317-374-3650	\$ 878,682.00	City of Bloomington	City of Bloomington	GRW Engineers, Indpl., IN
4117	LaGrange GA	Feb-07	Apr-07	Hamilton Road Rehab.	1391' of 21"-24" CIPP	Robi Bowles, Purchasing Agent	706-883-2046	\$ 172,500.00	City of LaGrange, GA	City of LaGrange, GA	CH2M Hill, Montgomery, AL
4116	Clear Lake TX	Nov-06	Nov-06	Storm Sewer Rehab.	100' of 18"-24" CIPP	Randall Chilton	713-807-3822	\$ 18,240.00	CLCWA	Moore Co. Pub. Carthage, NC	Clear Lake, TX
4115	Carthage NC	Jan-07	Mar-07	Lake Pinehurst, Moore Co.	2459' of 8" CIPP Lining	Michael Koone, Project Eng.	919-542-5002	\$ 203,435.00	Marathon Ashland	Hydrostructures, Pitsboro	Hydrostructures, Pitsboro
4114	Robinson IL	Oct-06	Apr-07	Sewer Rehabilitation	474' of 18"-21" CIPP Lining	D. H. Goupil, Projects Group Dir	618-544-2121	\$ 79,779.00	Marathon Ashland	Robinson, IL	Robinson, IL
4113	Cincinnati OH	May-07	Dec-07	S55670, Sewer Rehab/	7297' of 8"-15" CIPP Lining	Shawn Patton, Project Eng.	513-244-5122	\$ 290,573.00	Metro Sewer Greater Cin. OH	Cincinnati, OH	Cincinnati, OH
4112	Atlanta GA	Dec-06	On-Going	S555, SC 3/4 Contract D	PT Repairs & MH Repairs	Mike Cannon, CES	404-569-0355	\$ 1,500,000.00	City of Atlanta, GA	Subcontractor to CES	Subcontractor to CES
4111	Atlanta GA	PROJECT	ON HOLD	S555, SC 3/4 Contract B	Project On Hold	Project On Hold	Project On Hold	\$ 1,500,000.00	City of Atlanta, GA	Subcontractor to AIM	Subcontractor to AIM
4110	Atlanta GA	Dec-06	On-Going	S555, SG 3/4 Contract A	PT Repairs & MH Repairs	Chandra Norton	404-745-9000	\$ 1,500,000.00	Earth Tech	Sub to Camken Reynolds	Alexandria, VA
4109	Columbus OH	Nov-06	Jan-07	Air Force Plant 85	1218' of 4"-36" CIPP Lining	Chandra Norton	404-745-9000	\$ 1,500,000.00	Montgomery Co.	Dayton, OH	Dayton, OH
4108	Dayton OH	Jan-07	May-07	Sewer Rehab. Phase I	8000' of 8" CIPP Lining	Renée Miller, Project Engineer	937-781-2500	\$ 345,600.00	City of Kokomo	Kokomo, IN	Kokomo, IN
4107	Kokomo IN	Sep-06	Dec-06	Part 1-2-3 Sewer Rehab.	1005' of 8"-15" CIPP	Renée Miller, Project Engineer	937-781-2500	\$ 345,600.00	City of Kokomo	Kokomo, IN	Kokomo, IN
4106	Missouri TX	Oct-06	Nov-06	Quail Valley UD	900' of 18" CIPP Lining	Hector Acevedo, Asst. Supt.	281-499-5599	\$ 67,800.00	Quail Valley Utility District	Missouri, TX	Missouri, TX
4105	Simpsonville GA	Sep-06	Jan-07	Sewer Relining	2158' of 8" Cleaning/CIPP	Jeff Crawford	864-967-1931	\$ 71,763.00	City of Simpsonville, GA	Owner	Owner
4104	Athens GA	Dec-06	Apr-07	Upper N. Oconee Intercept.	6790' of 20"-36" CIPP	Steve Lindsey, Project Manager	706-353-2868	\$ 1,344,510.00	Athens-Clarke Co., GA	Jordan Jones, Athens, GA	Jordan Jones, Athens, GA
4103	Indianapolis IN	Oct-06	May-07	Basin #51 Sewer Rehab.	317' of 8"-12" CIPP	Eric Haenlein, P.E.	317-788-4551	\$ 673,326.00	City of Indianapolis, IN	M.D. Wessler, Indianapolis	M.D. Wessler, Indianapolis
4102	Bloomington IN	Sep-06	Oct-06	Indiana University	910' of 8"-12" CIPP Lining	Steve Higgins, Contract Super.	812-956-6715	\$ 40,000.00	Indiana University	Bloomington, IN	Bloomington, IN
4101	Victoria TX	Sep-06	Sep-06	BRH Garver Construction	1700' 8"-18" CIPP Lining	Pat Miravits, Project Manager	713-921-2929	\$ 144,000.00	City of Victoria, TX	Victoria, TX	Victoria, TX
4100	Houston TX	Sep-06	Oct-06	Port of Authority	24' Storm Outfall Repair	Jack Banowsky, PE	713-670-2460	\$ 17,250.00	Port of Houston Authority	Houston, TX	Houston, TX
4099	Humble TX	Aug-06	Aug-06	24" Storm Sewer Repair	115' of 24" CIPP Lining	Linnis Gibbons	800-972-3598	\$ 12,075.00	City of Humble, TX	Owner	Owner
4098	Charlotte NC	Sep-06	Mar-07	Storm Pipe Installation	168' of 30" Storm Pipe	William Carnell	704-376-6372	\$ 42,500.00	Shoemaker Construction Co.	Charlotte, NC	Charlotte, NC
4097	Charlotte TX	Sep-06	Nov-06	Mud #5 Project	2021' of 15" CIPP Lining	Sherril Hughes	281-437-8214	\$ 94,997.00	Troy Construction Co.	Houston, TX	Houston, TX
4096	Columbus OH	Apr-07	May-07	Cleveland/Morse Sewers	1100' of 12"-48" CIPP	Lee Guzzo, Chairman	614-278-9515	\$ 135,628.00	Complete General, Columbus	Reynolds Subcontractor	Reynolds Subcontractor
4095	Hempstead TX	Sep-06	Sep-06	Liberty Co-Hwy 321/FM565	119' of 30" CIPP Lining	Ben Arnold, General Manager	713-300-1930	\$ 16,184.00	Cravens Partners, LTD	TXDOT	TXDOT
4094	Gastonia NC	Sep-06	Nov-06	Dillard Creek Outfall	139' of 36" CIPP Lining	Tucker Johnson, Engineer	704-866-6943	\$ 36,414.00	City of Gastonia	Gastonia, NC	Gastonia, NC
4093	Greenville SC	Sep-06	Aug-07	FV07 Sewer Rehabilitation	3090' of 8"-22" CIPP	Juile Ducus, Project Manager	864-299-4020	\$ 2,253,538.00	Western Carolina Regional	Greenville, SC	Greenville, SC
4092	Houston TX	Aug-06	Sep-06	Upper Tannenhil	857' of 8"-15" CIPP Lining	Jerry Thysen, Vice-President	812-874-9612	\$ 86,875.00	Laughlin-Thysen LTD	Laughlin-Thysen, Austin, TX	Laughlin-Thysen, Austin, TX
4091	Crane IN	Aug-06	Apr-07	NAVAFAC Rep. Sewer Main	16651' of 6"-10" CIPP	Larry Craig, Owner	812-824-9800	\$ 661,805.00	Crane, IN-Mastercraft Mech.	Reynolds Sub-Contractor	Reynolds Sub-Contractor
4089	Englewood OH	Aug-06	Apr-07	Rehab. Sewers, Phase I	899' of 10" CIPP Lining	AJ Butler, Project Manager	937-836-5106	\$ 79,626.00	City of Englewood, OH	Sub to Advanced Undergrd.	Sub to Advanced Undergrd.
4088	Hamilton OH	Aug-06	Mar-07	ODOT New Miami Ohio	6178' of 12"-18" CIPP	Chad Baker, Project Manager	513-867-1406	\$ 393,585.00	Don Cagle Contr., Hamilton	Reynolds sub to Cagle Contr.	Reynolds sub to Cagle Contr.
4087	Hickock TX	Aug-06	Aug-06	30" Emergency Repair	425' of 30" CIPP Lining	Jim Bieringer	409-986-5591	\$ 87,125.00	City of Hitchcock, TX	Owner	Owner
4086	Houston TX	Aug-06	Jan-07	2008 Sewer Rehabilitation	432' of 8"-10" CIPP	Jeffrey Stear, P.E.	713-777-5337	\$ 152,125.00	Brazoria Co. #1, Houston	Jones & Carter, Houston, TX	Jones & Carter, Houston, TX
4085	Knoxville TN	Aug-06	Feb-07	Sub-Basin 6, Mini Basin 6A5	17200' of 8"-10" CIPP	Jeff Lingerfelt, Contract Serv.	865-524-2911	\$ 1,822,107.00	Knoxville Utilities Board	Knoxville, TN	Knoxville, TN
4084	Indianapolis IN	Jul-06	Aug-06	Emergency Repair	342' of 15" CIPP Lining	Thomas Schubert, P.E.	317-937-5230	\$ 23,000.00	Bam Davis Conservancy	Triad Assc., Indianapolis, IN	Triad Assc., Indianapolis, IN
4083	Houston TX	Apr-06	Nov-06	Sanitary Sewer Rehab	400' of 18" CIPP Lining	Dennis Eby, Project Engineer	713-957-0788	\$ 37,800.00	Harris Co. #69	Eby Engrs., Houston, TX	Eby Engrs., Houston, TX
4082	Sylva NC	Aug-06	Jan-07	24" Sewer Interceptor-Tuckaseegee	6537' of 24" CIPP Lining	Vann Waters	828-252-0575	\$ 469,820.00	Tuckaseegee Water, Sylva, NC	McGill Assc., Asheville, NC	McGill Assc., Asheville, NC
4081	San Antonio TX	Jun-06	Jul-06	TXDOT Arch Pipe Rehab.	153' of 73" CIPP Lining	David Aaron	830-216-2777	\$ 140,300.00	A. David Const., Floresville, TX	Sub to Aaron David (TXDOT)	Sub to Aaron David (TXDOT)
4080	Noblesville IN	Jul-06	Dec-06	Maple St. 36" CIPP Lining	1010' of 8" CIPP Lining	Brian Smith	317-293-0278	\$ 170,770.00	Miller Pipeline, Indianapolis	Sub to Miller Pipeline	Sub to Miller Pipeline
4078	Kokomo IN	Jul-06	Oct-06	Monroe St./Superior St.	849' of 12"-24" CIPP Lining	Rick Gunning, Sewer Svr. Mgr.	765-456-7404	\$ 87,073.00	City of Kokomo, IN	Owner	Owner
4077	Daer Park TX	May-06	May-06	Emergency Lining	8' & 18" CIPP Lining	Jim Kestler, PM	281-478-7295	\$ 18,500.00	City of Daer Park, TX	Owner	Owner
4076	Tallulah LA	Aug-06	Aug-06	Contract A - Subcontract	922' of 8"-18" CIPP Lining	Jay Brakerfeld, Project Manager	318-324-9499	\$ 67,703.00	City of Tallulah, LA	Sub to Trenchless Methods	Sub to Trenchless Methods
4075	Knoxville TN	May-06	Jan-07	Sub-Basin 9, 9A1 & 9A2	21100' of 8"-18" CIPP	Jeff Lingerfelt, Contract Serv.	865-524-2911	\$ 2,943,838.00	Knoxville Utilities Board, TN	Owner	Owner
4074	Marietta GA	Apr-06	Jun-06	Chattahoochee Tech Line	325' of 54" CIPP Lining	Bill English	770-975-7544	\$ 86,775.00	W. E. Contracting Co.	Atlanta, GA	Atlanta, GA
4073	Plymouth NC	Apr-06	Jun-06	Weyerhaeuser Co.	253' of 20"-30" CIPP	Clyde Rice, ALICO	713-461-2380	\$ 149,495.00	Weyerhaeuser Co.	Plymouth, NC	Plymouth, NC
4072	Houston TX	Apr-06	Aug-06	Harris Co. MUD #119	2271' of 8"-18" CIPP	Clyde Rice, ALICO	713-461-2380	\$ 149,495.00	Weyerhaeuser Co.	Shuto, Houston, TX	Shuto, Houston, TX
4071	Indianapolis IN	Mar-06	Jun-07	INDOT R-27174--Emerson	601' of pipe Lining	Charles Highsmith, President	317-484-1500	\$ 191,980.00	Shuto, Lookbill Co., Indpl., IN	Greg Parker Engineering	Greg Parker Engineering
4070	Havocville GA	Apr-06	May-09	Annual CIPP BLO12-06	300' of 8"-12" CIPP, Storm	Tom Fleming, Engineer	678-376-6947	\$ 2,841,603.00	Gwinnett Co. Purchasing	Lawrenceville, GA	Lawrenceville, GA
4069	Havocville NC	Mar-06	Jul-06	Sewer Rehabilitation	300' of 8"-12" CIPP	Tom Tamm, Project Engineer	252-444-6410	\$ 264,835.00	City of Havoc, NC	Owner	Owner
4068	Owensboro KY	Jun-06	Jul-06	CIPP #2006-17	4331' of 8"-24" CIPP	Dean Behnke, Project Manager	270-682-8452	\$ 265,504.00	City of Owensboro, KY	City of Owensboro, KY	Owensboro, KY
4067	Nashville TN	Jun-06	Oct-06	Franklin Road Phase 2	10625' of 8"-21" CIPP	Jim Bailey, Construction Mgr.	615-862-4492	\$ 1,407,171.00	Metro Water, Nashville	Conser Townsend	Conser Townsend
4066	Grandview OH	Apr-06	Apr-06	2005 Sewer Rehabilitation	9470' of 8"-15" CIPP	Mark Lehmann, EI	614-775-4500	\$ 628,935.00	City of Grandview Hts., OH	Evans Mcshwand, Columbus	Evans Mcshwand, Columbus
4065	Houston TX	Mar-06	Mar-06	Greens Bayou Outfall	118' of 48" CIPP	Randy Boyd	301-552-2104	\$ 51,920.00	RLB Contr., Port Lavaca, TX	Port of Houston Authority	Port of Houston Authority
4064	Ft. Wayne IN	Apr-06	Sep-06	SS55 Study Remove Flow	260-422-1160	Nathan Baggott, Designer	260-422-1160	\$ 274,200.00	City of Ft. Wayne	Ft. Wayne, IN	Ft. Wayne, IN
4063	Newman GA	Feb-06	May-06	Lowes Pump Station CIPP	3600' of 8"-12" CIPP	Brandon Lovett, Manager	770-683-0994	\$ 134,285.00	City of Newman Utilities	City of Newman Utilities	Newman, GA



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
4062	Cary	NC	May-06	Nov-06	2006 Sewer Rehabilitation	40400' of 8"-21" CIPP	Michael Jakubak, EI	919-469-4030	\$ 1,584,500.00	Town of Cary	Town of Cary	Cary, NC
4061	Gwinnett Co	GA	Mar-06	Nov-06	Big Haynes Creek Annual	Reduce /I for sewers	Nancy Grance, P. E.	678-966-8246	\$ 9,563,924.00	Metcalf & Eddy, Norcross, GA	Reynolds Subcontractor	Reynolds Subcontractor
4060	Fuquay-Varina	NC	Mar-06	Jul-06	MH Rehab/Sewer Rehab.	400' of 12" CIPP lining	Chris Grimes	919-793-1013	\$ 28,500.00	Town of Fuquay-Varina	Town of Fuquay-Varina	Fuquay-Varina, NC
4059	Gastonia	NC	Apr-06	Jul-06	Armstrong Branch Outfall	2624' of 8" CIPP lining	Ted Harmon, Project Manager	704-947-7502	\$ 79,808.00	City of Gastonia, NC	City of Gastonia, NC	Allied Resource, Subcontr.
4058	Houston	TX	Mar-06	Jul-06	Harris Co. MUD #158	23175' of 8" CIPP lining	Jim Russ, Project Manager	713-784-4500	\$ 775,806.00	Harris Co. #158, Houston, TX	Edminster Hinshaw Bus	Edminster Hinshaw Bus
4057	Fort Wayne	IN	Mar-06	Oct-06	General CIPP 2006 Pack #1	99300' of 8"-15" CIPP	Carl Wilson, Compliance Office	260-427-2445	\$ 1,350,503.00	City of Fort Wayne	City of Fort Wayne	Fort Wayne, IN
4056	Centreville	VA	Mar-06	Jun-06	Brent/Centreville Rehab.	Clean, TV, MH Rehab.	Clifton Osborne, Project Engr.	703-987-7411	\$ 499,475.00	City of Centreville, VA	City of Centreville, VA	Paul B. Krebs, Birmingham
4055	Gwinnett Co	GA	Feb-06	Jun-06	Price Agreement-Storm	Clean TV CIPP	Sam Fleming, Project Engr.	678-376-6947	\$ 809,000.00	Gwinnett Co. Purchasing	Gwinnett Co. Purchasing	Lawrenceville, GA
4054	Houston	TX	Feb-06	Apr-06	MUD 69 Sewer Rehab.	562' of 24"-36" CIPP	John Savage, Project Manager	281-496-0066	\$ 27,250.00	Harris Co. #69	Harris Co. #69	Houston, TX
4053	Houston	TX	Jan-06	Jan-06	MUD 69 Sewer Rehab.	186' of 15/18" CIPP	Dennis Eby, Project Engineer	713-957-0788	\$ 92,090.00	Harris Co. #69	Harris Co. #69	Houston, TX
4052	Gwinnett Co	GA	Dec-05	Dec-06	Annual Price Agreement	Annual Price Agreement	Bryant Davis, Purchasing Asst.	770-822-8720	\$ 1,000,000.00	Gwinnett Co. Purchasing	Gwinnett Co. Purchasing	Lawrenceville, GA
4051	Decatur	GA	Feb-06	Jun-06	Contr.12, Sewer Rehab.	2450' of 12"-24" CIPP	Bob Shumate, Project Engineer	260-482-1920	\$ 179,200.00	City of Warsaw, IN	City of Warsaw, IN	Decatur, GA
4049	Harris Co	TX	Dec-05	Jun-06	Burnt Creek Outfall	18"-24" Pipe Bursting	R.McMillan, Buyer	404-371-2707	\$ 1,593,493.00	KB Home Lone Star, Houston	KB Home Lone Star, Houston	Jones & Carter, Houston, TX
4048	Bloomington	IN	Jan-06	Jun-06	Crescent Park Village	754' of 10"-12" CIPP	Larry Wepler, Project Engineer	713-777-5337	\$ 75,446.00	Indiana University	Indiana University	Jones & Carter, Houston, TX
4047	Atlanta	GA	Oct-05	May-06	SCDOT/Saterfield	1311' of 8" CIPP lining	Purchasing Department	812-856-5458	\$ 52,938.00	SCDOT, Columbia, SC	Site Engineering, Inc.	Saterfield, Greenwood, SC
4046	Atlanta	GA	Nov-05	Mar-06	Site Engineering	150' of 15"-24" CIPP	Bill Britt, Representative	803-693-9969	\$ 19,320.00	SCDOT, Columbia, SC	Site Engineering, Inc.	Atlanta, GA
4045	Monroe	NC	Nov-05	Mar-06	Lining Under Hwy. 55	460' of 8" CIPP lining	Paxton Billingsley, PM	770-263-7234	\$ 19,320.00	Dellinger, Inc. Monroe, NC	Dellinger, Inc. Monroe, NC	Jones & Carter, Houston, TX
4044	Houston	TX	Jan-06	Apr-06	Stacy Road Sewer Rehab.	5233' of 24" CIPP lining	David Grubbs	704-283-7551	\$ 23,000.00	Barker Cypress MUD, TX	Barker Cypress MUD, TX	Jones & Carter, Houston, TX
4043	Littleton	NC	Nov-05	Jan-07	Sanitary Sewer Rehab.	34000' of 8" CIPP lining	Mark Russell, Project Engineer	713-777-5337	\$ 528,776.00	Town of Littleton, NC	Town of Littleton, NC	Mack Gay, Rocky Mount, NC
4042	Jasper	IN	Feb-06	Jul-06	Slip Line Lake Outfall	Slip Line 80" riser pipe	Jerry Grams, Spacher	Need number	\$ 46,400.00	Tate & Lyle, Lafayette, IN.	Tate & Lyle, Lafayette, IN.	Owner
4041	Houston	TX	Oct-05	Oct-05	CIPP Lining Storm Sewer	137' of 15" CIPP storm	Eric Cooksey, Representative	765-448-7362	\$ 27,600.00	Cypress Creek, Houston, TX	Cypress Creek, Houston, TX	Sander Engr., Houston, TX
4040	Houston	TX	Nov-05	Jun-06	Phase I Sewer Rehab.	2670' of 18" CIPP	Joe Atoal, Regional Manager	713-784-4830	\$ 222,130.00	Town of Clarksville, IN.	Town of Clarksville, IN.	Atlanta, GA
4039	Atlanta	GA	Oct-05	Aug-06	SSES Group 2, Contract B	2995' of 12"-15" CIPP lining	Tom Clowden, Town Engineer	812-283-1510	\$ 115,575.00	Compliance EnvrSystems	Compliance EnvrSystems	Atlanta, GA
4038	Clarksville	IN	Nov-05	Jan-06	Lewis & Clark Parkway	Point repairs & MH repair	Arthur Queen, Project Engineer	404-624-0080	\$ 293,759.00	Town of Clarksville, IN.	Town of Clarksville, IN.	Owner
4037	Atlanta	GA	Oct-05	Aug-06	SSES Group 2, Contract D	Point repairs & MH repair	Tom Clowden, Town Engineer	812-283-1510	\$ 115,575.00	Compliance EnvrSystems	Compliance EnvrSystems	Atlanta, GA
4036	Birmingham	AL	Oct-05	May-06	Lower Valley Contract 32	14770' of 6"-18" CIPP	Wade Lowery, Project Engineer	205-945-0098	\$ 2,015,831.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	City of Atlanta, GA
4035	Birmingham	AL	Oct-05	May-06	Highland Subdivision	4470' of 8" CIPP lining	Mike Walawan, Project Engr.	205-969-0800	\$ 330,090.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	City of Atlanta, GA
4034	Cedarville	OH	Aug-05	Dec-05	Sewer Rehabilitation	120' of 24" CIPP lining	Paul Mitchell, Utility Supt.	937-766-2211	\$ 26,000.00	Cedarville University	Cedarville University	Dawson Engr., B'ham, AL
4033	Houston	TX	Aug-05	Jun-06	Harris Co. MUD #133	15050' of 8"-36" CIPP	Nick Blackwell, Project Engr.	281-350-7027	\$ 760,581.00	Harris Co. #133, Houston	Harris Co. #133, Houston	A.E. Zande, Columbus, OH
4032	Columbus	OH	Jul-05	Mar-07	Adena Brook Ravine	21190' of 8"-24" CIPP	Harbert Johnson, PE	614-645-6290	\$ 565,705.00	Macon Water Authority	Macon Water Authority	Macon, GA
4031	Macon	GA	Aug-05	Dec-05	Lane Avenue Emergency	2230' of 30"-60" CIPP	Jim Smith, Project Manager	770-419-6315	\$ 567,820.00	Cobb Co. Water Systems	Cobb Co. Water Systems	Marietta, GA
4029	Marietta	GA	Sep-05	Feb-06	Cobb Co. Ridgecrest Dr.	685' of 12" CIPP lining	Shawn Pachelhofer, Project Mgr	713-782-0042	\$ 299,899.00	Harris Co. #2, Houston, TX	Harris Co. #2, Houston, TX	Van De Wiele, Houston, TX
4028	Houston	TX	Aug-05	Jan-06	Harris Co. MUD #82	4690' of 8"-24" CIPP	Ron Sheppard, Manager	260-427-1160	\$ 362,921.00	City of Ft. Wayne	City of Ft. Wayne	Owensboro, KY
4027	Fort Wayne	IN	Sep-05	Jan-06	Small Diameter Clean & TV	Inspection & Cleaning	Brent Sheppard, Manager	317-788-4551	\$ 197,150.00	City of Ft. Wayne	City of Ft. Wayne	FT. Wayne, IN
4026	Ossian	IN	Nov-05	Mar-06	Sewer Improvements	1000' of 10" CIPP lining	James Lauer, Project Engineer	260-497-7447	\$ 48,250.00	Town of Ossian, IN	Town of Ossian, IN	Schnecker Engr., Ft.Wayne
4025	Fort Wayne	IN	Sep-05	Dec-05	General CIPP Package #1	9342' of 18"-33" CIPP	Ron Sheppard, Manager	260-427-1160	\$ 768,845.00	City of Ft. Wayne	City of Ft. Wayne	Ft. Wayne, IN
4024	Augusta	GA	Jun-05	Sep-05	Laney Walker Emergency	900' of 18" CIPP lining	Doug Cheek, Engineering Div.	706-312-4132	\$ 114,500.00	Augusta Utilities	Augusta Utilities	Augusta, GA
4023	Number Not Used											
4022	Owensboro	KY	Aug-05	Feb-06	CIPP Rehab. Bid #2005	3939' of 8"-18" CIPP	Eddy McFarland, Finance Dires	270-687-8440	\$ 157,057.00	Regional Water Resource	Regional Water Resource	Owensboro, KY
4021	Ft. Wayne	IN	Sep-05	Jan-06	Sewer Cleaning Contract 12	TV & Clean Contract Only	Ron Sheppard, Manager	260-427-1160	\$ 362,921.00	City of Ft. Wayne	City of Ft. Wayne	FT. Wayne, IN
4020	Beach Grove	IN	Aug-05	Mar-06	Clean & TV Contract	TV & Clean Contract Only	Brent Sheppard, PM	317-788-4551	\$ 197,150.00	City of Beech Grove, IN	City of Beech Grove, IN	M.D.Wessler, Indianapolis
4019	Brownstown	IN	Jun-05	Sep-05	Brownstown School	650' of 30" CIPP lining	Mark Meadows, Project Mgr.	812-358-4271	\$ 74,500.00	Brownstown Schools	Brownstown Schools	Brownstown, IN
4018	Shelby	NC	May-05	Jun-05	Sewer Rehabilitation	2000' of 8" CIPP lining	Kirk Gavel, Project Engineer	704-483-2054	\$ 159,000.00	City of Shelby, NC	City of Shelby, NC	Gavel Engr., Denver, NC
4017	Nashville	TN	Jun-05	Jun-06	Barker Road Sewer Rehab.	17900' of 8"-36" CIPP	Paul Stonestepher, PM	615-244-8864	\$ 2,170,267.00	Metro Water, Nashville	Metro Water, Nashville	Consor Townsend
4016	Greenville	SC	Jun-05	Aug-06	FY06 Sewer Rehab.	52806' of 8"-42" CIPP	Julie Dacus, Project Manager	864-299-4020	\$ 3,336,215.00	Western Carolina, Greenville	Western Carolina, Greenville	Frazier Eng., Stanley, NC
4015	Knoxville	TN	Jun-05	Dec-06	Mim Basin Sewer Rehab.	11314' of 8"-12" CIPP	Jeff Lingerfelt, Contr.Services	865-524-2911	\$ 4,481,805.00	General Mills Operations	General Mills Operations	Knoxville, TN
4014	Murfreesboro	TN	Apr-05	Jul-05	General Mills/Floor	60' of 10" CIPP lining	Richard Lunteak	615-225-1323	\$ 15,000.00	Town of Sharpburg, NC	Town of Sharpburg, NC	Murfreesboro, TN
4013	Sharpburg	NC	May-05	Sep-05	Water/Sewer Impmts.	3109' of 10" CIPP lining	Leo Greene III	252-237-5365	\$ 188,517.00	Weyerhaeuser Co.	Weyerhaeuser Co.	Green Engr., Wilson, NC
4012	New Bern	NC	May-05	Jul-05	Water/Sewer Impmts.	265' of 48" bleach sewer	Richard Davenport, PE	252-793-8749	\$ 142,400.00	Weyerhaeuser Co.	Weyerhaeuser Co.	Plymouth, NC
4011	Orangeburg	SC	Feb-05	Oct-05	Eastwood Acres Rehab.	6394' of 8" CIPP lining	Kevin Blair, Project Engineer	803-536-6808	\$ 204,366.00	City of Orangeburg, SC	City of Orangeburg, SC	Eng. Resources, Orangebg.
4010	Columbus	OH	Apr-05	Jul-06	Foster Action Rehab.	15430' of 8"-15" CIPP	Gary Gilbert, Project Manager	614-645-7435	\$ 1,131,809.00	City of Columbus, OH	City of Columbus, OH	URS, Columbus, OH
4009	Macon	GA	May-05	Mar-06	CIPP Relining	6000' of 36" CIPP lining	Archibald Black, President	864-242-3991	\$ 3,000,000.00	Macon Water Authority	Macon Water Authority	Macon, GA
4008	Greenville	SC	Mar-05	May-05	Brookview Circle Lining	305' of 21" CIPP lining	Gary Gilbert, Project Manager	614-645-7436	\$ 26,125.00	Black & Black	Black & Black	Greenville, SC
4007	Columbus	OH	Apr-05	Feb-06	Webster PK/Arden Foster	17100' of 8" CIPP lining	Thomas Tarr, Project Engineer	919-833-7152	\$ 930,375.00	City of Columbus, OH	City of Columbus, OH	DLZ, Columbus, OH
4006	Havelock	NC	May-05	Apr-06	Sewer Rehabilitation	34000' of 8"-12" CIPP	Chris Blank, VP Operations	904-578-1120	\$ 248,054.00	JEK, Jacksonville, FL	City of Havelock, NC	Hazen/Sawyer, Raleigh, NC
4005	Jacksonville	FL	Apr-05	Apr-06	Inflow & Infiltration Red.	4000' of Clean/TV Sewer Lining	Zach Herrington	239-573-5959	\$10,266,000.00	JEK, Jacksonville, FL	J.B.Coxwell, Reynolds sub	J.B.Coxwell, Reynolds sub
4004	Cape Coral	FL	Feb-05	Aug-08	North Carolina DOT	44' of 24" CIPP lining	Gary Spangler, District Engineer	704-480-2082	\$ 23,780.00	NC DOT	City of Cape Coral, FL	MWH Constructors, Sub
4003	Shelby	NC	Feb-05	May-05	Richard/Sylvan Phase 2	12800' of 8"-15" CIPP	Paul Stonestepher, PM	615-244-8864	\$ 3,067,359.00	Metro Water, Nashville	Metro Water, Nashville	Consor Townsend
4002	Birmingham	AL	Jan-05	Mar-06	Shades Creek #17	38538' of 6"-15" CIPP	Ed Yessick, President	205-426-4443	\$ 4,308,542.00	Pugh Const., Bessemer, AL	USI, Birmingham, AL	USI, Birmingham, AL
4001	Birmingham	AL	Apr-05	Dec-05	Annual-Gwinnett Co.	Price Agreement-Annual	Don Rosbury	678-376-7030	\$ 1,000,000.00	Gwinnett Co. Commissioners	Gwinnett Co. Commissioners	Lawrenceville, GA
3681	Lawrenceville	GA	Jan-05	Feb-05	CIPP Rehabilitation	170' of 12" CIPP lining	Don Debra, Project Manager	614-888-6644	\$ 21,200.00	Anheuser-Busch	Anheuser-Busch	Columbus, OH
2999	Birmingham	AL	Jan-05	Dec-05	Lower Valley 22 & 23	39244' of 6"-24" CIPP	Tad Powell, Project Manager	205-945-0098	\$ 2,286,666.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Engineer
2987	Birmingham, AL	Jan-05	Dec-05	Shades Creek 15 & 16	32046' of 6"-12" CIPP	Tad Powell, Project Manager	205-945-0098	\$ 2,255,381.00	Jefferson Co., Birmingham	USI, Birmingham, AL
2988	Houston, TX	Jan-05	Jul-05	Pecan Grove MUD	4085' of 8" CIPP lining	Bobby Jones, Project Manager	713-777-5337	\$ 177,615.00	Pecan Grove, Houston, TX	Jones & Carter, Houston, TX
2989	Houston, TX	Jan-05	Jul-05	Blue Ridge West MUD	2427' of 18"-24" CIPP	Larry Wepler, Project Engineer	713-777-5337	\$ 1,174,000.00	Blue Ridge MUD, Houston	Jones & Carter, Houston, TX
2990	Robinson, IL	Dec-04	May-05	Marathon Phase 4	512' of 8"-12" CIPP	Greg Mendenthal, Contr.Coord	618-544-2121	\$ 56,875.00	Marathon Ashland	Robinson, IL
2991	Oreida, TN	Jul-05	Jul-05	Portland Utilities	2409' of 8" CIPP lining	Mike Woodcock, Project Mgr	618-325-2174	\$ 85,047.00	Oreida Water, Oreida, TN	Portland-Reynolds subc.
2992	Indianapolis, IN	Nov-04	Sep-05	39th St.-Hunt Paving	235' of 18"-36" CIPP	Brian Kochersperger	317-241-8313	\$ 152,822.00	Hunt Paving Co.	Indianapolis, IN
2993	Charlotte, NC	Dec-04	Sep-05	Central Business District	36100' of 8"-30" CIPP	John Fishburne, PM	704-391-5131	\$ 3,403,488.00	Charlotte-Wiecklenburg, NC	Charlotte, NC
2994	Nashville, TN	Nov-04	Jan-06	Dry Creek-Madison Blvd.	23900' of 8"-10" CIPP	Paul Stonestepher, PM	615-244-8864	\$ 1,780,580.00	Metro Water, Nashville	Consoer Townsends
2995	Decatur, GA	Mar-04	Aug-05	Pipe Line Restoration	4462' of 15"-24" CIPP	DeWayne Maze, Project Mgr.	856-552-1436	\$ 387,133.00	Decatur Utilities	Decatur, GA
2996	Greenville, SC	Dec-04	Jul-05	Travelers Rest	1771' of 8" CIPP lining	Dan Crumpton, Project Mgr.	864-242-9801	\$ 176,937.00	Greenville Co., Greenville, SC	Rogers/Calkott, Greenville
2997	Atlanta, GA	Jan-05	Jun-06	Year 2 SSES - OK4	Annual - Price Agreement	Chandra Norton	404-749-9000	\$ 700,000.00	City of Atlanta	Atlanta, GA
2998	Owensboro, KY	Dec-04	May-05	Tunnel Sewer CIPP	678' of 54" tunnel CIPP	Dean Behmke, Project Manager	270-687-8840	\$ 267,840.00	Regional Water Resource	Owensboro, KY
2999	Robinson, IL	Oct-04	Mar-05	Marathon Phase 3	2007' of 10"-12" CIPP	Greg Mendenthal, PM	618-544-2121	\$ 122,205.00	Marathon Ashland	Robinson, IL
3000	Winston-Salem, NC	Dec-04	Jun-06	Atwood Acres Rehab.	19190' of 8"-30" CIPP	Keith Sanders, Project Manager	678-333-0381	\$ 1,459,966.00	City of Winston-Salem, NC	Jordan Jones, Charlotte, NC
3001	Jeffersonville, IN	Oct-04	Nov-04	Jeff Boat	150' of 24" storm line	Bob Miller, Project Manager	812-285-6476	\$ 21,900.00	City of Jeffersonville	Jeffersonville, IN
3002	South Bend, IN	Oct-04	Mar-05	Bowman Creek Siphon	8' siphon repair lining	Jason Durr, Project Engineer	574-235-5998	\$ 25,050.00	City of South Bend	South Bend, IN
3003	Columbus, IN	Oct-04	Dec-04	Harrison Lake	2447' of 10" CIPP lining	Charled Dewey, System Cord.	812-342-9797	\$ 70,000.00	Harrison Lake Town	Columbus, IN
3004	Lakeside Park, KY	Oct-04	Dec-04	Kennedy Property	223' of 12" CIPP lining	Matt Riddell, Project Manager	859-525-0544	\$ 44,373.00	City of Lakeside Park, KY	CDS Eng., Florence, KY
3005	Greensboro, NC	Mar-05	Mar-05	Greensboro Stadium	310' of 8" CIPP lining	Jim Melvin	336-379-0060	\$ 24,327.00	Downtown Greensboro	Greensboro, NC
3006	Houston, TX	Nov-04	Sep-05	Harris Co. MUD #153	11460' of 8"-18" CIPP	Chris Jason, Project Manager	281-558-8700	\$ 801,090.00	W.Harris Co. #153, Houston	Brown & Gay, Houston, TX
3007	Pine Mountain, GA	Sep-04	Dec-05	Callaway Gardens	CIPP lining, MH Rehab.	John Bain, Project Manager	706-663-2281	\$ 266,800.00	Callaway Gardens	Pine Mountain, GA
3008	Franklin, TN	Oct-04	Dec-04	Sewer Rehabilitation	2200' of 15" CIPP lining	Don Strehel, Project Manager	615-329-1720	\$ 91,300.00	Regional Water Resource	Owensboro, KY
3009	Owensboro, KY	Sep-04	Dec-04	Bid #2004-16 Rehab.	3037' of 8"-24" CIPP	Eddy McFarland, Finance Direc	270-687-8440	\$ 163,242.00	Vastland Realty	Nashville, TN
3010	Ft. Wayne, IN	Sep-04	Nov-04	J & S Excavation	200' of 10"-12" CIPP	Wade Large, Representative	260-489-6021	\$ 27,750.00	J & S Excavation	Ft. Wayne, IN
3011	Atlanta, GA	Oct-04	On-Going	SSES Year 2	Rehab., Bypass Pumping	Wade Large, Project Manager	404-696-5321	\$ 1,900,000.00	Atlanta Infrastructure	Decatur, GA - Subcontractor
3012	Lebanon, IN	Aug-04	Mar-05	Sewer Rehabilitation	306' of 18" CIPP lining	Steven Largent, Project Manager	765-482-8843	\$ 25,200.00	Lebanon Utilities	Lebanon, IN
3013	Greenville, SC	Sep-04	May-05	FY05 Sewer Rehab.	31178' of 8"-36" CIPP	Aaron Frazier, Project Engineer	864-822-8444	\$ 1,890,600.00	Western Carolina, Greenville	Frazier Eng., Stanley, NC
3014	Trenton, OH	Sep-04	Mar-05	Miller Brewing	392' of 12"-15" CIPP	Mark Woodyard, Project Mgr.	513-844-4171	\$ 83,395.00	Miller Brewing Co.	Trenton, OH
3015	Terre Haute, IN	Aug-04	Dec-04	Emergency Line	407' of 8" CIPP lining	Dennis Danney, PM	317-542-0352	\$ 15,000.00	T-C Incorporated	Indianapolis, IN
3016	Fairfield, OH	Oct-04	Mar-05	Sewer Rehab. Via CIPP	4776' of 8"-10" CIPP	Richard Smith	513-858-7760	\$ 149,716.00	City of Fairfield	Indianapolis, IN
3017	Indianapolis, IN	Oct-04	Nov-04	Eli Lilly - F. A. Wilhelm	1083' of 10"-27" CIPP	Jeff Zimmerman, PM	317-359-5412	\$ 24,200.00	F.W.Wilhelm	Indianapolis, IN
3018	Fulton Co, GA	Sep-04	Sep-04	Marathon Phase 2	5046' of 10"-27" CIPP	Greg Mendenthal, PM	618-544-2121	\$ 188,745.00	Marathon Ashland	Robinson, IL
3019	Kingsport, TN	Sep-04	May-05	Downtown Collector	4238' of 12"-18" CIPP	Randy Beckner, Project Engr.	615-245-4970	\$ 808,819.00	Wade Coats Construction	Powder Springs, GA
3020	Birmingham, AL	Oct-04	Dec-05	Lower Valley 18 & 19	23217' of 6"-24" CIPP	Doug Dixon, Project Manager	205-945-0098	\$ 1,919,835.00	City of Kingsport, TN	Mattern/Craig, Kingsport
3021	New Albany, IN	Jul-04	Sep-04	Emergency Lining	515' of 6" CIPP	Brian Dixon, Project Manager	812-948-5320	\$ 31,185.00	Jefferson Co., Birmingham	USI, Birmingham, AL
3022	Parkersburg, WV	Aug-04	Mar-05	Contract 04-01 Lining	8696' of 6"-20" CIPP	Craig Kirkwood, Project Engr.	304-485-8541	\$ 424,227.00	City of New Albany	New Albany, IN
3023	Baltimore, MD	Sep-04	May-05	Garner Service Area	11591' of 8" CIPP lining	James Struve, Project Engr.	704-885-3150	\$ 849,640.00	Parkersburg Utilities, WVA	Burgess/Niple, Parkersburg
3024	Burlington, IN	Aug-04	Nov-04	Div. A Collection System	7748' of 8"-10" CIPP	Maeco Lewis, Project Manager	317-347-3663	\$ 342,788.00	City of Raleigh, NC	Hannum Wagle, Charlotte
3025	Tell City, IN	Jul-04	Nov-04	Emergency Lining	410' of 48" CIPP lining	Bruce Badger, Superintendent	812-547-4151	\$ 113,200.00	Tell City WWP	Tell City, IN
3026	Monroe, NC	Aug-04	Mar-05	Torrance Creek	572' of 12" CIPP lining	Terry Wray, Owner	704-283-7551	\$ 29,172.00	Dellinger, Inc.	Monroe, NC
3027	Birmingham, AL	Sep-04	Dec-05	Five Mile Creek 15 & 16	46374' of 6"-48" CIPP	Wade Bennett, Project Manager	205-841-6010	\$ 1,858,629.00	Jefferson Co., Birmingham	USI, Birmingham, AL
3028	Washington, IN	Aug-04	Nov-04	Sewer Lining	375' of 24" CIPP lining	Scott Raney, Manager	812-254-2792	\$ 39,790.00	City of Washington	Washington, IN
3029	Bloomington, IN	Apr-05	Jun-05	Sewer Lining	CIPP lining of 8"-12" sewer	Dan Young, Purchasing Dept.	812-856-5458	\$ 40,000.00	Indiana University	Bloomington, IN
3030	Indianapolis, IN	Jun-04	Dec-04	Montroe Reservoir	WWTP emergency repair	Thomas Hohman, DNR	317-232-3000	\$ 15,000.00	State of Indiana	Indianapolis, IN
3031	Indianapolis, IN	Jun-04	Nov-04	Court St. Emergency	200' of 15" CIPP lining	Ron Davis, Project Manager	317-327-2560	\$ 33,500.00	City of Indianapolis	Indianapolis, IN
3032	Ft. Wayne, IN	Jun-04	Nov-04	Sewer Inspection #10	TV & Clean 12"-36" Sewer	Ron Sheppard, Manager	260-427-1160	\$ 322,522.00	City of Ft. Wayne	Ft. Wayne, IN
3033	Marion, IN	Jun-04	Oct-04	Clean TV & Reline	Clean, video & reline	Maric Guehin/Steve Herniak	765-677-3177	\$ 47,900.00	VA Northern Indiana	Marion, IN
3034	Dublin, OH	Nov-04	Apr-05	Sewer Cleaning	Sewer clean 18"-3" lines	Bill Grubaugh, Project Manager	614-410-7370	\$ 345,600.00	City of Dublin	Charlottesville, VA
3035	Charlottesville, VA	May-05	May-05	FL2004 Sewer Repairs	Fiberline 36" sewer line	Ricard Davenport, Site Rep.	252-793-8749	\$ 273,200.00	Weyerhaeuser Co.	New Bern, NC
3036	Noblesville, IN	Jun-04	Nov-04	48" CMP Renewal	60' of CMP CIPP lining	Julie Garmel, Contr. Admin.	434-982-5361	\$ 629,000.00	University of Virginia	Noblesville, IN
3037	Birmingham, AL	Aug-04	Nov-04	Lower Valley #20 & 21	33425' of 8"-15" CIPP	Tad Powell, Project Manager	205-945-0098	\$ 2,010,148.00	Thienman Construction	USI, Birmingham, AL
3038	Columbus, OH	May-04	Aug-04	Spring St. Emergency	1054' of 48"-54" CIPP	Luke Strahler, Project Manager	614-258-9515	\$ 335,434.00	Jefferson Co., Birmingham	USI, Birmingham, AL
3039	Ashland, KY	Apr-04	Jun-04	Clean Drain Lines	Clean drain lines	Larry Ballard, Purchasing	513-425-4313	\$ 22,800.00	Complete General	Columbus, OH
3040	New Bern, NC	May-04	Jun-04	FL2004 Sewer Repairs	State drain lines	Ricard Davenport, Site Rep.	252-793-8749	\$ 273,200.00	Weyerhaeuser Co.	New Bern, NC
3041	Lafayette, IN	Mar-04	Jun-04	State Road 26 Rehab.	400' of CIPP lining	Paul Dietz, Project Engineer	765-423-5602	\$ 38,200.00	Hawkins Environmental	Lafayette, IN
3042	Lawrenceburg, IN	Mar-04	Jun-04	Sewer Rehabilitation	438' of 10" CIPP lining	Jeff Fuller, Project Manager	812-348-4135	\$ 20,060.00	Dave O'Mara Contracting	North Vernon, IN
3043	Birmingham, AL	Mar-04	Jan-06	Five Mile Creek #14	16226' of 6"-30" CIPP	Tad Powell, Project Manager	205-945-0098	\$ 1,548,176.00	Jefferson Co., Birmingham	USI, Birmingham, AL
3044	Brookville, IN	Mar-04	Jul-04	Reservoir Rehabilitation	2562' of 8" CIPP lining	Douglass Bates, Code Admin.	317-233-3845	\$ 87,900.00	Brookville Reservoir, IN	State of Indiana, Indpl., IN.
3045	Dayton, OH	Mar-03	May-04	University of Dayton	CIPP in C-Drive Stormline	Tom O'Connell, Project Mgr.	937-229-4635	\$ 30,000.00	University of Dayton	Dayton, OH
3046	Raleigh, NC	Mar-04	Jun-04	Pilot Mills Sewer	134' of 10" CIPP lining	Donna Jackson	919-557-4540	\$ 15,000.00	City of Raleigh	Raleigh, NC
3047	Huntsville, AL	Mar-04	Mar-05	Aldridge Creek Rehab.	10709' of 24"-36" CIPP	Mike Kirby, Project Engineer	256-551-0222	\$ 1,484,137.00	City of Huntsville, AL	Tetra Tech, Huntsville, AL
3048	Middlesex, NC	Mar-04	Jun-04	Lining Project	1821' of 8" CIPP lining	Paul Braswell, PM	252-937-3877	\$ 71,018.00	Ed Braswell & Sons	Rocky Mount, NC
3049	Nashville, TN	Mar-04	Jul-05	Dry Creek/Vandiver	6650' of 8"-10" CIPP	Paul Stonestepher, PM	615-244-8864	\$ 612,500.00	Metro Water, Nashville	Consoer Townsands
3050	Cloverdale, IN	Mar-04	Nov-04	Phase I Sewer Rehab.	6948' of 6"-12" CIPP	Eric Haenlein, Project Mgr.	317-798-4551	\$ 247,926.00	Town of Cloverdale, IN	M.D.Wessler, Indianapolis



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
2932	Birmingham	AL	Mar-04	Sep-05	Five Mile Creek #13	238'12" of 6"-18" CIPP	Noel Nichols, Project Engineer	205-945-0098	\$ 1,287,760.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2931	Lafayette	IN	Jan-04	Aug-04	Lafayette Raven	394' of 8"-18" CIPP	Patrick Stahler, Project Mgr.	812-865-3232	\$ 150,000.00	Reynolds, Inc. - Orleans	Reynolds, Inc. - Orleans	Sub to Sewer Dept.
2930	Charlotte	NC	Feb-04	Dec-05	RY04 Annual Sewer	122300' of 8"-18" CIPP	Kath Stahler, Project Manager	704-391-5138	\$ 6,313,584.00	Charlotte-Mecklenburg, NC	Charlotte-Mecklenburg, NC	Frazier Eng. Stanley, NC
2929	Trenton	OH	Feb-04	Feb-04	Line Project	359' of 8"-12" CIPP	Tom Collins, Owner	513-844-4627	\$ 42,362.00	Miller Brewing Co.	Miller Brewing Co.	Trenton, OH
2928	Indianapolis	IN	Dec-03	Dec-04	Kessler Blvd/Kingsley	21259' of 8"-12" CIPP	Tom Collins, Project Engineer	317-888-1177	\$ 1,113,384.00	City of Indianapolis, IN	Commonwealth Engrs.	Commonwealth Engrs.
2927	Hardsville	SC	Feb-04	Jul-04	Boyd St. Rehabilitation	2900' of 8"-12" CIPP	Aaron Frazier, Project Engineer	704-822-8444	\$ 265,935.00	Beaufort-Jasper, Okatie, SC	Frazier Eng., Stanley, NC	Frazier Eng., Stanley, NC
2926	Rock Hill	SC	Nov-03	Apr-04	Celanese Acetate	Repair of chemical line	Andrew Crawford	803-325-2600	\$ 56,540.00	Celanese Acetate	Rock Hill, SC	Rock Hill, SC
2925	Mitchell	IN	Jan-04	Sep-04	Grist Mill Flume Repair	Line of pipe in flume	Chris Ferguson, PM	317-232-3200	\$ 72,000.00	State of Indiana	Indianapolis, IN	Indianapolis, IN
2924	Greenville	SC	Dec-03	Dec-04	FY04 Gravity Sewers	22150' of 8"-30" CIPP	Brian Bishop, Project Engineer	864-299-4000	\$ 1,724,310.00	Western Carolina, Greenville	Frazier Eng., Stanley, NC	Frazier Eng., Stanley, NC
2923	Birmingham	AL	Feb-04	Aug-04	Lower Valley #15	3565' of 10"-30" CIPP	Tad Powell, Project Manager	205-945-0098	\$ 1,591,053.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2922	Sheals	IN	Oct-03	Feb-04	Sewer Rehabilitation	3350' of 8" CIPP lining	Brian Bullock, Project Engineer	812-295-2800	\$ 164,295.00	Town of Spauld, IN	Midwestern Engr, Logosotee	Midwestern Engr, Logosotee
2921	Owingsville	KY	Nov-03	May-04	Wastewater System Imprts.	5897' of 8" CIPP lining	Richard Jones, Project Manager	859-498-3686	\$ 353,933.00	INDOT, Greenfield, IN	INDOT, Greenfield, IN	INDOT, Greenfield, IN
2919	Greenfield	IN	Oct-03	Feb-04	Warton Co. HS Road	364' of mainline CIPP	John Sullivan, PM	812-280-4404	\$ 40,500.00	INDOT, Greenfield, IN	INDOT, Greenfield, IN	INDOT, Greenfield, IN
2918	Sanford	NC	Dec-03	May-04	CIPP Project Lining	85' of 24" CIPP lining	Chris Moore, INDOT	317-467-3483	\$ 10,125.00	INDOT	INDOT	Greenfield, IN
2917	Evansville	IN	Nov-03	Apr-04	Internal Pipe Joint Repair	4569' of 8"-12" CIPP	Hal Hegauer, Project Engineer	919-775-8301	\$ 312,080.00	City of Sanford	City of Sanford	Evansville, IN
2916	Winchester	TN	Nov-03	Apr-04	Sewer Rehabilitation	1355' of 12"-18" CIPP	Chris Cottom, Project Engineer	812-436-4990	\$ 71,560.00	City of Evansville	City of Evansville	Evansville, IN
2915	Birmingham	AL	Nov-03	Jan-06	Lower Valley Contr. 13 & 14	5770' of 24" CIPP lining	Tom Gavers, Project Manager	615-366-6088	\$ 495,260.00	Winchester Utilities, TN	Winchester Utilities, TN	Water Mgr., Nashville, TN
2914	Dayton	OH	Aug-03	Oct-03	R.E.Holland Excavating	41183' of 8"-15" CIPP	Wade Lovens, Project Engineer	205-945-0098	\$ 2,274,527.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2913	Bloomington	IN	Oct-03	Feb-04	Indiana University	873' of 8"-12" CIPP	Geoffrey Meldon, Project Mgr	937-882-6333	\$ 45,108.00	R.E.Holland Exc. Enon, OH	City of Dayton, OH - Engr.	City of Dayton, OH - Engr.
2912	Gwynnett Co	GA	Jul-03	Dec-03	Rick Contractors	Lining of 8"-12" CIPP	Dan Young, Purchasing Dept.	812-856-5458	\$ 40,000.00	Indiana University	Bloomington, IN	Bloomington, IN
2911	Columbus	IN	Oct-03	Dec-03	Sewer Relining	783' of 30" CIPP lining	Matt Adams, Project Manager	678-546-8230	\$ 45,000.00	Rick Contractors	Rick Contractors	Columbus, IN
2910	Greensboro	NC	Sep-03	May-04	Upper Valley, Contract 12	10301' of 8"-36" CIPP	Ed Humphrey, Project Mgr.	812-372-8861	\$ 92,328.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2908	Nashville	TN	Oct-03	Oct-04	Muddy Branch Basin 17, H	12870' of 8"-15" CIPP	Robbie Bald, Engineer	336-612-6305	\$ 4,664,360.00	City of Greensboro, NC	City of Greensboro, NC	Camp Dresser, Raleigh, NC
2907	Anniseton	AL	Oct-03	Sep-04	Sewer Line Repair	1200' of 21" CIPP lining	Charlie Brown, Project Manager	615-244-8864	\$ 165,600.00	Consoer Townsend	Metro Water, Nashville	Consoer Townsend
2906	Birmingham	AL	Jul-03	Jan-05	Five Mile Contract 4	16756' of 8"-18" CIPP	Daryl Meehan	732-223-7401	\$ 260,000.00	Jersey Shore, Sea Girt, NJ	Reynolds Subcontractor	USI, Birmingham, AL
2905	Ft. Wayne	IN	Sep-03	Sep-05	Sewer Inspect & Cleaning	TV & Clean	John Willitt, Project Manager	205-945-0098	\$ 1,906,010.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2904	Carmel	IN	Jun-03	Oct-03	Old Town Improvements	222' of 24" CIPP lining	Ted Kennedy, Project Manager	317-571-1500	\$ 217,514.00	City of Ft. Wayne	City of Ft. Wayne	Ft. Wayne, IN
2903	Ft. Wayne	IN	Jun-03	May-04	Northeast CIP Rehab.	8943' of 8"-15" CIPP	Mike Hicks, Project Manager	260-427-1112	\$ 376,430.00	Schutt-lookabill Co.	Schutt-lookabill Co.	Indianapolis, IN
2902	Owensboro	KY	Jun-03	Oct-03	Pipeline Rehabilitation	3981' of 8"-27" CIPP	Eddy McFarland, Finance Direct	270-687-8440	\$ 193,930.00	City of Owensboro	City of Owensboro	Owensboro, KY
2901	Crawfordsville	IN	Jun-03	Sep-03	INDOT	12"-24" culvert lining	Larry Vaughn, Project Eng.	317-232-5401	\$ 16,295.00	Indiana Dept. of Transp.	Indiana Dept. of Transp.	Indianapolis, IN
2900	Edinburgh	IN	May-03	Jul-04	15" Rehab. Under SR252	311' of 15" CIPP lining	Arvis Sneed, Street Supt.	812-526-3510	\$ 19,938.00	Town of Edinburgh	Town of Edinburgh	Edinburgh, IN
2899	Jasper	IN	Jun-03	Jul-04	Div. B Sewer Rehab.	3624' of 8" CIPP lining	Alan Leister, Project Engineer	317-888-1177	\$ 111,360.00	City of Jasper, IN	City of Jasper, IN	Commonwealth Engrs.
2898	Columbus	OH	May-03	May-04	OKA Ravine Emergency	108' of 18" CIPP lining	Richard McKee, Vice-President	614-274-2301	\$ 16,890.00	Bale Contracting	Bale Contracting	Columbus, OH
2897	Columbus	OH	Jun-03	Feb-04	USCA Gateway	704' of 12"-30" CIPP	Brad Sundheim, Project Mgr.	614-258-9515	\$ 85,385.00	Complete General	Complete General	Columbus, OH
2896	Ft. Wright	KY	Jun-03	Jul-04	James Avenue Rehab.	2520' of 48" shotcrete	Thor Anderson, Project Mgr.	859-578-7461	\$ 839,180.00	Sanitation Dist., Ft. Wright	Sanitation Dist., Ft. Wright	Malcolm Pirnie, Cincinnati
2895	Nashville	TN	May-03	Nov-04	Scotts Hollow Rehab.	29350' of 8"-10" CIPP	Charles Brown, Contract Admin	615-244-8864	\$ 2,291,050.00	Consoer Townsend	Metro Water, Nashville	Consoer Townsend
2894	Nashville	TN	May-03	Sep-04	Marathon Ashland	673' of 30"-42" CIPP	Greg Mendenhall, Contr. Coord	618-544-2121	\$ 166,490.00	Marathon Ashland	Marathon Ashland	Robinson, IL
2893	Houston	TX	May-03	Sep-04	Harris Co. MUD #10	27375' of 8"-24" CIPP	Jim Russ, Project Manager	713-784-4500	\$ 939,762.00	Harris CO #10, Houston, TX	Harris CO #10, Houston, TX	Edminster Hinshaw Russ
2892	Plymouth	NC	May-03	Jul-04	Weyerhaeuser Co.	Rehme 52'-82" BP Sewer	Daryl Edwards, Project Mgr.	252-633-7585	\$ 63,000.00	Weyerhaeuser Co.	Weyerhaeuser Co.	Plymouth, NC
2891	Birmingham	AL	May-03	Sep-04	Five Mile Creek	93436' of 8"-18" CIPP	Laura Mackley, Project Eng.	205-225-5801	\$ 5,047,954.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2890	Alberville	TN	May-03	Sep-04	West End Sewer Rehab.	17350' of 6"-10" CIPP	Mike Burgett, Project Engineer	615-770-8531	\$ 1,109,105.00	Town of Smyrna, TN	Town of Smyrna, TN	Gresham Smith Partners
2889	Alberville	AL	Feb-04	Apr-04	Sewer Rehabilitation	4950' of 8" CIPP lining	Clay McKee, Project Engineer	256-691-3458	\$ 370,568.00	City of Mission, TX	City of Mission, TX	RCM Constr., Corpus Christi
2888	Mission	TX	Apr-03	Feb-05	Pipe Bursting Subcontract	2500' of 8" pipe bursting	Angel Escobar, PE	361-980-3555	\$ 1,238,200.00	City of Corpus Christi	City of Corpus Christi	Corpus Christi, TX
2887	Columbus	OH	Jun-03	Jun-04	Macon Alley Rehab.	14738' of 8"-15" CIPP	James Gross, Project Engineer	614-645-6141	\$ 650,996.00	City of Columbus, OH	City of Columbus, OH	Malcom-Pirnie, Columbus
2886	Columbus	OH	Jun-03	Jun-04	Sunwest Way Rehab.	1745' of 36"-45" CIPP	Michael Mooney, PE	281-350-7027	\$ 28,790.00	W.Harris Co. #6, Spring, TX	W.Harris Co. #6, Spring, TX	Alexander Engr., Spring, TX
2885	Houston	TX	Apr-03	Aug-03	Emerald Forest Rehab.	2980' of 8" CIPP lining	Larry Wepler, Project Engineer	713-777-5337	\$ 91,880.00	Emerald Forest, Houston, TX	Emerald Forest, Houston, TX	James & Carter, Houston, TX
2884	Houston	TX	Apr-03	Feb-04	Sewer Rehabilitation	42000' of 8"-10" CIPP	Mark Lambert, PM	704-822-8444	\$ 1,544,448.00	City of Mt. Pleasant, NC	City of Mt. Pleasant, NC	Frazier Engr., Stanley, NC
2883	Mt. Pleasant	NC	Mar-03	Feb-04	River Walk Farms, LP	1205' of 12" CIPP lining	John Dearing, Owner	404-355-0110	\$ 10,000.00	City of Kendallville	Kendallville, IN	Covington, GA
2882	Covington	GA	Jan-03	May-03	Sewer Rehabilitation	212' of 8" CIPP lining	Richard McKee, Water Quality	260-347-1162	\$ 21,520.00	City of Kendallville	City of Kendallville	Kendallville, IN
2881	Kendallville	IN	Jul-03	Aug-03	Sewer Rehabilitation	310' of 8" CIPP lining	Lee Guzzo, Project Engineer	614-256-9515	\$ 13,920.00	Hunt Paving Co., Indol., IN	Hunt Paving Co., Indol., IN	Reynolds sub Complete Gen
2880	Columbus	OH	May-03	Nov-03	Fairwood Sanitary Sewer	38th St, INDOT R26186R	Charles Janulawich, Gen. Mgr.	317-241-8313	\$ 116,286.00	Ray Construction	Ray Construction	Birmingham, AL
2879	Indianapolis	IN	Jun-03	Feb-04	Rast Manhole	256' VF manhole rehab.	Clay Bailey	205-942-6888	\$ 61,419.00	Rast Construction	Rast Construction	Birmingham, AL
2878	Birmingham	AL	Jan-03	May-04								
2877	NO GO											
2876	Bloomington	IN	Dec-02	May-03	Indiana University	223' of 8" CIPP lining	Dan Young, Project Overseer	812-956-5458	\$ 20,000.00	Indiana University	Indiana University	Bloomington, IN
2875	Indianapolis	IN	Jan-03	Nov-03	Small Diameter Rehab.	21037' of 8"-12" CIPP	Shanna Ritz, PM	317-788-4441	\$ 879,100.00	City of Indianapolis, IN	City of Indianapolis, IN	M.D. Wessler, Indianapolis
2874	Nashville	TN	Dec-02	Feb-03	Harpath Valley-Hicks Rd.	700' of 24" CIPP lining	Shanna Ritz, Project Engineer	615-252-4457	\$ 78,405.00	Harpath Valley, Nashville	Harpath Valley, Nashville	Barge Waggoner Summer
2873	Knoxville	TN	Dec-03	Jun-04	Williams Creek Rehab.	1875' of 18"-24" CIPP	Wayne Hastings, PM	865-558-2667	\$ 285,925.00	Knoxville Utilities	Knoxville Utilities	Knoxville, TN
2872	Hamilton	OH	Mar-03	Dec-04	2002 Sewer Rehab.	15073' of 8"-24" CIPP	Thomas Leblanc, Engr. Division	513-785-7880	\$ 839,913.00	City of Hamilton	City of Hamilton	Hamilton, OH
2871	Lebanon	IN	Dec-02	May-03	Randell Road 18" CIPP	3073' of 18" CIPP lining	Steve Larpe, Project Manager	765-482-8842	\$ 36,500.00	Lebanon Utilities	Lebanon Utilities	Lebanon, IN
2870	Shelbyville	IN	Dec-02	May-03	Conroy St. 24" CIPP	253' of 24" CIPP lining	Bradley Fix, Project Manager	317-392-5131	\$ 27,941.00	City of Shelbyville	City of Shelbyville	Shelbyville, IN
2869	Houston	TX	Mar-02	Oct-03	Harris Co. #B2	2537' of 21"-24" CIPP	Erick Spencer, Project Engineer	713-782-0042	\$ 206,274.00	Harris Co. #B2, Houston, TX	Harris Co. #B2, Houston, TX	Van De Wiele, Houston, TX
2868	Houston	TX	Mar-03	Jul-03	Reid Road MUD #2	2738' of 8"-15" CIPP	Dennis Hughes, Project Mgr.	713-869-2402	\$ 107,727.00	Reid Road #2, Houston	Reid Road #2, Houston	Landev Engr., Houston, TX



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
2867	Mayfield, KY	Dec-02	Feb-03	Sewer Rehabilitation	4857' of 8" CIPP lining	Kevin Leonard, PM	270-247-4661	\$ 80,660.00	City of Mayfield	City of Mayfield	Mayfield, KY
2868	Birmingham, AL	Jan-02	Nov-03	Five Mile Creek #3	9,153' of 8"-13" CIPP	Laura Kleckley, Project Mgr.	205-945-0098	\$ 5,949,694.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2869	Lexington, NC	Jan-03	Jun-03	Sewer Rehabilitation	2600' of 24" CIPP lining	Rick Carter, Project Manager	336-248-9930	\$ 195,000.00	City of Lexington	City of Lexington	Lexington, NC
2870	Bloomington, IN	Nov-02	Mar-03	Emergency Rehab.	173' of 21"-27" CIPP	Nathan Schulte, Utilities Eng.	812-349-3650	\$ 73,461.00	City of Bloomington	City of Bloomington	Bloomington, IN
2871	Anderson, IN	Oct-02	Mar-03	Police Station Sewer	762' of 40" CIPP lining	Michael Spyers, Project Engineer	765-648-6118	\$ 42,400.00	City of Anderson	City of Anderson	Anderson, IN
2872	Birmingham, AL	Dec-02	Mar-03	Lower Valley, Contr.12	2181.5' of 8"-10" CIPP	Wade Lowery, Project Engineer	205-945-0098	\$ 1,610,201.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2873	Ft. Recovery, OH	Oct-02	May-03	Fullenkamp Dairy Farm	419-375-4688	Mike Hicks, Project Manager	260-427-1160	\$ 69,920.00	Fullenkamp Dairy Farm	Fullenkamp Dairy Farm	Ft. Recovery, OH
2874	Ft. Wayne, IN	Nov-02	Dec-03	Inwood Drive Sewer	300' of 60" CIPP lining	Jimmy Gresson, Project Manager	404-325-9350	\$ 101,431.00	City of Ft. Wayne, IN	City of Ft. Wayne, IN	Greely/Hanson, So. Bend
2875	Marietta, GA	Oct-02	Jul-03	Church St. Rehabilitation	650' of 24" CIPP lining	Mark Adams, Project Engineer	281-350-7027	\$ 100,750.00	Shepherd Construction	Shepherd Construction	Atlanta, GA - Reynolds sub
2876	Spring, TX	Dec-02	Jul-03	Prestonwood Forest MUD	4350' of 8" CIPP lining	Bobby Chestnut, PM	502-955-5288	\$ 27,040.00	Pipe Eyes, LLC	Pipe Eyes, LLC	Alexander Engr., Spring, TX
2877	Louisville, KY	Oct-02	May-03	Sewer Rehabilitation	175' of 30" CIPP lining	Robert Waples, Project Mgr.	765-483-5100	\$ 121,584.00	Lebanon, IN	Lebanon, IN	Lebanon, IN
2878	Lebanon, IN	Oct-02	May-03	Sewer Rehabilitation	1401' of 24" CIPP lining	Steve Ray, Project Manager	317-327-2328	\$ 109,282.00	Eli Lilly & Co.	Eli Lilly & Co.	Lafayette, IN
2879	Lafayette, IN	Oct-02	Feb-03	Eli Lilly Rehabilitation	110' of 6"-18" CIPP	Mike Hill, Project Manager	225-272-4599	\$ 1,100,264.00	Pressure Cons., Florence, AL	Pressure Cons., Florence, AL	Reynolds Subcontractor
2880	Indianapolis, IN	Nov-02	Feb-04	Large Diameter Rehab.	3970' of 36"-66" CIPP	Paul Johnson, Project Manager	225-272-4599	\$ 63,762.00	Allen & Labianc	Allen & Labianc	Baton Rouge, LA
2881	Baton Rouge, LA	Nov-02	May-03	Audubon Terrace	2257' of 8"-10" CIPP	Rick McGee, Project Manager	280-347-1362	\$ 91,595.00	City of Kendallville	City of Kendallville	Kendallville, IN
2882	Kendallville, IN	Oct-02	Mar-03	Sewer Rehabilitation	883' of 30" CIPP lining	Larry Lanphere, Project Mgr.	919-890-3400	\$ 98,014.00	City of Raleigh	City of Raleigh	Raleigh, NC
2883	Raleigh, NC	Oct-02	May-03	Service Contract Rehab.	2062' of 8"-10" CIPP	Steve Zappia, Project Manager	330-744-1790	\$ 444,300.00	City of Canfield, OH	City of Canfield, OH	MS Const., Youngstown, OH
2884	Canfield, OH	Nov-02	Dec-03	Sawmill Creek Rehab.	3450' of 24"-27" CIPP	Tanya Ash, Project Engineer	614-645-6141	\$ 2,121,681.00	City of Columbus, OH	City of Columbus, OH	Metcalf & Eddy, Columbus
2885	Columbus, OH	Mar-03	Dec-04	Walhalla Ravine Part A	35382' of 8"-18" CIPP	Tanya Ash, Project Engineer	614-645-6141	\$ 1,247,264.00	City of Columbus, OH	City of Columbus, OH	Metcalf & Eddy, Columbus
2886	Columbus, OH	Mar-03	Dec-04	Walhalla Ravine Part B	21325' of 8"-12" CIPP	Robert Schutz, Project Engineer	614-486-4383	\$ 435,472.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2887	Columbus, OH	Jul-03	Mar-05	Garden Rd/Vaite Road	2221' of 8" CIPP lining	Tom Perusits, Project Engineer	205-945-0098	\$ 1,380,953.00	City of Warm Springs, GA	City of Warm Springs, GA	Precision Plan., L Villa, GA
2888	Birmingham, AL	Oct-02	Feb-04	Village Creek Contr. 22E	14848' of 8"-24" CIPP	Dennis Dawes, Project Manager	614-258-9515	\$ 7,000.00	Walgreens, Cincinnati, OH	Walgreens, Cincinnati, OH	Reynolds sub Complete Gen
2889	Warm Springs, GA	Oct-02	Nov-03	Contract B Rehab.	3000' of 8" CIPP lining	Brad Crew, Project Manager	515-542-4600	\$ 19,800.00	Fulton Co. DOPW, Fulton Co.	Fulton Co. DOPW, Fulton Co.	Reynolds sub to Pugh
2890	Gahanna, OH	Oct-02	May-03	North High Street	70' of slip-lining	Russell Phifer, PM	770-923-1600	\$ 85,649.00	City of Atlanta, GA	City of Atlanta, GA	Haves James, Duluth, GA
2891	Fulton Co. GA	Aug-02	Jul-05	Elden Drive Sewer	1425' of 8" CIPP lining	Joe Atol, Regional Manager	404-624-0080	\$ 2,765,075.00	Bryant Elect., Archdale, NC	Bryant Elect., Archdale, NC	Reynolds sub to Bryant
2892	Fulton Co. GA	Jul-02	Dec-03	Sewer Rehabilitation, Cont.B	500' of 18" CIPP lining	Sammy Jackson	336-434-9245	\$ 42,000.00	Collgate Palmolive	Collgate Palmolive	Cambridge, OH
2893	Cambridge, OH	Jul-02	Dec-03	North Swannanoa Sewer	464' of 10"-24" CIPP	Brent Hyton, Coordinator	615-325-3374	\$ 71,270.00	Town of Damascus, VA	Town of Damascus, VA	Reynolds sub to Portland
2894	Portland Utilities	Sep-02	Sep-04	Sewer Rehabilitation	1082' of 10"-15" CIPP	Mike Woodcock, Project Mgr.	706-324-3213	\$ 964,855.00	Columbus Water, GA	Columbus Water, GA	Jordan Jones, Columbus, GA
2895	Columbus, GA	Jul-02	Feb-03	10th Ave/Cook's Branch	19430' of 8"-48" CIPP	Mark Carroll, Project Manager	317-377-5330	\$ 97,659.00	Ben Davis, Indpr., IN	Ben Davis, Indpr., IN	Triad, Indianapolis, IN
2896	Indianapolis, IN	Aug-02	Jun-05	Ben Davis Conservancy	790' of 24" CIPP lining	John Dean, Project Engineer	770-431-8666	\$ 11,000,000.00	Gwinnett Co., Lawrenceville	Gwinnett Co., Lawrenceville	Arcadis, Atlanta, GA
2897	Lawrenceville, GA	Sep-02	Sep-05	Reduce I/I into Sewers	2252' of 15"-36" CIPP	Miller Watson, General Mgr.	318-388-4953	\$ 160,263.00	Louisiana Tech, Ruston, LA	Louisiana Tech, Ruston, LA	Bentz & Elmore, Monroe, LA
2898	Ruston, LA	Oct-02	Mar-05	Annual Service 6"-24"	635' of 60" CIPP lining	Richard Horton, Purchasing	912-651-6424	\$ 125,000.00	City of Friendswood	City of Friendswood	Friendswood, TX
2899	Savannah, GA	Jul-02	Mar-03	Sewer Rehab. - Annual	670' of 10"-21" CIPP	Ray Hamidian	540-921-1111	\$ 208,113.00	City of Savannah	City of Savannah	Savannah, GA
2900	Narrows, VA	Jun-02	Feb-03	Celanese Acetate	3146' of 10"-15" CIPP	Lloyd Daller, Project Manager	865-573-7672	\$ 456,943.00	Celanese Acetate	Celanese Acetate	Narrows, VA
2901	Oak Ridge, TN	May-02	Mar-03	West End, Contract #1	350' of 10" CIPP lining	Russell Phifer, PM	404-391-8114	\$ 15,500.00	City of Orleans	City of Orleans	Lamar Dun, Knoxville, TN
2902	Orleans, IN	Jun-02	Jun-02	Sewer Rehabilitation	5400' of 8" CIPP lining	Mike Cherry, Project Manager	205-369-8906	\$ 200,740.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	Roband Pugh, Bessemer, AL
2903	Atlanta, GA	Apr-02	Oct-03	Rivers Road, Roland Pugh	2197' of 8" CIPP lining	Anthony Crut, Project Manager	770-431-8666	\$ 60,984.00	City of Union Point, GA	City of Union Point, GA	Cherry Bros., Birmingham
2904	Union Point, AL	Jun-02	Mar-03	Sewer Rehabilitation	855' of 8" CIPP lining	Bob Kirkin, General Manager	765-282-4843	\$ 43,850.00	AEM, Inc., Muncie, IN	AEM, Inc., Muncie, IN	TEI Corporation, Ft. Wayne
2905	Muncie, IN	Jun-02	Mar-03	Indiana Steel & Wire	595' of 10"-18" CIPP	Miriam Stegfield, PM	614-645-8256	\$ 647,799.00	City of Columbus	City of Columbus	Columbus, OH
2906	Columbus, OH	May-02	Sep-03	Franklin Main Rehab.	5764' of 16"-24" CIPP	Jerry Davis, Project Manager	270-926-1350	\$ 50,132.00	Ernie Davis & Sons	Ernie Davis & Sons	Owensboro, KY
2907	Owensboro, KY	May-02	Sep-03	Yellow Creek Sewer Rehab.	1061' of 16" CIPP lining	Jan Chapman, Project Manager	281-350-7027	\$ 28,000.00	Montgomery Co. Dist. #15	Montgomery Co. Dist. #15	Spring, TX
2908	Spring, TX	May-02	Mar-03	West End, Contract #1	280' of 6"-8" Pipe Bursting	Chris Harford	614-210-2000	\$ 52,487.00	Secor International	Secor International	Dublin, OH
2909	Crawfordsville, IN	Aug-03	Aug-03	Raybestos-Secor	45' of 60" CIPP lining	Charles Brown, Contract Admin.	615-844-8864	\$ 1,305,719.00	Metrowater, Nashville	Metrowater, Nashville	Consoer Townsend
2910	Nashville, TN	Aug-03	Aug-03	Brookwood Terrace	26300' of 8" CIPP lining	Russell Allen, City Manager	919-890-3400	\$ 44,194.00	City of Raleigh	City of Raleigh	Raleigh, NC
2911	Raleigh, NC	May-03	May-03	Service Contract	1163' of 8" CIPP lining	Ricardo Martinez, PM	361-814-3070	\$ 352,686.00	City of Robstown, TX	City of Robstown, TX	Mariner, Gay, Corpus Ch.
2912	Robstown, TX	Feb-02	Sep-04	12" Rehab. Along FM 1889	3644' of 12" CIPP lining	Mark Carroll, Project Manager	706-324-3213	\$ 786,286.00	Columbus Water, GA	Columbus Water, GA	Jordan Jones, Columbus, GA
2913	Columbus, GA	Feb-02	Sep-04	Hospital Basin Rehab.	18240' of 6"-48" CIPP	Robert Rohling, Utility Supt.	937-754-3097	\$ 23,000.00	City of Fairborn	City of Fairborn	Fairborn, OH
2914	Fairborn, OH	Feb-02	Mar-04	Ravenwood Drive Rehab.	4279' of 18" CIPP lining	Brian Rohling/Cassie Marshall	205-945-0098	\$ 2,816,574.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2915	Birmingham, AL	Feb-02	Mar-04	Wavenood Drive Rehab.	103' of 18" CIPP lining	Pat Morris/Phil McGraw	205-298-9200	\$ 120,905.00	City of Hoover, AL	City of Hoover, AL	Gresham Smith Partners
2916	Hoover, AL	Jan-02	Mar-03	Clean & TV Contract	846' of 24"-30" CIPP	Fred Meade, Project Manager	614-205-8609	\$ 175,994.00	City of Columbus, OH	City of Columbus, OH	Complete Gen., Columbus
2917	Columbus, OH	Feb-03	Mar-03	Rich S/Complete General	110' of 18" CIPP lining	Dave Mulholland, Water Dept.	614-683-4080	\$ 9,790.00	City of Huntingburg	City of Huntingburg	Huntingburg, IN
2918	Huntingburg, IN	Mar-03	Mar-03	18" Emergency Lining	145' of 24" CIPP lining	Joe Plonter, Project Manager	513-321-2774	\$ 25,000.00	Ray Prus & Sons, Cincinnati	Ray Prus & Sons, Cincinnati	Reynolds Subcontractor
2919	Cincinnati, OH	Mar-03	Mar-03	Sewer Main Rehabilitation	2065' of 8" CIPP lining	Rick Davis, Operations Mgr.	910-223-4718	\$ 70,453.00	City of Fayetteville	City of Fayetteville	Fayetteville, NC
2920	Fayetteville, NC	Mar-02	Mar-02	Sewer Main Rehabilitation	4582' of 8"-12" CIPP	F.G. Fanelli, Purchasing Mgr.	843-918-2170	\$ 243,107.00	City of Myrtle Beach	City of Myrtle Beach	Myrtle Beach, SC
2921	Myrtle Beach, SC	Mar-02	Mar-02	Relining of Sewer Lines	3043' of 48"-60" CIPP	Miriam Stegfield, PM	614-645-8256	\$ 2,114,736.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	R.D.Zandee, Columbus, OH
2922	Columbus, OH	Dec-01	Aug-04	Broad St. Sewer Rehab.	49621' of 18"-36" CIPP	Brian Rohling, Project Manager	205-945-0098	\$ 3,942,090.00	City of Columbus, OH	City of Columbus, OH	USI, Birmingham, AL
2923	Birmingham, AL	Dec-01	Aug-04	Turkey Creek #2	No Lining	Angi Evans, Project Manager	502-540-6364	\$ 200,344.00	Louisville & Jeff MSD	Louisville & Jeff MSD	Louisville, KY
2924	Kokomo, IN	Dec-01	Aug-04	Emergency-S. Charlton	Emergency 24"-36" CIPP	Adam Gilliatte, President	317-638-3353	\$ 11,955.00	Horne Depot, Indpr., IN	Horne Depot, Indpr., IN	Gilliatte General Contr.
2925	Louisville, KY	Dec-01	Aug-04	Sewer Rehabilitation	335' of 8" CIPP lining						



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
2802	Marietta	GA			Storm Drain Rehab.	200' of 36" CIPP lining	Cindy Donough, Buyer	770-794-5698	\$ 51,295.00	City of Marietta	City of Marietta	Marietta, GA
2801	Bloomington	IN			Westwood/Highland Rehab	4756' of 8" CIPP lining	Doug Jones, Project Manager	812-339-1444	\$ 229,920.00	City of Bloomington	City of Bloomington, IN	GRW Engineers, Indpl., IN
2800	Demopolis	AL			Sewer Rehabilitation	TV 30" Line Only	Doug Jones, Project Manager		\$ 1,250.00	City of Demopolis	City of Demopolis	Demopolis, AL
2799	Birmingham	AL	May-03		Runway Alterations	Slip Line Storm Drains	Bill Lamkin, Project Manager	850-433-3001	\$ 673,387.00	APAC - Florida	Jefferson Co., Birmingham	Pensacola, FL
2798	Petersburg	IN	Oct-01		Contract 3, Sewer Rehab.	14680' of 8"-21" CIPP	Don Ellis, Project Engineer	205-325-5127	\$ 4,085,813.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	Owner
2797	Lafayette	IN			City of Petersburg	No Lining	Randy Hawkins, PM	812-354-7321	\$ 114,776.00	AES Petersburg	Petersburg, IN	Petersburg, IN
2796	Bloomington	IN			Eli Lilly Rehabilitation	982' of 8"-27" CIPP	David Boone, Project Coord.		\$ 149,006.00	Eli Lilly & Co.	Lafayette, IN	Lafayette, IN
2795	Bloomington	IN			Emergency 24" Liner	1131' of 24" CIPP lining	Doug Jones, Project Manager	812-339-1444	\$ 86,900.00	City of Bloomington	City of Bloomington	Bloomington, IN
2794	Columbus	GA	May-02		Downtown Basin CIPP	10955' of 8"-42" CIPP	Mark Carroll, Project Manager	706-324-3213	\$ 748,794.00	Columbus Water, GA	Jordan Jones, Columbus, GA	Jordan Jones, Columbus, GA
2793	Birmingham	AL	Sep-01		Upper Valley, Contract 14	30900' of 8"-21" CIPP	John Willert, Project Manager	205-945-0098	\$ 2,945,597.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	Jefferson Co., Birmingham
2792	Harris Co.	TX	May-02		Harris Co. Fresh Water	4400' of 8"-36" CIPP	Linnis Gibbons	800-972-3598	\$ 466,750.00	Harris Co. Water, Houston	Harris Co. Water, Houston	Reynolds Subcontractor
2791	Narrows	VA			Calanese Acetate	192' of 8"-12" CIPP	Jim Turner, Project Manager	540-921-1111	\$ 48,000.00	Calanese Acetate	Narrows, VA	Narrows, VA
2790	Elmore	OH			Repair Sewer System	1164' of 4'-6" CIPP	Don Pittman, Project Manager	419-862-4154	\$ 220,740.00	Brush Wellman	Elmore, OH	Elmore, OH
2789	French Lick	IN			Rehab. Of Pool Lining	812-936-4474	Roger Fisher, Superintendent		\$ 75,000.00	City of Decatur, AL	Spring Valley School	French Lick, IN
2788	Decatur	AL			Parkway Medical	92' of 8" CIPP Lining			\$ 10,800.00	Shepherd Construction	Birmingham, AL	Birmingham, AL
2787	Atlanta	GA			I-85 HOV Storm Drain	93' of 15" CIPP lining			\$ 11,149.00	City of Decatur, AL	Spring Valley School	French Lick, IN
2786	Milan	TN	Jul-03		Wastewater Rehabilitation	47557' of 21"-15" CIPP	Don Barger, Project Engineer	731-686-6525	\$ 1,841,468.00	Shepherd Construction	Birmingham, AL	Birmingham, AL
2785	Greensboro	NC	Dec-04		Muddy Branch Rehab.	13439' of 21"-36" CIPP	Robbie Bald, Engineer	336-373-2055	\$ 2,197,366.00	American Ordnance	Milan, TN	Milan, TN
2784	Madison	PA	Nov-05		Washington Group Int'l.	850' of 16" CIPP lining	Dennis Reese, Project Manager	724-722-5365	\$ 133,250.00	City of Greensboro, NC	City of Greensboro, NC	Camp Dresser, Raleigh, NC
2783	West Lafayette	IN	Aug-02		Happy Hollow Rehab.	14505' of 8"-24" CIPP	Brett Barber, Project Manager	317-469-0639	\$ 1,521,027.00	Washington Group Int'l.	Madison, PA	Madison, PA
2782	Nashville	IN			Stoner Dam Pipe Rehab.	230' of 36" CIPP lining	Timothy Hanson, Project Mgr.	812-336-6336	\$ 48,700.00	City of West Lafayette, IN	City of West Lafayette, IN	Malcon-Pirnie, Indpl., IN
2781	Carly	NC	Sep-01		2001 Sewer Rehab.	7500' of 8" CIPP lining	James Revels, PE	919-462-3836	\$ 381,000.00	Smith Neubecker	Bloomington, Indpl., IN	Bloomington, Indpl., IN
2780	Milwau	IN			Clark-Dietz - Sub	TV & Clean	Denise McCannahan, PE	317-259-4644	\$ 8,000.00	Town of Cary	Cary, NC	Cary, NC
2779	Birmingham	AL	Jun-01		Village Creek Peak Flow	Spray Epoxy Lines-Sewers	Kerry Smith, Project Manager	205-443-2940	\$ 10,800.00	Bill Habbert Cons.	Clark-Dietz, Indianapolis	Clark-Dietz, Indianapolis
2778	Hoover	AL			Inverness Sewer Rehab.	4050' of 8"-10" CIPP	Gary Owen, Project Engineer	205-982-9806	\$ 1,324,930.00	City of Hoover, AL	Gary Owens, Hoover, AL	Gary Owens, Hoover, AL
2776	Chillicothe	OH			Mead Paper	TV & Clean Only	Paula Wentzell, Project Mgr.	740-772-3111	\$ 3,900.00	Mead Paper	Chillicothe, OH	Chillicothe, OH
2775	Pinehurst	TX			IHC Rehabilitation	1259' of 15"-24" CIPP	Brian Rohling, Project Manager	209-945-0098	\$ 59,311.00	IHC Rehab. Products	Pinehurst, TX	Pinehurst, TX
2774	Birmingham	AL	Jun-03		Village Creek 20 East	30900' of 8"-10" CIPP	Mike Hicks, Project Manager	219-427-1112	\$ 338,065.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2773	FT. Wayne	IN	Jun-01		Morton St. Rehabilitation	1935' of 42"-48" CIPP	Gary Miller, Project Manager	219-738-2258	\$ 14,556.00	City of Ft. Wayne	City of Ft. Wayne	FT. Wayne, IN
2772	Merrillville	IN			R.W. Armstrong - TV	TV & Clean Only	Mark Carroll, Project Manager	706-324-3213	\$ 1,075,335.00	R.W. Armstrong, M'ville, IN	Jerridan Jones, Conservancy, IN	Jerridan Jones, Conservancy, IN
2771	Columbus	GA	Aug-01		2nd & 3rd Ave. Rehab.	6"-36" Annual Contract	Max Hicks, Dept. Director	706-771-2646	\$ 319,625.00	Columbus Water, GA	Columbus Water, GA	Merrillville, IN
2770	Augusta	GA			Augusta-Richmond	805' of 8" CIPP lining	Don Whitten, Project Manager	205-665-2555	\$ 32,000.00	Augusta-Richmond	Augusta, GA	Augusta, GA
2769	Montevallo	AL			Brush Wellman	TV & Clean	Denise McCannahan, PE	317-259-4644	\$ 8,000.00	Brush Wellman	Montevallo, AL	Montevallo, AL
2768	Elmore	OH			Kokomo Chrysler	210' of 8" CIPP lining	Dennis Young, Project Manager	419-862-7445	\$ 90,851.00	Brush Wellman	Elmore, OH	Elmore, OH
2767	Kokomo	IN			Buckeye/Buncombe Co.	400' of 18" CIPP lining	Mike Schaeving, Project Manager	317-782-0020	\$ 16,690.00	Kokomo Chrysler, Kokomo	Commercial Sewer, Impl., IN	Commercial Sewer, Impl., IN
2766	Ashville	NC			Calgon Carbon Corp.	1020' of 30"-36" CIPP	Bob Byermann, PM	606-739-8681	\$ 370,200.00	MSD of Buncombe Co.	Bryan Elect., Archdale, NC	Bryan Elect., Archdale, NC
2765	Rock Hill	SC			Sewer Rehabilitation	Uning of Chemical Sewers	Lee Engle, Project Engineer	803-325-6683	\$ 300,000.00	Calgon Carbon Corp.	Pittsburgh, PA	Pittsburgh, PA
2764	Myrtle Beach	SC			Relining of Sewer Lines	2302' of 8"-18" CIPP	Doc Rheim, Project Manager	843-918-2170	\$ 155,787.00	Calanese Acetate	Rock Hill, SC	Rock Hill, SC
2762	Hawtawn	PA			Williams Creek Basin 18	530' of 30" CIPP lining	Lance Holman, PM	610-853-3848	\$ 187,000.00	Radian International	Hawtawn, PA	Hawtawn, PA
2761	Indianapolis	IN	May-01		Williams Creek Basin 18	3999' of 8"-10" CIPP	Sandy Slifer, Project Manager	317-327-4546	\$ 359,263.00	City of Indianapolis, IN	City of Indianapolis, IN	American Const., Indpl.
2760	Ashville	NC			Tombhawk Branch	6260' of 6"-8" CIPP	Blake Birdwell, PM	828-254-9646	\$ 492,183.00	MSD of Buncombe Co.	Ashville, NC	Ashville, NC
2758	Birmingham	AL	Jun-03		Lower Valley 6	22700' of 15" CIPP lining	Ryan Cleveland, PM	205-945-0098	\$ 4,077,125.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2756	Hanover	IN	Dec-00		Sanitary Sewer Rehab.	1677' of 8" CIPP lining	Gene O'Brien, Project Manager	812-273-4960	\$ 72,955.00	Town of Hanover, IN	O'Brien, Engr., Madison, IN	O'Brien, Engr., Madison, IN
2757	Kokomo	IN			Mohr Construction	8" Part Liner	Steve Johnson, Owner	765-459-3111	\$ 4,500.00	Mohr Construction	Kokomo, IN	Kokomo, IN
2756	West Lafayette	IN			Atlas Excavating	213' of 36" CIPP lining	Chris Wheatley, PM	765-429-4800	\$ 54,700.00	Atlas Excavating Co.	West Lafayette, IN	West Lafayette, IN
2755	Birmingham	AL	Apr-01		Lower Valley 5	21018' of 8" CIPP lining	Alicia Neu, Project Manager	205-945-0098	\$ 4,836,215.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2754	Indianapolis	IN			Ben Davis Conservancy	141' of 8" CIPP lining	Thomas Richson, PM	317-377-5230	\$ 7,663.00	Ben Davis, Indpl., IN	Ben Davis, Indpl., IN	Triad, Indianapolis, IN
2753	New Albany	IN	Jan-01		Pipe Rehabilitation	187' of 48" CIPP lining	Bill Noonan, Project Manager	502-943-7668	\$ 122,300.00	US Army Corp., Louisville	Brown & Root Services	Brown & Root Services
2752	Kokomo	IN			Sellers Addition Rehab.	2490' of 8"-18" CIPP	John Beery, Engineering	765-456-7400	\$ 125,846.00	City of Kokomo, IN	City of Kokomo, IN	PDR Engrs., Lexington, KY
2751	Washington	WA			Site Lining	260' of 8" CIPP lining	Bob Richard, Project Manager	304-863-7266	\$ 29,750.00	General Electric	Washington, WA	Washington, WA
2750	Memphis	TN	Oct-00		Atofina Chemicals	1713' of 12"-18" CIPP	David Lutz, Project Manager	901-354-5816	\$ 199,400.00	ATOFINA Chemicals	Memphis, TN	Memphis, TN
2749	Moaine	OH			GM - Liner	113' of 8" CIPP lining	Kent Kuch, Project Manager	937-274-2892	\$ 11,000.00	General Motors, Morain, OH	General Motors, Morain, OH	Fryman & Kuch, Dayton
2748	Frankfort	IN			2000 Sanitary Sewer	10323' of 8" CIPP	Brent Siebenhal, PM	317-788-4551	\$ 290,119.00	City of Frankfort, IN	City of Frankfort, IN	M.D.Wessler, Indianapolis
2747	Chillicothe	OH	Mar-03		8th St. Combined Sewer	5494' of 42"-60" CIPP	Jorge Lanz, Project Manager	812-288-6646	\$ 1,911,401.00	City of Jeffersonville, IN	City of Jeffersonville, IN	Jacob Tombs, Clarksville
2746	Lafayette	IN	Apr-03		Mead Paper	60' Sewer Rehabilitation	Fred Steele, Project Manager	740-772-3514	\$ 460,100.00	Mead Paper	Chillicothe, OH	Chillicothe, OH
2745	Birmingham	AL	Sep-01		Village Creek 16 East	32200' of 8" CIPP lining	Doug Kleser, Project Manager	317-849-9722	\$ 97,072.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2744	Clayton	IN			Sewer Rehabilitation	6700' of 8"-10" CIPP	Vict Bowden, Project Manager	812-275-1626	\$ 100,000.00	City of Clayton, IN	City of Clayton, IN	Floyd Burroughs, Indpl., IN
2743	Bedford	IN	Sep-00		Sewer Rehabilitation	841' of 12" CIPP lining	Jorge Lanz, Project Manager	812-288-6646	\$ 29,823.00	City of Bedford	City of Bedford	Bedford, IN
2742	Jeffersonville	IN			Oak Park Conservancy	411' of 8"-10" CIPP	Tom Hendrickson, PM	219-471-1388	\$ 2,500.00	Oak Park Cons., YVille, IN	Jacob Tombs, Clarksville	Jacob Tombs, Clarksville
2741	FT. Wayne	IN			Rotenwood Creek	2872' of 8"-36" CIPP	Joe Jones, Purchasing	770-794-5696	\$ 498,796.00	TEI Corporation	FT. Wayne, IN	FT. Wayne, IN
2740	Marietta	GA			Ben Davis Conservancy	TV & Clean Only	Thomas Richson, PM	317-377-5230	\$ 3,894.00	Ben Davis, Indpl., IN	City of Marietta	Marietta, GA
2739	Indianapolis	IN			City of New Albany	359' of 18" CIPP lining	Terry Panngton, PM	812-948-5320	\$ 39,692.00	City of New Albany	New Albany, IN	New Albany, IN
2738	New Albany	IN			Illinois Avenue Rehab.	580' of 8" CIPP lining	Andrew Baun, Project Engineer	513-425-7766	\$ 231,900.00	City of Middletown, OH	City of Middletown, OH	Middletown, OH



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
2735	Indianapolis	IN	Jun-00		Ben Davis Conservancy	17" of 8'-15" CIPP	Dan Reichson, PM	317-377-5230	\$ 15,174.00	Ben Davis, Indpls., IN	Triad, Indianapolis, IN	
2736	Chillicothe	OH			Mead Paper	TV Only	Thomas Haubel, Project Manager	740-775-3203	\$ 20,502.00	Mead Paper, Chillicothe		
2734	Ft. Wayne	IN			NPSCCO Drain Rehab.	170" of 42" CIPP lining	Joseph Kovacs, Project Manager	219-647-4398	\$ 215,250.00	Northern Indiana Public		
2733	Dyersburg	TN			Indian Creek-State of TN.	428" of 18"-42" CIPP	John Cooke, Project Engineer	901-345-3480	\$ 87,500.00	State of TN - Dyersburg		
2732	Versailles	IN			Holman Excavating	2693" of 8'-10" CIPP	Ray Holman, Project Manager	812-689-6513	\$ 126,220.00	Town of Versailles		
2731	Nashville	TN	Mar-06		Whites Creek Pumping	Reduces I/I into Sewers	Paul Stonecipher, PM	615-244-8864	\$ 7,066,226.00	MSD of Nashville, TN		
2730	Lafayette	IN	Jun-00		Eli Lilly Rehabilitation	1058" of 8'-18" CIPP	Dennis Bates, Project Manager	317-276-4520	\$ 108,005.00	Eli Lilly & Co.		
2729	Birmingham	AL	Jun-01		Village Creek 13 East	26913" of 8'-12" CIPP	Bud Spears, Project Engineer	205-945-0098	\$ 3,142,175.00	Jefferson Co., Birmingham		
2728	Columbus	OH			Mill/Town/McDowell St.	2900" of 36" CIPP lining	Tanya Aesch, Project Engineer	614-645-8073	\$ 719,077.00	City of Columbus		
2727	Beech Grove	IN			2000 Sanitary Sewer	484" of 13" CIPP lining	Brent Siebenthal, PM	317-788-4551	\$ 30,415.00	City of Beech Grove, IN		
2726	Indianapolis	IN			White River Environment	55" of 42" CIPP lining	Jerry Frye, Project Manager	317-659-7080	\$ 16,950.00	White River Environment		
2725	Columbus	GA	Feb-00		GNB Plant	109" of 18" CIPP lining	Kristen Spangler, PM	706-689-0761	\$ 27,525.00	J.T. Lehrer Construction		
2724	Cincinnati	OH			Ebenezer Road Sewer	472" of 12" CIPP lining	Brent Siebenthal, PM	317-788-4551	\$ 31,280.00	G.T. Lehrer Construction		
2723	Rock Hill	SC			Daimler Chrysler	TV Only	Mike Mills, Muney Industrial	540-924-1111	\$ 7,985.00	Colanese Acetate		
2722	Indianapolis	IN			City of Batesville	622" of 24"-30" CIPP	Dennis Young, Project Manager	317-783-0020	\$ 94,055.00	Commercial Sewer		
2721	Batesville	IN	Feb-00		Village Creek 14 East	422" of 8" CIPP lining	Jim Corey, Project Manager	317-547-4000	\$ 16,035.00	City of Batesville, IN		
2720	Birmingham	AL	Jun-01		Church St./Reading Road	11001" of 8'-10" CIPP	Fred Hawkins, Project Manager	205-945-0098	\$ 6,166,191.00	Jefferson Co., Birmingham		
2719	Cincinnati	OH			Parnell Avenue Rehab.	839" of 10'-21" CIPP	Gene Weber, Project Manager	513-931-4519	\$ 151,349.00	MSD of Cincinnati		
2718	Ft. Wayne	IN			Village Creek 13 West	347" of 24" CIPP lining	Mike Hicks, Project Manager	219-427-2706	\$ 36,921.00	City of Ft. Wayne		
2717	Birmingham	AL	Jun-01		24" CIPP lining	12781" of 8'-12" CIPP	Alicia Neu, Project Manager	205-945-0098	\$ 2,615,975.00	Jefferson Co., Birmingham		
2716	Hamilton	OH			TV & Clean Contract	65" of 24" CIPP lining	Thomas Leihham, Engr. Division	513-868-5975	\$ 16,150.00	City of Hamilton		
2715	New Harmony	IN			First Avenue Sewer Rehab.	TV Only	Jim Hall, Project Manager	812-423-6241	\$ 1,235.00	Peycramin Construction		
2714	Columbus	OH	Dec-00		Mainline Sewer Rehab.	1821" of 12'-30" CIPP	Ray Arch, Project Engineer	614-645-8156	\$ 268,760.00	City of Columbus, OH		
2713	Shelbyville	IN	Apr-03		Rohtman/Wanfield Rehab.	13510" of 8'-15" CIPP	Bradley Fix, Project Manager	317-393-5131	\$ 374,197.00	City of Shelbyville, IN		
2712	Ft. Wayne	IN	Nov-00		Annual Contract	7248" of 8'-18" CIPP	Ray Wigfield, Project Manager	219-427-1160	\$ 302,931.00	City of Ft. Wayne, IN		
2711	Birmingham	AL			Frankford Avenue	36139" of 8'-10" CIPP	Larry Hicks, Project Manager	205-325-5496	\$ 2,250,000.00	Jefferson Co., Birmingham		
2710	Birmingham	AL	Jan-00		Sewer Rehabilitation	205" of 10" CIPP lining	Jay Schmidt, Project Manager	502-546-6000	\$ 8,998.00	MSD of Louisville		
2708	Griffith	IN	Jan-00		Bristol Lana Sewer	1417" of 8'-12" CIPP	James Reymore, Project Manager	219-924-7500	\$ 69,507.00	Town of Griffith		
2706	Cincinnati	OH			Sewer Lining	177" of 12" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 28,902.00	MSD of Cincinnati		
2705	New Albany	IN			KOSA Wilmington Site	2250" of 8'-15" CIPP	Bob Hawkins, Project Manager	502-491-2425	\$ 164,364.00	City of New Albany, IN		
2704	Rock Hill	SC			Inliner-Mainhole	TV Only	Everett Glover, Project Mgr.	770-417-1680	\$ 150,000.00	Calanese, Rock Hill, SC		
2703	Macon	GA	Feb-00		Point Repair & TV	205" of 12" CIPP lining	Ardeil Smith, Project Manager	478-464-0561	\$ 48,775.00	Brown & Williamson		
2702	Evansville	IN			TV Line, Sub Area 3	TV Only	Tom Richeson, Project Manager	317-377-5230	\$ 16,940.00	Ben Davis, Indpls., IN		
2701	Indianapolis	IN			Sewer Line Inspection	TV Only	Tom Richeson, Project Mgr.	513-755-9842	\$ 9,250.00	Village of Germantown		
2699	Richmond	VA			ERM-Porsmouth Gas	171" of 18" CIPP lining	Tom Gillardi, Project Manager	804-330-8990	\$ 81,676.00	ERM Corporation		
2698	Columbus	OH	Aug-99		Belle St. Improvements	1436" of 8'-10" CIPP	John Allmann, Project Mgr.	614-451-2242	\$ 79,035.00	Nickolas Savko, Columbus		
2697	Birmingham	AL	Mar-01		Valley Creek West End 2	33941" of 8'-15" CIPP	John Willett, Project Manager	205-945-0098	\$ 6,256,222.00	Jefferson Co., Birmingham		
2696	Greenwood	AL			Sewer Rehabilitation	879" of 8" CIPP lining	John Willett, Project Manager	317-784-2343	\$ 38,676.00	Lick Creek Construction		
2695	Birmingham	AL	Mar-01		Valley Creek West End 1	25767" of 8'-12" CIPP	John Willett, Project Manager	205-945-0098	\$ 6,972,057.00	Jefferson Co., Birmingham		
2694	Indianapolis	IN			Crown Hill Cemetery	168" of 24" CIPP lining	Naren Patel, Project Engr.	317-293-3542	\$ 37,200.00	City of Indianapolis, IN		
2693	Indianapolis	IN	Jan-00		Fall Creek Parkway	650" of 50"-60" CIPP	Mike Hill, Project Manager	317-377-2928	\$ 281,320.00	City of Indianapolis, IN		
2692	Bardon	IN			Hikes Point I/I	1460" of 8" CIPP lining	L. Sargent, Project Manager	812-284-3366	\$ 58,641.00	C-Trax, Inc.		
2691	Louisville	KY	Sep-00		Rehab. Selected Sewers	7424" of 8'-10" CIPP	Mike Hill, Project Manager	317-377-2928	\$ 423,773.00	City of Indianapolis, IN		
2690	Indianapolis	IN	Dec-99		Town of Oolitic	1101" of 8" sectional	John Lindsey, Project Manager	618-945-4115	\$ 84,626.00	City of Lawrenceville, IL		
2688	Lawrenceville	IL	Jul-99		Barr St. Emergency	165" of 42" CIPP lining	Ed Hazel, Project Manager	219-427-1180	\$ 56,500.00	City of Fort Wayne		
2687	Ft. Wayne	IN			Maibou Grill Project	65" of 18" CIPP lining	Gary Merriman, Project Mgr.	317-784-2343	\$ 113,341.00	Brandt Construction		
2686	Indianapolis	IN	Jul-99		Glenridge Drive	458" of 8" CIPP lining	Charlie Cargille, PM	205-325-5496	\$ 243,955.00	Jefferson Co., Birmingham		
2685	Birmingham	AL	Sep-00		Village Creek 10 West	28715" of 8'-24" CIPP	Steth Hammer, Project Manager	205-945-0098	\$ 4,421,770.00	Jefferson Co., Birmingham		
2684	Birmingham	AL	Jun-00		Town of Boonville	1316" of 10" CIPP lining	Ken Hart, Project Manager	317-784-2343	\$ 113,341.00	Town of Boonville, IN		
2683	Boonville	IN	Jul-99		American Construction	19820" of 8'-12" CIPP	Brent Siebenthal, PM	317-788-4551	\$ 54,504.00	Reeves Construction Co.		
2682	Americus	GA	Oct-99		Lift Station 405 Rehab.	10650" of 8'-15" CIPP	Louis Feagans, Project Mgr.	317-842-7033	\$ 492,638.00	City of Indianapolis, IN		
2680	Macon	GA	Jun-99		Basin 53 Rehabilitation	11484" of 8'-24" CIPP	Thomas Leihham, Engr. Division	513-868-5975	\$ 750,085.00	City of Indianapolis, IN		
2678	Indianapolis	IN	Dec-99		Phase I - 1999 Lining	1012" of 36" CIPP lining	David Herrin, Project Manager	912-647-2847	\$ 217,580.00	SE Pipe Survey		
2677	Jessup	OH	Dec-00		Clintonville Main Trunk	4599" of 8'-30" CIPP	Miriam Siegfried, PM	614-645-6290	\$ 833,415.00	City of Columbus		
2676	Columbus	OH	Mar-00		Eagle Valley Contractors	3587" of 18'-30" CIPP	Harold Dungen, Project Engr.	317-635-4662	\$ 309,954.00	Town of Arcadia, IN		
2675	Atlanta	GA			Sewer Improvements	1221" of 8" CIPP lining	Paul Gardner, Project Manager	859-223-3999	\$ 46,360.00	City of Alexandria, KY		
2674	Arcadia	IN			Town of Lyons	752" of 8'-10" CIPP	Ron Hall, Project Engineer	812-295-2800	\$ 44,388.00	Town of Lyons, IN		
2673	Alexandria	KY			Sewer Rehabilitation	2036" of 12" CIPP lining	Ernest Smith	404-799-7200	\$ 315,460.00	City of Huntington		
2672	Lyons	IN	Jun-99		Shadowblawn Relief					Shadow Lawn, Atlanta		
2671	Huntingburg	IN	Sep-99									
2670	Atlanta	GA										



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
2659	Union City	IN			Town of Union City	TV & Clean Only	Scott Spelschardt, Sr. Geologist	513-791-4418	\$ 13,900.00	Town of Union City, IN	Town of Union City, IN	Para Tech, Cincinnati, OH
2658	Shoals	IN			Town of Shoals	TV & Clean Only	Brian Bullock, Project Engineer	812-295-2800	\$ 21,895.00	Town of Shoals, IN	Town of Shoals, IN	Midwestern Engineers
2657	Birmingham	AL	Aug-99		Village Creek 8 East	38530' of 8"-18" CIPP	Bud Spears, Project Engineer	205-945-0098	\$ 5,324,940.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2656	Cincinnati	OH			Northern Avenue Sewer	352' of 24" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 106,468.00	MSD of Cincinnati	MSD of Cincinnati	Cincinnati, OH
2655	Columbus	OH			Alum Creek Sewer	1768' of 30" CIPP lining	Miriam Siegfried, PM	614-645-6290	\$ 432,281.00	City of Columbus	City of Columbus	Columbus, OH
2664	Newburgh	IN	Jul-99		Town of Newburgh	121' of 8" CIPP lining	Leon Key, Project Manager	812-853-7496	\$ 5,983.00	Town of Newburgh	Town of Newburgh	Newburgh, OH
2663	Birmingham	AL	Apr-99		Village Creek 6 West	22422' of 8"-10" CIPP	Jim Littleton, Project Manager	205-945-0098	\$ 3,142,925.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2662	Columbus	OH			McDowell Street	873' of 30"-36" CIPP	Stephen Moore, PM	614-445-8421	\$ 169,947.00	City of Columbus, OH	City of Columbus, OH	George J. Igel, Columbus Indianapolis, IN
2661	Lafayette	IN			Eli Lilly Rehabilitation	TV Only	Bob Sales, Project Manager	317-276-6333	\$ 149,000.00	Eli Lilly & Co.	Eli Lilly & Co.	Atlanta, GA
2660	Atlanta	GA			Key Road Landfill	506' of 42" CIPP lining	William Schmetz, President	812-685-2489	\$ 36,340.00	Wildridge Association	Wildridge Association	Atlanta, GA
2659	Birdseye	IN			Waldridge Association	Manhole work only	Dennis Denny, PM	812-295-2800	\$ 43,827.00	T-C, Inc., Indianapolis, IN	T-C, Inc., Indianapolis, IN	Midwestern Engineers
2658	Indianapolis	IN			Sevier System Impmts.	588' of 12" CIPP lining	Gregory Wieck, Project Manager	859-578-7468	\$ 913,945.00	Sanitation Dist. No. 1	Sanitation Dist. No. 1	Ft. Wright, KY
2657	Ft. Wright	KY			Rehab. CF 16 & 17	22482' of 8"-10" CIPP	Don Mayo, Project Manager	404-325-9350	\$ 25,000.00	Shepherd Construction	Shepherd Construction	Atlanta, GA
2656	Atlanta	GA			Culvert Pipe	74' of 36" CIPP lining	Charlie Engster, Project Mgr.	513-752-0012	\$ 14,350.00	Royal Oak Golf	Royal Oak Golf	Atlanta, GA
2655	Cincinnati	OH			Royal Oak Golf	111' of 24" CIPP lining	T.C. Nylcoski	317-276-4520	\$ 80,000.00	Eli Lilly & Co.	Eli Lilly & Co.	Indianapolis, OH
2654	Lafayette	IN			Eli Lilly Rehabilitation	TV Only	Lee Engle, Project Engineer	803-325-6683	\$ 2,632,574.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	Rock Hill, SC
2653	Rock Hill	SC			Hoechst Celanese	10968' of 10"-24" CIPP	Fred Hawkins, Project Manager	205-945-0098	\$ 4,241,292.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	Celanese Acetate
2652	Birmingham	AL	Jun-00		Village Creek 5 East	20260' of 8"-24" CIPP	William Pipes, PE	912-638-8415	\$ 17,520.00	Glynn Co. Environmental	Glynn Co. Environmental	St. Simon Island, GA
2651	St. Simon Island	GA	Oct-98		Glynn Co. Environmental	214' of 8" CIPP lining	Bill Young	705-987-7411	\$ 4,761,053.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	Paul Krebs Co., B'ham, AL
2650	Morganfield	KY	Oct-98		TV Clean & Lining	367' of 15" CIPP lining	Mark Patton, Project Manager	614-645-7038	\$ 1,091,138.00	City of Columbus	City of Columbus	Columbus, OH
2649	Birmingham	AL	May-99		Rice Creek Rehabilitation	42763' of 8"-12" CIPP	Gary Gilbert, Project Manager	614-645-7038	\$ 766,858.00	Complete General	Complete General	Columbus, OH
2648	Columbus	OH	Apr-99		Westinghouse 404-1C	4200' of 30"-33" CIPP	Whit Wardell, Project Engineer	614-258-9515	\$ 15,980.00	Lick Creek Construction	Lick Creek Construction	Columbus, OH
2647	Columbus	OH	Apr-99		Westinghouse 404-1B	3427' of 27"-33" CIPP	Ed Hazel, Project Manager	317-784-2343	\$ 49,816.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	Indianapolis, IN
2646	Columbus	OH	Jul-98		Pearl Street	140' of 12" CIPP lining	Bud Spears, Project Engineer	205-945-0098	\$ 1,805,348.00	Eli Lilly & Co.	Eli Lilly & Co.	Indianapolis, IN
2645	Ferdinand	IN	Oct-98		CIPP Rehabilitation	1279' of 8" CIPP lining	Tom Gilardi, Project Manager	317-276-4520	\$ 18,000.00	ERM Corporation	ERM Corporation	Richmond, VA
2644	Birmingham	AL	Feb-99		Village Creek 3 West	11295' of 8"-12" CIPP	Allen Thompson, Sr. Engr. Spec	803-325-6758	\$ 21,270.00	Hoechst Celanese	Hoechst Celanese	Dothan, AL
2643	Indianapolis	IN			Eli Lilly Rehabilitation	Lining well well	Robert Sheehy, PM	803-325-6758	\$ 21,270.00	Hoechst Celanese	Hoechst Celanese	Dothan, AL
2642	Portsmouth	OH	Sep-98		ERM Virginia	364' of 30" CIPP lining	Gregory Wieck, Project Manager	740-772-3111	\$ 10,000.00	Schweitzer Const.	Schweitzer Const.	Cincinnati, OH
2641	Dothan	AL	Sep-98		Sony Magnetic Products	147' of 8" CIPP lining	Ray Hatcher, Project Manager	513-761-4980	\$ 12,250.00	City of Owensboro	City of Owensboro	Owensboro, KY
2640	Rock Hill	SC	Sep-98		Hoechst Celanese	100' of 12" CIPP lining	Jim Richeson, Project Manager	270-687-8450	\$ 897,406.00	City of Owensboro	City of Owensboro	Owensboro, KY
2639	Ft. Wright	KY	Nov-98		Rehab. Of 1227/124/128	29685' of 8"-18" CIPP	Brent Siebenthal, PM	317-276-6333	\$ 22,051.00	City of Beech Grove, IN	City of Beech Grove, IN	M.D. Wessler, Indianapolis
2638	Chillicothe	OH			Mead Paper	TV & Clean Only	Gregory Wieck, Project Manager	614-645-7038	\$ 396,828.00	Sanitation Dist. No. 1	Sanitation Dist. No. 1	Ft. Wright, KY
2637	Cincinnati	OH	Oct-98		Schweitzer Construction	40' of 24" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 20,520.00	MSD of Cincinnati	MSD of Cincinnati	Cincinnati, OH
2636	Owensboro	KY	Oct-98		#98-05 Rehabilitation	8846' of 8"-42" CIPP	Mike Woodcock, Project Mgr	615-770-8129	\$ 720,550.00	Portland Util., Springfield	Portland Util., Springfield	Gresham Smith Partners
2635	Lafayette	IN			Eli Lilly Rehabilitation	TV & Clean Only	Linnis Gibbons	809-972-3593	\$ 25,500.00	Gibbons SW Construction	Gibbons SW Construction	Tomball, TX
2634	Beech Grove	IN	Jul-98		Sewer Rehabilitation	3440' of 8" CIPP lining	Edward Kenney, PM	317-241-8313	\$ 25,500.00	Hunt Paving Co.	Hunt Paving Co.	Indianapolis, IN
2633	Cincinnati	KY	Aug-98		Sewers 120/123	10822' of 8"-10" CIPP	Ric Lyons, Project Manager	740-499-4242	\$ 10,394.00	Colgate-Palmolive Co.	Colgate-Palmolive Co.	Cambridge, OH
2632	Cincinnati	OH	Jul-98		Westminster-Emergency	212' of 12" CIPP lining	Fred Hawkins, Project Manager	205-945-0098	\$ 2,494,826.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2631	Cincinnati	OH	Oct-98		Hickman Avenue	298' of 8" CIPP lining	Fred Hawkins, Project Manager	205-945-0098	\$ 6,078,941.00	Jefferson Co., Birmingham	Jefferson Co., Birmingham	USI, Birmingham, AL
2630	Springfield	TN	Oct-98		Bransford Basin Sewer	15268' of 8"-10" CIPP	Elmer Williams, Project Mgr.	317-276-2651	\$ 11,254.00	Eli Lilly & Co.	Eli Lilly & Co.	Indianapolis, IN
2629	Tomball	TX	May-98		Gulf States Paper Co.	525' of 15"-36" CIPP	John Wanhatala, PM	865-436-1401	\$ 4,900.00	City of Gallatinburg	City of Gallatinburg	Gallatinburg, TN
2628	Indianapolis	IN	May-98		Union City Pipe Lining	316' of 16" CIPP lining	Jerry Kennedy, Project Manager	812-948-5320	\$ 194,208.00	Jefferson Co. of New Albany	Jefferson Co. of New Albany	New Albany, IN
2627	Cambridge	OH			TV Cleaning	TV & Clean	Sam Hoke, Owner	513-223-8828	\$ 248,400.00	Donnell, Inc.	Donnell, Inc.	Dayton, OH
2626	Birmingham	AL	Oct-98		Village Creek 1 West	14356' of 8"-18" CIPP	Tim Graves, Project Manager	615-366-6088	\$ 40,620.00	City of Columbia, TN	City of Columbia, TN	Water-Mgr., Nashville, TN
2625	Birmingham	AL	Oct-98		Village Creek 2 East	26903' of 8"-12" CIPP	Jeff Graham, Project Manager	502-584-4244	\$ 745,607.00	Town of Spencer, IN	Town of Spencer, IN	GRW Engr., Indianapolis
2624	Indianapolis	IN			Eli Lilly Rehabilitation	TV Only	Ed Hazel, Project Manager	317-784-2343	\$ 29,694.00	Lick Creek Construction	Lick Creek Construction	Indianapolis, IN
2623	Gallatinburg	TN	Mar-98		City of Gallatinburg	54' of 8" CIPP lining	Brian Dixon, Project Manager	502-491-2425	\$ 4,938.00	Omni Engineers	Omni Engineers	Louisville, KY
2622	Birmingham	AL			Cahaba River #7	4624' of 8" CIPP lining	Ed Hazel, Project Manager	317-784-2343	\$ 55,650.00	City of Logansport, IN	City of Logansport, IN	Lick Creek, Indianapolis
2621	New Albany	IN			Sewer System TV	TV Only	Ralph Johnstone, PM	513-352-4206	\$ 27,810.00	MSD of Cincinnati	MSD of Cincinnati	Cincinnati, OH
2620	Moraine	OH	Sep-98		GM Truck & Bus	527' of 8"-12" CIPP	Wm. Hardesty, President	705-295-4481	\$ 11,520.00	Bekaert Corporation	Bekaert Corporation	Rome, GA
2619	Columbia	TN	Jul-98		Riverside Dr. Interceptor	TV Only	Gene Weber, Project Manager	513-931-4519	\$ 51,860.00	J-Town Contractors	J-Town Contractors	Louisville, KY
2618	Spencer	IN	Jul-98		Sewer Rehabilitation	8129' of 8"-15" CIPP	James Riney, Project Engineer	502-883-4646	\$ 55,000.00	City of Atlanta Parks, GA	City of Atlanta Parks, GA	Swing Constr., Decatur, GA
2617	Oakland City	IN	Jan-98		CIPP Rehabilitation	707' of 8" CIPP lining	Ron Davis, Project Manager	317-327-8423	\$ 167,018.00	City of Indianapolis, IN	City of Indianapolis, IN	Clark-Dietz, Indianapolis
2616	Bloomfield	IN	Jan-98		TV of Sewer Lines	TV & Clean	John Anderson, PE	513-868-4949	\$ 14,760.00	Champion International	Champion International	Hamilton, OH
2615	Logansport	IN	Jan-98		Sewer Rehabilitation	1209' of 8"-12" CIPP	Darren Burkhardt, PE	317-636-4682	\$ 730,712.00	Town of Ligon, IN	Town of Ligon, IN	HNTB Corp., Indpl, IN
2614	Cincinnati	OH	Feb-98		E. Hill Avenue Emergency	176' of 18" CIPP lining	Ron Davis, Project Manager	502-883-7558	\$ 565,597.00	City of Lewisport, KY	City of Lewisport, KY	HRG, Owensboro, KY
2613	Rome	GA	Feb-98		Bakaert Construction	110' of 8" CIPP lining	John Anderson, PE	317-327-8423	\$ 147,600.00	Champion International	Champion International	Hamilton, OH
2612	Louisville	KY	Mar-97		Shawnee Park Impmts.	515' of 18" CIPP lining	Darren Burkhardt, PE	317-636-4682	\$ 730,712.00	Town of Ligon, IN	Town of Ligon, IN	HNTB Corp., Indpl, IN
2611	Cincinnati	OH	Jun-98		Sewer #553990	4180' of 15"-36" CIPP	Ron Davis, Project Manager	317-327-8423	\$ 125,285.00	City of Indianapolis, IN	City of Indianapolis, IN	Rust Environ., Indpl, IN
2610	Atlanta	GA	Jul-98		Winn Park	232' of 15"-24" CIPP						
2609	Lewisport	KY	Jul-98		Contract 2 Rehabilitation	13521' of 8"-12" CIPP						
2608	Indianapolis	IN	Jan-98		Service Area LS R200	3655' of 10"-12" CIPP						
2607	Hamilton	OH	Jan-99		Div. II Sewer & Manholes	TV & Clean Only						
2606	London	IN	Jan-99		Champion International	12516' of 8"-10" CIPP						
2605	Indianapolis	IN	Jan-98		Drexel Gardens LS #100	2960' of 8" CIPP lining						



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location	State	Start Date	Completion	Description	Scope of Work	Contract Name & Title	Phone #	Contract	Customer	Engineer
2603	Columbus	OH			Sycamore St./Pressure Conc.	301' of 42" CIPP lining	John Clayton, PM	256-764-5941	\$ 147,490.00	City of Columbus	Columbus, OH
2604	Pendleton	IN			State Street Sewer	203' of 8" CIPP lining	Ben Parker, Project Manager	765-776-7544	\$ 17,285.00	Fall Creek, Regional	Pendleton, IN
2602	Chillicothe	OH			Mead Paper	941' of 41" CIPP lining	Dan Haubert, Project Manager	740-775-3203	\$ 421,280.00	Mead Paper Co.	Chillicothe, OH
2601	Cincinnati	OH			Sanitary Sewer Lining	3436' of 15"-18" CIPP	Ralph Johnstone, PM	513-352-4206	\$ 280,865.00	MSD of Cincinnati	Pipeliners, Westerville, OH
2599	Birmingham	AL			Calhoun River #6	16085' of 8"-10" CIPP	Bud Spears, Project Engineer	205-945-0098	\$ 2,643,002.00	Jefferson Co., Birmingham	U.S. Birmingham, AL
2598	Owensboro	KY			Add On	1991' of 12"-30" CIPP	Jim Richeson, Project Manager	607-687-8450	\$ 300,751.00	City of Owensboro	Owensboro, KY
2597	Rock Hill	SC			Hoehst Diapoll, Greer	35265' of 8"-10" CIPP	Tom Rouleau, General Mgr.	864-573-5547	\$ 558,915.00	Hoehst Celanese	Rock Hill, SC
2596	Knoxville	TN			Center Area/Papermill	3850' of 8" CIPP lining	Julie Childers, Project Manager	865-558-2691	\$ 254,100.00	City of Knoxville	Knoxville, TN
2595	Indianapolis	IN			Fairwood Utilities	1680' of 8"-10" CIPP	Cassandra Stockamp, PM	317-542-9291	\$ 172,236.00	City of Indianapolis, IN	T-C, Inc., Indianapolis, IN
2594	Lebanon	OH			Sewer Rehabilitation	No Lining	Bob Stindt, Project Manager	513-251-8520	\$ 5,800.00	Cincy Mechanicals	Cincinnati, OH
2593	Lawrenceville	IL			Filson Swimming Pool	400' of 10" CIPP lining	Debra Briggs, City Auditor	618-993-3060	\$ 34,500.00	City of Lebanon, OH	Woodport LLC, Dayton, OH
2592	New Albany	IN			Sewer Rehabilitation	9152' of 8"-12" CIPP	John Lindsey, Project Manager	865-558-2691	\$ 369,507.00	City of Lawrenceville, IL	Gordon & Price, Marion, IL
2591	Chattanooga	TN			City of New Albany	7222' of 33" CIPP lining	Terry Pennington, PM	618-945-5920	\$ 189,303.00	City of New Albany	New Albany, IN
2589	Bloomington	IN			City of Chattanooga	8543' of 8"-12" CIPP	Don Wilson, Project Manager	423-757-5152	\$ 346,608.00	City of Chattanooga	Chattanooga, TN
2588	Nashville	TN			Jackson Creek Interceptors	300' of 8" CIPP lining	Ron Pfau, Superintendent	812-482-3277	\$ 37,000.00	City of Jasper	Jasper, IN
2587	Gallion	OH			Clifton Park Phase 1A-2	984' of 18" CIPP lining	Doug Jones, Project Manager	812-349-3650	\$ 98,400.00	City of Bloomington	Bloomington, IN
2586	Clay City	IN			Franklin Co. Correctional	35542' of 8"-15" CIPP	Ray Thompson, PM	615-244-8864	\$ 3,251,951.00	MSD of Nashville Co.	Consoer Townsend
2585	Indianapolis	IN			Town of Clay City	363' of 8" CIPP lining	Greg Mangin, Project Engineer	419-468-1480	\$ 17,787.00	City of Columbus, OH	Waithman Bros. Gallion
2584	Middletown	OH			Fairwood Utilities	1413' of 8"-10" CIPP	Ron Davis, Project Manager	812-295-2800	\$ 3,046.00	Town of Clay City, IN	Midwestern Engineers
2583	Austin	IN			Yankoo Road/Pershing	1670' of 10"-15" CIPP	Andrew Baum, Project Engineer	317-327-2328	\$ 113,265.00	City of Indianapolis, IN	M.D. Wessler, Indianapolis
2582	Evansville	IN			Diamond/Kentucky Avenue	No Lining	Rick Riessen, Maintenance Mgr.	513-425-7831	\$ 315,210.00	City of Middletown	Middletown, OH
2581	Indianapolis	IN			Fountain Square	62' of 24" CIPP lining	Ardell Smith, Project Manager	812-428-0550	\$ 10,500.00	Evansville Water	Austin, IN
2580	Williamson	OH			Village of Williamson	10657' of 10"-24" CIPP	Ron Davis, Project Manager	317-327-8423	\$ 929,382.00	City of Indianapolis, IN	Malcon-Pirnie, Indpls, IN
2579	Indianapolis	IN			Lick Creek Construction	No Lining	Ed Hazel, Project Manager	513-724-6107	\$ 8,100.00	Village of Williamson	Williamsburg, OH
2578	Owensboro	KY			Part 2 Add-On	252' of 8"-18" CIPP	Ron Davis, Project Manager	317-784-2343	\$ 37,312.00	Lick Creek Construction	Indianapolis, IN
2577	Indianapolis	IN			Basin #90 Rehabilitation	4384' of 8"-36" CIPP	Barry Mattingly, PE	270-687-8500	\$ 420,957.00	City of Owensboro	Owensboro, KY
2576	Indianapolis	IN			United Northwest	3241' of 10" CIPP	Ron Davis, Project Manager	317-327-8423	\$ 397,237.00	City of Indianapolis, IN	M.D. Wessler, Indianapolis
2575	Cincinnati	OH			Calhoun Street	8464' of 12"-36" CIPP	Greg Wright, Project Manager	317-347-8650	\$ 695,558.00	City of Indianapolis, IN	GRW Engr., Indianapolis
2574	Indianapolis	IN			Site & Sewer Construction	152' of 12" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 19,750.00	MSD of Cincinnati	Cincinnati, OH
2573	Indianapolis	IN			SE Fountain Square	79' of 8" CIPP lining	John Lynch, Project Manager	317-381-1330	\$ 4,380.00	Site & Sewer Constr.	Indianapolis, IN
2572	Indianapolis	IN			Lick Creek Interceptor	1298' of 15"-24" CIPP	Ron Davis, Project Manager	317-327-8423	\$ 207,280.00	City of Indianapolis, IN	HNTB Corp., Indpls, IN
2571	Union City	IN			Westinghouse Remediation	No Lining	Sandy Shafer, Project Manager	412-642-5855	\$ 2,600.00	Westinghouse Electric	Commonwealth Engrs.
2570	Oakland City	IN			TV of Lines	No Lining	John Zaunbe, Project Engr.	812-295-2800	\$ 1,887.00	City of Oakland City, IN	Midwestern Engineers
2569	Cleveland	OH			United Survey	No Lining	Richard Burch, Project Engr.	440-435-7250	\$ 80,596.00	United Survey	Cleveland, OH
2568	Beaver Creek	OH			Shopping Center	Clean & TV Only	Joe Tartabini, Jr., Project Mgr.	317-767-1361	\$ 7,000.00	Miller Brothers Excavating	Tipp City, MO
2566	Chesapeake	OH			Columbia Club	205' of 8" CIPP lining	Monika L. Rooks, PM	317-767-1361	\$ 35,680.00	Columbia Club	Indianapolis, IN
2565	Fairfield	OH			TV of Lines	TV Only	Don Harrah, Project Manager	740-377-4208	\$ 2,000.00	Bill Enyart & Sons	South Point, OH
2564	LaGrange	IN			City of Fairfield	1128' of 12"-36" CIPP	Dwight Culbertson, Util. Supt.	513-867-5300	\$ 156,943.00	City of Fairfield	Fairfield, OH
2563	Indianapolis	IN			Sewer Rehabilitation	380' of 8" CIPP lining	Tom Luettow, Project Engineer	606-278-5412	\$ 21,340.00	LaGrange Utilities	Howard K. Bell, Lexington
2562	Indianapolis	IN			Bridgeport East Marion	63575' of 8"-18" CIPP	Ron Davis, Project Manager	317-327-8423	\$ 2,651,415.00	City of Indianapolis, IN	American Const., Indpls.
2561	Ft. Wright	KY			Bridgeport Interceptor	15508' of 8"-24" CIPP	Ron Davis, Project Manager	317-327-8423	\$ 863,083.00	City of Indianapolis, IN	American Const., Indpls.
2560	Cincinnati	OH			Sanitation District No. 1	1697' of 8"-10" CIPP	Gregory Witek, Project Manager	959-578-7450	\$ 98,063.00	Sanitation Dist. No. 1	Ft. Wright, KY
2559	Louisville	KY			General Electric Facility	709' of 12"-18" CIPP	Gene Weber, Project Manager	513-931-4519	\$ 93,606.00	MSD of Cincinnati	Cincinnati, OH
2558	Louisville	KY			Trumble Co. Plant	TV Only	Mark Wintermeier, PM	502-495-5800	\$ 3,000.00	Law Engineering	Louisville, KY
2557	Indianapolis	IN			Castleton, Part 2, Division A	300' of 8" Sectional Liner	John Jones, Project Manager	502-588-3500	\$ 8,900.00	Louisville Gas & Electric	Louisville, KY
2556	Cincinnati	OH			Redmont Avenue	701' of 8"-33" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 95,548.00	City of Indianapolis, IN	Commonwealth Engrs.
2555	Indianapolis	IN			Castleton, Part 1, Division A	Point Repairs	John Jones, Project Manager	317-888-1177	\$ 33,000.00	MSD of Cincinnati	Cincinnati, OH
2554	Evansville	IN			9th Avenue/Ohio St.	200' of 36" CIPP lining	Ardell Smith, Project Manager	812-428-0550	\$ 57,500.00	City of Indianapolis, IN	Commonwealth Engrs.
2553	Indianapolis	IN			Castleton, Division B	1956' of 8"-12" CIPP	John Jones, Project Manager	317-888-1177	\$ 89,375.00	City of Indianapolis, IN	Commonwealth Engrs.
2552	Salem	IN			Baird Mobile Homes	TV & Clean Manholes	Marvin Batt, Owner	812-983-8681	\$ 3,464.00	Baird Mobile Homes	Salem, IN
2551	Lafayette	IN			City of Loogootee	TV & Clean Contract Only	Greg Mangin, Project Engineer	812-295-2800	\$ 3,675.00	City of Loogootee, IN	Midwestern Engineers
2550	Evansville	IN			Eli Lilly Rehabilitation	270' of 24" CIPP lining	Ardell Smith, Project Manager	317-278-4520	\$ 80,000.00	Eli Lilly & Co.	Indianapolis, IN
2548	Owensboro	KY			Emergency Rehabilitation	2944' of 8" CIPP lining	Barry Mattingly, PE	502-687-8500	\$ 221,304.00	Evansville Water	Evansville, IN
2546	Hamilton	OH			City of Owensboro	8476' of 8"-35" CIPP	Barry Mattingly, PE	502-687-8500	\$ 584,545.00	City of Owensboro	Owensboro, KY
2545	Cincinnati	OH			Queen Acres Sewer	372' of 21" CIPP lining	Dennis Cook, Project Manager	513-424-5351	\$ 249,821.00	Butler Co. Commissioners	Owensboro, KY
2544	Indianapolis	IN			Beltts Avenue	4089' of 10" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 19,825.00	MSD of Cincinnati	Hamilton, OH
2543	Indianapolis	IN			Bridgeport/Morris St.	9209' of 10"-24" CIPP	Cynthia Forte, Project Manager	317-547-5960	\$ 904,689.00	City of Indianapolis, IN	Cincinnati, OH
2542	Riley	IN			Wastewater Improvements	1823' of 12" CIPP lining	Jay Nace, Project Manager	219-230-1166	\$ 250,242.00	Town of Riley, IN	American Const., Indpls.
2541	Cincinnati	OH			Webster Avenue	558' of 15" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 90,053.00	MSD of Cincinnati	EV Engr. South Bend, IN
2540	Cincinnati	OH			MSD-Cincinnati Insl.	1001' of 22"-36" CIPP	Ralph Johnstone, PM	513-352-4206	\$ 337,585.00	MSD of Cincinnati	Cincinnati, OH
2539	Indianapolis	IN			Belmont North Fall Creek	2025' of 10" CIPP lining		317-636-4859	\$ 107,325.00	City of Indianapolis, IN	Thompson Const., Indpls.



Layne Inliner, LLC
Completed and Ongoing
Project Listing

Job #	Project Location/State	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Customer	Owner	Engineer
2538	Granite City, IL			Keller Construction	565' of 36" CIPP lining	Jerry Hermann, PM		\$ 108,566.00		Keller Construction	Edwardsville, IL
2537	Huntsville, TN	Dec-95		Phase 2 Sewer Rehab.	8727' of 8" CIPP lining	Henry Durant, Project Manager	625-631-2810	\$ 382,875.00		Town of Huntsville, TN	Columbus, OH
2536	Columbus, OH			Wastewater Sewer	1214' of 27"-36" CIPP	Gary Gilbert, Project Manager	614-645-7038	\$ 444,355.00		City of Columbus	Pittsburgh, PA
2535	Muncie, IN	Jul-95		Wastewater Electric	1793' of 10"-24" CIPP	John Zeumle, Project Engr.	412-642-8655	\$ 709,025.00		Westinghouse Electric	Cincinnati, OH
2534	Cincinnati, OH			Berry Avenue	346' of 24" CIPP lining	Gene Weber, Project Manager	513-931-4519	\$ 78,928.00		MSD of Cincinnati	GRW Engr., Indianapolis, IN
2533	Indianapolis, IN			Hughville Neighborhood	4884' of 12" CIPP lining	Greg Wright, Project Manager	317-347-3650	\$ 374,793.00		City of Indianapolis, IN	Lebanon, IN
2532	Lebanon, IN	Oct-94		Lebanon Utilities	320' of 21" CIPP lining	Thomas McNeil, General Mgr.	765-482-5100	\$ 36,950.00		Lebanon Utilities	Indianapolis, IN
2529	Greenwood, IN			Madison Avenue - Hunt	1578' of 18"-30" CIPP	Ralph Johnstone, PM	317-241-8313	\$ 206,445.00		INDOT	Cincinnati, OH
2528	Cincinnati, OH	Jul-94		Emergency Repair	233' of 8" CIPP lining	Doug Dailey, Project Manager	513-352-4206	\$ 12,990.00		MSD of Cincinnati	Water Mgr., Nashville, TN
2527	Lebanon, TN	Sep-95		Contract C - Phase I	337' of 8"-10" CIPP lining	Ralph Johnstone, PM	513-352-4206	\$ 12,990.00		MSD of Cincinnati	Cincinnati, OH
2526	Cincinnati, OH	Aug-94		Heurth Avenue Rehab.	213' of 8" CIPP lining	Owen Reeves, Project Engineer	502-827-2561	\$ 19,875.00		Decarb Co. Finance	Memphis, TN
2525	Cincinnati, OH	May-95		3559 Sewer Rehabilitation	2513' of 15"-36" CIPP	Gene Weber, Project Manager	513-931-4519	\$ 21,000.00		International Paper	Cincinnati, OH
2524	Henderson, KY	May-94		Big Rivers Electric	61' of 15" CIPP lining	Tom Lents, Project Manager	812-482-9131	\$ 43,640.00		MSD of Cincinnati	Jasper, IN
2523	Dekalb Co., GA	Apr-94		Director of Finance	348' of 8" CIPP lining	Joseph Asarisi, Project Engr.	205-433-3981	\$ 105,189.00		City of Jasper	BCM Engr., Mobile, AL
2522	Memphis, TN	Apr-94		International Paper	101' of 18" CIPP lining	Issac Dodd, Project Manager	317-547-9593	\$ 266,298.00		Moody Air Force Base	MOODY AFB, GA
2521	Cincinnati, OH	Jul-94		Drakewood Drive	156' of 24" CIPP lining	Randy Merra, Project Manager	317-636-4859	\$ 241,210.00		Thompson Construction	Indianapolis, IN
2520	Jasper, IN	Aug-95		Impvs. CF Municipal	1974' of 8" CIPP lining	Phillip Santoro, Project Manager	205-433-3981	\$ 3,241,427.00		City of Mobile, AL	8CM Engr., Mobile, AL
2519	Mobile, AL	Aug-95		Ashley Drive Repairs	1504' of 8" CIPP lining	Don Gallimore, Project Manager	440-439-7250	\$ 375,091.00		United Survey	Cleveland, OH
2518	Moody AFB, GA			Dept. of Air Force	3437' of 8" CIPP lining	Ardell Smith, Project Manager	812-428-0950	\$ 391,100.00		Evansville Water	Owner - Evansville, IN
2517	Marion, IN			Brianwood Project	2099' of 12" CIPP lining	Purchasing Department	440-571-2850	\$ 67,196.00		Dekalb Co. Public	Decatur, GA
2515	Muncie, IN	Sep-94		Indiana Steel & Wire	3142' of 8"-12" CIPP	Gene Weber, Project Manager	513-931-4519	\$ 65,666.00		MSD of Cincinnati	Owner - Cincinnati, OH
2514	Mobile, AL	Dec-94		7/ Reduction #2 & #6	38369' of 8"-21" CIPP	Herb Bostock, Superintendent	812-723-5834	\$ 41,800.00		Town of Paoli, IN	Owner - Paoli, IN
2513	Cleveland, OH			United Survey	7076' of 8"-18" CIPP	Gregory Darst, Project Engineer	502-540-6119	\$ 8,600.00		MSD of Louisville	Louisville, KY
2512	Evansville, IN			Contract F - Division St.	2778' of 27" CIPP lining	Paul Stonecipher, PM	615-244-8864	\$ 356,025.00		MSD of Nashville	Consoer Townsend
2511	Dekalb Co., GA			DeKalb Co. Commission	314' of 24" CIPP lining	Frank Sanders, Project Manager	612-741-9163	\$ 52,500.00		Macon Water Authority	Macon, GA
2507	Columbus, OH	Dec-93		Landers/Eastman Roads	315' of 8" CIPP lining	C. J. Smith, Project Manager	713-780-7168	\$ 45,012.00		Knoxville Utilities, TN	Consoer Townsend
2506	Cincinnati, OH	Dec-93		MSD of Cincinnati	564' of 12" CIPP lining	Mark Sullivan, Project Manager	317-888-1177	\$ 126,523.00		Town of Paoli, IN	Commonwealth Engrs.
2505	Paoli, IN	Sep-93		Town of Paoli	750' of 18" CIPP lining	Tim Graves, Project Manager	615-366-6088	\$ 1,786,477.00		Cavland Sanitation	Water Mgr., Nashville, TN
2503	Louisville, KY	Jul-94		Smith Springs Rehab.	1380' of 8" CIPP lining	Scott Whitler, Project Manager	618-271-4085	\$ 25,600.00		Village of Saugat	Saugat, IL
2502	Nashville, TN	Jul-94		Remove 24" HDPE Pump	4202' of 4"-18" CIPP lining	Ron Davis, Project Manager	317-327-8423	\$ 324,392.00		Evansville Water	Evansville, IN
2501	Macon, GA	May-93		East Side Plant Area	420' of 24" CIPP lining	Brian Dixon, Project Manager	317-574-4379	\$ 4,200.00		City of Indianapolis, IN	R/N Group, Indianapolis
2500	Knoxville, TN	Jul-93		Knoxville Utilities	708' of 10" CIPP lining	Mike Adams, Project Manager	317-782-3883	\$ 136,790.00		Owner - Indianapolis, IN	Owner - Indianapolis, IN
2360	Paoli, IN			NE 2nd St. Sewer Rehab.	2103' of 10" CIPP lining	Darrel Veatch, Project Manager	812-424-2860	\$ 224,169.00		City of Staley, IN	Veach Nicholson & Griggs
2164	Cave City, KY	Jan-96		Mammoth Cave	1324' of 8" CIPP lining	Michael Price, Project Manager	217-423-8600	\$ 603,725.00		City of Staley, IN	Bainbridge, Gees Milanski
2121	Saugat, IL			Village of Saugat	125' of 8" CIPP lining	Ardell Smith, Project Manager	812-428-0950	\$ 1,318,420.00		Evansville Water	Owner - Evansville, IN
2106	Evansville, IN			Adjusting 60" Grout Liner	Adjusting MH's to Grade	Terry Pennington, PM	812-948-5920	\$ 769,367.00		City of New Albany, IN	EV Engineering, Louisville
2090	Indianapolis, IN	May-95		Near East Neighborhood	TV Only	Greg Ballard, Project Manager	615-662-4932	\$ 43,425.00		MSD of Nashville	Metro Water Services
2085	Indianapolis, IN	May-95		Capitol Engineering	2640' of 12" CIPP lining	Jim Eloff, Project Manager	317-448-7212	\$ 21,950.00		A. E. Staley Mfg. Co.	Owner - Lafayette, IN
2079	Evansville, IN	Jul-95		Wedeking Avenue	813' of 16" CIPP lining						
2072	Decatur, GA			City of Staley, IL	2328' of CIPP lining						
2061	Evansville, IN			Contract H Evans Avenue	1928' of HOBAS liner						
2033	New Albany, IN			City of New Albany	10386' of 8"-36" CIPP						
2011	Nashville, TN	May-93		MSD of Nashville/Davidson	800' of CIPP lining						
2003	Lafayette, IN	May-93		A. E. Staley Manufacturing	135' of 6" CIPP lining						

Layne Inliner, LLC
 Work In Process
 4/16/2014

JOB#	DESCRIPTION	PERCENT COMPLETE	CONTRACT AMOUNT
	INDIANA INLINER		
19404	Frankfort, KY - Two Creeks 8" Sewer	100%	678,079
21896	Indianapolis, IN - CEG - Warman	98%	3,707,026
22565	Louisville, KY - MSD - FY Annual	74%	489,000
22921	Harrodsburg, KY - Sanitary Sewer Rehab.	100%	318,843
23408	Logansport, IN - Sewer Lining Project	93%	1,762,047
23467	Knoxville, TN - Mini Basin 9C	91%	572,325
24185	Rogers, AR - Phase 2 Rehabilitation	90%	688,985
24978	W. Lafayette, IN. - 24" Emergency Phase 1	100%	13,000
25163	Hanover, IN - Lynn Hall Renovations	100%	84,488
25301	Knoxville, TN - 4th Creek Basin 36A3	96%	279,815
25303	Knoxville, TN - 2nd Creek Basin 10B1	32%	37,295
25511	Mt. Pleasant, TN - 2010 Diaster Sewr	100%	239,777
25519	Knoxville, TN - Mini Basin 9D WKUD	92%	154,350
25796	Mishawaka, IN - Fairmont Avenue	83%	178,683
25922	Owensboro, KY - F/U 12-4 CIPP	95%	624,253
26133	Indianapolis, IN - CEG - 18th & Riverside	79%	2,483,067
26275	Indianapolis, IN - CEG - Siphon Fletcher	75%	762,550
26290	Parker City, IN - Monroe Central School	72%	299,219
26313	Indianapolis, IN - CEG - 26th & Boulevard	65%	3,003,494
26365	Holland, IN - Wastewater System Impvts.	61%	99,242
26436	Knoxville, TN - SJ Louis - KUB 24" Emerg.	64%	38,360
26438	Knoxville, TN - Morgan - 24" CIPP	100%	21,565
26448	Boonville, IN - Powers Drive 30"	89%	362,630
26896	Lafayette, IN - Alcoa, Inc - CIPP Lining	76%	192,000
27106	Tullahoma, TN - Moore - 8" CIPP	96%	522,780
27132	Owensboro, KY - Bid #2912 Storm CIPP	78%	110,449
27433	Fishers, IN - 106th St. Sewer Rehab.	87%	404,546
27552	Indianapolis, IN - CEG - Tenacious Drive	67%	298,089
27567	New Martinsville, WV - Axiall - Clean/TV	100%	25,000
27742	Knoxville, TN - Morgan - Scottish Pike 24"	63%	40,000
27825	Knoxville, TN - Hurst - 1st Creek Mini 24B1	99%	60,580
27839	Mt. Juliet, TN - 8" CIPP Various Locations	73%	14,450
27882	Carmel, IN - Contract 81	83%	521,960
27974	Whiting, IN - 119th St. Alley Sewer	48%	36,698
27992	Bremen, IN - December 2013 Rehab.	73%	65,718
28247	Layne Heavy Civil - Belmont	62%	88,105
28343	Knoxville, TN - Hurst - Jackson Ave@Gay	100%	10,250
28603	Winamac, IN - Phase 3 LTCP Sewer Rehab.	50%	80,911
28641	Mt. Vernon, IN - Country Terrace Sewer	68%	263,704
28670	Oak Ridge, TN - East Plant III - Hurst Excv.	35%	1,119,675
28725	Dale, IN - INDOT - R34081-A	57%	189,000
28737	Oak Ridge, TN - Oak Ridge E-IV	15%	732,500
28779	Indianapolis, IN - CEG - 29th & Delaware	15%	2,078,163
28810	Indianapolis, IN - INDOT R34178-A - Temple	69%	75,839
28835	Boonville, IN - Warrick Co. - Rabbit Run 27"	50%	34,400
29268	Indianapolis, IN - INDOT R33922-A Valparaiso	42%	356,228

Layne Inliner, LLC
Work In Process
4/16/2014

29330	Louisville, KY - MSD - FY14 Annual Contract	20%	617,000
29382	Collierville, TN - Sewer Rehabilitation	52%	241,076
29583	Knoxville, TN - Strong Alley CIPP Emergency	49%	44,255
29585	Owensboro, KY - Emergency 10-12" CIPP	69%	25,775
29736	Leo, IN - Contract C Lining	0%	706,260
29767	Proctor, WV - Natrium Outfall 54" Lining	0%	283,315
R4843	Decatur, AL - Flow Monitoring	100%	503,040
R4859	ALDOT Franklin County	97%	827,209
R5068	Greensboro, NC - Project K	98%	1,076,580
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		28,543,648
	GULF COAST INLINER		
13712	Houston, TX - WCID #1 - Phase II Sewer	92%	1,192,353
17851	Houston, TX - CIPP 4258-34	99%	3,459,557
18770	Houston TX - Harris Co. #15, Copper Creek	99%	1,067,344
21136	Corpus Christi, TX - Phase 1 & 2	92%	182,324
21156	Galveston, TX - Annual CDBG Sewer	59%	300,000
22376	San Augustine, TX - Trunkline Rehabilitation	100%	206,640
24703	Houston, TX-Mud #16	100%	92,832
24705	Houston, TX - MUD #15	26%	72,001
24707	Houston, TX - MUD #11	85%	225,620
24709	Houston, TX - MUD #18	70%	357,788
25895	Ft. Bend County, TX - WCID #2-Woodland W	96%	321,199
25907	Houston, TX - Klein PUD-Phase 10 Rehab.	94%	397,399
26254	Corpus Christi, TX - City Wide Collection	35%	447,150
26507	Harris Co., TX - WCID #74	68%	35,098
27013	Houston ,TX - Harris WCID No. 114	57%	41,996
27020	Houston, TX - Big Oaks MUD - Sewer Repair	100%	14,720
27227	Houston, TX - Harris Co. MUD #6	90%	179,020
27642	Houston, TX - Harris Co. MUD #127	88%	245,415
27749	Houston, TX - San Leon MUD Phase 1	33%	1,077,350
27948	Houston, TX - Harris Co. MUD #133	100%	13,770
28245	Ft. Worth, TX - Miller/Coors - Evanco - 15"	80%	45,700
28491	Houston, TX - Memorial Hills - Sewer Rehab.	72%	129,201
28520	Houston, TX - Clear Brook City - Highland Meadow	40%	583,084
29023	Katy, TX - Green Trail MUD - 2013	11%	496,160
29467	Ft. Worth, TX - Evanco - Miller/Coors 6"	68%	78,000
29502	Spring, TX - Harris Co. MUD #116	43%	5,500
29562	San Augustine, TX - TV & Cleaning	0%	9,000
29826	Muenster, TX - Repair 8" Sewer CIPP	0%	12,500
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		11,288,721
	GEORGIA INLINER		
14716	Okatie, SC - Beaufort-Jasper, Div. I Sewer	92%	3,773,623
14958	Milton, GA - Hopewell Road Drainage	98%	19,756
16614	City of Mobile, AL - 2012 Annual Contract	44%	3,970,701
19688	DeKalb Co., GA - Contr.#1, Sewer/Water	92%	6,000,000
20497	Guntersville, AL - ALDOT - Storm Drain	100%	113,242

Layne Inliner, LLC
Work In Process
4/16/2014

22396	Memphis, TN - Cypress Creek Sewer Outfall	100%	673,728
22398	Columbus, GA - Contr.#4, Priority Pipes 1	68%	2,000,000
22428	Ft. Bragg, NC - Old North Utility-Ejector Station	100%	373,712
22662	NAPM - Clayton Plant RM	100%	70,000
23121	Mobile, AL - 2013 Annual Contract CIPP	49%	2,550,147
24414	Atlanta, GA - Camken - FC5226	23%	614,650
24564	Decatur, AL - BP Amoco - CCTV	97%	50,000
24986	Mobile, AL - City Wide Drainage Impvts.	91%	288,177
25015	Jackson, MS - West Bank Sewer Contr. #1	84%	5,753,380
25927	Auburn, AL - 2013 CIPP Project	86%	143,676
25964	Mobile, AL - Conception St. 36" Lining	85%	313,447
26087	Lenoir, NC - KRG Utility-Contract 2012-95	100%	227,168
26457	Macon, GA - Tobesofkee Basin	31%	3,129,396
26602	Wilmington, NC-Cape Fear Utility-McCumber's	65%	1,053,835
26862	Smyrna, GA - Ind. Facility-Kathy Lane 12" CIPP	30%	13,250
27212	Mobile, AL - City Wide Drainage Impvts.	84%	372,045
27406	Wilmington, NC - Cape Fear - Greenfield Lake	45%	2,191,329
28493	DeKalb Co., GA - Contr.#1, Sewer/Water	51%	169,578
28496	Decatur, GA - Holder Constr. - Agnes Scott 8"	51%	16,869
28543	Memphis, TN - 42" CIPP	6%	1,598,847
29161	Braselton, GA - Shumard Oak Area	76%	129,855
29191	Chattanooga, TN - Hust Excv - Pineville Sewer	0%	125,413
29199	Chattanooga, TN - East Brainerd Sewer	1%	7,494,471
R4161	Atlanta, GA - Annual	99%	25,707,136
R4788	SSES SG5 & 6, Contract B - Atlanta, GA	88%	6,182,638
R4789	SSES SG5 & 6, Contract A - Atlanta, GA	94%	2,559,403
R4810	Roswell, GA - On Demand	92%	1,285,229
R4883	Sandy Springs, GA	82%	1,500,449
F4972	Gwinnett Co. Sewer	100%	973,595
R5061	Clayton Co. Annual	96%	938,274
R5062	Clayton Co. Annual	80%	4,015,845
R5073	Saluda Basin Sewer Rehabilitation	75%	335,675
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		86,728,539
	OHIO INLINER		
16693	Valley City, OH-Fabrizi - Sewer Phase 1	82%	327,611
17846	Akron, OH - Kenmore - Fulton, Mound	95%	1,221,511
19669	Reynoldsburg, OH - 2012 Sewer Rehab.	77%	200,125
19926	Cuyahoga Co., OH - 2012 Sewer Lining	49%	3,006,100
19952	Montgomery Co., OH - 2012 Sewer	97%	371,806
20648	Fairborn, OH - North/South Interceptor	98%	1,972,314
21417	Columbus, OH - Olentangy & Scioto Main	91%	1,834,418
21687	Portsmouth, OH - N. Moreland Sewer Reh.	96%	651,382
22010	Columbus, OH - Franklin Main Interceptor	96%	1,998,507
22508	Kettering, OH-Montgomery Co - WPAFB Trunk	81%	1,376,839
22572	Fayette, OH - 2012 Sewer Rehabilitation	100%	289,179
24659	Bradford, PA - ARG - Storm Sewer	100%	86,400
25086	Charleston, WV-Pipe Plus-Lick Branch Ruffner	99%	181,832
26041	Jackson, MI - 2013 Sewer Rehabilitation	91%	266,184
26159	Cincinnati, OH - Loveland Exc - Cincinnati Area	72%	19,600

Layne Inliner, LLC
Work In Process
4/16/2014

26250	Friendly, WV - Momemtive Performance Mat.	100%	94,760
26578	Bay City, MI - 2013 5th St. Sewer Rehab.	79%	211,200
26677	Columbus, OH - 2012 Annual Lining Contract	32%	3,090,789
26871	Clinton Township, MI - Judson Gardens Sewer	92%	801,735
26944	Clarksburg, WV - State Pipe Serv. - 24" Sewer	100%	30,000
27117	Akron, OH - Kenmore Const.-Firestone Parkway	14%	26,800
27349	Athens, OH - York Paving - Columbus/Lancaster	51%	118,500
27358	Worthington, OH-Complete General-Kenyonbrook	73%	127,521
27570	Trenton, OH - Evanco Env. Tech-18" Process Line	75%	105,180
27765	Ontario, OH - Lake County - I&I Reduction Phase 3	89%	33,288
27783	Elyria, OH - Washington Ave 48" Sewer	83%	276,860
28027	Columbus, OH - Grandview Heights-Goodale Blvd.	79%	636,488
28153	Columbus, OH - Capital City - Crime Lab	92%	38,400
28218	Carnegie, PA - State Pipe Serv - 24" Sewer Rehab.	97%	33,930
28690	Massillon, OH - 2013 Levee Infrastructure, Wender	52%	383,340
28921	Westerville, OH - Westdale Ave. Storm Drain	90%	70,950
29148	Akron, OH - Mud Run Trunk Sewer	6%	1,912,750
29425	Columbus, OH - Radico, Inc. - Ohio Sate Patrol 8"	33%	23,840
29558	Rossford, OH - =Northwesetern Sewer - Tree	3%	371,417
29640	Mt. Pleasant, PA - State Pipe - 30" Sewer Rehab.	79%	35,200
29671	Bainbridge, OH - Trucco - Pike Lake Dam 24"	47%	28,690
29821	Zanesville, OH - R4 & R5 CSO Basin Sewer	18%	68,401
R4867	Mt. Lebanon, PA	84%	1,293,200
R5056	Mt. Vernon, OH - Kokosing	99%	2,582,427
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		26,199,474
	<u>NORTH CAROLINA INLINER</u>		
15597	Wake Forest, NC-Moffatt Pipe-Wendell	100%	902,070
18505	Charlotte, NC - Blythe-Eastburn Storm	99%	344,167
19302	Wingate, NC - Wastewater Coll. System	100%	1,931,462
19440	Monroe, NC - Burnt Mill Creek Phase 2	100%	264,479
23461	James City, VA - LS 1-5 Area 1 Flextran	84%	1,398,539
23577	Johns Island, SC- Seabrook - 2013 Rehabilitation	32%	999,620
23886	Greenville, NC - Green Mill Run	99%	1,705,128
24964	Wilmington, NC - Cape Fear - Southside WWTP	95%	201,849
25890	Charleston, SC - Church Creek Interceptor	47%	2,463,089
26529	Wallace, NC - A.C.Schultes-Burgaw, NC Project	70%	327,426
26538	Charlotte, NC - Sanders Util - Sugar Creek Outfall	100%	260,691
27355	Charlotte, NC - Blythe Dev - Red Tail Court	100%	39,040
27744	Hilton Head, SC - South Island Public Service	52%	139,953
27761	Martin, SC - Archroma - Sewer Rehabilitation	61%	136,988
27889	Cary, NC - 2013 Sewer Rehabilitation	14%	3,444,178
28071	Charlotte, NC - Bullseye - Air Circle Stormwater	100%	30,820
28087	Columbia, SC - SCDOT - Atascadero Rd. 84" CIPP	46%	81,590
28643	Greenwood, SC - 2013/14 CIPP lining	96%	300,000
29357	Chester, VA - Evanco - Miller/Coors Plant	0%	251,285
29435	Charleston, SC - Pro-Lateral - Cane Bay CIPP	50%	14,000
29485	Gastonia, NC - CIPP Sewer Relining	2%	149,369
29691	Charlotte, NC - Blythe Dev - Roswell Avenue	0%	42,651
29696	Charlotte, NC - Blythe Dev - Mountain Cove Drive	0%	28,208

Layne Inliner, LLC
Work In Process
4/16/2014

29706	Charlotte, NC - Blythe Dev - Bear Wallow Court	0%	28,750
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		15,485,352
	MAINE INLINER		
15534	Dedham, MA - Fed Corp - Quincy	97%	218,778
15875	Watertown, CT - NEPCCO - Poet, MA	100%	366,525
17696	Everett, MA - Chelsea, MA-Everett Avenue	100%	60,418
18321	Plainville, CT-Manafort Bros-MDC-32	100%	343,681
19276	Watertown, CT - NEPCCO - Lakeview Area	100%	328,769
19743	Dracut, MA - City of Nashua, NH	100%	79,480
20116	Dedham, MA - BWS 12-309-004	100%	29,275
20128	Smithfield, RI - John Rocchio Corp	97%	282,435
20144	Smithfield, RI - John Rocchio Corp	100%	360,272
20182	Smithfield, RI - John Rocchio - Newport	100%	114,455
20509	Dracut, MA - BWS 11-309-009 ALB	100%	117,125
20797	Oswego, NY - Peak Env.-I-690 Storm Drain	100%	118,155
20832	Aqua Line - BWS11-309	100%	256,163
20850	E.Bridgewater, MA - Aqua Line-11-309-011	87%	493,252
21458	Worcester, MA - Hermon St. Phase II	87%	605,199
21483	Dracut, MA - Framingham, - Eaton Road	100%	27,195
22021	Edison, NJ - Princeton-Maxwell	100%	29,274
22037	Edison, NJ - Princeton - Scotts Lane	100%	33,990
22530	NEPCCO - Stoneham, MA	100%	171,540
23270	NEPCCO - Rogler Farm Road Sewer	100%	32,227
23763	Sommerville, MA - A.R.Bell - Newtonville	27%	468,348
23774	Wallingford, CT - 2012/2013	73%	469,469
24239	Bridgeport, CT - C.J.Fucci, Inc.-Steelepoint	100%	132,792
24732	Portland, ME - Broadway - St. Laurent & Sons	73%	162,941
24755	Tonawanda, NY - Kandey Co.	96%	912,403
26367	Woburn, MA - National Water Main - Cleaning	100%	107,661
26749	Auburn, MA - BLD Services-Belmont, MA Project	71%	162,072
26813	Biddeford, ME - 12" CIPP	100%	33,720
26848	Weymouth, MA - NEPCCO	100%	116,276
27156	Concord, NH - FY 2014 Lining	81%	318,673
27163	Warwick, RI - D'Ambra Construction	100%	76,406
27221	Beverly, MA - Aqualine Utility-Haskell	83%	403,833
27224	Augusta, ME - Maine DOT - Closed System Drain.	100%	139,808
27287	N. Attleboro, MA - NEPCCO	60%	78,470
27435	Medford, MA - DeFelice Corp - 14-4009	100%	44,581
27470	Watertown, CT - NEPCCO - S13-1 Town of Milton	100%	142,481
27869	Boston, MA - R Zoppo Corp - BWS-11-308-005	93%	62,273
28149	Avon, MA - D'Allesandro Corp-BWS 09-309-010	100%	71,485
28155	Worcester, MA - Hermon St. Phase III	24%	479,925
28157	Watertown, CT - Arlington - Ottoson Middle School	96%	82,265
28166	Gloucester, MA - C. Naughton Co-Phase III	54%	93,400
28402	Roxbury, MA - Fed Corp - BWS 12-009-006	0%	32,960
28462	Wallingford, CT - 2013/14	2%	431,176
28789	Hanover, PA - Borough of Hanover - Sewer System	18%	1,238,526
28801	Waterville, ME - CIPP Rehabilitation	53%	96,976
28806	Northfield, VT - CIPP linng	0%	137,500

Layne Inliner, LLC
Work In Process
4/16/2014

29110	Kittery, ME - Walker St. Sewer	60%	86,608
29350	Groton, CT - Thames St. Sewer Rehab.	49%	237,496
29460	New Haven, CT - Urban Transitway Phase II	0%	23,500
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		10,912,232
	SANFORD, FL INLINER		
22306	Orlando, FL - Year 4 of 5	100%	812,450
24288	Winter Park, FL - FY 2013	92%	482,262
26089	Seminole Co., FL - East Wekiva Trail	83%	530,135
27373	Polk Co., FL - Bramblewood & Park Byrd	73%	55,340
27457	Sanford, FL - Seminole Co. - Sewer 2014	63%	243,000
27588	Deltona, FL - 2014 Sewer Lining	82%	99,010
27595	Winter Park, FL - 2014 Sewer Lining	20%	570,200
27676	Jacksonville, FL - Aviation Auth - Cecil Airport C785	87%	759,275
27702	Deland, FL - FLDOTE5T09	84%	638,978
28221	Orlando, FL - BL09-2570 Year 5 of 5	37%	813,148
28227	Port Orange, FL - Storm 2014	55%	400,000
28466	Polk County, FL - Greenleaf Circle	77%	22,134
28623	Deltona, FL - Storm 2014	20%	180,000
28683	Orlando, FL - Orange Co Utilities-Emergency Line	92%	25,951
28752	Pensacola, FL - Escambia Co - Polara Court	77%	28,800
28846	Zephyrhills, FL - RTD Const.-NASA/KSC Project	93%	4,800
28950	Ocala, FL - Hamlet Constr-NE 2nd St. & Watula	59%	13,850
29197	Orlando, FL - Prime Constr - Breezewood, Lake Spa	47%	72,060
29352	Jacksonville, FL - PO 307748-1 Storm	63%	336,959
29355	Altamonte Springs, FL - 2014	70%	77,204
29360	Altamonte Springs, FL - 2-14	35%	156,044
29442	Sanford, FL - Seminole Co - Eagle Circle	0%	288,736
29519	Sanford, FL - 2014 CIPP	14%	287,538
29848	Orlando, FL - Georgetown Enterp-Waterwork Lake 66"	0%	60,200
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		6,958,074
	FT.LAUDERDALE, FL INLINER		
23851	Charlotte, Co., FL - WO #6	82%	946,361
27468	Ft. Lauderdale, FL - LMK Pipe - Lauderhill P2012-012	100%	158,620
28033	Punta Gorda, FL - Charlotte Co. PW - WO #9	100%	140,493
28535	Ft. Myers, FL - SR 45 (US 41) 18"	100%	14,750
28571	Lauderhill, FL - Culvert Cleaning Phase 1	47%	225,107
28574	Charlotte Co., FL - PO 2014001104	100%	85,124
28792	Hialeah, FL - PS 2 & 120	95%	247,791
28931	Plantation, FL - PO# 16272	77%	11,219
29253	Cape Coral, FL - Storm Sewer Years 4 & 5	6%	700,000
29480	Miramar, FL - Lift Station #7	72%	9,279
29495	Coconut Creek, FL - PO# 130430	88%	43,505
29689	North Port, FL - PO #045815	0%	41,748
29780	Wilton Manors, FL - Storm Line TV PO 14-184	10%	11,677
	Miscellaneous		0
	Warranty		0

Layne Inliner, LLC
Work In Process
4/16/2014

TOTAL 2013/2014 WORK IN PROCESS			2,635,674
CLEARWATER, FL INLINER			
14424	St. Petersburg, FL - YR 2 Storm	100%	466,940
21759	Largo, FL - Storm Year 3 of 3, Release #1	100%	50,213
22212	St. Petersburg, FL - 2919 YR 3 of 5	100%	919,822
25134	Largo, FL - Storm Buena Vista Drive	100%	147,403
26082	St. Petersburg, FL - Release #3A	100%	953,327
26262	Clearwater, FL - Pinellas Co - Release #8	100%	459,466
26300	Clearwater, FL - Pinellas Co - Cross Bayou 42" Sewer	100%	199,313
27605	Largo, FL - 18" 2013	100%	17,840
27769	Pinellas Park, FL - Stormwater Culvert	99%	90,450
27897	Clearwater, FL - Hillcrest Pipe Lining	99%	325,250
27927	St. Petersburg, FL - Rowland, Inc - 37th St. S	98%	12,660
28476	Pinellas Co., FL - Sanitary Release #11	89%	212,965
28633	Sarasota, FL - Contract C Rel 1	82%	182,968
28637	Sarasota, FL - Contract D Rel 1	100%	77,040
28730	Oldsmar, FL - 2014	100%	99,800
28770	Safety Harbor, FL - Sanitary & Storm Lining	98%	89,974
28942	St. Petersburg, FL - Rowland, Inc.	91%	60,000
29209	Belleair, FL - 24" Storm Line	79%	20,236
29264	Seminole, FL - PO 14-0986	2%	177,076
29405	St. Petersburg, FL - 2014 Storm Release 1	14%	340,084
29600	Pinellas Co., FL - South Cross Treatment Facility	26%	110,926
R4912	Pinellas County Storm Sewer	74%	1,904,650
	Miscellaneous		0
	Warranty		0
TOTAL 2013/2014 WORK IN PROCESS			6,918,403
FLORIDA CLEANING INLINER			
13307	Miami, FL - Annual Year 1	100%	3,925,303
19911	Clearwater, FL - CCTV Year 3 of 3	96%	820,000
24649	Tampa, FL - MH & Clean	15%	827,792
25674	Maderia Beach, FL - CCTV Stormwater	38%	162,929
25918	Deland, FL - E5Q92 Clean Drainage	99%	312,583
26743	Largo, FL - Cleaning & Video Inspection	63%	425,000
27335	Pinellas Park, FL - Rowland, Inc - MH Video Inspect.	47%	6,375
28474	St. Petersburg, FL - Clean/CCTV Year 5 of 5	25%	1,000,000
29226	Clermont, FL - 2014	24%	200,000
29328	Jupiter, FL - Loxahatchee - PO 14-0229	72%	15,336
	Miscellaneous		0
	Warranty		0
TOTAL 2013/2014 WORK IN PROCESS			7,695,318
MARYLAND INLINER			
23052	Richmond, VA - Release #1	96%	1,551,147
23476	Laurel, MD - WSSC 6 Task 7	100%	3,138,268
24507	Laurel, MD - WSSC 6 Task 8	100%	3,347,747
24868	WSSC IDIQ 6 Task 3	100%	3,854,587
24870	Richmond, VA - Release #2	99%	211,828
24946	Richmond, VA - Release #3	100%	86,737
25345	Howard Co., MD - Lateral	100%	361,103

Layne Inliner, LLC
Work In Process
4/16/2014

25347	WSSC IDIQ 6 Task 14	89%	1,605,500
25395	WSSC IDIQ 6 Task 10	82%	2,832,608
25957	WSSC IDIQ 1 Task 27	49%	3,365,896
25980	WSSC IDIQ 6 Task 6	57%	726,068
25989	WSSC IDIQ 7 Task 28	73%	1,456,778
26093	Richmond, VA - Release #4	31%	515,255
26147	Richmond, VA - Release #5	50%	970,430
26298	WSSC IDIQ 6 Task 18	83%	679,006
26671	WSSC IDIQ 6 Task 13	79%	1,508,852
26877	WSSC IDIQ 6 Task 19	48%	590,282
27089	WSSC - Hardwood Estates	70%	1,054,058
27383	Laurel, MD - WSSC IDIQ 12, Task 20	100%	14,167
27615	Laurel, MD - WSSC - IDIQ 6, Task 20	89%	2,757,514
28182	Howard Co, MD - Steven's Forest CIPP	67%	203,795
28208	Margate, NJ - HIC Assc - Macaw Court-Yard Storm	100%	6,000
28230	WSSC IDIQ 6 Task 21	96%	309,619
28523	Hanover, VA - Sewer Rehabilitation	27%	149,604
28533	Laurel, MD - WSSC IDIQ 6 Task 5	91%	1,028,485
28743	Laurel, MD - WSSC IDIQ 13 Task 21	37%	1,864,984
29106	Mt. Airy, MD - WSSC IDIQ 13 Task 5	54%	144,621
R4916	WSSC - Harwood Estates	100%	3,186,079
	Miscellaneous		0
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		37,521,018
	<u>COLORADO INLINER</u>		
20825	Denver, CO - Metro - Interceptor	100%	1,260,019
23387	Longmont, CO - Left Hand Excv - Allens Lake Outfall	74%	24,650
24725	Aspen, CO - 2013 CIPP	79%	349,732
24747	Berkley, CO - Levi Contractors - 2013 Sewer Impvts.	100%	22,502
25006	Lenexa, KS - Redford Const. - 83rd & Acuff Storm	97%	201,576
25012	Marion, KS - Middlecreek Corp - Jex Addition WW	100%	11,873
25040	Lawrence, KS - 2013 Sewer CIPP Rehabilitation	98%	406,927
25242	Ft. Riley, KS - Ace Pipe Cleaning - Repairs	95%	187,514
25602	Wichita, KS - City of Wichita, - Phase B (CIPP)	98%	200,530
25875	Bozeman, MT - 2013 Sewer Rehabilitation Project	78%	1,529,435
25971	Wichita, KS - Snodgrass & Sons - McConnell AFB	89%	41,907
26273	Denver, CO - Layne Heavy Civil - Parkhill Storm IVA	49%	11,970
26293	Castle Rock, CO - Glover 2013 CIPP	75%	319,129
26355	Cheyenne, WY - Aztec Construction-Orchard Park	100%	34,412
26491	West Valley City, UT-Granger-Hunter-13F Sewer	98%	715,229
26688	Lakewood, CO - Bennett Bear Farms - 2013 CIP	91%	26,664
26810	Denver, CO - Brannan Const - Emergency Hampden	88%	36,600
27276	Grand Junction, CO - 2013 Sewer Interceptor Repair	100%	814,172
27411	Elko, NV - Golf Course Sewer Main 2013	69%	40,100
27476	Durango, CO - Falls Creek Ranch-Turner Reservoir	90%	22,500
27531	Wichita, KS - City of Wichita - CIPP 468-84901	94%	327,922
27671	Golden, CO - Evanco Env. - Process Sewer Rehab.	96%	1,137,604
27899	Denver, CO - Coggins & Sons - 2nd Ave & St. Paul	100%	12,124
28142	Parker City, CO - Denver SE Water - 2013 CIPP Rehab.	88%	37,128
28330	St. Mary's, KS - 2013 CIPP Project	90%	60,676
28509	Orem, UT - 2013 Sewer Line Rehabilitation	94%	97,144

Layne Inliner, LLC
 Work In Process
 4/16/2014

28639	Denver, CO - Parkhill Storm PH IV A	49%	28,250
28815	Sublette, KS - Outfall Line Rehabilitation	82%	21,750
29086	Colorado Springs, CO - 2014 Acadent CIPP	59%	12,400
29505	Wichita, KS - 2014 Sewer Rehab Phase A	1%	367,184
29657	Nederland, CO - Sanitary Sewer Repair	1%	392,340
29681	Lyons, KS - 2014 Sewer Line Repair	29%	25,555
29714	Longmont, CO - Various Sewer Repair Niwot	3%	213,450
R8234041	Colorado Springs, CO	100%	371,702
R8234042	Colorado Springs, CO	85%	67,116
R8234043	Colorado Springs, CO	88%	312,515
R8234044	Colorado Springs, CO	83%	526,490
R8234045	Colorado Springs, CO	47%	209,237
R8234046	Colorado Springs, CO	70%	298,796
R8234047	Colorado Springs, CO	89%	497,116
R8234048	Colorado Springs, CO	57%	705,678
R8234049	Colorado Springs, CO	33%	642,472
R8243050	Colorado Springs, CO	17%	317,846
R8234051	Colorado Springs, CO	3%	302,944
	Miscellaneous		0.00
	Warranty		0
	TOTAL 2013/2014 WORK IN PROCESS		13,242,880
	TOTAL WORK IN PROCESS - 2013/2014		254,129,333

Education

- BA, Business Administration, Hanover College

Summary of Qualifications

Mr. Crandall began his career with Layne in 1996 as a summer intern with full time employment beginning in 2000. Tyson has successfully managed a wide variety of complex projects across the eastern half of the United States, most recently in Atlanta, Georgia, and Baton Rouge, Louisiana. Tyson is a hands-on project manager that is attentive to the needs of his crew. His attention provides crews with the skills and equipment needed to complete the essential tasks.

Mr. Crandall demonstrates strong communication and organizational skills that keep projects running fluently. Tyson's responsibilities include project setup, budget layout, crew scheduling, general oversight of field personnel, coordination with subcontractors, communication with client, completion of all paperwork including work documentation and billing, project closeout, and ultimately assurance that projects meet Layne's quality standards.

Detailed Project Experience

City of Atlanta Annual, Atlanta, GA – Project Manager responsible for 3-year, \$25M contract involving CCTV and cleaning over 250,000 LF of sewer, 100,000 plus LF of Cured in Place Pipe (CIPP), and 300 plus point repairs. This annual contract also included sewer replacement, new sewer installation, manhole rehabilitation, gunite installation on trunk lines, small and large diameter pipe bursting, deep trunk line excavation; shaft construction, borings, and GDOT asphalt paving. Responsibilities included crew scheduling and oversight, communication with client and program manager, subcontractor oversight, change order negotiation, documentation, and assurance of project quality.

Cape Coral I/I Reduction Program, Cape Coral, FL – Project manager responsible for a unique design build contract to recapture capacity for a treatment plant expansion through collection system rehabilitation. The 3-year, \$12M contract involved locating and eliminating I/I from mainline and lateral piping as well as from manhole structures. Responsibilities included completing infrastructure evaluation, database population, work order generation, providing direction to field crews, client coordination, and ensuring the project progressed according to budget and schedule. **Reference:** Zachary Herrington, MWH, Telephone: 239.707.9929

White's Creek Performance Based I/I Reduction, Nashville, TN – Project manager responsible for a unique performance-based design/build contract to remove infiltration and inflow (I/I) from a large sewer basin in Nashville, TN. The 5-year, \$7.5M contract involved locating and eliminating I/I from the 20,000 acre White's Creek basin. In a first-of-its-kind contract, Layne guaranteed 20 percent I/I removal with a potential bonus if 30 percent removal was attained. More than 125,000 LF of 8 to 24-inch diameter mainlines were renewed combined with 433 manholes and 922 service connections. Final results showed actual reduction of 41 percent, well above the targeted milestones. The project was awarded Trenchless Technology's 2006 Project of the Year. Responsibilities included completing infrastructure evaluation, direction to field crew, and project progression. **Reference:** Paul Stonecipher, Telephone: 615.244.8864

Breck Vinson

Project Manager

Education

- Western Kentucky University

Summary of Qualifications

Mr. Vinson began his career with Layne in 1996 as a field employee and was quickly promoted to field superintendent in 1998. As Superintendent, Breck was directly responsible for the installation of more than 405,600 LF of 8 to 42-inch Cured-In-Place Pipe (CIPP) with contract values ranging from \$80,000 to \$6 M.

In 2002, Breck was promoted to Project Manager. As a Project Manager Breck has successfully managed a wide variety of complex projects across the eastern half of the United States. Breck is a hands-on project manager that is attentive to the needs of his crew(s). This allows him to ensure that the crews have the skills and equipment needed to complete the required tasks.

Breck is communications-oriented and possesses excellent organizational skills that keep projects running efficiently and effectively. His current responsibilities include project setup and budget layout; crew scheduling and general oversight; coordination with subcontractors; direct contact with clients to ensure the projects progress on schedule and to the satisfaction of the owner; completion of all paperwork including work documentation and billing; project closeout and ultimately assurance that the projects meet Layne's high quality standards.

Detailed Project Experience:

Division E Sewer Rehabilitation, Prince's Lake, IN – Project manager responsible for a \$1.2M sewer rehabilitation effort that included the installation of 27,137 LF of 8 to 24-inch CIPP.

PACE 10 Program, Knoxville, TN – Project manager responsible for all projects acquired in Knoxville beginning in the summer of 2005. The PACE 10 Program is a unique 10 year program designed to repair and rehabilitate Knoxville's sanitary sewer system almost in its entirety. Unlike most of Layne Inliner projects, within the PACE 10 program, a large portion of the work involved an actual dig and replace method of rehabilitation. With the replacement of sewer mains or the installation of CIPP lining providing Knoxville Utility Board versatility of choosing the method of repair and results in an effective rehabilitation. Projects have ranged from \$100,000 to \$4.5M in contract size, with a total approaching \$20M in work performed since mid-2005. Layne Inliner has installed over 100,000 LF of CIPP in sewer mains for this program ranging from 6 to 36-inch in diameter. Responsibilities with these contracts included crew scheduling and oversight, communication with PACE 10 project managers, coordination with subcontractors, completion of all required paperwork, and assurance of project quality.

SW Interceptor Sewer Rehabilitation, Fort Wayne, IN – Project manager responsible for a \$2M, major interceptor sewer in rural Fort Wayne involving 11,000 LF of 30-inch and 36-inch diameter sewer lining. Responsibilities included crew scheduling and oversight, communication with client, coordination with subcontractors, completion of all required paperwork, and assurance of project quality.

Training Certificates

- Confined Space Entry Training
- First Aid Training
- Competent Person Training
- OSHA 40 Hour
- OSHA 10 Hour
- DOT Training
- HazCom/HazMat Training
- PACP Certified (U-206-2839)

Summary of Qualifications

Mr. Andry began his career with Layne Inliner in 1997. Since that time Brad has successfully developed his CIPP lining crew and has overseen the installation of more than 642,020 LF of 8 to 42-inch cured-in-place pipe (CIPP).

Brad has experience in all facets of CIPP rehabilitation and system renewal. His experience includes CIPP inversion installations per ASTM F1216 and CIPP pull-in installations per ASTM F1743. Brad has extensive experience in by-pass pumping, lateral reinstatement by both robotic and man-entry methods and equipment maintenance. He is well versed in both water and steam curing methods.

Brad is highly adaptable to any environment and has an exceptional understanding of construction operations, including scheduling, project analysis, management and crew support.

Detailed Project Experience

Greensboro Contract 2012-95, Lenoir, NC – Field Superintendent responsible for a \$227,168.00 contract to install 5,606 LF of 8 to 36-inch CIPP, cleaning, pre and post CCTV inspection, and other miscellaneous ancillary items. **Reference:** Jeff Greene, KRG utility, Inc, Telephone: 828.757.0006

CIPP Pipelining – FY 12-4, Owensboro, KY – Field Superintendent providing oversight on a \$593,693.00 contract installing 19,804 LF of 8 to 15-inch CIPP, cleaning, pre and post CCTV inspection, and other miscellaneous ancillary items. **Reference:** Eric Glahn, Regional Water Resources Agency, Telephone: 270.687.8452

Sanitary Sewer Rehabilitation, Ironton, OH – Field Superintendent providing oversight for this \$9.8M contract involving the installation of 222,522 of 8 to 18-inch, 6,622 LF of 20 to 28-inch, 11,674 LF of 30 to 34-inch, 4,915 LF of 36 to 42-inch and 634 LF of 60 to 66-inch CIPP. **Reference:** Lindsey Pemberton, E.L. Robinson, Telephone: 740.532.2411

Muddy Branch Basin 17H, Greensboro, NC – Field Superintendent providing oversight for installation of 25,433 LF of 8-inch, 1,882 LF of 10-inch, 705 LF of 12-inch, 538 LF of 15-inch, 8,748 LF of 18-inch, 4,127 LF of 21-inch, 252 LF of 30-inch, 333 LF of 36-inch and 705 LF of 72-inch CIPP on this \$2.5M annual contract. **Reference:** Robbie Bald, City of Greensboro Water Resources, Telephone: 336.373.2055

Foster/Acton Sewer System Rehabilitation, Columbus, OH – Field Superintendent responsible for \$1.1M contract to renew 7,700 LF of 8 to 15-inch sanitary sewer piping with CIPP. **Reference:** Gary Gilbert, City of Columbus, 614.645.7436

Arden/Foster Sewer System Rehabilitation, Columbus, OH – Field Superintendent responsible for \$200,000 contract to renew 7,150 LF of 8-inch sanitary sewer piping with CIPP. **Reference:** Gary Gilbert, City of Columbus, 614.645.7436



Brad Andry
Superintendent

Webster Park/Milton Area Sewer System Rehabilitation, Columbus, OH – Field Superintendent responsible for \$612,000 contract to renew 9,950 LF of 8-inch sanitary sewer piping with CIPP. **Reference:** Gary Gilbert, City of Columbus, 614.645.7436

Training Certificates

- Confined Space Entry Training
- First Aid Training
- Competent Person Training
- OSHA 40 Hour
- OSHA 10 Hour
- DOT Training
- HazCom/HazMat Training
- PACP Certified (U-206-2835)

Summary of Qualifications

Mr. Okes began his career with Layne Inliner in 2000. Since that time Brad has successfully developed his CIPP lining crew and has overseen the installation of more than 465,395 LF of 8 to 60-inch cured-in-place pipe (CIPP).

Brad has experience in all facets of CIPP rehabilitation and system renewal. That experience includes CIPP inversion installation per ASTM F1216 and CIPP pull-in installation per ASTM F1743. He also has extensive experience in pipeline cleaning and preparation, closed circuit television inspection, bypass pumping, lateral reinstatement by both robotic and man-entry methods and equipment maintenance. Brad is well versed in both water and steam curing methodologies.

Brad is highly adaptable to any environment and has an exceptional understanding of construction operations, including scheduling, project analysis, management and crew support.

Detailed Project Experience

CIPP Lining Project, Tullahoma, TN – Field Superintendent providing oversight for this \$393,750.00 contract installing 15,000 LF of 8-inch CIPP and other ancillary items. **Reference:** George Campbell, P.E., Moore Construction, Tullahoma, TN, Telephone: 931.206.4437

4th Creek Mini Basin 36A3, Knoxville, TN – Field Superintendent responsible for a \$260,765.00 contract installing 8,203 LF of 8-inch CIPP, cleaning, pre and post CCTV inspection, and other miscellaneous ancillary items. **Reference:** Vince Bayles, Knoxville Utilities Board, Telephone: 865.249.8646

FY13 Annual Rehabilitation Project, Louisville, KY – Field Superintendent on this \$489,000.00 contract installing 19,000 LF of 8 to 12-inch CIPP, cleaning, pre and post CCTV inspection, and miscellaneous ancillary items. **Reference:** Andrea Rogers, Louisville & Jefferson County MSD, Louisville, KY, Telephone: 502.540.6427

2013 Cured-In-Place Pipe Rehabilitation, Manhattan, KS – Field Superintendent overseeing this \$427,098.00 contract involving the installation of 20,338 LF of 8-inch CIPP and other ancillary items. **Reference:** Norm Francis, City of Manhattan, KS, Telephone: 785.587.2415

Sanitary Sewer Rehabilitation, Ironton, OH – Field Superintendent providing oversight for this \$9.8M contract including the installation of 222,522 of 8 to 18-inch, 6,622 LF of 20 to 28-inch, 11,674 LF of 30 to 34-inch, 4,915 LF of 36 to 42-inch and 634 LF of 60 to 66-inch CIPP. **Reference:** Doug Cade, City of Ironton, OH, Telephone: 740.532.2411

Northeast Area Cured-in-Place Pipe Rehabilitation, Ft. Wayne, IN – General Superintendent providing oversight on this \$376,430.00 contract involving the installation with steam curing of 6,628LF of 8 to 14-inch CIPP. **Reference:** Mike Hicks, City of Fort Wayne, Engineering Support Services, Telephone: 260.427.1160.

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

<u>BRANCH OF WORK**</u> (List each major item)	<u>SUBCONTRACTOR</u>	<u>MWDBE (yes/no)</u>	<u>% of WORK</u>
1. <u>MH REHABILITATION</u>	Name: <u>CONCO SPRAY SOLUTIONS</u>	<u>WBE</u>	<u>8%</u>
	Address: <u>P. O. BOX 36726</u> <u>INDIANAPOLIS, IN 46236</u>		
2. _____	Name: _____	_____	_____
	Address: _____ _____		
3. _____	Name: _____	_____	_____
	Address: _____ _____		
4. _____	Name: _____	_____	_____
	Address: _____ _____		
5. _____	Name: _____	_____	_____
	Address: _____ _____		
6. _____	Name: _____	_____	_____
	Address: _____ _____		

** Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

<u>BRANCH OF WORK**</u> (List each major item)	<u>SUBCONTRACTOR</u>	<u>MWDBE (yes/no)</u>	<u>% of WORK</u>
1. <u>MH REHABILITATION</u>	Name: <u>CONCO SPRAY SOLUTIONS</u>	<u>WBE</u>	<u>8%</u>
	Address: <u>P. O. BOX 36726</u> <u>INDIANAPOLIS, IN 46236</u>		
2. _____	Name: _____	_____	_____
	Address: _____ _____		
3. _____	Name: _____	_____	_____
	Address: _____ _____		
4. _____	Name: _____	_____	_____
	Address: _____ _____		
5. _____	Name: _____	_____	_____
	Address: _____ _____		
6. _____	Name: _____	_____	_____
	Address: _____ _____		

** Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.

Commonwealth of Kentucky
Alison Lundergan Grimes, Secretary of State

Alison Lundergan Grimes
Secretary of State
P. O. Box 718
Frankfort, KY 40602-0718
(502) 564-3490
<http://www.sos.ky.gov>

Certificate of Authorization

Authentication number: 139099
Visit <https://app.sos.ky.gov/ftshow/certvalidate.aspx> to authenticate this certificate.

I, Alison Lundergan Grimes, Secretary of State of the Commonwealth of Kentucky, do hereby certify that according to the records in the Office of the Secretary of State,

LAYNE INLINER, LLC

, a limited liability company authorized under the laws of the state of Indiana, is authorized to transact business in the Commonwealth of Kentucky, and received the authority to transact business in Kentucky on June 21, 2002.

I further certify that all fees and penalties owed to the Secretary of State have been paid; that an application for certificate of withdrawal has not been filed; and that the most recent annual report required by KRS 14A.6-010 has been delivered to the Secretary of State.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my Official Seal at Frankfort, Kentucky, this 20th day of May, 2013, in the 221st year of the Commonwealth.



Alison Lundergan Grimes
Alison Lundergan Grimes
Secretary of State
Commonwealth of Kentucky
139099/0539387



COMMONWEALTH OF KENTUCKY
ELAINE N. WALKER, SECRETARY OF STATE

Division of Business Filings
Business Filings
PO Box 718
Frankfort, KY 40602
(502) 564-3490
www.sos.ky.gov

Amended Certificate of Authority
(Foreign Business Entity)

FCA

Pursuant to the provisions of KRS Chapter KRS 14A and 271B, 273, 274, 275, 362 or 386 the undersigned hereby applies for an amended certificate of authority on behalf of the entity named below and, for that purpose, submits the following statements:

1. The business entity is:
- profit corporation (KRS 271B).
 - nonprofit corporation (KRS 273).
 - professional service corporation (KRS 274).
 - business trust (KRS 386).
 - limited liability company (KRS 275).
 - limited partnership (KRS 362).
 - professional limited liability company (KRS 275).

2. The name of the company is: Reynolds Inliner, LLC
(The name must be identical to the name on record with the Secretary of State.)

3. It is an entity organized and existing under the laws of the state or country of Indiana.

4. The entity received authority to transact business in Kentucky on 06/21/2002.

5. The entity has changed its (check all that apply)

- Domicile name to Layne Inliner, LLC
- Name to be used in Kentucky to _____
- Jurisdiction of organization to No Change
- Period of duration No Change
- Form of organization No Change

6. This application will be effective upon filing, unless a delayed effective date and/or time is provided. The effective date or the delayed effective date cannot be prior to the date the application is filed. The date and/or time is 05/01/12
(Delayed effective date and/or time)

I declare under penalty of perjury under the laws of the state of Kentucky that the foregoing is true and correct.

Jerry W. Karska Jerry W. Karska Manager 3.30.2012
 Signature of Authorized Representative Printed Name Title Date

DOCUMENT NO: 385587
RECORDED: April 27, 2012 12:26:00 PM
TOTAL FEES: \$11.00
COUNTY CLERK: GUY ZEIGLER
DEPUTY CLERK: GUY ZEIGLER
COUNTY: FRANKLIN COUNTY

BOOK: A89 PAGES: 469 - 469

1.08 STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: TYSON CRANDALL

POSITION/TITLE: BRANCH MANAGER

STATEMENT OF EXPERIENCE: *SEE ATTACHED RESUMES*

NAME OF INDIVIDUAL: BRECK VINSON

POSITION/TITLE: PROJECT MANAGER

STATEMENT OF EXPERIENCE: *SEE ATTACHED RESUMES*

NAME OF INDIVIDUAL: BRAD ANDRY

POSITION/TITLE: CIPP SUPERINTENDENT

STATEMENT OF EXPERIENCE: *SEE ATTACHED RESUME*

NAME OF INDIVIDUAL: BRAD OKES

POSITION/TITLE: CIPP SUPERINTENDENT

STATEMENT OF EXPERIENCE: *SEE ATTACHED RESUME*

* Include all officers, office management, Affirmative Action officials, and field management personnel.
Attach separate sheets if necessary.

1.09 EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- * Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:


The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.


Signature LARRY PURLEE, PRESIDENT

LAYNE INLINER, LLC
Name of Business

The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) *The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) *The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) *The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) *The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) *For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) *Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) *If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) *If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.*
- (3) *The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.

1.10 MWDBE SUBCONTRACTOR PARTICIPATION FORM



OMB Control No: 2090-0030
 Approved: 8/13/2013
 Approval Expires: 8/31/2015

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Participation Form**

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its DBE subcontractors. This form gives a DBE¹ subcontractor² the opportunity to describe work received and/or report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late payments, etc.). The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE Coordinator at any time during the project period of performance.

Subcontractor Name		Project Name	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact	
Address			
Telephone No.		Email Address	
Prime Contractor Name		Issuing/Funding Entity:	

Contract Item Number	Description of Work Received from the Prime Contractor Involving Construction, Services, Equipment or Supplies	Amount Received by Prime Contractor

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

EPA FORM 6100-2 (DBE Subcontractor Participation Form)

1.11 MWDBE SUBCONTRACTOR PERFORMANCE FORM



OMB Control No: 2090-0030
 Approved: 8/13/2013
 Approval Expires: 8/31/2015

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Performance Form**

This form is intended to capture the DBE¹ subcontractor's² description of work to be performed and the price of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime contractor's bid or proposal package.

Subcontractor Name CONCO SPRAY SOLUTIONS		Project Name WOLF RUN TRUNK A REHABILITATION BID NO. 117-2014
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact JENNIFER HOOP, PRESIDENT
Address P. O. BOX 36726, INDIANAPOLIS, IN 46236		
Telephone No. 317.428.6543	Email Address jhoop@concospray.com	
Prime Contractor Name LAYNE INLINER, LLC	Issuing/Funding Entity:	

Contract Item Number	Description of Work Submitted to the Prime Contractor Involving Construction, Services, Equipment or Supplies	Price of Work Submitted to the Prime Contractor
BID ITEM NO. 82	MANHOLE REHABILITATION - SPRAYROQ	\$ 30,000.00
DBE Certified By: <input type="checkbox"/> DOT <input type="checkbox"/> SBA <input type="checkbox"/> Other: _____		Meets/ exceeds EPA certification standards? <input type="checkbox"/> YES <input type="checkbox"/> NO <input type="checkbox"/> Unknown


¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

**Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).


Prime Contractor Signature	Print Name
	LARRY PURLEE
Title	Date
PRESIDENT	7/24/2014

Subcontractor Signature	Print Name
Title	Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

PROPOSAL



To: Prime Contractors

Email: jhoop@concospray.com

From: Jennifer Hoop

Date: 7/23/14

Re: Wolf Run Trunk A

Lexington, KY

Conco Spray Solutions is a certified WBE

Bid Item No. 82

Manhole Rehabilitation: Sprayroq

75 vf @ \$400/vf = \$30,000.00

We will need to complete work while bypass is in for CIPP Lining.

Terms:

Thirty (30) Days Net—No Retainage Withheld, Performance or Payment Bond Provided

No bypass pumping, vac truck services or water are included in quote

No Traffic Control Included

Quote includes one mobilization—Additional mobilizations \$2,000 each

Quote is valid for 30 days after bid date

Sales Tax is not included and will be charge without a Tax Exempt Certificate

CONCO SPRAY SOLUTIONS • PO BOX 36726, INDIANAPOLIS, IN 46236
PHONE: 317-428-6543 • FAX: 317-888-791-2220

1.11 MWDBE SUBCONTRACTOR PERFORMANCE FORM



OMB Control No: 2090-0030
 Approved: 8/13/2013
 Approval Expires: 8/31/2015

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Performance Form**

This form is intended to capture the DBE¹ subcontractor's² description of work to be performed and the price of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime contractors bid or proposal package.

Subcontractor Name <i>Conco Spray Solutions</i>		Project Name <i>Lexington, KY Wolf Run Trunk A</i>	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact <i>Jennifer Hoop</i>	
Address <i>PO Box 36726, Indpls, IN 46236</i>			
Telephone No. <i>317-428-6543</i>		Email Address <i>jhoop@concospray.com</i>	
Prime Contractor Name		Issuing/Funding Entity:	

Contract Item Number	Description of Work Submitted to the Prime Contractor Involving Construction, Services, Equipment or Supplies	Price of Work Submitted to the Prime Contractor
<i>82</i>	<i>Manhole Rehabilitation</i>	<i>\$30,000.⁰²</i>
DBE Certified By: <input type="checkbox"/> DOT <input type="checkbox"/> SBA <input checked="" type="checkbox"/> Other: <i>State of IN, TN</i> <i>& NWBOC</i>		Meets/ exceeds EPA certification standards? <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO <input type="checkbox"/> Unknown

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

**Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
Title	Date

Subcontractor Signature	Print Name
<i>Jennifer Hoop</i>	<i>Jennifer Hoop</i>
Title	Date
<i>President</i>	<i>7-23-14</i>

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.


EPA FORM 6100-3 (DBE Subcontractor Performance Form)

RCNC12082

Certification Number

April 14, 2015

Expiration Date



NATIONAL WOMEN BUSINESS OWNERS CORPORATION

Certifies that:

Conco Spray Solutions, L.L.C.

has successfully met the requirements of the NWBOC National Certification Program for certification as a woman-owned and woman-controlled business.

Jeanne Harris Long

President


April 15, 2014

Date

NAICS Code(s): 238390, 237110, 237120, 238110, 238990

NWBOC, 1001 W. Jasmine Dr., #G, Lake Park, FL 33403 • 800-675-5066 • www.nwboc.org

Tampering or altering this certificate is, in the discretion of NWBOC, grounds for termination of certification.



1.12 MWDBE SUBCONTRACTOR UTILIZATION FORM



OMB Control No: 2090-0030
 Approved: 8/13/2013
 Approval Expires: 8/31/2015

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Utilization Form**

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified DBE¹ subcontractors² and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement Recipient must require its prime contractors to complete this form and include it in the bid or proposal package. Prime contractors should also maintain a copy of this form on file.

Prime Contractor Name LAYNE INLINER, LLC		Project Name WOLF RUN TRUNK A REHABILITATION BID NO. 117-2014	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact LARRY PURLEE / TYSON CRANDALL	
Address 4520 N. STATE ROAD 37, ORLEANS, IN 47452-0186			
Telephone No. 812.865.3232		Email Address larry.purlee@layne.com tyson.crandall@layne.com	
Issuing/Funding Entity:			

I have identified potential DBE certified subcontractors	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	
If yes, please complete the table below. If no, please explain:			
Subcontractor Name/ Company Name	Company Address/ Phone/ Email	Est. Dollar Amt	Currently DBE Certified?

Continue on back if needed


¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)

**Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Utilization Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
	LARRY PURLEE
Title	Date
PRESIDENT	JULY 24, 2014

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)

1.13 MWDBE PARTICIPATION POLICY

PROJECT NAME: WOLF RUN TRUNK A REHABILITATION
Lexington-Fayette Urban County Government

LFUCG BID NO. 117-2014 BID DATE: JULY 24, 2014

A. Name, address and telephone number of contact person on all MWDBE matters:

Prime Contractor's Name LAYNE INLINER, LLC
Contact Person: TYSON CRANDALL, BRANCH MANAGER
Address: 4520 N. STATE ROAD 37, ORLEANS, IN 47452-0186
Phone: 812.865.3232 Cell: 812.583.1558
Email: tyson.crandall@layne.com
Total Contract Amount: \$ 388,690.00

B. Total dollar amount/percent of contract of DBE participation: 0

C. Total dollar amount/percent of contract of MBE participation: 0

D. Total dollar amount/percent of contract of WBE participation:

\$30,000.00 8%

E. Are certifications* for each MWDBE subcontractor enclosed; if no, please explain:

Yes No

F. Are MWDBE subcontracts or letters of intent signed by both parties enclosed; if no, please explain:

Yes No WILL SIGN SUBCONTRACTS UPON AWARD OF PROJECT

G. List of DBE Subcontractors:

Name: _____
Contact Person: _____
Address: _____
Phone: _____ Cell: _____
Email: _____
Type of Contract: _____
Work to be Done: _____
Amount: _____

H. List of MBE Subcontractors:

Name: _____
Contact Person: _____
Address: _____
Phone: _____ Cell: _____
Email: _____
Type of Contract: _____
Work to be Done: _____
Amount: _____

I. List of WBE Subcontractors:

Name: CONCO SPRAY SOLUTIONS

Contact Person: JENNIFER HOOP, PRESIDENT

Address: P. O. BOX 36726, INDIANAPOLIS, IN 46236

Phone: 317.428.6543 Cell: _____

Email: jhoop@concospray.com

Type of Contract: SUBCONTRACT

Work to be Done: MANHOLE REHABILITATION

Amount: \$ 30,000.00

Attach additional sheets, if necessary.

*Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status.

J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts"

1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: <http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx>.

The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. *Submit a copy of the list as documentation.*

2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool.

The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response.

a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. *Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation.*

Company Name and Phone Number: *SEE ATTACHED CORRESPONDENCE*

Area of Work Expertise:

SEE ATTACHED SOLICITATION LETTER

Date of any Follow-Ups and Person Spoke to:

b. Advertisements, if applicable: List each publication in which an announcement or notification was placed. *Submit a tear sheet of each announcement from each publication as documentation.*

Name of Publication: LEXINGTON-HERALD LEADER

Date(s) of Advertisement: JULY 13, 2014

Specific Subcontract Areas Announced: *SEE TEAR SHEET FOR ADVERTISEMENT*

- c. Other, if applicable: List each notification method in which an announcement or outreach was used; list serve, public meeting, etc. *Submit applicable information to document effort.*

Method of Notification: _____

Date(s) of Notification: _____

3. Consider in the contracting process whether firms competing for large contracts could subcontract with MWDBEs; including dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum participation by MWDBEs in the competitive process.

The prime contractor certifies that the project was broken into its basic elements (i.e. dirt hauling, landscaping, painting, pipe installation, material supplies, etc.) and that a determination was made whether it's economically feasible to bid the elements separately and that the analysis of this effort was documented with a short memo to the project file.

4. Establishing delivery schedules, where the requirement permits, which encourage participation by small and minority business, and women's business enterprises.

The prime contractor certifies that they established delivery schedules which would allow MWDBEs to participate in the projects.

5. Use the services and assistance of the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA) of the U.S. Department of Commerce. The easiest way to utilize the services of SBA and MBDA is to visit their websites: www.sba.gov and www.mbda.gov and use the electronic tools available there or you may send the nearest SBA and MBDA office a certified letter that generally describes the solicitation, the dates it will be open, the types of vendors you are seeking and applicable SIC or NAIC codes if known. You may also use the services and assistance of the Kentucky Procurement Assistance Program (KPAP). The easiest way to utilize the services of KPAP is to send an email: ced.kpap@ky.gov and provide information on forthcoming opportunities available to MWDBEs.


The prime contractor certifies that the assistance of the SBA, MBDA, and/or KPAP was utilized. *Submit pages printed off the SBA and MBDA websites which evidence efforts to register a solicitation on those sites or submit copies of the letter send and certified mail receipt as documentation; submit copies of emails with KPAP as documentation.*

6. If a subcontractor awards any subcontracts, require the subcontractor to take the steps in numbers 1 and 5 above.

The prime contractor certifies that subcontractors used for this project will be required to follow the steps of the "six good faith efforts" as listed above.

Signature and Date:

To the best of my knowledge and belief, all "six good faith efforts" have been met and the information contained in this document is true and correct; the document has been duly authorized by the legal representative.


Signature

LARRY PURLEE, PRESIDENT

Print Name and Title

JULY 24, 2014
Date

Linda Andry

From: Linda Andry
Sent: Monday, July 14, 2014 1:23 PM
To: royce@pc-const.com
Cc: Linda Andry
Subject: FW: Scan from TASKalfa 3050ci
Attachments: doc04752520140714132913.pdf

Attached please find solicitation letter for the Lexington-Fayette Urban Co. Government project - Wolf Run Trunk A Rehabilitation - bidding 7/24/14 at 2:00 PM. We would like to receive a quote from your company if possible on the subcontracting opportunities that are listed. Thanking you in advance for any help you can give us to this request.

Linda C. Andry
Administrative Assistant, Inliner
LAYNE | water + mineral + energy
4520 N ST RD 37 | Orleans, IN | 47452
Office: 812-865-3232 | Fax: 812-865-3075 Linda.Andry@layne.com | layne.com

-----Original Message-----

From: InlinerTASKalfa3050ci@layne.com [<mailto:InlinerTASKalfa3050ci@layne.com>]
Sent: Monday, July 14, 2014 2:29 PM
To: Linda Andry
Subject: Scan from TASKalfa 3050ci

TASKalfa 3050ci
[00:c0:ee:87:f9:0d]



July 14, 2014

Royce Cornelison, President
P & C Constructin, Inc.
2500 East 18th Street
Chattanooga, TN 37404
royce@pc-const.com

SUBJECT: *Lexington-Fayette Urban Co. Government, Lexington, KY.
Wolf Run Trunk A Rehabilitation, Bid No. 117-2014
Bid Date: 7/24/14 @2:00 PM*

Dear Sir or Madam:

We are bidding the above project as a prime contractor. We are inviting quotations for any phase of construction from MBE/WBE/DBE contractor/supplier firms that might be interested.

Description of Project: Reconstruction of pipelines and conduits by the installation of approximately 1590' of 30" resin-impregnated (CIPP) flexible tube and 10 manhole rehabilitations using a resin-based liner.

Possible sub-contracting opportunities: Erosion & sediment control, manhole rehabilitation, manhole reconstruction, CCTV, bypass pumping, cleaning of sewer lines and restoration of site. **See attached bid items for this project.**

Plans and specifications are available at: Lynn Imaging, 328 Old Vine Street, Lexington, KY 40507 for a non-refundable fee or may be viewed at our office.

Please have your quotes to our office by Tuesday, July 23rd at 12:00 Noon. If you have any questions, please call 812.865.3232 or fax your quotes to 812.865.3075 or e-mail Tyson.Crandall@Layne.com.

All subcontractor negotiations must be completed prior to the bid opening date referenced above. Layne Inliner, LLC plans to negotiate fairly with interested minority and will not reject any as unqualified without sound reason based on a thorough investigation of their capabilities. We will assist or advise concerning obtaining bonding, lines of credit, insurance or joint pay agreements. Firms not selected may contact us for information as to why they were not selected.

Respectfully,

LAYNE INLINER, LLC

Linda C. Andry

Linda C. Andry,
Administrative Assistant
Layne Inliner Division
Linda.Andry@Layne.com

Linda Andry

From: Linda Andry
Sent: Monday, July 14, 2014 1:24 PM
To: dfreeman@zycron.com
Cc: Linda Andry
Subject: FW: Scan from TASKalfa 3050ci
Attachments: doc04752620140714132923.pdf

Attached please find solicitation letter for the Lexington-Fayette Urban Co. Government project - Wolf Run Trunk A Rehabilitation - bidding 7/24/14 at 2:00 PM. We would like to receive a quote from your company if possible on the subcontracting opportunities that are listed. Thanking you in advance for any help you can give us to this request.

Linda C. Andry
Administrative Assistant, Inliner
LAYNE | water + mineral + energy
4520 N ST RD 37 | Orleans, IN | 47452
Office: 812-865-3232 | Fax: 812-865-3075 Linda.Andry@layne.com | layne.com

-----Original Message-----

From: InlinerTASKalfa3050ci@layne.com [<mailto:InlinerTASKalfa3050ci@layne.com>]
Sent: Monday, July 14, 2014 2:29 PM
To: Linda Andry
Subject: Scan from TASKalfa 3050ci

TASKalfa 3050ci
[00:c0:ee:87:f9:0d]
