

Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

Pace Contracting, LLC

15415 Shelbyville Rd

Louisville, KY 40245

OWNER:

(Name, legal status and address)

Lexington-Fayette Urban County Government

200 E. Main Street

Lexington, KY 40507

SURETY:

(Name, legal status and principal place of business)

Western Surety Company

151 N. Franklin Street

Chicago, IL 60606

Mailing Address for Notices

151 N. Franklin Street

Chicago, IL 60606

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: \$ Five Percent of Amount Bid (5%)

PROJECT:

(Name, location or address, and Project number, if any)


South Elkhorn Pump Station Odor Control Improvements LFUCG Bid No. 41-2026

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 17th day of April, 2026


(Witness) KRISTY SMITH


(Witness) Leslie Blevins

Pace Contracting, LLC

(Principal)

(Seal)

By: 

(Title) MICHAEL BRYANT, President

Western Surety Company

(Surety)

(Seal)

By: 

(Title) Paula J. Teague, Attorney-in-Fact



Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Paula J Teague, Todd P Loehnert, John B Ayres, Michael W Baxter, Madison M Haller, Individually

of Louisville, KY, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the Authorizing By-Laws and Resolutions printed at the bottom of this page, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 22nd day of January, 2026.



WESTERN SURETY COMPANY


Larry Kasten, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 22nd day of January, 2026, before me personally came Larry Kasten, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

December 4, 2031



K. Walsh, Notary Public

CERTIFICATE

I, Paula Kolsrud, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Laws and Resolutions of the corporation printed below this certificate are still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 17th day of April, 2026.



WESTERN SURETY COMPANY

Paula Kolsrud, Assistant Secretary

Authorizing By-Laws and Resolutions

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

This Power of Attorney is signed by Larry Kasten, Vice President, who has been authorized pursuant to the above Bylaw to execute power of attorneys on behalf of Western Surety Company.

This Power of Attorney may be signed by digital signature and sealed by a digital or otherwise electronic-formatted corporate seal under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 27th day of April, 2022:

“RESOLVED: That it is in the best interest of the Company to periodically ratify and confirm any corporate documents signed by digital signatures and to ratify and confirm the use of a digital or otherwise electronic-formatted corporate seal, each to be considered the act and deed of the Company.”

Go to www.cnasurety.com > Owner / Oblige Services > Validate Bond Coverage, if you want to verify bond authenticity.



ADDENDUM #3

Bid Number: **#41-2026**

Date: April 9, 2026

Subject: South Elkhorn Pump Station
Odor Control Improvements

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. DRAWINGS

A. SHEET C-6

On Detail 1/C-6 add the following note:

“CONTRACTOR SHALL INSTALL A BACKFLOW PREVENTION DEVICE AT THE END OF THE 2-INCH PVC DRAIN LINE. BACKFLOW PREVENTION DEVICE SHALL BE REDVALVE CTF-TIDEFLEX SERIES TR-2 DUCKBILL CHECK VALVE OR ENGINEER APPROVED EQUAL.”

2. SPECIFICATIONS

A. SPECIFICATION PART I – ADVERTISEMENT FOR BIDS

I. Replace the first paragraph of Article 1 - INVITATION with the following in its entirety:

“Sealed proposals for the **South Elkhorn PS Odor Control Improvements** will be received by the Lexington-Fayette Urban County Government (LFUCG) via Ion Wave until 2:00 p.m., local time, **April 17, 2026**, for furnishing all labor and/or materials and performing all work as set forth by this advertisement, Ion Wave Q&A, conditions (general and special), specifications, and/or the drawings prepared by Tetra Tech for Lexington-Fayette Urban County Government. Immediately following the scheduled closing time for reception of bids, all proposals which have been submitted in accordance with the above will be opened electronically and a bid tab sheet will be posted via Ion Wave.”

II. Replace the first paragraph of Article 8 – SUBMISSION OF BIDS with the following in its entirety:

“CONTRACTORS shall submit their bids via Ion Wave not later than 2:00 p.m. local time, **April 17, 2026**. Bids will remain sealed until **April 17, 2026**, 2:00 pm, the official Bid closure time. Bids received after the scheduled closing time for receipt of bids will not be accepted. Bid submittals and bid tab sheet will be immediately available after bid opening, under the Documents link on Ion Wave.”



**B. SPECIFICATION PART III – FORM OF PROPOSAL**

- I. Replace the table containing tabulation of bid items shown in Article 4 – BID SCHEDULE with the following in its entirety:

“

BID ITEM NO.	UNIT DESCRIPTION	UNIT	APPROX QTY.	UNIT PRICE WITH WRITTEN DESCRIPTION	TOTAL
1	Mobilization (Max. 2% of Bid Price)	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
2	General Conditions (Max. 2% of Bid Price)	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
3	Demobilization (Min. 1% of Bid Price)	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
4	Survey and Construction Staking	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
5	Erosion and Sediment Control	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
6	Demolition	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
7	Odor Control Equipment and Installation	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
8	Ductwork, Installation, and Ductwork Accessories	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
9	2" PVC Drain Line	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
10	Drain Line-Heat Tracing and Insulation	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
11	Pipe Wall Supports	EA	5	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE





12	Pipe Ground Supports	EA	9	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
13	Equipment Pad – Concrete	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
14	Equipment Pad – Subgrade	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
15	Site Restoration – Concrete (Sidewalk)	SY	15	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
16	Furnish and Install 1.5-Inch Asphalt Surface	Ton	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
17	Furnish and Install 6-Inch Asphalt Base	Ton	4	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
18	Furnish and Install 8-Inch Crushed Stone Base	Ton	5	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
19	Bollard	EA	7	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
20	Non-Paved Site Restoration: Method C	SY	200	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
21	Electrical and Instrumentation and Control	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
Total Bid Price					846,932.50

- II. Replace the text immediately following the table containing tabulation of bid items shown in Article 4 with the following in its entirety:

“TOTAL OF ALL BID PRICES FOR **South Elkhorn PS Odor Control Improvements** (Items 1 through 21) in words and figures. In case of discrepancy, the amount shown in words will govern.”

C. SPECIFICATION 01025 – MEASUREMENT AND PAYMENT

- I. Replace Article 1.05 with the following in its entirety:





“1.05 PAY ITEMS

- A. Item No. 1 – Mobilization (Max. 2% of Bid Price)
 - 1. This item includes all costs incurred for moving equipment onto the Project area and any pertinent costs related thereto.
 - 2. Measurement shall be on the lump sum basis. In no case shall the lump sum unit price exceed two percent (2.0%) of the total Bid amount.
 - 3. Payment will be on the basis of the lump sum Bid for this item.
- B. Item No. 2 – General Conditions (Max 2% of Bid Price)
 - 1. This item includes insurance, Performance, Payment and Warranty bonds, establishing and providing temporary utilities, setting up field offices, erosion control, and any other items required under bidding requirements, Contract forms, and additions of the Contract.
 - 2. Measurement shall be on the lump sum basis. In no case shall the lump sum unit price exceed two percent (2.0%) of the total Bid amount.
 - 3. Payment will be on the basis of the lump sum Bid for the item.
- C. Item No. 3 – Demobilization (Min. 1% of Bid Price)
 - 1. This item includes all costs incurred for removing equipment and materials from the Project area and any pertinent costs related thereto.
 - 2. Measurement shall be on the lump sum basis. In no case shall the lump sum unit price be less than one percent (1.0%) of the total Bid amount.
 - 3. Payment will be on the basis of the lump sum Bid for the item.
- D. Item No. 4 – Survey and Construction Staking
 - 1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, services, and other necessary supplies to survey, stake the site, and locate any and all utilities prior to the commencement of construction activities in accordance with the Drawings and/or described in the Specifications and Contract Documents at the lump sum price as indicated by the Bidder in the Bid.





E. Item No. 5 – Erosion and Sediment Control

1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, service, and other necessary supplies to complete any erosion and sediment control as shown on the plans, described herein, or as required to fulfill the requirements of the Contractor's SWPPP and stormwater BMP. This item includes any and all costs related to the Erosion and Sediment control maintenance and all costs necessary for the development of the Contractor's SWPP and Stormwater BMPS at the lump sum price as indicated by the Bidder in the Bid.

F. Item No. 6 – Demolition

1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, service, and other necessary supplies and perform all Work shown on the Drawings and/or described in the Specifications and Contract Documents at the lump sum price as indicated by the Bidder in the Bid. The Contract shall include in this item any additional materials, labor, goods, services, resources, and manpower necessary to complete the work for the item. The Contractor shall include the cost for the removal of existing odor control ductwork, removal of existing asphalt, removal of existing sidewalk, and any clearing, grubbing, or demolition required to perform the work specified in this contract.

G. Item No.7 – Odor Control Equipment and Installation

1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, services, and other necessary supplies to install new odor control equipment in accordance with the Drawings, Specifications, Contract Documents and manufacturer requirements at the lump sum price as indicated by the Bidder in the Bid. The Contractor shall include the cost for the odor control system manufacturer's representative to provide start-up services, training, and quarterly service contract. Additionally, included in this item is the cost to conduct the testing, adjusting, and balancing of the air systems. Incidental to this item is any costs relating to odor control equipment necessary for a complete and working system.

H. Item No. 8 – Ductwork, Installation, and Ductwork Accessories

1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, service, and other necessary supplies and perform all Work shown on the Drawings and/or described in the Specifications and Contract Documents to complete the installation of the FRP Piping, Fittings, Dampers, Insulation, penetrations into the existing pump station and wet well, and associated accessories at the lump sum price as indicated by the Bidder in the Bid. The Contract shall include in this item any additional materials, labor, goods, services, resources, and manpower necessary to complete the work for the item. Incidental to this item is any labor or costs associated with supporting or modifying existing piping or related facilities.





I. Item No. 9 – 2” PVC Drain Line

1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, services, and other necessary supplies and perform all work shown on the Drawings and/or described in the Specifications and Contract Documents to complete the installation of the Drainage Piping, Fittings, Valves, Check Valves, Cleanouts, and associated accessories at the lump sum price as indicated by the Bidder in the Bid.

J. Item No. 10 – Drain Line – Heat Tracing and Insulation

1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, service, testing and other necessary supplies and perform all Work shown on the Drawings and/or described in the Specifications and Contract Documents to complete the installation of the insulation and heat tracing for new Drainage Piping. The work shall be completed at the lump sum price as indicated by the Bidder in the Bid.

K. Item No. 11 – Pipe Wall Supports

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, service testing and other necessary supplies to perform all Work shown on the Drawings and/or described in the Specifications and Contract Documents to complete the installation of the Wall Pipe Support Systems at the unit price as indicated by the Bidder in the Bid. The Contract shall include in this item any additional materials, pipe restraints/anchor straps, labor, goods, services, resources, and manpower necessary to complete the work for the item. Incidental to this item is the disposal material removed during installation of the support system.
2. Measurement shall be on the basis of each unit installed.
3. Payment for this item will be on the basis of the unit price bid for each unit installed complete in place and ready for use.

L. Item No. 12 – Pipe Ground Supports

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or described in the Specifications and Contract Documents to complete the installation of all Pipe Ground Support Systems at the unit price as indicated by the Bidder in the Bid. The Contract shall include in this item any additional materials, pipe restraints/anchor straps, labor, goods, services, resources and manpower necessary to complete the work for the item. Incidental to this item is the disposal of material removed during the installation of the support system.
2. Measurement shall be on the basis of each unit installed.





3. Payment for this item will be on the basis of the unit price bid for each unit installed complete in place and ready for use.

M. Item No. 13 – Equipment Pad – Concrete

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or described in the Specifications and Contract Documents to complete the installation of the odor control equipment pad at the lump sum as indicated by the Bidder in the Bid. The Contractor shall include in this item the base slab, rectangular tank pad, and any other materials necessary for concrete reinforcement.

N. Item No. 14 – Equipment Pad – Subgrade

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or described in the Specifications and Contract Documents to complete the compaction and installation of gravel necessary for the concrete pad at the lump sum as indicated by the Bidder in the Bid. The contractor shall include in this item the 6" gravel lift, geotextile fabric, and compaction of subgrade.

O. Item No. 15 – Site Restoration – Concrete (Sidewalk)

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or Specifications and Contract Documents to complete the concrete sidewalk replacement at the unit price indicated by the Bidder in the Bid.
2. Measurement shall be on the basis of square yard of concrete replaced.
3. Payment for this item will be on the basis of the unit price bid for each unit installed complete in place and ready for use.

P. Item No. 16 – Furnish and Install 1.5-Inch Asphalt Surface

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or Specifications and Contract Documents to complete the furnishing and installation of the asphalt surface. Areas of pavement disturbed outside of that indicated on the Drawings shall be considered incidental to other items and restored at no additional cost to the Owner.
2. Payment for this item will be on a per-ton basis.
3. Payment for this item will be on the basis of the unit price bid for each ton installed.





Q. Item No. 17 – Furnish and Install 6-Inch Asphalt Base

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or Specifications and Contract Documents to complete the furnishing and installation of the asphalt base. Areas of pavement disturbed outside of that indicated on the Drawings shall be considered incidental to other items and restored at no additional cost to the Owner.
2. Payment for this item will be on a per-ton basis.
3. Payment for this item will be on the basis of the unit price bid for each ton installed.

R. Item No. 18 – Furnish and Install 8-Inch Crushed Stone Base

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or Specifications and Contract Documents to complete the furnishing and installation of the crushed stone base for the asphalt pavement. Areas of pavement disturbed outside of that indicated on the Drawings shall be considered incidental to other items and restored at no additional cost to the Owner.
2. Payment for this item will be on a per-ton basis.
3. Payment for this item will be on the basis of the unit price bid for each ton installed.

S. Item No. 19 – Bollard

1. The contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, and other necessary supplies to perform all Work shown on the Drawings and/or Specifications and Contract Documents to complete the installation of bollards.
2. Payment for this item will be on a per-unit basis.
3. Payment for this item will be on the basis of the unit price bid for each bollard installed.

T. Item No. 20 – Non-Paved Site Restoration: Method C

1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials service, testing and other necessary supplies required for the Contractor to restore the site using seed, straw and net. This includes all site preparation as listed in the General Notes and Specifications. Seed and straw mixture, seeding rate, and straw distribution shall be in accordance with the Plans and Specifications, specifically the General and Project Specific Notes.





- 2. Measurement shall be on the basis of square yards of Non-Paved Site Restoration: Method C.
- 3. Payment for this item will be on the basis of the unit price bid of square yards of seed, straw, and net in place.

U. Item No. 21 – Electrical and Instrumentation and Control

- 1. The Contractor shall furnish all necessary labor, machinery, tools, apparatus, equipment, materials, service, and other necessary supplies and perform the furnishing and installation of all electrical, instrumentation and controls on the Drawings and/or described in the Specifications and Contract Documents at the lump sum price as indicated by the Bidder in the Bid.”

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Pace Contracting, LLC

ADDRESS: 15415 Shelbyville Road, Louisville, KY 40245

SIGNATURE OF BIDDER:  Michael Bryant





ADDENDUM #2

Bid Number: **#41-2026**

Date: April 7, 2026

Subject: South Elkhorn Pump Station
Odor Control Improvements

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

	Questions	Answers
1	Can you provide the thickness of the existing slab to be cored at the wet well?	The existing slab to be cored at the wet well is 1' (one foot) thick per Record Drawings.
2	Is the project tax exempt?	Yes, this project is tax exempt.
3	Based off the pre-bid, please confirm if alternate manufacturers for the odor control system (other than those listed in the spec: Pureair/ECS/Daniel Mechanical) are acceptable?	PureAir Filtration is the basis of the design, but any of the three (3) manufacturers listed in Specification 15865 1.3 A 2 may be used. No alternative manufacturers other than those listed in the specification may be used.
4	Detail 6 on Sheet S-3 shows the FRP Ground Pipe Support with HSS5x5x3/8 being embedded into the concrete pier. Is it acceptable to anchor these members to the top of pier instead of embedding them?	No, the HSS posts are to be embedded in the piers as shown in detail 6/S-3.
5	There are two line items on ionwave for Ductwork Installation on the bid form. Will one of these be removed? Items 25 and 26 are both for Ductwork Installation.	Line item #25 is: Ductwork Installation, Line Item # 26 is: Ductwork Insulation. Per the question, neither will be removed.
6	We are noticing some differences between the provided quantities on the bid form versus what we are calculating. How should we handle quantity differences being it could skew the overall price?	See Addendum 2 for the adjusted quantities table. Bids are to be provided as indicated in ionwave.
7	What are the extents of the duct replacement inside the existing pump station?	Contractor to refer to Note 1, sheet C-2.

1. DRAWINGS

A. DRAWING C-2

Replace the "APPROXIMATE DUCTWORK QUANTITIES" table with the following in its entirety.





APPROXIMATE DUCTWORK QUANTITIES	
12" FRP DUCT	45 LF
14" FRP DUCT	30 LF
16" FRP DUCT	25 LF
18" FRP DUCT	85 LF
12" X 16" FRP REDUCER	1
14" X 18" FRP REDUCER	2
16" X 18" FRP REDUCER	1
14" X 14" X 14" FRP TEE	1
16" X 16" X 16" FRP TEE	1
18" X 18" X 18" FRP TEE	1
12" SHORT FRP 90° BEND	2
12" LONG FRP 90° BEND	1
14" SHORT FRP 90° BEND	1
16" SHORT FRP 90° BEND	3
18" SHORT FRP 90° BEND	3
18" LONG FRP 90° BEND	2
GROUND PIPE SUPPORTS	9
WALL PIPE SUPPORTS	5
12" DAMPER	1
14" DAMPER	2
16" DAMPER	1
18" DAMPER	1

This table represents approximate ductwork quantities as shown on the Drawings and the quantities described by Sheet Note 1.

B. DRAWING S-2

Replace sheet S-2 in its entirety with the revised attached drawing.

2. SPECIFICATIONS

A. SPECIFICATION PART I – ADVERTISEMENT FOR BIDS

The Pre-Bid meeting minutes are attached at the end of this document.


TS Brian Marcum

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Pace Contracting, LLC

ADDRESS: 15415 Shelbyville Road, Louisville, KY 40245

SIGNATURE OF BIDDER:  Michael Bryant





ADDENDUM #1

Bid Number: **#41-2026**

Date: April 2, 2026

Subject: South Elkhorn Pump Station
Odor Control Improvements

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. ADVERTISEMENT TO BID

The bid schedule is to be as follows:

- Bid Advertisement:** March 26th
- Pre-Bid Meeting:** April 1st at 10:00 a.m.
- Deadline for Questions:** April 3rd at 2:00 p.m.
- Addendum Issued:** April 7th
- Bid Open:** April 14th at 2:00 p.m.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Pace Contracting, LLC

ADDRESS: 15415 Shelbyville Road, Louisville, KY 40245

SIGNATURE OF BIDDER:  Michael Bryant



PART III
FORM OF PROPOSAL

INDEX

1.	FORM OF PROPOSAL.....	P-2
2.	LEGAL STATUS OF BIDDER.....	P-4
3	BIDDERS AFFIDAVIT.....	P-5
4.	BID SCHEDULE – SCHEDULE OF VALUES.....	P-6
5.	STATEMENT OF BIDDER'S QUALIFICATIONS.....	P-9
6.	LIST OF PROPOSED SUBCONTRACTORS.....	P-13
7.	LEXINGTON FAYETTE URBAN COUNTY GOVERNMENT MWDBE PARTICIPATION GOALS, FORMS, AND GOOD FAITH EFFORTS.....	P-15
8.	AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST.....	P-27
9.	STATEMENT OF EXPERIENCE.....	P-28
10.	EQUAL OPPORTUNITY AGREEMENT.....	P-30
11.	EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY.....	P-33
12.	WORKFORCE ANALYSIS.....	P-34
13.	EVIDENCE OF INSURABILITY.....	P-35
14.	DEBARRED FIRMS.....	P-36
15.	DEBARRED CERTIFICATION.....	P-37

PART III

Invitation to Bid No. 41-2026

South Elkhorn PS Odor Control Improvements

1. FORM OF PROPOSAL

Place: Lexington, Kentucky

Date: 04/17/2026

The following Form of Proposal shall be followed exactly in submitting a proposal for this Work.

This Proposal Submitted by Pace Contracting, LLC

15415 Shelbyville Road, Louisville, KY 40245

(Name and Address of Bidding Contractor)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Kentucky, doing business as a limited liability company "a corporation," "a partnership", or an "individual" as applicable.

To: Lexington-Fayette Urban County Government
(Hereinafter called "OWNER")
Office of Procurement
200 East Main Street, 3rd Floor
Lexington, KY 40507

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for **South Elkhorn PS Odor Control Improvements** having examined the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this proposal is a part.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date 04/02/2026

Addendum No. 2 Date 04/07/2026

Addendum No. 3 Date 04/09/2026

Addendum No. Date

Addendum No. Date

Addendum No. Date

Addendum No. Date

Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

2. **LEGAL STATUS OF BIDDER**

Bidder Pace Contracting, LLC

Date 04/17/2026

LLC
* 1. A ~~corporation~~ duly organized and doing business under the laws of the State of Kentucky, for whom Michael Bryant, bearing the official title of President, whose signature is affixed to this Bid/Proposal, is duly authorized to execute contracts.

~~* 2. A Partnership, all of the members of which, with addresses are: (Designate general partners as such)~~

~~* 3. An individual, whose signature is affixed to this Bid/Proposal (please print name)-~~


*(The Bidder shall fill out the appropriate form and strike out the other two.)

3.

BIDDERS AFFIDAVIT

Comes the Affiant, Michael Bryant, and after being first duly sworn, states under penalty of perjury as follows:

1. His/her name is Michael Bryant and he/she is the individual submitting the bid or is the authorized representative of Pace Contracting, LLC, the entity submitting the bid (hereinafter referred to as "Bidder").
2. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the bid is submitted, prior to award of the contract and will maintain a "current" status in regard to those taxes and fees during the life of the contract.
3. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the contract.
4. Bidder has authorized the LFUCG Division of Procurement to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
5. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
6. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his conduct is of that nature or that the circumstance exists.


 Signature
President
 Title

Michael Bryant
 Printed Name
04/17/2026
 Date

Company Name Pace Contracting, LLC


Address 15415 Shelbyville Road, Louisville, KY 40245

Subscribed and sworn to before me by Michael Bryant
(Affiant)

President
 (Title)

of Pace Contracting, LLC this 17th day of April, 2026
(Company Name)




 My commission expires: 04/28/2029

4. BID SCHEDULE – SCHEDULE OF VALUES

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of bid.

Form of proposal must include unit bid prices written in words, unit price written in numbers and total amount bid (unit price x quantity) per line item OR bid may be considered non-responsive. In case of price discrepancy, unit bid price written in words will prevail followed by unit price written in numbers then total amount bid per line item.

If a discrepancy between the unit price and the item total exists, the unit price prevails except: If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a unit price based bid, the sum of the item totals is the bid amount Procurement uses for bid comparison.

The LFUCG’s decision on the bid amount is final.

Enter pricing in Line Items tab in IonWave. Updated via Addendum 3

BID ITEM NO.	UNIT DESCRIPTION	UNIT	APPROX QTY.	UNIT PRICE WITH WRITTEN DESCRIPTION	TOTAL
1	Mobilization (Max. 2% of Bid Price)	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
2	General Conditions (Max. 2% of Bid Price)	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
3	Demobilization (Min. 1% of Bid Price)	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
4	Survey and Construction Staking	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
5	Erosion and Sediment Control	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE

6	Demolition	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
7	Odor Control Equipment	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
8	Odor Control Equipment Installation	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
9	12" Diameter FRP Pipe	LF	45	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
10	14" Diameter FRP Pipe	LF	20	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
11	16" Diameter FRP Pipe	LF	25	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
12	18" Diameter FRP Pipe	LF	85	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
13	12" Diameter 90° Elbow	EA	3	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
14	14" Diameter 90° Elbow	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
15	16" Diameter 90° Elbow	EA	3	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
16	18" Diameter 90° Elbow	EA	5	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
17	16" Diameter Tee	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
18	18" Diameter Tee	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
19	12" Diameter Damper	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
20	14" Diameter Damper	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
21	16" Diameter Damper	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE

Updated via Addendum 3

22	18" Diameter Damper	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
23	16" Diameter Reducer	EA	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
24	18" Diameter Reducer	EA	2	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
25	Ductwork Installation	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
26	Ductwork Insulation	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
27	2" PVC Drain Line	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
28	Drain Line-Heat Tracing and Insulation	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
29	Pipe Wall Supports	EA	5	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
30	Pipe Ground Supports	EA	8	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
31	Equipment Pad – Concrete	CY	15	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
32	Equipment Pad – Subgrade	CY	5.25	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
33	Site Restoration – Concrete (Sidewalk)	SY	15	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
34	Furnish and Install 1.5-Inch Asphalt Surface	Ton	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
35	Furnish and Install 6-Inch Asphalt Base	Ton	4	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
36	Furnish and Install 8-Inch Crushed Stone Base	Ton	5	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
37	Bollard	EA	7	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE

38	Non-Paved Site Restoration: Method C	SY	200	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
39	Electrical and Instrumentation and Control	LS	1	SUBMIT IN IONWAVE ONLY	IONWAVE WILL CALCULATE
Total Bid Price					

TOTAL OF ALL BID PRICES FOR **South Elkhorn PS Odor Control Improvements** (Items 1 through 39) in words and figures. In case of discrepancy, the amount shown in words will govern.

Eight hundred forty six thousand nine hundred thirty two dollars and fifty cents.
 _____ (\$ 846,932.50 _____).

The ENGINEER'S Estimated Quantities shown in the Construction Plans are to be considered approximate. It is the CONTRACTOR'S responsibility to verify and determine quantities and unit costs that reflect the Total Lump Sum Cost for the entire project. Once the bid is submitted, the CONTRACTOR will not be permitted to alter the unit prices identified in the Bid Schedule.

Submitted by:

Pace Contracting, LLC

Firm

15415 Shelbyville Rd.

Address

Louisville, KY 40245

City, State & Zip

***Bid must be signed:
(original signature)***



President

Signature of Authorized Company Representative – Title

Michael Bryant

Representative/s Name (Typed or Printed)

502-815-4142

Area Code – Phone – Fax #

michaelb@pacecontracting.com

E-Mail Address

OFFICIAL ADDRESS:

Pace Contracting, LLC

15415 Shelbyville Road

Louisville, KY 40245

(Seal if Bid is by Corporation)

By signing this form you agree to ALL terms, conditions, and associated forms in this bid package

5. STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Proposal:

- 1. Name of Bidder: Pace Contracting, LLC

- 2. Permanent Place of Business: 15415 Shelbyville Road, Louisville, KY 40245

- 3. When Organized: July 1997

- 4. Where Incorporated: Organized - Kentucky

- 5. Construction Plant and Equipment Available for this Project:
See attached

(Attach Separate Sheet If Necessary)

6. Financial Condition:

If specifically requested by the OWNER, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the OWNER'S Division of Procurement within seven (7) calendar days following the bid opening.

7. In the event the Contract is awarded to the undersigned, surety bonds will be furnished by:

Western Surety Company (Surety)

Signed: Paula J Teague (Representative of Surety)
Paula J Teague, Attorney in Fact



8. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
See attached		

9. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
See attached		

10. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
Zach Denton	Project Manager	1
Roy Lands	Super	4

11. DBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS (LIST)</u>	<u>PROJECT (SPECIFIC TYPE)</u>	<u>DBE</u>	<u>% of WORK</u>
<u>Engineered Solutions</u>	<u>WWTP</u>	<u>WBE</u>	<u>4.7</u>
<u>Island Electric</u>	<u>WWTP</u>	<u>MBE</u>	<u>3.3</u>
<u>McKinney Painting</u>	<u>WWTP</u>	<u>WBE</u>	<u>0.56</u>
<u>Seven Seas</u>	<u>WWTP</u>	<u>MBE</u>	<u>6.5</u>
<u>Tomrook Steel</u>	<u>WWTP</u>	<u>WBE</u>	<u>2.4</u>
<u>TRC, LLC</u>	<u>WWTP</u>	<u>WBE</u>	<u>3.7</u>


Pace has contracts in place with numerous municipalities who require M/W/DBE participation. Additional information is available upon specific request.

(USE ADDITIONAL SHEETS IF NECESSARY)

12. We acknowledge that, if we are the apparent low Bidder, we will submit to the OWNER within 7 calendar days following the Bid Opening, a sworn statement on the OWNER'S form regarding all current work on hand and under contract, and a statement on the OWNER'S form of the experience of our officers, office management and field management personnel. Additionally, if requested by the OWNER, we will within 7 days following the request submit audited financial statements and loss history for insurance claims for the 3 most recent years (or a lesser period stipulated by the OWNER)—all in accordance with the Bid Documents.

Respectfully submitted:

Pace Contracting, LLC
(Name of Contracting Firm)

BY:  Michael Bryant

TITLE: President

DATE 04/17/2026

6. LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the OWNER to be executed, completed and submitted with the BIDDER'S FORM OF PROPOSAL. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of bid.

<u>BRANCH OF WORK-LIST</u>	<u>DBE</u> <u>Work</u>	<u>% of EACH MAJOR ITEM</u>
AEES Electrical	No	3.68

LIST OF MATERIALS/ SUPPLIERS

Bidders are hereby advised that this list must be complete and submitted with the Bid.

Listing "as per plans and specifications", will not be considered as sufficient identification. Where more than one "Make or Brand" is listed for any one item, the Owner has the right to select the one to be used.

Item	Brand Name, Manufacturer and/or Supplier
Rebar	Mills Supply
Pipe Bollards	M&M

7. **Lexington-Fayette Urban County Government**
MWDBE PARTICIPATION GOALS

A. GENERAL

- 1) The LFUCG request all potential contractors to make a concerted effort to include Minority-Owned (MBE), Woman-Owned (WBE), Disadvantaged (DBE) Business Enterprises and Veteran-Owned Small Businesses (VOSB) as subcontractors or suppliers in their bids.
- 2) Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for participation of Minority-Owned, Woman-Owned and Disadvantaged Businesses on this contract.
- 3) **It is therefore a request of each Bidder to include in its bid, the same goal (10%) for MWDBE participation and other requirements as outlined in this section.**
- 4) The LFUCG has also established a 3% of total procurement costs as a Goal for participation for of Veteran-Owned Businesses.
- 5) **It is therefore a request of each Bidder to include in its bid, the same goal (3%) for Veteran-Owned participation and other requirements as outlined in this section.**

B. PROCEDURES

- 1) The successful bidder will be required to report to the LFUCG, the dollar amounts of all payments submitted to Minority-Owned, Woman-Owned or Veteran-Owned subcontractors and suppliers for work done or materials purchased for this contract. (See Subcontractor Monthly Payment Report)
- 2) Replacement of a Minority-Owned, Woman-Owned or Veteran-Owned subcontractor or supplier listed in the original submittal must be requested in writing and must be accompanied by documentation of Good Faith Efforts to replace the subcontractor / supplier with another MWDBE Firm; this is subject to approval by the LFUCG. (See LFUCG MWDBE Substitution Form)
- 3) For assistance in identifying qualified, certified businesses to solicit for potential contracting opportunities, bidders may contact:
 - a) The Lexington-Fayette Urban County Government Division of Procurement (859-258-3320)
- 4) The LFUCG will make every effort to notify interested MWDBE and Veteran-Owned subcontractors and suppliers of each Bid Package, including information on the scope of work, the pre-bid meeting time and location, the bid date, and all other pertinent information regarding the project.

C. DEFINITIONS

- 1) A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as being at least 51% owned, managed and controlled by persons of African American, Hispanic, Asian, Pacific Islander, American Indian or Alaskan Native Heritage.
- 2) A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as being at least 51% owned, managed and controlled by one or more women.

- 3) A Disadvantaged Business (DBE) is defined as a business which is certified as being at least 51% owned, managed and controlled by a person(s) that are economically and socially disadvantaged.
- 4) A Veteran-Owned Small Business (VOSB) is defined as a business which is certified as being at least 51% owned, managed and controlled by a veteran and/or a service disabled veteran.
- 5) Good Faith Efforts are efforts that, given all relevant circumstances, a bidder or proposer actively and aggressively seeking to meet the goals, can reasonably be expected to make. In evaluating good faith efforts made toward achieving the goals, whether the bidder or proposer has performed the efforts outlined in the Obligations of Bidder for Good Faith Efforts outlined in this document will be considered, along with any other relevant factors.

D. OBLIGATION OF BIDDER FOR GOOD FAITH EFFORTS

- 1) **The bidder shall make a Good Faith Effort to achieve the Participation Goal for MWDBE and Veteran-Owned subcontractors/suppliers. The failure to meet the goal shall not necessarily be cause for disqualification of the bidder; however, bidders not meeting the goal are required to furnish with their bids written documentation of their Good Faith Efforts to do so.**
- 2) Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.
- 3) The Form of Proposal includes a section entitled "MWDBE Participation Form". The applicable information must be completed and submitted as outlined below.
- 4) **Failure to submit this information as requested may be cause for rejection of bid or delay in contract award.**

E. DOCUMENTATION REQUIRED FOR GOOD FAITH EFFORTS

- 1) Bidders reaching the Goal are required to submit only the MWDBE Participation Form." The form must be fully completed including names and telephone number of participating MWDBE firm(s); type of work to be performed; estimated value of the contract and value expressed as a percentage of the total Lump Sum Bid Price. The form must be signed and dated and is to be submitted with the bid.
- 2) Bidders not reaching the Goal must submit the "MWDBE Participation Form", the "Quote Summary Form" and a written statement documenting their Good Faith Effort to do so. If bid includes no MWDBE and/or Veteran participation, bidder shall enter "None" on the subcontractor / supplier form). In addition, the bidder must submit written proof of their Good Faith Efforts to meet the Participation Goal:
 - a. Advertised opportunities to participate in the contract in at least two (2) publications of general circulation media; trade and professional association publications; small and minority business or trade publications; and publications or trades targeting minority, women and disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms and Veteran-Owned businesses to participate.
 - b. Included documentation of advertising in the above publications with the bidders good faith efforts package

- c. Attended LFUCG Procurement Economic Inclusion Outreach event
- d. Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or Veteran-Owned businesses of subcontracting opportunities
- e. Sponsored Economic Inclusion event to provide networking opportunities for prime contractors and MWDBE firms and Veteran-Owned businesses.
- f. Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and showed evidence of contacting the companies on the list(s).
- g. Contacted organizations that work with MWDBE companies for assistance in finding certified MWDBE firms and Veteran-Owned businesses to work on this project. Those contacted and their responses should be a part of the bidder's good faith efforts documentation.
- h. Sent written notices, by certified mail, email, or facsimile, to qualified, certified MWDBEs and/or Veteran-Owned businesses soliciting their participation in the contract not less than seven (7) days prior to the deadline for submission of bids to allow them to participate effectively.
- i. Followed up initial solicitations by contacting MWDBEs and Veteran-Owned Businesses to determine their level of interest.
- j. Provided the interested MWDBE firm and/or Veteran-Owned business with adequate and timely information about the plans, specifications, and requirements of the contract.
- k. Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned businesses in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise perform these work items with its own workforce.
- l. Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached.
- m. Included documentation of quotations received from interested MWDBE firms and Veteran-Owned businesses which were not used due to uncompetitive pricing or were rejected as unacceptable and/or copies of responses from firms indicating that they would not be submitting a bid.
- n. Bidder has to submit sound reasons why the quotations were considered unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a MWDBE and/or Veteran-Owned business's quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy MWDBE and Veteran goals.

o. Made an effort to offer assistance to or refer interested MWDBE firms and Veteran-Owned businesses to obtain the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal

p. Made efforts to expand the search for MWDBE firms and Veteran-Owned businesses beyond the usual geographic boundaries.

q. Other--any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include MWDBE and Veteran participation.

Note: Failure to submit any of the documentation requested in this section may be cause for rejection of bid. Bidders may include any other documentation deemed relevant to this requirement which is subject to review by the MBE Liaison. Documentation of Good Faith Efforts must be submitted with the Bid, if the participation Goal is not met.



MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller, MPA
Minority Business Enterprise Liaison
Division of Procurement
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
smiller@lexingtonky.gov
859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation of minority and women owned businesses in the procurement process and to promote economic inclusion as a business imperative essential to the long-term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented Resolution 484-2017 – A Certified Minority, Women and Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified Veteran-Owned Small Businesses and Certified Service-Disabled Veteran – Owned Businesses for government contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is available in Procurement):

Certified Disadvantaged Business Enterprise (DBE) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CFR subpart 26.

Certified Minority Business Enterprise (MBE) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by an ethnic minority (i.e. African American, Asian American/Pacific Islander, Hispanic Islander, Native American/Native Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.

Certified Women Business Enterprise (WBE) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a woman.

Certified Veteran-Owned Small Business (VOSB) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small Business (SDVOSB) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

The term “Certified” shall mean the business is appropriately certified, licensed, verified, or validated by an organization or entity recognized by the Division of Procurement as having the appropriate credentials to make a determination as to the status of the business.

To comply with Resolution 484-2017, prime contractors and minority, women and veteran owned businesses must enroll in the new Diverse Business Management Compliance system, <https://lexingtonky.diversitycompliance.com/>

We have compiled the list below to help you locate certified DBE, MBE, WBE and VOSB certified businesses. Below is a listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in (<https://lexingtonky.ionwave.net>)

Business	Contact	Email Address	Phone
LFUCG	Sherita Miller	smiller@lexingtonky.gov	859-258-3323
Commerce Lexington – Minority Business Development	Tyrone Tyra	ttyra@commercelexington.com	859-226-1625
Tri-State Minority Supplier Diversity Council	Susan Marston	smarston@tsmsdc.com	502-365-9762
Small Business Development Council	Shawn Rogers UK SBDC	shawn.rogers@uky.edu	859-257-7666
Community Ventures Corporation	Phyllis Alcorn	palcorn@cvky.org	859-231-0054
KY Transportation Cabinet (KYTC)	Melvin Bynes	Melvin.bynes2@ky.gov	502-564-3601
KYTC Pre-Qualification	Shella Eagle	Shella.Eagle@ky.gov	502-782-4815
Ohio River Valley Women’s Business Council (WBENC)	Sheila Mixon	smixon@orvwbc.org	513-487-6537
Kentucky MWBE Certification Program	Yvette Smith, Kentucky Finance Cabinet	Yvette.Smith@ky.gov	502-564-8099
National Women Business Owner’s Council (NWBOC)	Janet Harris-Lange	janet@nwbo.org	800-675-5066
Small Business Administration	Robert Coffey	robertcoffey@sba.gov	502-582-5971
LaVoz de Kentucky	Andres Cruz	lavozdeky@yahoo.com	859-621-2106
The Key News Journal	Patrice Muhammad	production@keynewsjournal.com	859-685-8488



LFUCG MWDBE PARTICIPATION FORM

Bid/RFP/Quote Reference # 41-2026


The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Procurement for approval immediately. **Failure to submit a completed form may cause rejection of the bid.**

MWDBE Company, Name, Address, Phone, Email	MBE WBE or DBE	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract
1. M&M Manufacturing 717 Sportsman Lake Rd Franklin KY 42134	DBE/WBE	Steel Pipe Bollards	1,525.00	0.18
2. Mills Supply 2910 Blankenbaker Rd Louisville KY 40299	WBE	Rebar	\$2,295.00	0.27
3.				
4.				

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Pace Contracting, LLC
Company

04/17/2026
Date


Michael Bryant
Company Representative
President
Title



Concrete and Masonry Chemicals & Accessories to the Construction Industry

2910 Blankenbaker Road Louisville, KY 40299 502-561-0700	1100 S. 9 th Street Louisville, KY 40203 502-561-0700	1452 Production Dr. Burlington, KY 41005 859-441-0440	1612 Distribution Dr. Burlington, KY 41005 859-283-1900	1055 Whites Creek Pike Nashville, TN 37207 615-601-3110
--	--	---	---	---

QUOTATION

DATE: 4/16/26

JOB: LFUCG – SOUTH ELKHORN PS ODOR CONTROL IMPROVEMENTS

LOCATION: LEXINGTON, KY

FABRICATED REBAR

CONCRETE REBAR (FOUNDATION AND TANK PAD)

1.7 TONS CONCRETE REBAR for a lump sum price of \$2,295.00

**JOB SITE DELIVERY AND REBAR SHOP DRAWINGS ARE INCLUDED IN THE LUMP SUM PRICE
ALL SALES TAX IS EXCLUDED**

The quoted Lump Sum price for reinforcing steel shall be subject to escalation. Beginning ninety (90) days after the date of the quotation, the unit price for reinforcing steel shall increase by Thirty Dollars (\$30.00) per ton and shall further increase by Thirty Dollars (\$30.00) per ton for each additional ninety (90)-day period thereafter until delivery is taken.

General Exclusions: Site Rebar (Unless Noted Otherwise), Rebar/Mesh Support, Threaded or Weldable Bars, Rebar Couplers, Smooth Round Bar, Reinforcing for Precast, Post Tension Support Bars, Epoxy Coated Rebar, Retainage Not Allowed.

Our lump sum price does not include any additional material that may be required but not specifically quantified and located on Architectural, Structural or Civil drawings. Lump Sum Rebar Price is a hard number. The weights are approximate weights. If the weight is less or more than what is estimated, the lump sum price is still what will be invoiced. The first 4 hours of re-detailing due to changes is at no charge, additional time needed will be billed at \$85.00 per hour. Rebar is Grade 60 Black (Unless Noted Otherwise). Owner Controlled Insurance Program/Contractor Controlled Insurance Program (OCIP or CCIP) jobs are subject to a 10% increase to the contract total.

The Contract Sum does not include sales, use, excise, or similar taxes. Such taxes shall be paid by the Buyer unless exemption is properly documented. The prices stated on the quotation are valid only if accepted in writing within thirty (30) days of the quotation date and further conditioned upon delivery being taken within sixty (60) days date and quotation date. Failure to meet either condition shall render the quotation null and void unless otherwise agreed in writing by the Seller. Payment shall be made within thirty (30) days from the date of shipment, subject to credit approval. Payment to the Seller shall not be contingent upon, nor subject to, the terms of any agreement between the Buyer and the Owner or General Contractor, including but not limited to retainage, pay-when-paid, or pay-if-paid provisions. The Buyer's obligation to make payment to the Seller is absolute and unconditional and is not dependent upon the Buyer's receipt of payment from any third party.

M & M Manufacturing, Inc.

717 Sportsman Lake Road

Franklin, Kentucky 42134

Phone: (270) 586-8208

www.m-mmanufacturing.com

April 13, 2026

**South Elkhorn Pump Station
Odor Control Improvements
Lexington, KY**

-Quote-

1. (7) 6" Schedule 40 primed steel pipe bollards at 7' long each
***Finish paint by others**

***Freight to Lexington, KY included in quote**

***All pipe supports by others**

TOTAL: \$1,525.00

This quote is subject to the attached terms. Please call/e-mail with any additions and/or deletions. Quote does not include tax, 6% Kentucky sales tax will be added if applicable.

Thanks,

Jessica Vaughn

Jessica@m-mmanufacturing.com

DBE Certified by: *State of Kentucky Transportation Cabinet*

Certified as a **WBE** by:



Approved by: **Louisville MSD** Louisville/Jefferson County Metro Sewer District



LFUCG MWDBE SUBSTITUTION FORM

Bid/RFP/Quote Reference # 41-2026

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Procurement for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Company Name, Address, Phone, Email	MWDBE Formally Contracted/ Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract
1.					
Not applicable at time of bid					
3.					
4.					

The undersigned acknowledges that any misrepresentation may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Company

Company Representative

Date

Title



MWDBE QUOTE SUMMARY FORM
 Bid/RFP/Quote Reference # 41-2026

The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name Pace Contracting, LLC	Contact Person Blake Heckman
Address/Phone/Email 15415 Shelbyville Rd., Louisville KY 40245 502-815-4142 bheckman@pacecontracting.com	Bid Package / Bid Date LFUCG Bid No. 41-2026 04/17/2026 South Elkhorn Pump Station Odor Control Improvements


MWDBE Company Address	Contact Person	Contact Information (work phone, Email, cell)	Date Contacted	Services to be performed	Method of Communication (email, phone meeting, ad, event etc.)	Total dollars \$\$ Do Not Leave Blank (Attach Documentation)	MBE * AA HA AS NA Female	Veteran
See attached invitation to bid list, contact information and trades.								
DBE bids that were received are attached.								
If a DBE contractor was not utilized, rationale for non-use is indicated on the attached quote.								


(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Pace Contracting, LLC
 Company

04/17/2026
 Date


 Michael Bryant
 Company Representative
 President
 Title



NOT LOW

Island Electric, LLC.

March 31st, 2026

ATTN: Blake Heckman

Pace Contracting, LLC

15415 Shelbyville Road Louisville, KY 40245

BHeckman@pacecontracting.com

(502) 645-3825

LFUCG S Elkhorn PS Odor Control

We propose to furnish material, labor and supervision for the sum of \$54,529.04

Project Overview

This scope of work includes the installation of electrical and control infrastructure to support a new odor control system at the pump station. Work consists of installing conduit and wiring for power and control systems, as well as routing control wiring to designated locations as shown on the project drawings.

Scope of Work

Conduit Installation


- Furnish and install conduit for power and control systems serving the odor control equipment.
- Install conduit pathways to all designated odor control system components and connection points.
- Provide supports, fittings, and routing in accordance with NEC and project specifications.

Power Wiring Installation

- Pull and install conductors required to supply power to the odor control system.
- Terminate wiring at designated connection points and equipment locations.
- Label all wiring in accordance with project standards.

Control Wiring Installation

- Install conduit and pull control wiring to designated areas for odor control system integration.



Island Electric, LLC.

- Route control wiring to termination points as indicated on the drawings.
- Ensure proper separation and routing of control and power wiring per code requirements.

Equipment Connections

- Make final electrical terminations to odor control equipment where applicable.
- Coordinate with equipment suppliers and other trades for proper connection locations.

Testing and Verification

- Test all installed circuits for proper voltage, continuity, and integrity.
- Verify readiness of power and control infrastructure for commissioning by others.

Exclusions

- Fiber Optic cabling installation, splicing, or termination.
- Fiber Optic communication devices.
- CAT wire runs.
- Digging, trenching, or excavation of any kind.
- Control system programming, configuration, or commissioning.
- Integration with SCADA or building control systems.
- Any work not specifically described in this scope of work.

Permits and Inspection


- Permit and Inspection Fees are included in price.

Safety & Compliance:

All work will be performed in accordance with **NEC**, local building codes, and site-specific safety guidelines. Electrical work will be performed by qualified personnel with necessary permits and inspections coordinated as required.

Notes:

This bid is based on the scope as described. Any changes to cable paths, equipment types, or infrastructure not identified here may result in a change order and additional charges.



Island Electric, LLC.

Acceptance:

By signing below, you acknowledge acceptance of the above scope, exclusions, deliverables, and bid amount.

Client Signature: _____

Date: _____

M & M Manufacturing, Inc.

717 Sportsman Lake Road
Franklin, Kentucky 42134

Phone: (270) 586-8208

www.m-mmanufacturing.com

**NOT LOW - except bollards.
See additional breakout
quote**

April 16, 2026

**South Elkhorn Pump Station
Odor Control Improvements
Lexington, KY
-Revised Quote-**

1. ~~(7) 6" Schedule 40 primed steel pipe bollards at 7' long each~~
***Finish paint by others Bollards to be purchased from M&M - see breakout quote**
2. (1) Stainless steel pipe support for 2" PVC pipe (Sheet C-6, detail 1)
3. (4) Galvanized steel wall mounted pipe supports (2) for 12" FRP duct pipe and (2) for 16" FRP duct pipe (Sheet C-6, detail 4)
4. (1) Galvanized steel vertical wall support for 16" FRP duct pipe (Sheet C-6, detail 5)
5. (9) Galvanized steel FRP ground pipe supports (Sheet S-3, detail 6)

***Installation by others**

***Freight to Lexington, KY included in quote**

TOTAL: \$59,957.00

This quote is subject to the attached terms. Please call/e-mail with any additions and/or deletions. Quote does not include tax, 6% Kentucky sales tax will be added if applicable.

Thanks,

Jessica Vaughn

Jessica@m-mmanufacturing.com

DBE Certified by: **State of Kentucky Transportation Cabinet**

Certified as a **WBE** by:



Approved by: **Louisville MSD** Louisville/Jefferson County Metro Sewer District

NOT LOW

April 16, 2026

Blake Heckman
Pace Contracting
1545 Shelbyville Rd. | Louisville, KY 40245
(502) 645-3825

RE: LFUCG S Elkhorn PS Odor Control | Concrete Core Drilling

Thank you for allowing AK Services the opportunity to offer the following **revised** proposal for your upcoming project. Please accept our estimate, which includes material and labor based on the scope of work outlined below.

SCOPE OF WORK
-(1) Core Drill 16” Diameter x 12” Thick Wet Well Slab
-(1) Mobilization

The investment for the scope of work stated above (core drill 16” x 12”) will be \$3,845.00

SCOPE OF WORK
-(1) Core Drill 4” Diameter x 0”- 8” Thick Existing Manhole
-(1) Mobilization

The investment for the scope of work stated above (core drill 4” x 0”- 8”) will be \$3,845.00

Total investment for the entire project will be \$7,690.00.

Investment Note #1: This proposal includes concrete cutting only. Others are responsible for water slurry clean-up, removal and haul off if necessary.

Investment Note #2: This proposal is based on completing each full scope of work in one consecutive mobilization. If the work cannot be performed consecutively, an additional mobilization and setup fee of \$1,000.00 will apply.

Investment Note #3: Additional concrete cutting will be an additional cost to the base contract amount.

Others to provide ingress and egress for AK Services personnel and equipment.

Others to provide scaffolding and/or lifts to access work area.

Others will be responsible for verifying utilities before starting selective demolition.

Others will be responsible for all layouts of cut lines and removal of any interferences with our work.

Others to provide all shoring, bracing, supports, and protective devices necessary to safeguard all work and existing facilities during cutting operations if necessary.

Except as otherwise specifically provided to the contrary in this proposal, AK Services is not responsible for damage to underground utilities such as wires, irrigation systems, cables, etc. All agreements are contingent upon strikes, accidents, or delays beyond our control.

The following rates are in addition to the base contract amount and are in effect during shutdowns or required premium time.

Technician(s) and Equipment

- | | |
|----------------------------------|----------------------|
| 1. Stand by Time | \$45.00 per man-hour |
| 2. Overtime/After Hours/Saturday | \$70.00 per man-hour |
| 3. Double Time/ Sunday | \$90.00 per man-hour |

Thank you for your time and consideration. We look forward to working with you toward the successful completion of this project. If you have any questions, please feel free to call me or Rick Riordan at 502-881-6879.

Regards,

Kristin Kaufman

President

270-556-0053

MBE/ WBE/ WOSB/ DBE



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to the Division of Procurement/ 200 East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote # 41-2026

Total Contract Amount Awarded to Prime Contractor for this Project _____

Project Name/ Contract #	Work Period/ From:	To:
Company Name:	Address:	
Federal Tax ID:	Contact Person:	

Subcontractor Vendor ID (name, address, phone, email)	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for this Project	Total Amount Paid for this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date
Not applicable at time of bid							

By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentations may result in the termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims.

Company

Company Representative

Date

Title

LFUCG STATEMENT OF GOOD FAITH EFFORTS

Bid/RFP/Quote # 41-2026

By the signature below of an authorized company representative, we certify that we have utilized the following Good Faith Efforts to obtain the maximum participation by MWDBE and Veteran-Owned business enterprises on the project and can supply the appropriate documentation.

Advertised opportunities to participate in the contract in at least two (2) publications of general circulation media; trade and professional association publications; small and minority business or trade publications; and publications or trades targeting minority, women and disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms and Veteran-Owned businesses to participate.

Included documentation of advertising in the above publications with the bidder's good faith efforts package

Attended LFUCG Procurement Economic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities

Sponsored Economic Inclusion event to provide networking opportunities for prime contractors and MWDBE firms and Veteran-Owned businesses

Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and showed evidence of contacting the companies on the list(s).

Contacted organizations that work with MWDBE companies for assistance in finding certified MWDBE firms and Veteran-Owned businesses to work on this project. Those contacted and their responses should be a part of the bidder's good faith efforts documentation.

Sent written notices, by certified mail, email or facsimile, to qualified, certified MWDBEs soliciting their participation in the contract not less than seven (7) days prior to the deadline for submission of bids to allow them to participate effectively.

Followed up initial solicitations by contacting MWDBEs and Veteran-Owned businesses to determine their level of interest.

Provided the interested MWDBE firm and/or Veteran-Owned business with adequate and timely information about the plans, specifications, and requirements of the contract.

Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned businesses in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MWDBE and Veteran participation, even when the prime contractor may otherwise perform these work items with its own workforce

Negotiated in good faith with interested MWDBE firms and Veteran-Owned businesses not rejecting them as unqualified without sound reasons based on a thorough investigation of

8. **AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION, NON-CONFLICT OF INTEREST**

I hereby swear (or affirm) under the penalty for false swearing:

1. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
2. That the attached bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Invitation to Bid, designed to limit independent bidding or competition;
3. That the contents of the bid or bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the bid or bids, and will not be communicated to any such person, prior to the official opening of the bid or bids;
4. That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
5. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State _____ or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky x . Check the statement applicable.
6. This offer is for 60 calendar days from the date this bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items bid above, a contract shall thereby be created with respect to the items accepted.
7. That I have fully informed myself regarding the accuracy of the statements made in this statement.
8. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

9. STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: Zach Denton

POSITION/TITLE: Project Manager

STATEMENT OF EXPERIENCE: See attached resume

NAME OF INDIVIDUAL: Roy Lands

POSITION/TITLE: Superintendent

STATEMENT OF EXPERIENCE: See attached resume

NAME OF INDIVIDUAL: Colton Perry

POSITION/TITLE: Operations Manager

STATEMENT OF EXPERIENCE: See attached resume

NAME OF INDIVIDUAL: Mike Mulhall

POSITION/TITLE: Vice President

STATEMENT OF EXPERIENCE: See attached resume

NAME OF INDIVIDUAL: Michael Bryant

POSITION/TITLE: President

STATEMENT OF EXPERIENCE: See attached resume

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management's, Affirmative Action officials, and field management personnel.
(Attach separate sheets if necessary.)

10. EQUAL OPPORTUNITY AGREEMENT

Standard Title VI Assurance

The Lexington Fayette-Urban County Government, (hereinafter referred to as the "Recipient") hereby agrees that as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation, it will comply with Title VI of the Civil Rights Act of 1964, 78Stat.252, 42 U.S.C. 2000d-4 (hereinafter referred to as the "Act"), and all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, (49 CFR, Part 21) Nondiscrimination in Federally Assisted Program of the Department of Transportation – Effectuation of Title VI of the Civil Rights Act of 1964 (hereinafter referred to as the "Regulations") and other pertinent directives, no person in the United States shall, on the grounds of race, color, national origin, sex, age (over 40), religion, sexual orientation, gender identity, veteran status, or disability be excluded from participation in, be denied the benefits of, or be otherwise subjected to discrimination under any program or activity for which the Recipient receives Federal financial assistance from the U.S. Department of Transportation, including the Federal Highway Administration, and hereby gives assurance that will promptly take any necessary measures to effectuate this agreement. This assurance is required by subsection 21.7(a) (1) of the Regulations.

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- * Section 503 of the Rehabilitation Act of 1973 States:
The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.
- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:
The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned

- (1) *For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) *Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor – Hiring of minority contractor or subcontractor

- (1) *If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) *If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 – 45.640.*
- (3) *The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

It is recommended that all of the provisions quoted above to be included as special conditions in each contract. In the case of a contract exceeding \$250,000, the contractor is required to furnish evidence that his work-force in Kentucky is representative of the available work-force in the area from which he draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the contract.

11. EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of Pace Contracting, LLC

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

12. WORKFORCE ANALYSIS FORM

Name of Organization: Pace Contracting

Categories	Total	White (Not Hispanic or Latino)		Hispanic or Latino		Black or African American (Not Hispanic or Latino)		Native Hawaiian and Other Pacific Islander (Not Hispanic or Latino)		Asian (Not Hispanic or Latino)		American Indian or Alaskan Native (not Hispanic or Latino)		Two or more races (Not Hispanic or Latino)		Total	
		M	F	M	F	M	F	M	F	M	F	M	F	M	F	M	F
Administrators	4	2	1	1													
Professionals	5	5															
Superintendents	14	14															
Supervisors	15	14															
Foremen	10	7			3											1	
Technicians	13	13															
Protective Service	0																
Para-Professionals	0																
Office/Clerical	0																
Skilled Craft	34	33	1														
Service/Maintenance	27	17	1	7	1	1											
Total:	122	105	3	10	2	1											1

Prepared by: Erin McDowell - HR Specialist

(Name and Title)

Date: 03/10/2024

13. EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT CONSTRUCTION PROJECT
(Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured: Pace Contracting, LLC Employee ID: _____

Address: 15415 Shelbyville Road, Louisville, KY 40245 Phone: 502-815-4142

Project to be insured: South Elkorn Pump Station Odor Control Improvements

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Part V (Special Conditions), including all requirements, and conditions:

Section Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided To Insured	Name of Insurer	A.M. Best's Code	Rating
SC-2 - see provisions	CGL	\$1,000,000 per occ. And \$2,000,000 aggregate	\$2M/occ; \$4M/agg	Nat'l Fire Ins Co of Hartford	20478	A
SC-2 - see provisions	AUTO	\$1,000,000/per occ.	\$ 2M/occ	Nat'l Fire Ins Co of Hartford	20478	A
SC-2 - see provisions	WC	Statutory w/endorsement as noted	\$ 4.5M	KY ACG Self Insurers Fund		A-
SC-2 - see provisions	EXC	\$2,000,000 per occ.	\$ 5M/occ	Indemnity Nat'l	18468	A

Section 2 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting.

Arthur J Gallagher Risk Mgmt Services, LLC
Agency or Brokerage William Kantlehner
Name of Authorized Representative

1601 Alliant Ave
Street Address Producer/Agent
Title

Louisville KY 40299
City William Kantlehner
Authorized Signature

502-415-7000
Telephone Number 4/15/2026
Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: Contract may not be awarded if a completed and signed copy of this form for all coverage's listed above is not provided with the bid.

14. DEBARRED FIRMS

PROJECT NAME: South Elkhorn PS Odor Control Improvements

BID NUMBER: 41-2026

**LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY**

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

All bidders shall complete the attached certification in duplicate and submit both copies to the Owner with the bid proposal. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development, within fourteen (14) days after bid opening.

The undersigned hereby certifies that the firm of Pace Contracting, LLC has not and will not award a subcontract, in connection with any contract award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal labor Standards, Title VI of the civil Rights Act of 1964, Executive Order 11246 as amended or any Federal Law.

Pace Contracting, LLC
Name of Firm Submitting Bid


Michael Bryant
Signature of Authorized Official

President
Title

04/17/2026
Date

15. DEBARMENT CERTIFICATION

All contractors/subcontractors shall complete the following certification and submit it with the bid proposal.

The contractor/subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 as amended, Executive Order 11246 as amended or any other Federal law;
 - a) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c) Have not within a three-year period preceding this bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: Pace Contracting, LLC

Project: South Elkhorn PS Odor Control Improvements

Printed Name and Title of Authorized Representative: Michael Bryant, President

Signature:  _____

Date: 04/17/2026

END OF SECTION

**Unanimous Written Consent
of the
Board of Directors of Pace Contracting, LLC**

The undersigned, being all members of the Board of Directors of Pace Contracting, LLC., a Kentucky Limited Liability Company (the "Company"), acting by unanimous consent in lieu of a meeting as permitted by the laws of the Commonwealth of Kentucky and the organizational documents of the Company, do hereby resolve as follows:

Whereas, Michael Bryant, is hereby elected to serve as President of the Company for a three-year period beginning January 1, 2025, through December 31, 2027.

Whereas, Mike Mulhall, is hereby elected to serve as Vice President of the Company for a three-year period beginning January 1, 2025, through December 31, 2027.

Whereas, Paul Snead, is hereby elected to serve as Director of the Company for a three-year period beginning January 1, 2025, through December 31, 2027.

Whereas, Hunter Strickler, is hereby elected to serve as Senior Vice President and as the LPX, Inc. Representative of the Company for a three-year period beginning January 1, 2025, through December 31, 2027.


Whereas, Luke Fitzgerald, is hereby elected to serve as Chief Financial Officer and Secretary of the Company for a three-year period beginning January 1, 2025, through December 31, 2027.

Whereas, Kurt Krug, is hereby elected to serve as Chief People Officer of the Company for a three-year period beginning January 1, 2025, through December 31, 2027.

Whereas, Reggie Ball, is hereby elected to serve as Vice President of the Company (Contracts and Risk Management) for a three year period beginning January 1, 2025, through December 31, 2027.

Whereas, each of the aforementioned officers has full authority to execute agreements, proposals, contracts and other binding agreements on behalf of the Company.


In Testimony whereof, witness the signature of all of the members of the Board of Directors of the Company effective as of January 1, 2025.



John T. Dougherty



F. Hunter Strickler



Joseph W. Dougherty

Zach Denton
Project Manager

Zach Denton brings over a decade of experience in construction management, team management, and safety management to the team.

Unique Qualifications

- » Design build experience
- » Experience managing large infrastructure projects

Education: Eastern Kentucky University
» Bachelors of Science, Construction Management

Continuing Education: 10+ years of construction industry, OSHA 30-Hour Construction Certification, BCSP Safety Trained, 1st Aid/CPR, PMP Certification

Years of Relevant Experience: 10+, 1 years with Pace Contracting.

EXPERIENCE HIGHLIGHTS

Project Manager with a proven, long-standing record of success in automation, industrial, and commercial construction environments. Recognized for leading complex, multi-disciplinary projects from concept through turnover while maintaining strict alignment with client expectations, budgets, and safety standards. Skilled at building high-performing teams, optimizing workflows, and delivering high-value solutions under aggressive timelines. Proficient at coordinating with contractors, engineers, subcontractors, and stakeholders to ensure seamless project execution. Demonstrated ability to solve mission-critical challenges, enhance operational efficiencies, and drive long-term business growth through strategic planning, risk mitigation, and innovative project delivery methods.

Pace Contracting.

Lebanon Waterworks WTP	\$1,300,000
New Albany 10 th St Pumps	\$100,000
Franklin, IN WWTP Expansion	\$27,000,000
Georgetown WTP Filter and Bar Screen	\$2,700,000

Prior Experience

Mt Franklin Foods Factory	\$25,000,000
Buffalo Trace Fermentation Tanks	\$24,000,000
Buffalo Trace New Boiler House	\$26,000,000
Toyota – Multiple Design Build projects	\$45,000,000

James Roy Lands

Superintendent

Roy Lands brings 45 years of construction experience that ranges from carpentry and plumbing to Water/Wastewater Treatment Plants and Instrumentation to the project team.

Unique Qualifications

- » Supporting large bundled projects
- » Experience with multiple owner agency construction projects

Certifications:

- » Kentucky Journeyman Plumbing License
- » Kentucky Master Plumbing License
- » OSHA 30hour training

Years of Relevant Experience: 45

EXPERIENCE HIGHLIGHTS

With over 40 years of experience in general contracting James' impact on Kentucky is far-reaching in both time served and the number of projects he's successfully brought to life. He has several years of vocational training under his belt as well as hands-on knowledge of carpentry, plumbing, water treatment upgrades, and more. He's instrumental in leading, managing, and mentoring our teams to safely complete projects up to \$40 million.

Pace Contracting

Strodes Creek WWTP Upgrades	\$2,500,000
LFUCG Town Branch Commons	\$22,000,000
La Grange South Pump Station	\$1,600,000
Paducah Flood Pump Station #2 Rehab	\$5,000,000
Martin Co. RWI/WTP Rehab	\$4,000,000
Sellersburg WWTP	\$22,000,000
Hinkston Creek WWTP Upgrades	\$15,400,000
Charlestown WWTP	\$40,900,000

Prior Experience

Jackson Energy Authority WWTP Upgrades
LFUCG - install new storm sewer piping system in residential area streets
Boyle County Middle School, Danville, KY, Theater Wall
UK-Research Building 2 Spline Project, Lexington, KY
Ky American Water Company, Richmond Road Station WTP
City of Frankfort, Ky Wet Weather Detention Facility WWTP
City of Clarksville, TN, WWTP Electrical & HVAC
City of Richmond, IN, IN American Water, Chem Feed Stage 2



Colton Perry

Operations Manager

Colton Perry brings 15 years of experience in construction management, estimating and design to the table across multiple disciplines of construction.

Unique Qualifications

- Design build experience
- Emergency Projects
- Experience managing large scale, diverse projects
- Experience with multiple owner agency construction projects

Experience: 13 Years

- Pace Contracting – Project Manager.
 - 2022- Present
- Harmon Construction – Project Manager.
 - 2018 - 2022
- All Purpose Steel – Assistant Project Manager.
 - 2012-2018

Education:

- Jefferson Community and Technical College – 2014-2016
 - GOTS
- Northwood University – 2016-2018
 - Applied Management

Certifications: OSHA 10, MSHA Part 46, Dale Carnegie, Various Equipment Operations.

EXPERIENCE HIGHLIGHTS

PACE CONTRACTING

MSD MFWQTC Biosolids

\$330,000,000 | Jefferson Co., KY | Louisville MSD

Project Manager:

MSD Cedar Creek Sludge Holding Tanks

\$3,000,000 | Jefferson Co, KY | Louisville MSD

Project Manager:

MSD 18th & Broadway Emergency Sewer Repairs

\$400,000 | 6 Days | Jefferson Co. KY | Louisville MSD

Project Manager:

MSD DRGWQTC Pump Station/ Screen Building Rehab

\$5,200,000 | Jefferson Co. KY | Louisville MSD

Project Manager:

Albany, KY Water Treatment Plant Renovation

\$2,300,000 | Clinton Co. KY | City of Albany

Project Manager:

MSD Southwest Gate Renovation - Emergency

\$15,500,000 | Jefferson Co. KY | Louisville MSD

Project Manager:

VA Hospital – Pump Stations

\$1,600,000 | Jefferson Co. KY | USACE

Project Manager:

MSD DRGWQTC Pump Station/ Screen Building Rehab

\$5,200,000 | Jefferson Co. KY | Louisville MSD

Project Manager:

MSD Mellwood Floodwall - Emergency

\$700,000,000 | Jefferson Co. KY | Louisville MSD

Project Manager: :



MSD Tennis Blvd - Emergency
\$125,000 | Jefferson Co., KY | Louisville MSD
Project Manager:

MSD DRGWQTC Sluice Gate - Emergency
\$235,000 | Jefferson Co, KY | Louisville MSD
Project Manager:

MSD 18th & Broadway Emergency Sewer Repairs
\$400,000 | 6 Days | Jefferson Co. KY | Louisville MSD
Project Manager:

HARMON CONSTRUCTION

Louisville City Soccer Stadium
\$65,000,000 | Jefferson Co. KY | Lou City
Project Engineer/ Project Manager:

LMAIA Airport Renovations – Phase A
\$18,000,000 | Jefferson Co. KY | LMAIA
Project Manager:

LMAIA Airport Renovations – Phase B&C
\$30,000,000 | Jefferson Co. KY | LMAIA
Project Manager:

Seymour City Hall - Renovations
\$3,000,000 | Jackson Co. IN | City of Seymour
Project Manager:

Belterra Casino – Jr Suite Renovations
\$5,300,000 | Switzerland Co. IN | Boyd Gaming
Project Manager:

Restaurant Division – Operations Management
\$20,000,000 PY | Various Locations | Various Chains
Project Manager/ Operations Manager:

All Purpose Steel Construction

Harsco Building Demo
\$5,600,000 | Carroll Co. KY | Harsco
Assistant Project Manager:

River Metals Recycling Renovations
\$3,800,000 | Jefferson Co. KY | River Metals
Assistant Project Manager:

Nugent Sand and Gravel Addition
\$6,500,000 | Carroll Co., KY | Nugent Sand
Assistant Project Manager:

Gallatin Steel – Phoenix Additions
\$2,400,000 | Gallatin Co, KY | Phoenix Materials
Assistant Project Manager:

Sterling Materials – Feed Conveyor
\$3,400,000 | Boone Co. KY | Sterling Materials
Assistant Project Manager:

Consolidated Grain and Barge - Addition
\$950,000 | Jefferson Co. KY | CG&B
Assistant Project Manager:

Rogers Group - Renovations
\$1,700,000 | Jefferson Co. KY | Rogers Group
Assistant Project Manager:

Kentucky Utilities - Renovations
\$4,500,000 | Carroll Co. KY | KU
Assistant Project Manager:

PMC Organometallix - Additions
\$740,000 | Carroll Co. KY | PMC
Assistant Project Manager:

Chemetco – Environmental Demo
\$9,200,000 | St. Clair Co. KY | US EPA
Assistant Project Manager:



Big River Steel – Slag Reprocessing Plant

\$13,400,000 | Mississippi Co. AR | Big River Steel

Assistant Project Manager:

Scrap Metal Services - Addition

\$4,900,000 | St. Joseph Co. IN | SMS

Assistant Project Manager:

Michael C. Bryant, P.E.

President

Michael Bryant brings 20+ years of experience in construction management, estimating and design to the table.

Unique Qualifications

- » Design build experience
- » Experience managing large bundled projects
- » Experience with multiple owner agency construction projects
- » Experience as both hands-on Project Manager and Company Executive

Education: University of Louisville

- » Masters Mechanical Engineering
- » Masters Business Administration

Certifications: 20+ years construction industry, Registered Licensed Engineer in Kentucky. Continuing education classes. Safety seminars and classes

Years of Relevant Experience: 20+

Pace Contracting LLC
11/2016 to Present
President 12/22 - Present
VP operations, 3/20 – 12/22
Project Manager, 11/16 – 3/20

EXPERIENCE HIGHLIGHTS

Provide leadership to the Pace Department and project teams. As a Project Manager, develop and review submittals, track and monitor project costs and productions, coordinate with subcontractors, clients, inspectors and other project stakeholders, initiate RFIs, and ensure the project is constructed per the contract documents and within the contract timeframe.

Rowan Pump Station & Downtown Interceptor Project

\$25M | Louisville and Jefferson Co. MSD

Project Manager: Part of the MSD Waterway Protection Tunnel to divert combined sewer waste to a tunnel rather than the Ohio River. The project included the construction of a new pump station building (126'x72') for twelve pumps, including all associated electrical and controls. Pumps and discharge pipe were installed in a 220' deep shaft. Additional sewer connections and structures built, with pipe sizes ranging from 60" to 12".

Zorn Pump Station Back-up Generator Building

\$12M | Louisville Water Company

Project Manager: New CMU building with limestone veneer being built for LWC at their Zorn Pump Station. Exterior masonry and architectural details designed to match existing buildings. Building to house three 2500 kW generators and associated switchgear. Project was expedited, and is finished with an accelerated schedule.

Jacobson and Masterson Splash Parks

\$1.2M | Lexington Fayette Urban County Government

Project Manager: Constructed a splash pad and operations building at Masterson Park, and a splash pad and restroom/operations building at Jacobson Park. Project also included landscaping, asphalt and paving, sidewalks, grading, electrical and controls installation, and plumbing.

Castlewood & Douglas Splash Parks

\$940K | Lexington Fayette Urban County Government

Project Manager: Constructed splash pad and pumping pit for Castlewood Park, and splash pad and pump shelter for Douglas park. Project also included modifications to existing buildings, installation of a new shelter, landscaping, fencing, concrete paving, electrical and controls installation, and grading..

Douglas M. (Mike) Mulhall, P.E.

Vice President

Mike Mulhall brings 15+ years of experience in construction management, estimating and design experience to the project team.

Unique Qualifications

- » Design build experience
- » Experience managing large bundled projects
- » Experience with multiple owner agency construction projects
- » Experience as hands-on Estimator, Project Manager and Company Executive

Education: University of Kentucky

- » Masters
Civil Engineering
- » Bachelors
Civil Engineering

Certifications: 15+ years construction industry, Registered Licensed Engineer in Kentucky. Continuing education classes. Safety seminars and classes

Years of Relevant Experience: 20+

2015 to Present
Vice President 12/22 to present
VP of Estimating 2019 to 2022
Estimating Manger/ Project Manager. 2015 to 2019

EXPERIENCE HIGHLIGHTS

15+ years of experience in large scale construction, 4 years in construction sales, currently Vice President at Pace Contracting. Experience in project management, estimating, construction, engineering, and sales. Outgoing, hard-working, and eager to take on new challenges in the industry. Adaptable, self-motivating, and always inspired to learn.

Successfully managed project ranging from Splashpads and Streetscapes, to WWTP's and large scale pump stations, while serving as lead estimator on projects bid by Pace Contracting. Have had a great experience working with many customers throughout the state, including but not limited to MSD, WMU, City of Paducah, Louisville Metro.

Paducah FPS #2 Rehab

\$4.5M | City of Paducah, KY

Project Manager: Remove two Existing 500 HP and two existing 800 HP Vertical Turbine Pumps and Motors. Install new Vertical Turbine Pumps to replace old ones; install two refurbished pump motors and two existing pump motors. Install new Sluice Gate in MH 23. Install new stem and actuator for Gate at MH 24. Excavate and remove existing discharge piping in Floodwall and install new 10", 20", 30", 48", and 60" diameter steel discharge pipe in floodwall. Install new 10", 20", 30", 48", and 60" diameter flapgates in discharge headwall.

Strodes Creek WWTP Solids Processing Improvements

\$3.5M | City of Paducah, KY

Project Manager: Installation of two centrifuge systems, polymer systems, chemical storage tanks, conveyors and truck loading systems.

Shelbyville Sixth Streetscape

\$1.6M | City of Shelbyville, KY

Project Manager: Reconfigure 6th Street in Shelbyville from Washington Street to Henry Clay Street. The scope of work includes removal of existing curbs, sidewalks & traffic light, installing 1,000 L.F. ± of new curbs, 730 L.F. ± of sidewalks, installing 4,700 S.F. of Pavement Pavers, installing 4,000 S.F. of brick paver sidewalk, installing approximately 141 L.F. of 12" storm pipe, 502 L.F. of 15" storm pipe, five (5) stormwater structures, installing 3-inch schedule 40 pipe for street lighting, new street lights and electric associated with street lights, installing six (6) ADA ramps and five (5) crosswalks, 150 tons of bituminous surface and other miscellaneous items.

Odor Control Improvements South Elkhorn Pump Station

Due Date 4/17/2026 at 02:00 PM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
LFUCG South Elkhorn Pump Station Odor Control Improvements					
A & A Concrete Sawing & Drilling	Undecided		Melissa Malone (O: 5029957500, aaconcretesawin g@msn.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Advanced Electrical Systems, Inc	Undecided		Brian Henn (O: 502-962-1102, brianh@aeslou.c om)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Advanced Mechanical Insulators LLC	Undecided		Cassandra Blackman (O: (513) 733-4248, M: (513) 222-2823, cassandra@aitin sulation.com), Jerome Napier (ami.inc@outloo k.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Advanced Mechanical LLC	Undecided		Dallas Spino (O: (270) 352-1741, dallas@advanced mechanically.co m)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Advance Fabricators	Undecided		Andrew Engleman (andrew@advance fabricators.com) , Brandon Ragsdale (O: 812-944-6941, bragsdale@advan cefabricators.c om)		Bid Documents Downloaded (Email) 4/10/2026 at 09:20 AM EDT
AE Electrical Services	Will Bid		Billy Songer (bsonger@aees.c om), Chris Melkle (O: 859-338-0694, cmeikle@aees.co m), Troy Jamison (tjamison@aees. com)	sent email 4/8/2026 at 12:43 PM EDT	Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Aequitas Power Company, LLC.	Will Not Bid		Juan Flynn (O: (502) 434-8329, info@aequitaspo wer.com)	sent email 4/8/2026 at 12:45 PM EDT	Will Not Bid 4/8/2026 at 04:09 PM EDT
AK Services, LLC	Undecided		Kristin Kaufman (M: (270) 556-0053, akservices502@g mail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
All American Ironworks & Ornamental Metals	Undecided		Joshua Shifflet (O: (513) 546-9610, jshifflet@allam ericanironworks llc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Allen Engineering	Undecided		Lilli Allen (O: 859-223-1948, lmallen2509@yah oo.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
Allterrain Paving and Construction LLC	Undecided		Ed Morris (emorris@apcpaving.com), Maria Triplett (mtriplett@apcpaving.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Alternative Electrical Services	Will Not Bid		Bobby Eckenfels (O: (502) 962-2448, M: (502) 819-1702, altebebe@bellsouth.net)		Will Not Bid 4/2/2026 at 01:56 PM EDT
Armour Electric	Undecided		L Mullin (lmullin@armourelectric.net)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Arrow Electric	Will Not Bid		Ian Gourley (O: 502-367-0141, igourley@arrowelectric.com), Jeff Huddleston (O: (502) 719-9646, M: (859) 509-0044, jthuddleston@arrowelectric.com)	sent email 4/8/2026 at 12:50 PM EDT	Will Not Bid 4/8/2026 at 02:05 PM EDT
ATS Construction	Will Bid		Todd McDaniel (O: 859-223-7001, tmcdaniel@atsconstruction.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Bain Land Management	Will Bid		Coty Bain (O: 502-220-6263, cotywbain@gmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Balsa Reinforcing	Undecided		Rick Cornwell (O: 317-777-9409, balsaa46168@yahoo.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Belding Tank Technologies	Undecided		Chris Garm (O: 616-794-1130, sales@beldingtank.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Bison Services LLC	Undecided		Jason Meloche Jr (O: 606-747-0322, M: (859) 250-5702, bisonservice@yahoo.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
BL Anderson	Undecided		Gary Prehm (gary@blanderson.com), Katie Avera (kavera@blanderson.com), Ray Wilkey (O: 765-446-8390, ray@blanderson.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Bluegrass Metal Works	Undecided		George O'Daniel (O: (502) 276-0782, M: (502) 303-2633, george.odaniel@bluegrassmetalworks.com)		Bid Documents Downloaded (Email) 4/9/2026 at 11:04 AM EDT
Bob Ray Company	Undecided		Jamie Draper (O: 502-425-7654, jdraper@bobrayco.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Bo-Mar Custom Metal Fabrication	Will Bid		Adam Lee (O: 317-430-0680, adaml@bomarind.com)		Bid Documents Downloaded (Email) 4/9/2026 at 11:05 AM EDT
Bottoms Engineering	Undecided		Jennifer Smith (jsmith@bottomseng.com), Tim Peck (O: 800-778-2201, tpeck@bottomseng.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
Bourbon City Steel	Undecided		Jessica Pugliese (M: (330) 812-0082, jessica@bourboncitysteel.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Byer Steel	Undecided		Dan Cronin (O: 513-821-6400, dcronin@byersteelminded.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Cardinal Industrial Insulation	Undecided		Marc Keefe (O: 502-589-5794, marck@cardinsul.com), Tim French (tmf@cardinsul.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Charles K Moore Excavating, Paving, and Concrete LLC	Undecided		Charles Moore (O: 502-356-8872, charliemooreasp_halt@gmail.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Circle City Rebar	Undecided		Another Estimator (estimation.services@nardi.net), Bruce Williams (bwilliams@circlecityrebar.com), Bryce Circle City (accounting@circlecityrebar.com), Corey McLendon (O: 317-917-8566, bid@circlecityrebar.com), William Wethington (O: (317) 917-8566, M: (317) 292-6208, wwethington@circlecityrebar.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
C Logic (Misc Metals)	Undecided		C Burlille@clogic.net (cburlille@clogic.net), Rock Newman (O: (859) 233-0087, M: (859) 396-7297, newman@clogic.net)		Bid Documents Downloaded (Planroom) 4/16/2026 at 11:03 AM EDT
CMC Rebar	Will Not Bid		Cody Gange (O: (615) 224-0306, M: (629) 239-7404, cody.gange@cmc.com), Jeremiah Morrell (jeremiah.morrell@cmc.com), Matthew Robertson (O: 502-322-6826, matthew.robertson@cmc.com), Tanner Hill (tanner.hill@cmc.com)		Will Not Bid 4/2/2026 at 01:59 PM EDT
Cochran Mechanical LLC	Undecided		Jimmy Lockett (jimmy@cochranechanicalky.com), Robbie McMillen (M: (270) 505-5559, robbie@cochranechanicalky.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Composites USA	Undecided		David Jackson (O: 412-287-5222, djackson@compositesusa.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Concrete Coring of Central KY	Undecided		Lonnie Morgan (O: 859-233-0367, lonnie@concretecoringcompany.com)		Addendum 3 - LFUGG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
Conquip	Undecided		Lee Stathis (O: 859-283-1900, leeconquip@gmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Consolidated Pipe	Will Bid		Jon Beane (O: 812-280-0100, jon.beane@cpspipe.com)		Bid Documents Downloaded (Email) 4/10/2026 at 03:45 PM EDT
Core and Main (Pipe - Mark)	Undecided		Chris Klemz (chris.klemz@co-reandmain.com), Mark Matheis (O: 502-253-0002, mark.matheis@co-reandmain.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
C&R Asphalt	Undecided		Ben Browning (O: +1-859-255-0077, ben@asphaltanims.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Diamond Fiberglass	Undecided		Paul Cohen (pcohen@diamondfiberglass.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Dixon Electric	Undecided		Charlie Brown (charlie.brown@dixonelectric.com), Jason Dixon (O: 859-276-2575, jason.dixon@dixonelectric.com), Jason Kidd (jason.kidd@dixonelectric.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Donley Concrete Cutting Company	Undecided		Jarrod McMillan (M: (614) 506-3760, jmcmillan@donleyconcrete.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Dunn Electric, LLC	Undecided		Steven Dunn (O: 502-494-6640, sdunn@dunnelectric.net)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Earth Images Inc. - Floyds Knobs	Undecided		Jeff Dethy (O: 812-728-8190, jeffd@earthimag.esinc.com)		Bid Documents Downloaded (Email) 4/13/2026 at 11:26 AM EDT
Engineered Design Solutions, Inc (EDS)	Undecided		Ellis King (O: 859-361-0373, sales@icasinc.com), Wes King (O: (270) 363-2234, M: (270) 313-5249, wes@engineered-ds.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Excel Equipment	Undecided		Dave Curlee (O: (317) 882-1300, dcurlee@excel-equipment.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Excel Services	Undecided		Jason Shields (O: 502-413-5402, jshields@excelservices.biz)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Faco, LLC	Undecided		Jeremy VanErman (O: (317) 842-3226 [Object Object], M: (317) 954-6962, jeremy@facollc.com), Ken Sobbe (O: 317-694-1896, ken@facollc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Feldkamp Enterprises	Undecided		Josh Feldkamp (josh@feldkampvac.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
Ferguson	Undecided		Dylan Riley (O: 502-680-5714, dylan.riley@ferguson.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Foster Mechanical	Undecided		Bobby Foster (O: 606-423-2340, amy@fmi-ky.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Glenwood Electric, Inc.	Will Bid		Leslie March (O: (859) 485-3700, let@glenwoodelectric.com), Rick Buckler (O: 513-312-1973, rab@glenwoodelectric.com), Sean Christner (schristner@glenwoodelectric.com)	sent email 4/8/2026 at 12:44 PM EDT	Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Globe LLC	Undecided		Vince Rose (O: 812-949-2001, vinceroose@globe fab.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Grasshoppers	Undecided		Billy Cundiff (O: 502-266-6312, bcundiff@grasshoppers.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Hadley Energy Solutions	Will Not Bid		Gage Gore (g.gore@hadleyenergysolutions.com)	sent email 4/8/2026 at 12:42 PM EDT	Will Not Bid 4/8/2026 at 02:16 PM EDT
Harris Rebar	Undecided		Jeff Wernert (O: 502-552-5894, jwernert@harrisrebar.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Harrod Concrete	Undecided		Brent Hourigan (M: (859) 338-8331, brenth@harrodconcrete.com), Nancy Rocke (O: 502-320-9865, nancyr@harrodconcrete.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Heidelberg Materials - Somerset	Undecided		Kelli Hyde (kelli.hyde@heidelbergmaterials.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Henry P Thompson - Indianapolis	Will Not Bid		Chris Studer (cstuder@hpthompson.com), Itadon Ogbemor (ogbebor@hpthompson.com), Kevin Schultz (kschultz@hpthompson.com), Matt Osborne (mosborne@hpthompson.com), Rebecca Lee (O: 317-576-6565, rlee@hpthompson.com), Zach Isenor (zisenor@hpthompson.com)		Will Not Bid 4/2/2026 at 01:52 PM EDT
Herb Geddes Fence Company	Undecided		Jack Badgett (M: (859) 940-1304, jack.geddesfence@gmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Heumann Environmental	Undecided		Jim Buss (O: 812-280-1854, info@heumannenviro.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
HG Mays	Undecided		Keith Browning (O: 502-223-2573, kmays@hgmays.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Hinkle Contracting	Undecided		Brian Harris (M: (859) 880-1251, brian.harris@hinklecontracting.com), Doug McKinney (M: (606) 743-3542, doug.mckinney@hinklecontracting.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Hobas Pipe USA	Undecided		Joe Tipton (O: 615-922-0665, jtipton@hobaspipe.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
HW Landworks	Undecided		Brian Waddell (M: (502) 777-0219, hwlandworks@gmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Hydro Controls	Undecided		Adam McCarthy (O: 270-313-4873, amccarthy@hydrocontrols.net)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
IMI - Winchester/Lex	Undecided		Mike Parks (O: 859-447-0555, mike.parks@irvm.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Island Electric	Will Bid		Dwayne Harris (O: 859-230-7937, dharris@islandelectricllc.com), Willie Cline (M: (859) 536-0142, estimator.islandelectricllc@outlook.com)	sent email 4/8/2026 at 12:37 PM EDT	Bid Documents Downloaded (Email) 4/14/2026 at 08:58 AM EDT
JAGS Environmental, Inc.	Will Not Bid		Brian Gatewood (brian@jagsenv.com), Jason Bivins (O: 859-609-4747, jason@jagsenv.com)		Will Not Bid 4/2/2026 at 01:42 PM EDT
Javier Steel Corporation	Undecided		Bryan Cavan (M: (502) 649-3833, bryancavan@twc.com), Nilo Javier (O: 502-426-2008, njavier1@bellsouth.net)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
JD Electric, LLC	Undecided		Jason Dailey (O: (502) 671-2441, M: (502) 376-9764, jdelectricllc@bellsouth.net)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
J Dwight Thompson	Undecided		Joe Strehl (joe@jdtco.com), Rick Wilhelm (O: 513-702-4780, rick@jdtco.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
JL Davis Electrical	Undecided		Jimmy Davis (O: 606-546-8491, jdec@hotmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
JL Mechanical	Undecided		Steve JL Mechanical (steve@jl-mech.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
Johnson Group Inc.	Undecided		Todd Johnson (O: 502-412-6343, tjohnson@giky.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Journey Steel	Undecided		Barb Smith (O: 513-731-2930, bsmith@journeyssteel.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
K&B Electrical Services, Inc.	Undecided		Jim Ruddell (O: 502-902-6002, j.ruddell@kbelecservices.com)	sent email 4/8/2026 at 12:39 PM EDT	Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Kentuckiana Electrical Services	Undecided		Roger Brewer (O: 502-583-8003, roger@keslou.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Lincoln County Ready Mix	Undecided		Estimating Sales (O: 606-365-3501, lcreadymix@hotmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Link Electric	Will Bid		Caleb Browning (O: (502) 778-1155, M: (502) 938-4140, calebb@link-electric.com), Jason Horn (O: 502-778-1155, jason@link-electric.com), Ricky George Jr. (O: 502-778-1155, M: 502-298-8473, rglane@link-electric.com)	sent email 4/8/2026 at 12:40 PM EDT	Will Bid 4/10/2026 at 07:25 AM EDT
Lundy Rebar	Undecided		Rhondaline Crenshaw (O: 502-510-3796, lundyrebarinc@hotmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Lykins Reinforcing	Undecided		Rick Lykins (O: 502-634-5030, rick@lykinsreinforcing.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Majestic Electric	Undecided		Gabe Casey (O: 812-346-2110, glowman@majesticelectric.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Marrs Electric	Undecided		Bubby Marrs (O: 502-361-4466, bmarrs@marrselect.com), Mike Elkins (melkins@marrselect.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
McKinney Painting	Undecided		Matt Gamlin (O: 859-873-6424, M: (859) 983-4515, matt@mckinneypainting.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
MD Electric	Undecided		Chad Downey (O: 502-803-6036, chad@mdelectric.us)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Midwest Metal Works	Undecided		Brad Moser (O: (812) 981-0810, M: (502) 203-8990, bradmose@midwestmetalworksinc.com), Midwest Metalworks (O: 812-981-0810, sales@midwestmetalworksinc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
Mills Supply	Undecided		Ben Kareken (ben@millssupply.net), Chandler Echols (O: (502) 561-0700, M: (502) 643-6898, echols@millssupply.net)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
MINCO - Mechanical Insulating Contractors Inc.	Undecided		Bryan Edens (O: 502-366-2843, bedens@minco-ky.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
M & M Manufacturing	Undecided		Jessica Vaughn (O: 270-586-8208, jessica@m-mmanufacturing.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
MoFab Inc	Undecided		Eric Eric (O: 765-649-5577, estimating@mofabinc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Mountain Companies - Lex	Undecided		Bryant Lemaster (O: 606-367-1420, blemaster@mountaincompanies.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Nally Gibson	Will Not Bid		Mike Butler (O: 502-863-4815, mike.butler@hamiltonhinkle.com)		Will Not Bid 4/6/2026 at 10:48 AM EDT
Oakman Outdoor Experts	Undecided		Adrian Wilson (O: (859) 469-3163, adrian@oakmanoutdoor.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Occu-Tec, Inc.	Will Not Bid		Austin Simecka (O: (816) 994-3404, M: (816) 868-7634, asimecka@occutec.com)		Will Not Bid 4/6/2026 at 05:06 PM EDT
Paul Faust Electric	Undecided		Paul Faust (O: 859-608-2936, faustpaul@gmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Payne Electric	Undecided		Joey Pike (M: (502) 817-2364, jpik@payneelectric.com), Kris Weimer (kweimer@payneelectric.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Pelton Environmental	Undecided		Jim Pelton (O: 440-838-1221, jimpelton@peltonenv.com), Pete Farrar (pfarrar@peltonenv.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
PetroChem	Undecided		Dominick Ancona (M: (812) 679-8390, dominick.ancona@petrocheminc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Prestige Contracting, LLC	Undecided		Chris Rousos (M: (859) 274-8445, chris@prestigecontractingllc.com), Neil Trimble (neil@prestigecontractingllc.com)	sent email 4/8/2026 at 12:40 PM EDT	Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Rawdon Myers	Undecided		Dan Wingate (danw@rawdonmyers.com), Kole Wurschmidt (O: 513-600-7496, kolew@rawdonmyers.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
Ready Electric-Lexington	Undecided		Levi Levi (O: 859-410-7810, levis@readyelec.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
RIC Electric	Undecided		Steve Ford (O: 502-523-6825, sford@ricelectrlc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Rudder Electric	Undecided		Kelley Rudder (O: 812-945-3989, rudderelectric@gmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
ScapeGoats, LLC	Undecided		Ben Hippler (M: (502) 655-2553, ben@scapegoatsllc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Schneider Electric	Undecided		Brett Green (brett.green@se.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
S & K Equipment	Will Not Bid		Tom Mooney (O: 812-886-0245, mooneyt@skequipment.com)		Will Not Bid 4/2/2026 at 01:49 PM EDT
Smyrna Ready Mix	Undecided		Josh Landers (josh.landlers@smyrnareadymix.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Southern Sales Company	Undecided		Jackson Ritter (jackson.ritter@southernsalesinc.com), Kenny Graham (O: 615-254-0066, kgraham@southernsalesinc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Spring Creek Building Supplies	Undecided		Denny Dewitt (O: (888) 547-3227, denny@scbsi.us), Estimating Sales (O: 419-628-4575, estimating@scbsi.us)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Springfield Heating & Cooling	Undecided		Estimating Sales (O: 859-336-7377, roselee@scontracting.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Starlight Electric, Inc.	Undecided		Steve McCarty (rs.mccarty@outlook.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Sullivan Environmental	Undecided		Bret Abner (bret.abner@dxe.com), Eric Brangers (O: 859-426-5178, eric@sullivanenvtec.com), John Huston (john.huston@dxpe.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Summers Grading Service	Undecided		Charlene Summers (O: 812-246-4839, summersgrading@yahoo.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Team Fishel	Undecided		Rich Mauldin (O: 502-456-2900, rich.mauldin@fishelco.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

Bidders	Bid Status	Bid Amount	Bid Recipients	Notes	Last Activity
TEM Electric	Undecided		Carson Sullivan (O: (502) 454-0101 [Object Object], M: (502) 454-0110, csullivan@temgropupinc.com), Pat Abrams (pabrams@temgropupinc.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
The Allen Company	Undecided		JR Gillian (O: 859-543-3361, jr_gillian@theallen.com), Kim Mulder (kim_mulder@theallen.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
The Fence Company	Undecided		Scott Braun (O: 270-259-3808, thefencecoofky@gmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Thompson Fabricators (No commercial work)	Undecided		Bill Owens (O: 205-503-5832, bowens@tfco.com), Matt Qualls (O: (205) 914-1145, mqualls@tfco.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Thoroughbred Mechanical Insulation	Undecided		Joey Day (O: 859-339-9050, joey@tmi-ky.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Tombrook Steel	Undecided		Brooke Cecil (O: 502-507-4984, bhayden@haydenssteel.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Video Vets (VBE)	Undecided		Paul Zagaris (O: (916) 849-9616, M: (916) 849-9616, paul@videovets.net)		Bid Documents Downloaded (Email) 4/10/2026 at 10:26 AM EDT
Vulcan Materials - Lex	Undecided		Benton Nighbert (O: 859-940-9356, nighbertb@vmcmail.com)		Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT
Wagner Electric	Undecided		Brett Houchen (bhouchin@wagnerelectric.com), Matt Schuhmann (O: (502) 297-5119, M: (502) 643-4683, mschuhmann@wagnerelectric.com), S Raque (sraque@wagnerelectric.com), Tony Wagner (O: 502-267-8384, twagner@wagnerelectric.com)	sent email 4/8/2026 at 12:51 PM EDT	Addendum 3 - LFUCG Activated Carbon Scrubber S Elkhorn PS 4/9/2026 at 11:04 AM EDT

DBEs invited to bid this project

Project Name	Company Name	Trades	Company Address	Company City	Com Company Contact	Invited Recipient Email List	Invited Recipient Phone List
LFUCG Activated Carbon Scrubbers S Elkhorn PS	AK Services, LLC	Concrete Coating/Cutting, KYTC - DBE, MSD - MBE NaAm, MSD - WBE	310 Evergreen Rd, Ste 105	Louisville	KY (270) 556-0053	Kristin Kaufman: akservices502@gmail.com	Kristin Kaufman: (270) 556-0053
LFUCG Activated Carbon Scrubbers S Elkhorn PS	A & A Concrete Sawing & Drilling	Concrete Coating/Cutting, MSD - WBE	5310 Pendleton Road	Louisville	KY 502-995-7500	Melissa Malone: aaconcretesawing@msn.com	Melissa Malone: 5029957500
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Summers Grading Service	EPSC, KYTC - DBE, INDOT - DBE, KYTC - DBE, HVAC,	8703 High Jackson Rd	Charlestown	IN 812-246-4839	Charlene Summers: summersgrading@yahoo.com	Charlene Summers: 812-246-4839
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Bison Services LLC	KY Finance - MBE, LFUCG Certified DBE, Lou HR Commission - MBE, NMSDC - MBE	7152 North AA Highway	Foaler	KY 606-747-0322	Jason Meloche Jr: bisonservice@yahoo.com	Jason Meloche Jr: 606-747-0322
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Cochran Mechanical LLC	HVAC, MSD - WBE, WBENC	4811 S 3rd St	Louisville	KY 502-836-4432	Jimmy Luckett: jimmy@cochranmechanicalky.com, Robbie McMillen: robbie@cochranmechanicalky.com	Jimmy Luckett: N/A, Robbie McMillen: (270) 505-5559
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Aquillas Power Company, LLC.	LFUCG Certified DBE, MSD - AA, NMSDC - MBE	401 4th Street	Shelbyville	KY (502) 888-3518	Juan Flynn: info@aequillaspower.com	Juan Flynn: (502) 434-8329
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Island Electric	LFUCG Certified DBE, MSD - AA, NMSDC - MBE	2005 Dunkirk Drive	Lexington	KY 859-230-7937	Dwayne Harris: dharis@islandelectric.com, Willie Cline: estimator.islandelectric@outlook.com	Dwayne Harris: 859-230-7937, Willie Cline: (859) 536-0142
LFUCG Activated Carbon Scrubbers S Elkhorn PS	McKinney Painting	LWC - Prequalified, LFUCG Certified DBE, Painting	104 Industry Dr	Versailles	KY 859-873-6424	Matt Gamlin: matt@mcKinneypainting.com	Matt Gamlin: 859-873-6424
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Video Vets (VBE)	LFUCG Certified DBE, Photo's Videos	1901 Tully Road	Hughson	CA (800) 445-0530	Paul Zagaris: paul@videovets.net	Paul Zagaris: (916) 849-9616
LFUCG Activated Carbon Scrubbers S Elkhorn PS	The Fence Company	Fencing, LFUCG Certified DBE	197 Mohawk Ln	Leitchfield	KY 270-259-3808	Scott Braun: thefencecoofky@gmail.com	Scott Braun: 270-259-3808
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Herb Geddes Fence Company	Fencing, LFUCG Certified DBE, VBE/VFBE/SDVOSB	232 Industrial Parkway	Nicholasville	KY 859-885-2215	Jack Badgett: jack.geddesfence@gmail.com	Jack Badgett: (659) 940-1304
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Earth Images Inc. - Floyds Knobs	KYTC - DBE, WBENC	5868 Sillier Road	Floyds Knobs	IN 812-728-8190	Jeff Deithy: jeff@earthimagesinc.com	Jeff Deithy: 812-728-8190
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Allen Engineering	LFUCG Certified DBE, Survey Asphalt, LFUCG Certified DBE, LWC - Prequalified, LWC - WBE, MSD - WBE, Pipe Line Work, Piping,	2509 Lentlake Court	Lexington	KY 859-223-1948	Lilli Allen: lmallen2509@yahoo.com	Lilli Allen: 859-223-1948
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Altetrain Paving and Construction LLC	WBENC	2235 Corydon Pike	New Albany	IN 502-265-4729	Ed Morris: emorris@appaving.com, Maria Triplett: mtriplett@appaving.com	Ed Morris: N/A, Maria Triplett: N/A
LFUCG Activated Carbon Scrubbers S Elkhorn PS	All American Ironworks & Ornamental Metals	Metal Fabrication, VBE/VFBE/SDVOSB	2235 Corydon Pike	New Albany	IN 502-265-4729 (513) 546-9610	Joshua Shifflet: jshifflet@allamericanironworksllc.com	Joshua Shifflet: (513) 546-9610
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Journey Steel	KYTC - DBE, MSD - WBE, NMSDC - MBE	7655 Production Dr	Cincinnati	OH 513-731-2930	Barb Smith: bsmith@journeysteel.com	Barb Smith: 513-731-2930
LFUCG Activated Carbon Scrubbers S Elkhorn PS	M & M Manufacturing	Metal Fabrication, MSD - WBE	709 Sportsman Lake Road	Franklin	KY 270-586-8208	Jessica Vaughn: jessica@m-manufacturing.com	Jessica Vaughn: 270-586-8208
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Tomrook Steel	AISC Certified, Metal Fabrication, MSD - WBE	149 Parrish Blvd.	Bardstown	KY 502-507-4984	Brooke Cecil: bbyayden@haydensteel.com	Brooke Cecil: 502-507-4984
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Advanced Mechanical Insulators LLC	KYTC - DBE, Pipe Insulation	6071 Branch Hill Guinea Rd, bldg A	Millford	OH 4248	Cassandra Blackman: cassandra@allinsulation.com, Jerome Napier: anlinc@outlook.com	Cassandra Blackman: (513) 733-4248, Jerome Napier: N/A

DBEs invited to bid this project

Concrete Accessories, LFUCG Certified DBE, MSD - WBE, Reinforcing Steel Supplier Cobot - Approved to bid, MSD - WBE, Reinforcing Steel Installer INDOT - DBE, KYTC - DBE, LFUCG Certified DBE, NMSDC - MBE, Reinforcing Steel Installer KYTC - DBE, Reinforcing Steel Installer Electrical, LWC - Prequalified, LWC - WBE, MSD - WBE, Electrical, KYTC - DBE, MSD - AA, NMSDC - MBE Electrical, LFUCG Certified DBE Electrical, KYTC - DBE, LWC - MBE, LWC - Prequalified, Traffic Signals Asphalt, KYTC - DBE, MSD - AA, NMSDC - MBE	LFUCG Activated Carbon Scrubbers S Elkhorn PS	Mills Supply	1100 S 9th St	Louisville	KY (502) 643-8898	Ben Kareken: ben@millssupply.net, Chandler Echols: cechols@millssupply.net	Ben Kareken: N/A, Chandler Echols: (602) 561-0700
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Lykins Reinforcing	Po Box 21325	Louisville	KY 502-634-5030	Rick Lykins: rick@lykinsreinforcing.com	Rick Lykins: 502-634-5030	
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Javier Steel Corporation	PO Box 7448	Louisville	KY 502-426-2008	Bryan Cavan: bryancavan@jvc.com, Nilo Javier: njavier1@bellsouth.net, Rhondaline Crenshaw: lundyrebarine@hotmail.com	Bryan Cavan: (502) 649-3833, Nilo Javier: 502-426-2008 Rhondaline Crenshaw: 502-510-3786	
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Lundy Rebar	3645 Woodlawn Rd	Bardstown	KY 502-510-3786			
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Advanced Electrical Systems, Inc	3312 Gilmore Industrial Boulevard	Louisville	KY (502) 962-1102	Brian Horn: brianh@aasfou.com	Brian Horn: 502-962-1102	
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Dunn Electric, LLC	4304 Meadowbend Way	Louisville	KY 502-494-6640	Steven Dunn: sdunn@dunnelectric.net	Steven Dunn: 502-494-6640	
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Team Fishel	4508 Bishop Ln	Louisville	KY 502-456-2900	Rich Mauldin: rich.mauldin@fishelco.com	Rich Mauldin: 502-456-2900	
LFUCG Activated Carbon Scrubbers S Elkhorn PS	TEM Electric	3560 Bashford Avenue	Louisville	KY (502) 454-0101	Carson Sullivan: csullivan@temgroupinc.com, Pat Abrams: pabrains@temgroupinc.com	Carson Sullivan: (602) 454-0101, Pat Abrams: N/A	
LFUCG Activated Carbon Scrubbers S Elkhorn PS	Charles K Moore Excavating, Paving, and Concrete LLC	4209 Gingerwood Dr	Louisville	KY 502-356-8872	Charles Moore: charlemooreasphalt@gmail.com	Charles Moore: 502-356-8872	

FULL DBE BID LIST

Company Name	Trades	Company Address	Company City	Company State	Contact, In-charge, Recipient, Phone List
Something Bloom, LLC	KYTC - DBE, Landscaping, LEUCG Certified DBE	1355 Norfolk Drive	Leavenworth	KY	(605) 536-7568 Chris Engli, Chris Engli, (605) 536-7568
Charles A Moore Excavating, Paving, Asphalt, KYTC - DBE, MSD - AA, NMSDC - MBE		4209 Sangerwood Dr	Louisville	KY	502-336-6472 Charles A Moore, 502-336-6472
C&R Construction and Consulting, LUSpallat, Clearing / Grubbing, Demolition, Fencing, INDOOT - DBE		08159 Schwarz Rd NW	Corydon	IN	812-738-4444 Lacy Clost, Lacy Clost, 812-738-4493
C Hughes Milling, Inc.	INDOOT - DBE, Milling, MSD - WBE	3113 Holmans Lane	Jeffersonville	IN	812-725-8478 Caroline H Caroline Hughes, 812-725-8665
Pro-Mark, Inc	INDOOT - DBE, LEUCG Certified DBE, Pavement Marking	209 Quaker Ave Ste 9	New Albany	IN	812-941-0252 Justin Giot, Justin Giot, 812-941-0252
McCrone Milling	MSD - WBE, Signs, WBENC	2181 Steponsoe Road	Mt. Sterling	KY	859-497-0549 Amy Hibben, Amy Hibben, 859-497-0533
Sign a Rama	MSD - WBE, Signs, WBENC	1430 Wellwood Avenue	Louisville	KY	800-571-6641 Sales, Sales, 800-571-6641
Peyton's Barricade	INDOOT - DBE, Traffic Safety	814 Spring Street	Jeffersonville	KY	317-377-8000 Colin O'Keefe, Colin O'Keefe, 317-377-8000
Indiana Sign & Barricade	INDOOT - DBE, Pavement Marking, Signs, Traffic Safety	5240 E 25th Street	Indianapolis	IN	502-962-1102 Brian Henn, Brian Henn, 502-962-1102
Advanced Electrical Systems, Inc	Electrical, KYTC - DBE, NMSDC - MBE	3312 Gilmore Industrial Boulevard	Louisville	KY	502-290-5751 Chris Gault, Chris Gault, 502-290-5751
Gould Electric, LLC	Electrical, KYTC - DBE, LWC - MBE, LWC - Prequalified, Traffic Sig	3312 Cabals Dr	Louisville	KY	(502) 454-1103 Thomas J. Thomas, 502-639-4201
TEAM Electric	Electrical, KYTC - DBE, LWC - MBE, LWC - Prequalified, Traffic Sig	3550 Basford Avenue	Louisville	KY	513-616-4100 Joseph J. Joseph, 513-616-4695
Battle Axe Construction, LLC	Demolition, KYTC - DBE	11435 Spring Drive	Cincinnati	OH	502-589-9737 Denny Hud, Denny Hud, 502-589-9737
Cherokee Construction	Concrete Flatwork, NMSDC - MBE	13125 Middletown Industrial Blvd	Louisville	KY	812-728-8100 Jeff Deby, Jeff Deby, 812-728-8100
Earth Images Inc. - Floyd's Knobs	KYTC - DBE, Landscaping, LEUCG Certified DBE, MSD - WBE, W	5868 Siller Road	Floyd's Knobs	IN	502-382-9211 Jane Watson, 502-382-9211
L Watson Trucking	LEUCG Certified DBE, NMSDC - MBE, Trucking / Hauling	13270 Avoca Road	Louisville	KY	502-515-2100 Jane Watson, 502-515-2451
Messier Trucking	INDOOT - DBE, Trucking / Hauling	PO Box 21293	Louisville	KY	812-294-3741 Mayfield Ed, Mayfield Ed, 812-294-3703
S & M Precast	LEUCG Certified DBE, MSD - WBE, Precast Structures	16700 Sims Gray Road	Hemysville	IN	812-246-4839 Charlene S. Charlene Summers, 812-246-4839
Summers Grading Service	EPSC, INDOOT - DBE, KYTC - DBE	8703 High Jackson Rd	Burlington	IN	859-371-2200 Deborah P. Deborah P, 859-371-2283
Burgess Electrical Consultants, Inc.	Electrical, MSD - WBE, WBENC	1485 PRODUCTION DR	Louisville	KY	502-366-5800 Dennis W. Dennis Williams, N/A
Inside Our Design, LLC	KYTC - DBE, Traffic Control	480 Roberts Ave	Louisville	KY	812-528-8178 Kristen Der, Kristen Der, N/A, John (Monty) Scruggs, 812-528-8178
Scruggs Construction Inc	Landscaping, LEUCG Certified DBE	100 Old Georgetown Rd	Frankfort	KY	*1502231 Chase Kind, Chase Kind, 502-777-3454
Seven Seas Construction	Concrete Flatwork, INDOOT - DBE, KYTC - DBE, LEUCG Certified DBE, MSD - WBE, W	110 S. Chestnut St.	Seymour	IN	502-688-1000 Juan Flynn, Juan Flynn, (502) 434-8929
Aequitas Power Company, LLC	Electrical, KYTC - DBE, LEUCG Certified DBE, MSD - AA, NMSDC - MBE	3821 Fitzgerald Rd	Louisville	KY	502-265-4100 Steve Tripl, Steve Tripl, 502-265-4729
Allterrain Paving and Construction L	Asphalt, LEUCG Certified DBE, LWC - Prequalified, LWC - WBE, J2235 Conydon Pike	11421 Blankenbaker Access Drive	New Albany	IN	(502) 643-1000 Troy Mills, Troy Mills, 502-561-0700
Advance Ready Mix	Concrete Supplier, MSD - WBE	11421 Blankenbaker Access Drive	Louisville	KY	502-876-1669 Larry M. Larry M, 502-876-1669
Integrated Power and Technology	Concrete Accessories, LEUCG Certified DBE, MSD - WBE, Reinf	1100 S 9th St	Louisville	KY	859-230-7937 Dwayne H. Dwayne H, 859-230-7937
Island Electric	Electrical, LWC - MBE, LWC - Prequalified, MSD - AA, NMSDC - MBE	13817 Fitzgerald Road	Louisville	KY	502-458-8701 Nona Wine, Nona Wine, 502-458-8701
Metrol Fence Company	Electrical, LEUCG Certified DBE, MSD - AA, NMSDC - MBE	2005 Dunsmuir Drive	Lexington	KY	(502) 368-1000 Anna T. Anna T, 502-528-0368 Ryan Barber, N/A
Rosa Mosaic & Tile Company	Fencing, KYTC - DBE, LEUCG Certified DBE, MSD - AA, NMSDC - MBE	4521 Bishop Lane	Louisville	KY	859-624-0741 Robbie McRobbie, Robbie McRobbie, 859-624-0741
HB Masonry, LLC	Flooring / Tile, MSD - WBE, Terrazzo	4006 South Brook Street	Louisville	KY	606-312-5944 Nilo Javier, Nilo Javier, 502-426-2008
McKinney Painting	HVAC, MSD - WBE, WBENC	4811 S 3rd St	Louisville	KY	317-780-5025 Greg Allen, Greg Allen, 317-780-5025
Radair Plumbing	KYTC - DBE, LEUCG Certified DBE, LWC - Prequalified, Painting	1024 Fortune Drive	Richmond	KY	(859) 624-0734 Jason Mel, Jason Mel, 606-747-0322
Springfield Plumbing, Inc.	LEUCG Certified DBE, Plumbing	1024 Fortune Drive	Richmond	KY	502-366-9133 Corey C. Corey C, 502-366-9133
Javier Steel Corporation	INDOOT - DBE, KYTC - DBE, LWC - MBE, MSD - WBE, Reinforcing Steel	West Market Street	Louisville	KY	502-458-8701 Will M. Will M, N/A
Lynets Reinforcing	Cabot - Approved to bid, MSD - WBE, Reinforcing Steel Installer	MBE PO Box 7418	Louisville	KY	502-633-5499 Estimating, Estimating, 502-633-5499
Harmon Steel - Indianapolis	MSD - AA, NMSDC - MBE, Reinforcing Steel Installer	1002 W Troy St	Louisville	KY	502-510-3796 Rhondaline Rhondaline, Rhondaline, 502-510-3796
Rod Techs, Inc.	INDOOT - DBE, KYTC - DBE, Reinforcing Steel Supplier	1727 W. Galbraith Road	Indianapolis	IN	502-899-8588 Jean Henry, Jean Henry, 502-899-8588
C.A. Fulkerson LLC	INDOOT - DBE, Trucking / Hauling	1755 Ball Diamond Hill Road NE	Lanesville	IN	859-885-2215 Bobbie McRobbie, Bobbie McRobbie, N/A
HB Masonry LLC	KYTC - DBE, LEUCG Certified DBE, MSD - WBE	1024 Fortune Dr	Richmond	KY	502-376-2229 Marriamne Marriamne, Marriamne, 502-376-2229
Bison Services LLC	HVAC, KY Finance - MBE, LEUCG Certified DBE, Lou HR Comm	7152 North AA Highway	Foster	KY	859-733-0763 Nikkie K. Nikkie K, 859-733-0763
Cumdiff Steel Fabricators & Erectors	KYTC - DBE, MSD - WBE, P. MBE Installers, WBENC	4558 Knopp Ave	Louisville	KY	502-650-3084 Paul W. Paul W, 502-650-3084
Metrol Fence Company	Fencing, KYTC - DBE, LEUCG Certified DBE, MSD - AA, NMSDC - MBE	4521 Bishop Lane	Louisville	KY	513-731-2930 Barb Smith, Barb Smith, 513-731-2930
Spray-Tec, Inc.	Spray Insulation, WBENC	1132 Equity St	Shelbyville	KY	502-507-4800 Greg Mullins, Greg Mullins, 502-507-4800
TEM Electric	Electrical, KYTC - DBE, LWC - MBE, LWC - Prequalified, Traffic Sig	3550 Basford Avenue	Louisville	KY	502-969-7100 Billy White, Billy White, 502-969-7100
Lundy Rebar	KYTC - DBE, Reinforcing Steel Installer	3645 Woodlawn Rd	Bardston	KY	812-283-0716 Justin Less, Justin Less, (217) 828-0306
A & A Concrete Sawing & Drilling	Concrete Coring / Cutting, MSD - WBE	5310 Pendleton Road	Louisville	KY	502-552-1111 Carol L. Carol L, 502-552-1111
Jenn Henry WBE, LLC dba Lawrence	Concrete Flatwork, KYTC - DBE, MSD - WBE	1437 Hugh Avenue	Louisville	KY	(859) 624-0734 Carol L. Carol L, 812-952-1777
Codran Mechanical	HVAC, MSD - WBE, WBENC	1437 Hugh Avenue	Louisville	KY	606-747-0322 Jason Mel, Jason Mel, 606-747-0322
Herb Goodies Fence Company	Fencing, LEUCG Certified DBE, WBE, WBE, SDO, SDB	232 Industrial Parkway	Nicholasville	KY	502-366-9133 Corey C. Corey C, 502-366-9133
H&A Trucking, LLC	Fencing, KYTC - DBE, MSD - AA, NMSDC - MBE	2607 W Robin Rd	New Albany	IN	502-458-8701 Will M. Will M, N/A
NWK Construction	Fencing, KYTC - DBE, LEUCG Certified DBE, Signs	Po Box 486	Harrodsburg	KY	502-650-3084 Paul W. Paul W, 502-650-3084
The Masonry by Alstate	Masonry, NMSDC - MBE	3715 Bardston Rd, Ste 211	Cincinnati	OH	513-731-2930 Barb Smith, Barb Smith, 513-731-2930
Journey Steel	KYTC - DBE, Metal Fabrication, MSD - WBE, NMSDC - MBE	7655 Production Dr	Cincinnati	OH	502-507-4800 Greg Mullins, Greg Mullins, 502-507-4800
Sisson Steel	INDOOT - DBE, Metal Fabrication, WBENC	739 S State Rd 61	Winslow	IN	502-969-7100 Billy White, Billy White, 502-969-7100
Tomrock Steel	AISC Certified, Metal Fabrication, MSD - WBE	148 Parrish Blvd	Bardston	KY	812-283-0716 Justin Less, Justin Less, (217) 828-0306
Schnell Contractors, Inc.	Coatings - Concrete and Steel, Concrete Rehab, LWC - WBE	1343 Tile Factory Lane	Louisville	KY	502-552-1111 Steve Tripl, Steve Tripl, 502-552-1111
Engineered Solutions (ES)	Handrail, Lou HR Commission - WBE, MSD - WBE, SCADA and	1850 Taylor Ave #11	Louisville	KY	502-510-3796 Rhondaline Rhondaline, Rhondaline, 502-510-3796
B4 Lumber	LEUCG Certified DBE, MSD - WBE, Rough Carpentry - Matera	2005 Cooper Lane	Jeffersonville	IN	502-265-4729 Kristen Der, Kristen Der, N/A, John (Monty) Scruggs, 812-528-8178
All Painting Plus	LWC - Prequalified, LWC - WBE, Painting	9214 Woodhurst Court	Louisville	KY	502-265-4729 Ed Morris, Ed Morris, N/A, Steve Tripl, 502-265-4729
Allterrain Paving and Construction L	Asphalt, LEUCG Certified DBE, LWC - Prequalified, LWC - WBE, J2235 Conydon Pike	11421 Blankenbaker Access Drive	New Albany	IN	

Bluegrass Construction Operations	Concrete,MSD - AA,NMSDC - MBE	5014 Windstone Ct	Louisville	KY	(502) 540-1388	Casey Mar Casey Martin; N/A
Bluegrass Lightning Consultants, Inc	Electrical,KYTC - DBE,LFUCG Certified,DBE,MSD - WBE	PO Box 308	Bloomfield	KY	502-673-8866	502-673-8866; Phillipa Kins Phillips; 502-673-8866
C&A Contracting, LLC	INDOT - DBE,MSD - AA,NMSDC - MBE,Roofing		Indianapolis	IN	(317) 561-0188	
CDS-Contract Dewatering	Dewatering,MSD - WBE,WBENC		Sarasota	MI	616-642-9188	Matt Bailey; 616-642-9415
Conico Spray Solutions, LLC	INDOT - DBE,LFUCG Certified DBE,Manhole Lining,MSD - WI,12305 E 86th Street	Po box 1 5920 Riverside Drive	INDIANAPOLIS	IN	317-428-6JENNIFER	JENNIFER HOOP; 317-428-6543
Comerstone Engineering, Inc.	KYTC - DBE,NMSDC - MBE		INDIANAPOLIS	IN		Georgiy Or Georgiy Orlov; N/A
Construction Engineering, Inc.	Design/Build Engineering,KYTC - DBE,LFUCG Certified DBE,N 2214 Pleasant Dr		Jeffersonsown	KY	(502) 489-1	Patrick Agr Patrick Agr; 502-486-5976
DT Read	NMSDC - MBE,Reinforcing Steel Installer	1751 West Road	Chesapeake	VA	757-487-2138	Shawn DanShawn Danaher; 757-487-2047
Dunn Electric, LLC	Electrical,KYTC - DBE,MSD - AA,NMSDC - MBE	4304 Mandowden Way	Louisville	KY	502-494-6188	Steven Dur Steven Dur; 502-494-6640
Hammond's Painting LLC	MSD - AA,NMSDC - MBE,Painting	4846 Brendas Dr	LOUISVILLE	KY	502-437-4	David Ham David Hammond; 502-437-4453
High Performance Products, LLC	INDOT - DBE,KYTC - DBE,LFUCG Certified DBE,MSD - WBE,Pa 4111 Browns Lane		Louisville	KY	502-836-21	Pamela Sh Pamela Sh; 502-836-2070
HLA Trucking, LLC	Fencing,KYTC - DBE,MSD - AA,NMSDC - MBE	2607 W Robin Rd	New Albany	IN	502-376-2	Howard Ar Howard Ar; 502-933-5900
HTA Enterprises, Inc.	Blasting,KYTC - DBE,KYTC - DBE,MSD - AA,NMSDC - MBE	5923 Pendleton Rd	Louisville	KY	(502) 933-5900	
Javier Steel Corporation	INDOT - DBE,KYTC - DBE,LFUCG Certified DBE,NMSDC - MBE,PO Box 7448		Louisville	KY	502-426-21	Bryan Cava Bryan Cava; (502) 649-3833; Nilo Javier; 502-426-2008
Jean Henry WBE LLC dba Lawrence	Concrete Flatwork,KYTC - DBE,MSD - WBE	1437 High Avenue	Louisville	KY	502-899-91	Doug King; N/A Jean Henry; 502-899-9588
Kopel Fabrications, Inc	Handrail (Arch),KYTC - DBE	10263 Hwy 127	Sweet Springs	MO	606-335-01	Marc John; Marc Johnson; 606-335-0112
McKinney Painting, Inc.	LEUCG Certified DBE,LWC - Prequalified,MSD - WBE,Painting	7216 Nova's Landing Dr	Sellersburg	IN	(859) 873-6424	
Mills Supply	MSD - WBE		Louisville	KY	502-561-0700	Ted Ralph Tedesco; 502-561-0700
Mills Supply Company, Inc	KYTC - DBE,Metal Fabrication,MSD - WBE	1022 South 8th Street	Louisville	KY	270-586-8	Jessica Vu Jessica Vu; 270-586-8208
M & M Manufacturing	LFUCG Certified DBE,Overhead Door	709 Sportsman Lake Road	Franklin	KY	859-254-6	James Pyle James Pyle; 859-254-6606
Overhead Door of Lexington	Cranes,NMSDC - MBE	181 Trade St	Lexington	KY	708-553-21	Marilena V Marilena V; 708-553-2008
Royal Crane Service, Inc.	HVAC,NMSDC - MBE	9500 W 155th St	Markham	IL	513-679-6	Majid Sam Majid Sam; 513-679-6800
Triton Services, LLC	LFUCG Certified DBE,MSD - WBE,Pipe Testing	8162 Duke Blvd	Mason	OH	502-552-5	Dave Conr Dave Conr; 502-552-5142
TruTest, LLC	Dewatering,Landscaping,MSD - WBE,Plumbing,12075 S Belmont Ave, Suite C	8202 Candence Place	Louisville	KY	317-296-6	Kuldip Pan Kuldip Pan; 317-296-8003
US HYDROVAC INC.	KYTC - DBE,SCADA and Controls	2050 Byers Rd	Indianapolis	IN	937-865-21	Brad Delab Brad Delab; 937-865-2592; Chris Hurst; (937) 865-2592
Advanced Solutions & Controls LLC	MSD - AA,NMSDC - MBE,SCADA and Controls	324 E. Main Street, Unit 409	Miamisburg	OH	502-216-41	Talbo Cecil Talbot; 502-216-4800
Advanced Technology, PLLC	KYTC - DBE,SCADA and Controls	2050 Byers Rd	Louisville	KY	937-865-21	Brad Delab Brad Delab; 937-865-2592
Advanced Solutions & Controls LLC	HVAC,MSD - WBE,WBENC		Miamisburg	OH		
Cochran Mechanical	Blasting,KYTC - DBE,MSD - AA,NMSDC - MBE	5923 Pendleton Rd	Louisville	KY	502-933-5	Harold Val Harold Val; N/A Kim Lovings; 502-933-5900; Kurt Gleason; N/A
HTA Enterprises, Inc.	Electrical,KYTC Certified DBE,MSD - AA,NMSDC - MBE	2005 Dumrick Drive	Lexington	KY	859-230-7	Dwayne Harris; 859-230-7937; Willie Cliffe; (859) 536-0142
Island Electric	Electrical,KYTC - DBE,LWC - Prequalified,Traffic Sig,3550 Bashford Avenue		Louisville	KY	(502) 454-	Carson Sullivan; (502) 454-0101 Pat Abrams; N/A
TEM Electric	LFUCG Certified DBE,LWC - Prequalified,Painting	104 Industry Dr	Louisville	KY	859-873-6	Jeremy Ed Jeremy Ed; (859) 366-7654 Jon (Commercial) Roberts; N/A Mark Gamlin; 859-873-6424
McKinney Painting	Asphalt,LEUCG Certified DBE,LWC - Prequalified,LWC - WBE,12255 Condon Pike		Versailles	IN	502-265-4	Ed Morris; Ed Morris; N/A Mels Tripathi; N/A Steve Triplet; 502-365-4729
Alterrain Painting and Construction L	Fencing,LFUCG Certified DBE,WBE,SDV,GBS	233 Industrial Parkway	New Albany	IN	859-885-2	Jack Baer; Jack Baer; (859) 940-1304
Herb Gedeles Fence Company	Concrete Accessories,LFUCG Certified DBE,MSD - WBE,Rein 1100 S 9th St		Nicholasville	KY	(502) 943-6889	
NWK Construction	Fencing,KYTC - DBE,LFUCG Certified DBE,Signs	Po Box 486	Louisville	KY	859-735-0	Robby Ken Bobby Kendrick; (859) 613-1646 Brian NWK; (859) 612-9966; Nikkie Kendrick; 859-735-0763
360 Water, Inc	LFUCG Certified DBE,MSD - WBE,SCADA and Controls	965 West Third Avenue	Harrodsburg	OH	(614) 394-	Taura Tege Laura Tegehoff; N/A
Mills Supply	Concrete Accessories,LFUCG Certified DBE,MSD - WBE,Rein 1100 S 9th St		Columbus	KY	(502) 643-	Iben Kareem Ben Kareem; N/A Troy Mills; 502-561-0700
Team Fishel	Electrical,LFUCG Certified DBE	4508 Bishop Ln	Louisville	KY	502-456-2	Rich Mauld Rich Mauldin; 502-456-2900
AK Services, LLC	Concrete Coring/Cutting,KYTC - DBE,MSD - MBE NatAm,MSI 310 Evergreen Rd, Ste 105		Louisville	KY	(270) 556-	Kristin Kau Kristin Kaufman; (270) 556-0053
CE Hughes Milling, Inc.	INDOT - DBE,Milling,MSD - WBE	3113 Holmans Lane	Louisville	KY	812-725-8	Blake Estir Blake Estimator; N/A Caroline Hughes; 812-725-8665
Indiana Sign & Barricade	INDOT - DBE,Pavement Marking,Signs,Traffic Safety	5240 E 25th Street	Indianapolis	IN	317-377-8	Colin O'Keefe; 317-377-8000; Kirby Faulkner; N/A
McCrite Milling	INDOT - DBE,Milling	209 Quality Ave Ste 9	New Albany	IN	812-941-0	Al Glotha Al Glothach; (812) 941-0252; Justin Glothach; 812-941-0252
Peyron's Barricade	INDOT - DBE,Traffic Safety	814 Spring Street	Jeffersonville	IN	800-571-6	Debbie Ma Debbie Manager; N/A Lynsey Estimator; N/A Sales Sales; 800-571-6461
Scruggs Construction Inc	Concrete Flatwork,INDOT - DBE,KYTC - DBE,LFUCG Certified 110 S. Chestnut St.		Seymour	IN	812-528-8	John (Mon John (Monty) Scruggs; 812-528-8178; Tim Hadley; N/A
Central Seal	Demolition,KYTC - DBE,Pavement Marking,Signs,Traffic Control		Seymour	IN		Chris Hibb Chris Hibbert; (859) 236-2367
Hoework	Design/Build Engineering,Earthwork,LFUCG Certified DBE,M PO Box 455		Shepherdsville	KY	502-492-1	Jeff Bryan; Jeff Bryan; 502-492-1879
Overflow Services, LLC	LWC - Prequalified,MSD - AA,NMSDC - MBE Plumbing	2110 Reynolds lane (rear)	Louisville	KY	502-807-6	David Br P David Bryan; 502-807-6450
Dallas Drain, Inc.	Fencing,Guardrail,KYTC - DBE Landscaping,Signs	PO Box 296	Harrodsburg	KY	(859) 734-	Cindy Dear Cindy Dear; (859) 734-7071
Pioneer Supply	Equipment,MSD - AA,NMSDC - MBE	2208 Sigars Villa Ct	Louisville	KY	502-478-3	Phillip Shou Phillip Shou; 502-479-3546
Mills Supply	Concrete Accessories,LFUCG Certified DBE,MSD - WBE,Rein 1100 S 9th St		Louisville	KY	(502) 643-	Iben Kareem Ben Kareem; N/A
Susan Stern, LLC	INDOT - DBE,Metal Fabrication,WBENC	739 S State Rd 61	Louisville	KY	812-394-9	Stison Esti Stison Estimator; N/A Stephanie Estimator; N/A
L.L. Brown, LLC	INDOT - DBE,KYTC - DBE,Traffic Control	1549 N. State Road 203	Winslow	IN	(502) 773-	Billie Brow Billie Brown; (502) 773-3069; Vickie Brown; (812) 752-8787
Comerstone Engineering, Inc.	KYTC - DBE,NMSDC - MBE		Scottsburg	IN		Georgiy Or Georgiy Orlov; N/A Suraj Thapa; N/A
Trition Services, LLC	HVAC,NMSDC - MBE	8162 Duke Blvd	Mason	OH	513-679-6	Brent Ernst Brent Ernsthausen; N/A Doug Dorset; N/A Haeel Johnson; N/A Tony Coffaro; N/A
Remanent Demolition	Demolition,LWC - WBE,MSD - WBE	6325 Digital Way # 300	Indianapolis	IN	(463) 206-	Luke Fray; Luke Fray; N/A
Andis LLC	Demolition,KYTC - DBE,MSD - WBE	7887 Tippenhauer Rd	Highland Heights	IN	8597435	Dori Schwe Dori Schweitzer; N/A
N. H. Stone, Inc.	Fencing,Guardrail,KYTC - DBE Landscaping,Pavement Markin PO Box 239		Sharpsburg	KY	(606) 247-	Catherine C Catherine Stone; N/A Vicki Quisenberry; (606) 247-2311
DK East Foundation Services, LLC	Concrete,KYTC - DBE,Precast Structures	PO Box 635	Leitchfield	KY	(615) 355-	Janet Rag Janet Ragland; (270) 230-2474
P & G Construction Co.	Concrete,KYTC - DBE,Reinforcing Steel Installer	122 Ball Lane	Pritchard	WV	(304) 648-	Peggy Robb Peggy Roberts; (304) 648-7440
Saber Steel, LLC.	KYTC - DBE,Metal Fabrication on,Metals Fabrication	3638 Fire Rd	Millington	TN	*1-901-33	Chip Schad Chip Schad; (901) 444-3003; Keven Wright; (918) 616-0147
2PM GROUP, LLC	KYTC - DBE,LAYOUT	1105 Schrook Rd Suite 200	Columbus	OH	*16,1406	Muhamma Muhammad Usam Rizaz; N/A
7PM	KYTC - DBE,LFUCG Certified DBE,MSD - AA,NMSDC - MBE	10327 Linn Station Road	Louisville	KY	(502) 891-	Carl Braze Carl Braze; N/A
Abbie Jones Consulting	KYTC - DBE,LAYOUT,LFUCG Certified DBE,Survey	1022 Fontaine Rd	Lexington	KY	*1859555	Abbie Jones Abbie Jones; N/A

ADP Contracting	Concrete Flatwork,KYTC - DBE,LFUCG Certified DBE,Steward 1044 Duran Road	Lawrenceburg	KY
Advanced Mechanical Insulators LLC	KYTC - DBE,Pipe Insulation	6021 Branch Hill Guinea Rd, bldg. Millford	OH
Allan Engineering	KYTC - DBE,LFUCG Certified DBE, Survey	2509 Umbaca Court	Leighton
Allen Steel, Inc	KYTC - DBE,Precast Structures	1000 Riprap Ridge	Darwin
Alourence Construction Supply	Concrete Accessories,Concrete Supplier,HVAC Supplier,KYTC PO Box 30988	Portland	OR
Archangel Protective Services, Inc.	KYTC - DBE,Security	444 Metroplex Drive, Suite B-201 Nashville	TN
Armstrong Steel Erectors, Inc.	KYTC - DBE,Reinforcing Steel Installer	146 S Main St	OH
ASP Industries, Inc.	KYTC - DBE,Metal Fabrication	9 Evelyn St	Rochester
Association Management Services,LLC	KYTC - DBE,Trucking/Hauling	9313 Decursory Pike	Ryland Heights
Bar-Tie Reinforcing, Inc.	INDOT Certified,KYTC - DBE,LFUCG Certified DBE,Steel	1520 Adams Road	KY
Baseline Supply, LLC	KYTC - DBE,Metal Fabrication	1603 North Olden Ave, Building # Ewing	NJ
BCL Enterprises, Inc	KYTC - DBE,Steel	5796 Treasider Dr	Liberty Township OH
Cedar Valley Seeding	KYTC - DBE,Landscaping,LFUCG Certified DBE	811 Redmon Road	Paris
CE Hughes Milling, Inc.	INDOT - DBE,KYTC - DBE,LFUCG Certified DBE,Milling,Pavem	3113 Holmans Lane	Jeffersonville
City Business Integrated Solutions	Dumpsters,KYTC - DBE	5131 East 21st St	Indianapolis
Civil Design, Inc.	KYTC - DBE,LFUCG Certified DBE,MSD - WBE,Survey	5220 Oakland Avenue	MD
C & K United Sheet Metal & Mechar	KYTC - DBE,Springs	PO Box 16095	Evansville
Conrad Floors, Inc.	KYTC - DBE,Sports Flooring	190 E 6th Street	Smiths Grove
Coulter Mapping Solutions	KYTC - DBE,Layout	PO Box 43978	Louisville
Crane Environmental Services, LLC	KYTC - DBE	921 Kick Ave	Evansville
DeMaie, LLC	Curbing,Fencing,Guardrail,KYTC - DBE,Landscaping	204 Jackson Fairstown Rd	Bowling Green
DHI Consultants	Demolition,KYTC - DBE,LFUCG Certified DBE,Piping,WBENC	PO Box 1896	London
Elastell of St. Louis, Inc.	KYTC - DBE,LFUCG Certified DBE	815 W. Market Street Suite 304	Louisville
Elite Industrial Painting, Inc.	Concrete,KYTC - DBE	410 10th St	MD
E. Tabb Design Construction & Deve	KYTC - DBE,Painting	1505 Savannah Ave	Valley Park
Facility Maintenance & Services Gro	KYTC - DBE,LWC - Prequalified,LWC - WBE	1330 W. Brucknridge Street, Sull	Tarpon Springs
First Choice Commercial Services, In	Cleaning,KYTC - DBE	2121 Richmond Road, Suite 227	Leighton
First Star Safety LLC	KYTC - DBE,MSD - WBE,Traffic Control,Traffic Safety	224 Carter Ave	Louisville
FMD Supplies & Equipment, LLC	KYTC - DBE,Painting	117 Anna Street	Cincinnati
Geo Enterprises	KYTC - DBE,LFUCG Certified DBE,MSD - AA,NMSDC - MBE,Pa	11350 SW 44th Street, Apt. 1208	Miramar
Geothermal Solutions, LLC	HVAC,KYTC - DBE	311 Devlin Drive	London
GIL BERRY AND ASSOCIATES	KYTC - DBE,Roofing	200 Center St	Lawrenceburg
G & L Farm, LLC	KYTC - DBE,Trucking/Hauling	PO Box 1448	Mckeesport
Hydro Vac Services, LLC	KYTC - DBE,Landscaping/Hauling	1867 Cluster Roberts Hollow Lane	Columbia
Inside Out Design,LLC	Hydro Demol,INDOT - DBE,KYTC - DBE	6435 E. 30th Street	Custer
Incent Building Services, Inc	Cleaning,Final Cleaning,KYTC - DBE,LFUCG Certified DBE	100 Old Georgetown Rd	Indianapolis
Invention General Contracting Serv	General Contractor,KYTC - DBE	3812 Barstow Road	Frankfort
JAG, Inc	Glass/ Glazing/ Storefront,KYTC - DBE	5836 Fern Valley Road	Louisville
JG Metro Nursery, Inc.	Fencing,KYTC - DBE,Landscaping,Signs	455 W 200 N	Salt Lake City
JIC Maintenance LLC	Fencing,KYTC - DBE,Trucking/Hauling	7061 Maysville Road	Ut
Joah Construction	Cleaning,KYTC - DBE,MSD - AA,NMSDC - MBE	4123 Schneidman Road	KY
Johnson Group of Ky, LLC	Concrete Flatwork,KYTC - DBE,LWC - Prequalified	6810 Bishop Ln	Paducah
Jorgensen Steel Machining and Fabr	INDOT - DBE,KYTC - DBE,Precast Structures,Water/Sewer	101 Spires Parkway	Louisville
J-Tec Metal Products, Inc.	KYTC - DBE,Metal Fabrication	PO Box 261	Louisville
K Hayes Limited	General Contractor,KYTC - DBE,Security	1320 W Ardmore Ave	Williamstown
KLP Commercial LLC	KYTC - DBE,Masonry (Sales)	PO Box 75	Tekonsha
Landscaper's Corner, LLC	KYTC - DBE,Landscaping,LFUCG Certified DBE	1500 Leestown Road Ste 310	Bardtown
Le Famille	KYTC - DBE,Landscaping	18013 Vovestok Rd	Leighton
Legend Printing, Inc	KYTC - DBE,Landscaping	1305 Old Frankfort Pike	Menard
Longevity Power Wash, LLC	Concrete Rehab,KYTC - DBE,Painting	4407 Cosby Court	Leighton
Lowers Welding & Fabrication, Inc.	Cleaning,KYTC - DBE,MSD - AA,NMSDC - MBE	312 S. 4th Street, Suite 700	Louisville
Lundy Robar, Inc	KYTC - DBE,Metals Fabrication	PO Box 2995	Campbell
Marine Solutions LLC	KYTC - DBE,Metals Fabrication	3645 Woodlawn Rd	Santa Fe Springs CA
MBE Erectors, LLC	Dring,INDOT - DBE,KYTC - DBE,LWC - WBE	225 Industry Pkwy	Bardtown
Messier and Associates, Inc.	KYTC - DBE,Metals	3137 S 55th Court	Louisville
Morgan Security Services, LLC	KYTC - DBE,LFUCG Certified DBE,Trucking/Hauling,Water/Sr	1505 Fabricon Blvd	Cicero
Northsides Construction & Supply	C,KYTC - DBE,MSD - AA,NMSDC - MBE	5861 Chevre Rd	Jeffersonville
Performance Erectors, Inc	KYTC - DBE,Masonry,Painting	2400 Arnoldtown Woods Road	Cincinnati
Sandy Valley Fasteners, LLC	KYTC - DBE,Metal Fabrication,Metals Fabrication	PO Box 460	Cincinnati
	KYTC - DBE	528 Broadway Street	Campbell
			Paineville
859-621-77	Angela Eng-English: 859-621-7941		
*1-513-72	Jerome Na Jerome Wagner: N/A		
859-223-1511	Allen: 859-223-1948		
(630) 281-31	Jameel Lujameel Lunsford: N/A		
(615) 772-1	Kenneth Thomas: N/A		
(419) 438-1	Joseph Hal Joseph Hall, Jr: N/A		
(858) 754-1	Suzanne Phillips: (858) 254-9130		
(606) 674-1	Ladyn McCladyn McCladnel: N/A		
(732) 835-1	Tracy Mae Tracy Meents: (732) 835-2080		
*15133860	Christy Mil Christy Miller: N/A		
859-749-81	Susan Redd Susan Redmon: 859-749-8006		
*18121758665			
*1317473	Steven Arc Steven Anderson: N/A		
314-863-51	Vicki LaRocca Vicki LaRocca: 314-865 5570		
(812) 433-1	Maurice Coates, Jr: (812) 423-5499		
270-565-41	Mary Conn-Mary Connard: 270-563-4753		
(502) 429-1	Scarlett McScarlett Mattingly: N/A		
(770) 781-1	Stephanie Stephanie Baker: N/A		
(606) 682-1	Samantha Samantha Greer-Woods: N/A		
(502) 993-1	Michael PeMichael Peak: (502) 992-3193		
*1-636-22	Jane Megro Jane Megrow: N/A		
(727) 641-1	Tula Mang Tula Mangils: (727) 641-4472		
(502) 749-1	Allison Smid Allison Snider: N/A		
(859) 554-1	Frank Hall: Frank Hall: N/A		
*1-502-95	Charlene A Charlene Ambach: N/A		
*1513661	First Star E First Star Estimating: N/A, Kelly Hollatz: (513) 661-7827		
(754) 777-1	Dorian RogDorian Rogers: (754) 777-2847		
606-682-3	Linda Baker: Linda Baker: 606-682-3061		
(931) 402-1	Sabrina Arr Sabrina Arnold: (931) 402-1669		
*1412726	Gl Berry: Gl Berry: 4127201448		
(270) 356-1	Nathan Las Nathan Lasley: N/A		
(270) 356-1	Gerardo Jo Gerardo Jaime: N/A		
502695020	Andrea Mil Andrea Muller: N/A		
502-434-91	Lynzie You Lynzie Young: 502-434-9874		
*14192838	Derrick Yu Derrick Yettis: (419) 283-9074		
(859) 520-1	Jeanne Tut Jeanne Tuttle: N/A		
270-443-81	Crystal SanCrystal Sanders: 270-443-8851		
(502) 458-1	David John David Johnson: (502) 458-8701		
*1-502-41	Patricia Kir Patricia Kim: N/A		
502-386-71	Joseph Sco Joseph Scott: 502-386-7378		
(859) 307-1	Jeff Johnson: Jeff Johnson: N/A		
(517) 767-1	Matthew J Matthew Jorgensen: (517) 767-4600		
(630) 875-1	Jesus Garza Jesus Garza: (630) 875-1300		
	Teresa Dar Teresa Daniel: N/A		
859-333-81	Kunite Hay Kunite Hayes: 859-333-8887		
(512) 552-1	Karen Rog Karen Rogers: (512) 552-8493		
85922343	Mary Fern Mary Pence: 859-223-1033		
(502) 356-1	Brennon K Brennon Key: (502) 356-6451		
(330) 953-1	Kalopy Va Kalopy Vavoulis: (330) 953-3264		
(502) 276-1	Keth Brook Keth Brooks: N/A		
(562) 946-1	Dawn Davi Dawn Davis: (562) 946-4521		
(502) 510-1	Rhondaline Rhondaline Crenshaw: N/A		
(502) 727-1	Larry Was Larry Watson: N/A		
859-260-1	Don Wilkin Don Wilkins: 859-260-1055		
(312) 694-1	Chris Roset Chris Rosenda: (312) 694-3503		
*1502512451			
(502) 689-1	Barron Mo Barron Morgan: N/A		
*1-513-54	Gregory W Gregory Webb: +1-513-542-1344		
(502) 935-1	Laura Wad Laura Wade: N/A		
(903) 455-1	Sherill Les Sherill Lester: (903) 455-3618		
(606) 788-1	Christy Hea Christy Henry: (606) 788-0222		

Staw Secure Solutions, LLC	KYTC - DBE Security	952 S. 3rd Street, Suite 201	Louisville	KY	(502) 544-1DeAnna Sh DeAnna Shaw: N/A
S & M Contracting, LLC	Coarocks KYTC - DBE LEUCG Certified DBE	5979 Highway 711	West Liberty	KY	(606) 743--Melanie BeMelanie Barker: (606) 743-7090
Solaray Engineering, Inc.	KYTC - DBE Roofing	5605 RidgeArthur Blvd, Ste 550	Irving	TX	(972) 247--Javier ChauJavier Chavez: (972) 247-1516
Steel City Contractors, LLC	KYTC - DBE Painting	419 Blossom Ave	Campbell	OH	(330) 953--Georgios M Georgios Malialis: (330) 953-2773 Irene Malialis: (330) 953-2773
Structural Coatings, Inc.	KYTC - DBE Painting	3140 Linden Place	Cantfield	OH	(330) 953--John Filare John Filaretou: (330) 953-3999
Titanium Steel, LLC	KYTC - DBE Metals	9118 Pinto Court	Fairdale	KY	(502) 741--Elsvin HerrElsvin Herrera Lopez: (502) 471-6616
Toni Levy and Associates	INDOT - DBE KYTC - DBE LEUCG Certified DBE, MSD - AA, MSI 1608 W. Broadway Ste. 100, Suite Louisville		Louisville		(502) 566--Toni Levy: Toni Levy: N/A
Thawkins Transportation LLC	INDOT - DBE KYTC - DBE Trucking/ Hauling		West Paducah	KY	Meka Haw Meka Hawkins: (859) 552-5986
VC Enterprises, Inc.	Concrete Flatwork, KYTC - DBE	9750 Childress Road	Lexington	KY	(270) 210--Vicki PennVicki Penney: (270) 210-5324
Warner Transportation, LLC	KYTC - DBE LEUCG Certified DBE, Trucking/ Hauling	260 Mandaley Road	Mooreville	KY	(859) 489--Terrell WarTerrell Warner: N/A
AAA Queen Bee Construction	Curbng, Fencing, Guardrail, INDOT - DBE		Indianapolis	IN	(765) 913-9012
Adams Building Group	INDOT - DBE, Metal Fabrication, Wood Trusses		Indianapolis	IN	(317) 983-1763
Advantage Highway Co	INDOT - DBE, Pavement Marking		Greenfield	IN	(574) 307-6166
ALG Trucking, LLC	INDOT - DBE, Trucking/ Hauling	6520 County Rd	Henryville	IN	(812) 620--Amy GuthrAmy Guthrie: (812) 620-0298
American Dreamliner Logistics & Tr	INDOT - DBE, Trucking/ Hauling		Indianapolis	IN	(470) 202-4373
ATEC, Inc.	Electrical, INDOT - DBE		Indianapolis	IN	Christopher, Christopher Shane Conner: (765) 482-8826
BHR, LLC	INDOT - DBE Utilities, Water/Sewer	4750 IN-64	Princeton	IN	*+1-812-677-2685
Burch Landscaping	INDOT - DBE Irrigation, Landscaping, Manhole Lining, Water/Sewer		Osgood	IN	(812) 498-5800
Cardinal Handscapes, LLC	INDOT - DBE, NMSDC - MBE	4440 S High School Rd	Bedford	IN	(812) 340-8948
City Wide Paving	INDOT - DBE, Irrigation		Indianapolis	IN	317249163
C. Jones Excavating	Caissons/Piles/ Micropiles, INDOT - DBE, Piping, Water/Sewer		Terre Haute	IN	(812) 229-0288
Ck United Sheet Metal & Mechaniz	Directional Drilling, INDOT - DBE, Utilities		Evansville	IN	(812) 423-9090
Co-Group LLC	Curbng, Guardrail, INDOT - DBE, Pavement Marking	6525 E 82nd St	Indianapolis	IN	*+13172030252
Cornerstone PDS	Design/Build Engineering, INDOT - DBE		Fishers	IN	(317) 849-0600
Crystal Excavating LLC	INDOT - DBE, Water/Sewer		Owensville	IN	(812) 457-1761
David Cuevas Ramirez	Concrete, INDOT - DBE		Shirley	IN	(812) 244-4721
DBSP, LLC	INDOT - DBE, Trucking/ Hauling		Indianapolis	IN	(317) 222-1671
DWD Company	INDOT - DBE, Irrigation, Milling		Indianapolis	IN	(317) 339-4303
Edward & Jones Concrete	Concrete Flatwork, Curbng, INDOT - DBE		Indianapolis	IN	(317) 284-1117
Elks Consulting Services	INDOT - DBE, Pavement Marking		Greenwood	IN	(317) 535-6174
ForeSight Environmental Solutions	Filer Media, INDOT - DBE		Indianapolis	IN	(317) 430-5123
Foso Construction	INDOT - DBE, Utilities, Water/Sewer		Indianapolis	IN	(317) 340-5540
Franklin Interior Systems	INDOT - DBE		New Albany	IN	Adrian FraAdrian Franklin: (812) 704-7315
HCE, LLC	INDOT - DBE Plumbing, Pump Repair, Water/Sewer		Trafalgar	IN	(317) 935-9499
HGMC Supply	INDOT - DBE Precast Structures, Steel	4121 S 500 E	Indianapolis	IN	(317) 351-9500
Highway Safety Services - Indiana	INDOT - DBE, Pavement Marking	3865 N Commercial Pkwy	Lafayette	IN	(765) 474-1000
Indiana Traffic Services	INDOT - DBE, Pavement Marking	13376 Britton Park Rd.	Greenfield	IN	*+13176145456
Javelina Construction	INDOT - DBE, Milling		Fishers	IN	(812) 774-8346
JMK Swape Enterprises	INDOT - DBE, Irrigation		Evansville	IN	(812) 636-0173
J'S Concrete Construction	Concrete Flatwork, Curbng, INDOT - DBE		Montgomery	IN	(317) 744-5465
JNO Construction	Concrete Flatwork, Curbng, INDOT - DBE		Shelbyville	IN	(317) 661-1994
JQDL	INDOT - DBE LEUCG Certified DBE, MSD - AA, NMSDC - MBE		Indianapolis	IN	(618) 233-5877
Kaskaska Engineering Group	INDOT - DBE, Pavement Marking	9804 E County Road 800 N	Evansville	IN	*+1-812-52 Travis Bodi Travis Bode: (812) 522-6973
King's Trucking & Excavation, Inc.	INDOT - DBE, Piping, Trucking/ Hauling, Water/Sewer		Seymour	IN	(219) 924-5231
K & S Engineers, Inc.	Caissons/Piles/ Micropiles, Directional Drilling, INDOT - DBE		Highland	IN	*+1-317-788-7825
LAURA KOPETSKY TRI AX INC	Aggregates, INDOT - DBE, Stone Mason		Indianapolis	IN	(812) 620--Wesley BowWesley Bowers: (812) 620-9630
LL Brown	Cleaning, INDOT - DBE, Milling	5320 S Belmont Ave	Scottsburg	IN	(812) 205-5282
Lyles Construction, Inc.	INDOT - DBE, Water/Sewer		Salem	IN	Brad ThomBrad Thompson: N/A
MIM Trucking	Aggregates, INDOT - DBE		Wadesville	IN	*+1317500 Marcus Ho Marcus Holder: N/A
MultiCart Electric, LLC	INDOT - DBE		Bloomington	IN	(317) 545-4285
New Life Projects, LLC	INDOT - DBE		Carmel	IN	(317) 748-8578
Nubian Transport Management	INDOT - DBE		Indianapolis	IN	(812) 266-0760
Platinum Level Construction Service	Framing, INDOT - DBE		Indianapolis	IN	(317) 444-0512
Precision Aerial Services	INDOT - DBE Roofing		Brownsburg	IN	(317) 552-9564
Regina's Cleaning Services, LLC	INDOT - DBE		Evansville	IN	(765) 437-3681
REAP Construction Group	INDOT - DBE		Charlestown	IN	(812) 264-6329
Reliable Solutions	Flooring/ Tile, INDOT - DBE		Indianapolis	IN	(317) 690-7237
Rhodes Transport	Aggregates, Asphalt, Concrete, INDOT - DBE, Trucking/ Hauling		McCordsville	IN	(317) 552-9564
Rox N Dirt - Quincy	Aggregates, Asphalt, INDOT - DBE		Quincy	IN	(765) 437-3681
Satori Construction	INDOT - DBE		Terre Haute	IN	(812) 264-6329
Shrewberry & Associates	INDOT - DBE, Utilities		Indianapolis	IN	(317) 841-4799
S & J Excavation and Concrete	INDOT - DBE, Irrigation, Utilities, Water/Sewer		Brownstown	IN	(812) 498--Shantilla VShantilla Morrow: N/A
Stussers Green Thumb Inc	INDOT - DBE, Irrigation		Logansport	IN	*+15741223102
St John Trucking	Aggregates, INDOT - DBE	125 Montgomery St.	Seymour	IN	(812) 346-4824
St. Regis Culvert	INDOT - DBE, Piping, Plumbing, Piping		Indianapolis	IN	(800) 537-4604

Schmidl Contractors, Inc.	Coatings, Concrete and Steel/Concrete Rehab,LWC - WBE	1343 Tile Factory Lane	Louisville	KY	502-969-71	Carl Mitchel, Carl Mitchum: (502) 821-1301, Chase Schnell: N/A
Advanced Solutions & Controls LLC	KYTC - DBE,SCADA and Controls	2050 Byers Rd	Miamisburg	OH	937-865-24	Brad DeLabaar: 337-865-2392, Greg Farley: N/A, Josh Smith: N/A
Magna Engineers	Electrical,MSD - WBE				(859) 309-	Michelle H Michelle: Howlett: N/A
Tri-Force Consulting Services, Inc.	MSD - AI				(502) 245-	Vandana P,Vandana Padgaonkar: N/A
V3IT Consulting Inc.	MSD - AI	650 North Canon Ave	Landsdale	PA	(615) 540-9731	
Bluegrass Construction Operations	Concrete,MSD - AA,MMSDC - MBE	1717 N. Naper Blvd, Suite # 103	Naperville	IL	(615) 355-4773	
DK Baxt Foundation Services, LLC	Fencing,KYTC - DBE,Steel	5014 Windstone Ct	Louisville	KY	(513) 731-2936	
Jorgenson Steel Machining & Fabricator	KYTC - DBE,Steel	PO Box 695	Leitchfield	OH	812-923-5174	Terry Gebler: 812-923-5174
Jacobi Oil	Fuel,LFLUCG Certified DBE	7660 Production Drive	Cincinnati	OH	502-930-17	Graham Ur: Graham Urton: N/A
TRC	Cleaning,Final Cleaning,LFLUCG Certified DBE,LWC - WBE	5685 Navilleton Rd	Floyd Knobs	IN	(513) 546-9610	Joshua Shill,Joshua Shifflet: (513) 546-9610
Advance Ready Mix	Concrete Supplier,MSD - WBE	PO Box 273	Floyd Knobs	IN	502-265-47	Ed Morris: N/A, Maria Triplett: N/A
All American Ironworks & Ornament	Metal Fabrication,VBE/VFBE/SDVO5B	11421 Blankenbaker Access Drive	Louisville	KY	(502) 643-18	Ben Karake, Ben Karake: N/A, Chandler Echols: (502) 561-0700
Advance Ready Mix	Concrete Supplier,MSD - WBE	11421 Blankenbaker Access Drive	Louisville	KY		
Allterrain Paving and Construction	L Asphalt,LFLUCG Certified DBE,LWC- Prequalified,LWC - WBE	12235 Corydon Pike	New Albany	IN		
Mills supply	Concrete,Accessories,LFLUCG Certified DBE,MSD - WBE	Reint 1100 S 9th St	Louisville	KY		

Pace EM Equipment List - Summary

Equipment and Components

Equipment/Component	Vin Number	Date		Status	Attach To Equip	Comp of Equip
		Last Used	Last Job			
Department: 1 Owned Equipment						
Category: 1. Mgmt Truck						
1- 4133	2021 FORD F-150 (DAN NEWTON 1FTFW1E89MFA23695	08/29/24	99. 60	Active		
1- 4134	2020 CHEVY SILVERADO (PHILL 3GCUYDED2LG442677	01/30/25	10. 5553	Active		
1- 4137	2020 CHEV SILVERADO (MICK C 3GCUYDED7LG394268	01/31/25	10. 5558	Active		
1- 4139	2022 SILVERADO 1500 (MIKE ML 1GCUJDGED9NZ542565	01/04/24	99. 60	Active		
1- 4140	2023 SILVERADO 1500 (CHRIS L 1GCUDDDED0PZ225422		99. 60	Active		
1- 4141	2023 CHEVY SILVERADO 1500 (F3GCUAED6PG119068			Active		
1- 4142	2023 JEEP GRAND CHEROKEE (1C4RJHAG7PC673133			Active		
1- 4143	2023 CHEVY SILVERADO 1500 (F3GCUDDDED7PG118898			Active		
1- 4144	2024 CHEVY SILVERADO 1500 (L 1GCUAED0RZ159553		99. 60	Active		
1- 4145	2024 CHEVY SILVERADO 1500 (M 1GCUAED3RZ159689		99. 60	Active		
1- 4146	2024 CHEVY SILVERADO 1500 (I			Active		
Category: 2. Foreman Truck						
2- 4109	2005 CHEVY 4500 SMALL DUMP 1GBE4C3275F512873	01/31/25	10. 5552	Active		
2- 4151	2018 FORD F-150 LXT 1FTEW1EG0JFC16431			Active		
2- 4155	2018 CHEVY Colorado (THOMAS 1GCGTBEN7J310695		99. 60	Active		
2- 4161	2020 CHEVY SILV 2500 (SHANE 11GC1YLE78LF168958		99. 60	Active		
2- 4163	2020 CHEVY SILVERADO (RICHARD 1GB4YLE71LF325778	08/22/24		Active		
2- 4164	2020 CHEVY SILVERADO 1GB4YLE76LF325713	01/31/25	10. 5548	Active		
2- 4165	2021 CHEVY SILVERADO 1500 (F 1GCUYDED3MZ407311	02/05/24	99. 60	Active		
2- 4166	2021 RAM 2500 3C6UR5HJ4MG677126	01/31/25	10. 5558	Active		
2- 4167	2022 GMC SIERRA 2500 (JUSTIN 1GD19LE71NF309932	01/30/25	10. 5544	Active		
2- 4168	2022 GMC SIERRA 2500 (JORDAN 1GD19LE70NF309954	01/31/25	10. 5533	Active		
2- 4169	2022 GMC SIERRA 2500 (CARL R 1GD19LE75NF309982	01/31/25	10. 5552	Active		
2- 4170	2022 GMC SIERRA 2500 (DAN H 1GD19LE73NF310032	01/30/25	10. 5545	Active		
2- 4171	2019 SILVERADO 1500 1GCUYDED3KX213231		99. 60	Active		
2- 4172	2023 SILVERADO 2500 (COLLIN 11GB1YLE74PF156512	01/30/25	10. 5530	Active		
2- 4173	2023 SILVERADO 3500 1GC4YTEY9PF234171	01/29/25	10. 5543	Active		
2- 4174	2020 FORD F450 FLATBED (JOSI 1FD0W4GT2LED06934	12/27/24	10. 5548	Active		
2- 4176	2020 CHEVY SILVERADO 2500 U 1GB5YLE72LF255132	09/21/24	99. 60	Active		
2- 4177	2020 CHEVY SILVERADO 3500 (J 1GC5YSEY11F248624	01/30/25	10. 5544	Active		
2- 4178	2020 CHEVY SILVERADO 2500 (H 1GB2YLE78LF251198	01/30/25	10. 5544	Active		
2- 4180	2021 DODGE RAM 2500 (ALBERT 3C6UR5HJ3MG677117	01/31/25	10. 5552	Active		
2- 4181	2021 DODGE RAM 2500 (ERIC B 3C6UR5HJ6MG677127	08/19/24	99. 60	Active		
2- 4182	2022 CHEVY SILVERADO 2500 (S 1GB2YLE76NF304726	01/31/25	10. 5552	Active		
2- 4183	2022 GMC SIERRA 1500 (CORY I 1GTP9AEK2NZ160839			Active		
2- 4184	2023 CHEVY SILVERADO 3500 (E 1GC5YSEY6PF232800	01/31/25	10. 5558	Active		
2- 4185	2023 CHEVY SILVERADO 3500 (F 1GC5YSEY7PF232661	01/31/25	99. 185	Active		
2- 4186	2024 CHEVY 2500 (BYRON SCR 1GC4YLEY8RF349850	01/31/25	10. 5548	Active		
2- 4187	2024 CHEVY 2500 (RICHARD ABI 1GC1YLE7XRF392290	01/30/25	10. 5548	Active		
2- 4188	2024 CHEVY 2500 (ERIC BENSON 1GC4YLEY4RF349974	01/31/25	10. 5547	Active		
2- 4189	2024 CHEVY 2500 (LOREN SATT 1GC1YLE70RF392329		99. 60	Active		
2- 4190	2024 CHEVY SILVERADO 2500 (F 1GC1YLE73RF392065		99. 60	Active		
Category: 3. Dump Truck						
3- 4205	2023 FREIGHTLINER M2-106 3ALACXFE2PDNW3693	01/31/25	99. 60	Active		
Category: 4. Trailer						
4- 4926	2001 ENCLOSED STORAGE TRA 48B500G2812026242			Active		
4- 4930	INTERSTATE TAG TRAILER 1JKDLA4056M006860	05/30/24		Active		

LPC EM Equipment List - Summary

Equipment and Components

Equipment/Component	Vin Number	Date		Status	Attach To Equip	Comp of Equip
		Last Used	Last Job			
Department: 1 Owned Equipment						- Continued
Category: 4. Trailer						- Continued
4- 4937	2019 BIG TEX TRAILER 60ES-16f	16VAX1610K207812				Active
4- 4938	2019 BIG TEX 45ES-16BK4RG	16VAX161919K2072624				Active
4- 4939	BIG TEX TRAILER 70PI-18XBK	16VPX1827L2071845	01/02/24			Active
4- 4941	TALBERT 20 TON TAG TRAILER	40FR03324R5043811	01/31/25	99. 185		Active
4- 4942	2018 SURE-TRAC 5T DECK TRAI	4MNDB1624J1001641				Active
4- 4943	2024 TALBERT EQUIPMENT TRA		06/10/24	99. 60		Active
4- 4944	2018 CARGO TRAILER	7H2BE1623JD005913				Active
4- 4945	2018 CARGO TRAILER	7H2BE1621JD005912				Active
4- 4946	2018 CARGO TRAILER	7H2BE162XJD005911				Active
4- 4947	2018 CARGO TRAILER	7H2BE1628JD005910				Active
4- 4948	2018 CARGO TRAILER	7H2BE1621JD005909				Active
4- 4949	2018 CARGO TRAILER	5MYEE1825JB060830		99. 60		Active
4- 4950	2018 DECK TRAILER	5MYEE1827JB060831				Active
4- 4951	2018 DECK TRAILER	5MYEE1829JB060832				Active
4- 4952	2018 DECK TRAILER	5MYEE1820JB060833				Active
4- 4953	2018 DECK TRAILER	5MYEE1822JB060834				Active
4- 4954	2019 7'X14' DUMP TRAILER	5MYDT1425KB067799				Active
4- 4955	7'X14' CARGO TRAILER	56JTE1042XEA139116				Active
4- 4956	2018 TAG TRAILER	5JW1D1028K4243139				Active
4- 4957	2019 BETTER BUILT TRAILER	4MNDB162XK1001306				Active
4- 4958	2015 BETTER BUILT TRAILER	4MNDB1622F1001081				Active
4- 4959	2022 BIG TEX UTILITY TRAILER	16V3F4124N6185746				Active
4- 4960	2023 IMPACT TAG TRAILER	53BATEA29PB018408				Active
4- 4961	2023 IMPACT TAG TRAILER	53BATEA27PB018410				Active
4- 4962	2016 LOAD TRAILER	4ZEGH2529G1104984				Active
4- 4963	2016 BETTER BUILT	4MNDB162XG1001748		99. 60		Active
4- 4964	2023 HOMESTEADER CHALLENGE	5HABE1218PN118160				Active
4- 4965	2022 GORILLA 8X22 DECK TRAIL	1G9CF2226N1597331				Active
4- 4966	IMPACT 714 FREELANCER CAR	53BATEA22PB018430				Active
4- 4967	2022 SURE TRACK 5T DECK TR	A/G2360				Active
4- 4968	2023 BIG TEX UTILITY TRAILER	16V1C2321P7232505				Active
4- 4969	2024 BIG TEX DUMP TRAILER	16V1D1929R7298768				Active
4- 4971	2018 SMITH 7X14 CARGO TRAIL	56JTE142XKA163704				Active
4- 4972	2019 6'X12' CARGO TRAILER	7H2BE122XKD015460				Active
Category: 6. Backhoes						
6- 4613	2003 CAT 420DIT	BLM08302	01/30/25	10. 5544		Active
6- 4614	2005 CAT 420DIT	CBLN13023	11/07/24	10. 5545		Active
6- 4616	KOMATSU BACKHOE LOADER	A23266				Active
Category: 7. Skidsteer						
7- 4509	2009 TAKEUCHI TL240 TRACK L	224000275	10/18/24	10. 5552		Active
7- 4510	2014 TAKEUCHI TS70R SKID STE	T3R07000261	01/31/25	10. 5552		Active
7- 4511	KUBOTA SVC75 SKID STEER	34886	11/14/24	99. 60		Active
7- 4512	KUBOTA SVL75-2HWC SS	44893	01/30/25	10. 5533		Active
7- 4513	CAT 906M LOADER	H6604079	01/03/25	99. 60		Active
7- 4514	2021 KUBODA SVL75-2W	KBCZ052CKL1M55241	01/31/25	10. 5547		Active
7- 4515	2021 Kuboda SVL75-2W	KBCZ052CTL1M55513	01/30/25	10. 5544		Active
Category: 12. Compactors						

LPC EM Equipment List - Summary

Equipment and Components

Equipment/Component	Vin Number	Date		Status	Attach To Equip	Comp of Equip
		Last Used	Last Job			
Department: 1 Owned Equipment						- Continued
Category: 12. Compactors						- Continued
12- 4300	2009 WACKER ROLLER	5855871	10/31/24	10. 5544	Active	
12- 4301	WACKER ROLLER RD11A	5277469			Active	
Category: 13. Attachments						
13- 4821	2012 HYDRAULIC HAMMER INDE2506			10. 5548	Active	
13- 4822	BLUE DIAMOND BROOM ATTACH 41928			99. 60	Active	
13- 4823	BROOM, 72" PLY STEEL PLACE 116065				Active	
13- 4824	PALLADIN 96" BOX BROOM 1816087				Active	
13- 4825	KENCO JIB BOOM FOR 325/335 17752052301				Active	
13- 4826	GORILLA GXS135 HAMMER FOR GXS135-21A21A20152				Active	
Category: 16. Excavator						
16- 4201	KOMATSU PC78US-6	5526			Active	
16- 4506	2003 IHI CRAWLER CARRIER	CE000288			Active	
16- 4507	2005 KOMATSU PC50MR-2	62750R0PS			Active	
16- 4510	2014 KOMATSU PC-88 MR-8	6159	01/30/25	10. 5544	Active	
16- 4513	KOMATSU PC 138	41492	01/30/25	10. 5547	Active	
16- 4515	KUBOTA EXCAVATOR	43227	01/30/25	10. 5533	Active	
16- 4516	2019 KUBOTA KX080-4R3A	45118	01/31/25	10. 5552	Active	
16- 4517	KOMATSU PC138	55771	01/30/25	10. 5558	Active	
Category: 19. Air Compressors						
19- 4960	185 AIR COMPRESSOR	XAS185JD7			Active	
Category: 22. Welders						
22- 4001	BOBCAT 260 WELDER	907792002	10/04/24		Active	
22- 4002	MULTIQUIP 400 AMP WELDER	5893705	01/23/25	10. 5548	Active	
Category: 23. Generators						
23- 4803	25KW TRAILER MOUNTED GENE7111122		12/31/24	10. 5518	Active	
Category: 24. Pumps						
24- 4902	GODWIN 8" PUMP	9814727-2			Active	
24- 4903	H & H HYDRAULIC WATER PUMP 14583				Active	
24- 4904	H & H HYDRAULIC WATER PUMP 16117				Active	
Category: 27. Survey						
27- 4114	GPS BASE STATION & ROVER	6031R31531	04/24/24		Active	
27- 4115	TRIMBLE TOTAL STATION	72651856	12/06/24	10. 5558	Active	
Category: 28. Attachment						
28- 4900	CT BA18 BROOM	AXC18201			Active	
28- 4901	BACKHOE MOUNTED BROOM	6942	01/30/25	10. 5544	Active	
Category: 29. Forms						
29- 4868	HYDRAULIC HAMMER	54982			Active	
29- 4872	GANG FORMS				Active	
29- 4873	KUBOTA SIDE BY SIDE	65382			Active	
29- 4874	MINNICH A2-48 DOWEL DRILL	104-5713-20			Active	
29- 4875	MINNICH A1-48 DOWEL DRILL	104-5394-20			Active	
29- 4876	MINNICH A-1-C DOWELL DRILL	104-4461-20			Active	
29- 4877	MINNICH A1-48 DOWELL DRILL	NA			Active	
29- 4878	MINNICH A-1-48 DOWELL DRILL	104-5204-20			Active	
29- 4879	MINNICH A11755-0009D DOWELL	104-4870-20			Active	
29- 4880	MINNICH A-1C DOWELL DRILL	104-4956-20			Active	

LPC EM Equipment List - Summary

Equipment and Components

Equipment/Component	Vin Number	Date		Status	Attach To Equip	Comp of Equip
		Last Used	Last Job			
Department: 1 Owned Equipment						- Continued
Category: 29. Forms						- Continued
29-4881	TITAN TRI-ROLLER FINNISHING	230510RSB		Active		
29-4882	TERRAMITE TRI-ROLLER FINNIS	219RS02		Active		
29-4883	TERRAMITE TRI-ROLLER FINNISNA			Active		
Category: 34. Telehandler						
34-4700	JLG TELEHANDLER G6-42A-	600160017680	01/29/25	10.5545	Active	
34-4701	JLG TELEHANDLER G9-43A	9000160034525	01/30/25	10.5533	Active	
34-4702	SKYTRAK 10054 TELEHANDLER	0160051805	02/22/24	99.60	Active	
34-4703	SKYTRAK 6036 TELEHANDLER	0160034053		99.60	Active	
34-4704	JLG 10K TELEHANDLER	0160066194	01/30/25	10.5544	Active	
34-4705	CAT TH514 TELEHANDLER	TBW00404			Active	
Department: 2 Leased Equipment						
Category: 13. Attachments						
13-400	CAT 24" 315 BUCKET	NHM02321			Active	
13-401	CAT 36" 315 BUCKET	MFH76498			Active	
13-402	CAT 36" 325 BUCKET	MFH46182			Active	
13-403	CAT 48" 325 BUCKET	XC750492			Active	
Category: 16. Excavator						
16-4518	CAT 315 EXCAVATOR RT W/ THL	WKX21816		99.60	Active	
16-4519	CAT 325 EXCAVATOR RT W/ THL	TEL20912	01/30/25	10.5544	Active	
16-4520	LINKBELT 80X3EX EXCAVATOR	LBX080Q6NPHEX2243	01/31/25	10.5552	Active	
Department: 3 Rental Equipment						
Category: 34. Telehandler						
34-6362R	JLG 12K TELEHANDLER	16362			Active	

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	% Complete	Cost of Work/Contract Amount
VA Hospital Site Pump Station	Louisville Paving Co.	URS/Smithgroup	2022	Pump Station	99	1,606,785
MSD SGC Emergency Gate Replacements	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	Louisville MSD	2022	Sitework	98	11,000,000
DRG WQTC WWPS & WWSB	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203	Tetra Tech 2000 Warrington Way Louisville KY 40222	2023	WWTP	90	5,200,000
EC McManis WWTP Improvement	Frankfort Sewer Department	Bell Engineering 2840 Fortune Drive #350 Lexington, KY 40509	2023	WWTP	85	3,000,000
Charlestown WRF Expansion	City of Charlestown	Jacobi Toomb Lanz 1829 E Spring Street New Albany, IN 47150	2023	WWTP	75	39,900,000
MSD Biosolids	Walsh Group	Stantec 9200 Shelbyville Rd Louisville, KY	2023	WWTP	50	44,000,000
E Market St. Streetscape	Louisville Metro	Strand Associates 325 W Main St Louisville KY 40202	2024	Streetscape	80	9,100,000
Pitman Creek WWTP	City Of Somerset, KY	Bell Engineering 2840 Fortune Drive #350 Lexington, KY 40509	2024	WWTP	50	10,000,000
MSD Cedar Creek Admin Building	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203		2024	WWTP	60	7,700,000
LWC Westport Rd Standby Generator	Louisville Water Company 550 S 3rd St Louisville KY 40202	CDM Smith 9420 Bunsen Pkwy Louisville KY 40220	2024	WTP	3	9,800,000
MSU WTP Solids Dewatering	Morehead State University Morehead, KY	GRW Engineering 801 Corporate Dr Lexington, KY 40503	2025	WTP	75	2,400,000

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	% Complete	Cost of Work/Contract Amount
MSD Cedar Creek Solids Dewatering	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203	Strand Associates	2025	WWTP	50	22,682,886
MSD MFWQTC Secondary Load Ctr	TEM Group for Louisville MSD 700 W Liberty St Louisville, KY 40203		2025	WWTP	30	259,000
GE Appliance Park Sluice Gates	Haier US DBA GE Appliances 4000 Buechel Bank Rd Louisville, KY 40225	GE Appliances	2025	Industrial	50	180,000
St Agnes School & Athletics Reno	St Agnes 1920 Newburg Rd Louisville KY 40205	VBEN	2025	Commercial	60	2,334,000
LWC BE Payne Standby Generator	LWC 550 S 3rd St Louisville, KY 40202	CDM Smith 9420 Bunsen Pkwy Louisville, KY 40220	2025	Building	10	8,830,739
Hodgenville WWTP	City of Hodgenville 200 S Lincoln Blvd Hodgenville, KY 42748	GRW Engineers, Inc. 10350 Ormsby Park Place Louisville, KY 40207	2025	WWTP	35	859,000
Corydon WWTP Ox Ditch Rehab	Town of Corydon IN 219 N Capital Ave Corydon, IN 47112	Midwestern Engineers PO Box 295 Loogootee, IN 47553	2025	WWTP	45	293,295
I-65 Corridor Bradley Culvert	Kiewit Infrastructure South 10055 Trainstation Circle Lone Tree CO 80124	KYTC Frankfort, KY	2025	Heavy Highway	50	6,800,000
Our Lady of Lourdes School Addition	Our Lady of Lourdes Catholic Church 3940 Poplar Level Rd Louisville KY 40213	Trpani Architects 2 Burlington Woods Dr Burlington MA 01803	2025	Building	30	4,316,000
MFWQTC DAFT Rehab	MSD 700 W Liberty St Louisville, KY 40203	MSD	2025	WWTP	3	23,610,000
GE New Weir & Scum Baffle	Haier US DBA GE Appliances 4000 Buechel Bank Rd AP20 - Boiler House Louisville, KY 40225		2025	Industrial	99	180,000
Franklin IN WWTP	City of Franklin, IN 70 E Monroe St Franklin, IN 46131		2025	Building	35	26,680,000

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	% Complete	Cost of Work/Contract Amount
Good Shepherd Catholic Church	Good Shepherd Catholic Church 3940 Poplar Level Rd Louisville, KY 40213	LMH+MAR 319 Bank St New Albany, IN	2025	Building	25	1,455,000
LOUMED Chestnut St Streetscape Ph1	LOUMED 234 E Gray St Louisville, KY 40202	Gresham Smith 100 W Main St Lexington, KY 40507	2026	Streetscape	15	1,499,000
Southern Water WTP Improvements	Southern Water and Sewer District 245 KY 680 McDowell KY 41647	Bell Engineering 2840 Fortune Drive #350 Lexington, KY 40509	2026	WTP	15	974,000

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Cost of Work/Contract Amount
Shively Pump Station Electrical Improv	MSD 700 W. Liberty Street Louisville, KY 40203 Steven Leong (502)540-6637	Hazen and Sawyer 9780 Ormsby Station Rd Louisville, KY 40223	2018	Pump Station	1,340,000
Contract 21 - Taylorsville Water Booster	City of Taylorsville 70 Taylorsville Road Taylorsville, KY (502)477-2296	Sisler-Maggard Engineering, PLLC 220 E. Reynolds Road. Lexington. KY. 40517	2018	Booster PS	769,000
Rowan Pump Station & Downtown CSO Interceptor	MSD 700 W. Liberty Street Louisville, KY 40203 Jacob Mathis (502)540-6561	HDR Engineers Hazen & Sawyer	2018	Pump Station	25,899,973
GMWSS 2018 WWTP Sand Filter Repla	Georgetown Municipal Water & Sewage Service 1000 W. Main Street Georgetown, KY. 40324 Chase Azevedo, PE Kevin Gibson (502)225-9477	Bluegrass Engineering 222 East Main Street Georgetown, KY. 40324	2019	WWTP	977,979
Shelbyville WTP Filter Upgrades	Shelbyville Municipal Water & Sewer 1059 Washington St Shelbyville KY 40065	HDR 401 W Main St, Ste 500 Louisville KY 40202	2019	WTP	1,637,532

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Cost of Work/Contract Amount
Flood Pump Station Elect Grease Lubrication System Upgrade	MSD 700 W. Liberty Street Louisville, KY 40203 Josh Dickerson 502-540-6966	QK4 1046 E Chestnut Street Louisville, KY 40204	2020	Pump Station	352,330
South Pump Station	Lagrange Utilities 412 E Jefferson St Lagrange, KY 40031	Derrick Engineering 1397 S 3rd St Louisville, KY 40208	2020	Pump Station	1,604,444
Strodes Creek WWTP Solids Processing	Winchester Municipal Utilities 150 N Main Street Winchester, KY 40391	Bell Engineering 2480 Fortune Dr, Ste 350 Lexington, KY 40509	2020	WWTP	2,517,993
Paducah FPS #2 Rehab	City of Paducah 1416 N 6th St Paducah KY 42001	HDR Inc 4645 Village Sq Dr, Ste F Paducah, KY 42001	2020	Pump Station	5,027,270
City of Bradfordsville WWTP & I/I Redu	City of Bradfordsville 202 W Main Street Bradfordsville KY 40009 270-337-3796	Cann-Tech 1180 Glensboro Rd Lawrenceburg KY 40342	2021	WWTP	556,063
Shelbyville 6th St Sidewalk	City of Shelbyville 315 Washington St. Shelbyville, KY 40065	Kerry P Magan Consulting 506 Main St Shelbyville KY 40065	2021	Streetscape	1,343,809

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Cost of Work/Contract Amount
MSD DRG Aeration Basin #5	Louisville and Jefferson Co. MSD	HDR, Inc. 401 W Main St, Ste 500 Louisville KY 40202	2021	Sitework	3,000,000
EC McManis WWTP Improvement	Frankfort Sewer Department	Bell Engineering 2480 Fortune Dr, Ste 350 Lexington, KY 40509	2021	WWTP	
Frankfort 2nd Street Corridor Tiger Project	City of Frankfort 315 W 2nd Street Frankfort, KY 40602	Strand Associates 325 W Main St Louisville KY 40202	2020	Streetscape	7,658,406
Town Branch Commons	LFUCG 200 E. Main Street Lexington, KY. 40507	Strand Associates 325 W Main St Louisville KY 40202	2020	Sitework	20,193,994
Echo Trail PS & FM	Long Run Creek Properties	Mindel Scott 5151 Jefferson Blvd Louisville KY 40219	2021	Pump Station	2,886,365
Splash! At Charles Young Park	LFUCG 200 E. Main Street Lexington, KY. 40507	Gresham Smith 333 W Vine St Lexington KY 40507	2022	Park	1,249,200
Madisonville Westside WWTP	City of Madisonville 67 N Main Street Madisonville, KY 42431	Eclipse Engineers 113 W Mt Vernon St Somerset KY 42501	2022	WWTP	872,000
Broadway & 18th Emergency	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203	MSD	2023	Sitework	375,000
Frankfort 2nd Street Corridor Tiger Project	City of Frankfort 315 W 2nd Street	Strand Associates 325 W Main St	2020	Streetscape	7,658,406

As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Cost of Work/Contract Amount
Town Branch Commons	Frankfort, KY 40602 LFUCG 200 E. Main Street Lexington, KY. 40507	Louisville KY 40202 Strand Associates 325 W Main St Louisville KY 40202	2020	Sitework	20,193,934
Paducah FPS #2 Rehab	City of Paducah	HDR 401 W Main St, Ste 500 Louisville KY 40202	2020	Pump Station	4,500,000
Splash! At Charles Young Park	LFUCG 200 E. Main Street Lexington, KY. 40507	Gresham Smith 333 W Vine St Lexington KY 40507	2022	Park	1,249,200
Danville Main St. Streetscape	City of Danville 445 West Main Street Danville, KY 40243	Gresham Smith 333 W Vine St Lexington KY 40507	2022	Streetscape	6,125,000
Georgetown WWTP #2 - Grit Removal	Georgetown Muni Water & Sewer 1000 W Main Street Georgetown, KY 40324	Kentucky Engineering Group 101 High St Versailles KY 40383	2022	WWTP	1,267,000
Jennie Rogers School	City of Danville 445 West Main Street Danville, KY 40243	Hub+Weber Architects 200 W Pike St Covington KY 41011	2023	Sitework	2,687,251
Sellersburg WWTP Rehab	Town of Sellersburg	Jacobi Toombs & Lanz 1829 E Spring Street New Albany, IN 47150	2021	WWTP	19,568,000
Albany WTP A&B Improvements	City of Albany 204 S Cross Street Albany, KY 42602	Monarch Engineering 556 Carlton Dr Lawrenceburg KY 40342	2022	WTP	2,352,602

As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Cost of Work/Contract Amount
MSD Cedar Creek Sludge Holding Tank	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	Strand Associates 325 W Main St Louisville KY 40202	2022	WTP	2,780,000
INDOT R-41378 B Montgomery Ave	INDOT 100 N Senate Ave Indianapolis, IN 46204	United Consulting	2023	Streetscape	1,875,000
Big Sandy Martin Co. RWI/WTP Rehab	Big Sandy Area Dev District	Bell Engineering 2840 Fortune Drive #350 Lexington, KY 40509	2021	WTP	3,141,660
Falls Landing Park	Jeffersonville Redelopment Commission 500 Quartermaster Ct Jeffersonville, IN 47130	Jacobi Toombs & Lanz 1829 E Spring Street New Albany, IN 47150	2023	Park	2,856,000
Parks at Cherry Hill	French Lick, IN	Midwestern Engineers	2024	Park	2,800,000
Purnell Sausage Auger Replacement	Purnell Sausage PO Box 366 Simpsonville, KY 40067	Purnell	2025	Industrial	213,000
MSD DRGWQTC RAS Pumps 2 & 3	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	Hazen and Sawyer 9920 Corporate Campus Dr Louisville KY 40223	2022	Pumps	1,979,000
Purnell Bonecrusher	Purnell FB Sausage Co Inc 3931 Shelbyville Rd Simpsonville, KY 40067		2025	Industrial	357,000
MFWQTC Computer Room Upgrades	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	GRW Engineering 10350 Ormsby Park Place Louisville, KY 40223	2023	Sitework	1,598,070

As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Cost of Work/Contract Amount
MSD Emergency-S Preston & Ormsby	MSD 700 W Liberty St Louisville, KY 40203		2025	Emergency	50,000
MSD Hill St Main Office Reno 2nd & 3rd Floors	Louisville and Jefferson Co. MSD 700 W Liberty St Louisville, KY 40203		2025	Building	771,676
LOUMED Commons	LOUMED, Inc. PO Box 3087 Louisville, KY 40201	CARMAN 310 Old Vine St Lexington, KY 40507	2025	Park	2,996,000
Mt. Sterling Hinkston Creek WTP	Mt. Sterling Water and Sewer 300 E Main Street Mt Sterling, KY 40356	Bell Engineering 2840 Fortune Drive #350 Lexington, KY 40509	2023	WTP	15,500,000
GMWSS - Tertiary Upgrade & Bar Screens	Georgetown Muni Water & Sewer 1000 W Main St Georgetown, KY 40324	Kentucky Engineering Group PO Box 1034 Versailles, KY 40383	2025	WWTP	2,270,000
Cedar Creek Rerate to 9.0 MGD	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203	Strand Associates 325 W Main St Louisville KY 40202	2023	WWTP	8,860,946
MSD Cedar Creek Tertiary	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203	Arcadis	2023	WWTP	8,000,000
MSD South Preston Emergency	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203		2025	Emergency	100,000
MSD Colorado Ave Emergency	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203		2026	Emergency	85,000
MSD Cumberland Lake Cir Emerg	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203		2026	Emergency	100,000

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
Contract 21 - Taylorsville Water Booster	City of Taylorsville 70 Taylorsville Road Taylorsville, KY (502)477-2296	Sisler-Maggard Engineering, PLLC 220 E. Reynolds Road. Lexington. KY. 40517	2018	Booster PS	2019	769,000
Rowan Pump Station & Downtown CSO Interceptor	MSD 700 W. Liberty Street Louisville, KY 40203 Jacob Mathis (502)540-6561	HDR Engineers Hazen & Sawyer	2018	Pump Station	2020	25,899,973
GMWSS 2018 WWTP Sand Filter Replacement	Georgetown Municipal Water & Sewage Service 1000 W. Main Street Georgetown, KY. 40324 Chase Azevedo, PE Kevin Gibson (502)225-9477	Bluegrass Engineering 222 East Main Street Georgetown, KY. 40324	2019	WWTP	2019	977,979
Shelbyville WTP Filter Upgrades	Shelbyville Municipal Water & Sewer 1059 Washington St Shelbyville KY 40065	HDR 401 W Main St, Ste 500 Louisville KY 40202	2019	WTP	2021	1,637,532
Flood Pump Station Elect Grease Lubrication System Upgrade	MSD 700 W. Liberty Street Louisville, KY 40203 Josh Dickerson 502-540-6966	QK4 1046 E Chestnut Street Louisville, KY 40204	2020	Pump Station	2021	352,330
South Pump Station	Lagrange Utilities 412 E Jefferson St Lagrange, KY 40031	Derrick Engineering 1397 S 3rd St Louisville, KY 40208	2020	Pump Station	2021	1,604,444
Strodes Creek WWTP Solids Processing	Winchester Municipal Utilities 150 N Main Street Winchester, KY 40391	Bell Engineering 2480 Fortune Dr, Ste 350 Lexington, KY 40509	2020	WWTP	2021	2,517,993

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
City of Bradfordsville WWTP & I/I Redu	City of Bradfordsville 202 W Main Street Bradfordsville KY 40009 270-337-3796	Cann-Tech 1180 Glensboro Rd Lawrenceburg KY 40342	2021	WWTP	2022	556,063
Morris Forman Front Entrance Repair	MSD 700 W. Liberty St Louisville, KY 40203		2018	Entrance Repair	2020	277,742
Nightingale Pump Station	MSD 700 W. Liberty Street Louisville, KY40203	HDR Engineering 401 W Main St Louisville, KY 40202	2017	Pump Station	2018	320,865
Taylorsville Drainage Project	City of Taylorsville	DLZ Kentucky Inc 239 S 5th St Louisville, KY 40202	2018	raingage Project	2019	547,433
Hite Creek WQTC	MSD 700 W. Liberty St Louisville, KY	Webster Environmental 13121 Eastpoint Blvd Louisville, KY 40223	2017	WQTC	2020	328,715
White Mills WTP	Hardin County Water District 2 363 Ring Road Elizabethtown, KY 42701	Kenvirons 452 Versailles Road Frankfort, KY 40601	2017	WTP	2020	284,090
UofL SAC Renovation	University of Louisville Service Complex Building Belknap Campus Louisville, KY 40292	Hastings & Chivetta 622 Emerson Rd St Louis, MO 63141	2017	SAC Renovation	2020	594,000
US 60 Streetscape - Phase 3	City of Simpsonville 108 Old Veechdale Rd Simpsonville, KY 40067	AEI 2500 Nelson Miller Pkwy Louisville, KY 40223	2017	Streetscape	2019	1,998,106

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
i-64/Grinstead Emergency Work	MSD 700 W. Liberty Street Louisville, KY 40203	QK4 Engineers	2018	Site Improvement	2019	1,396,000
EC McManis WWTP Improvement	Frankfort Sewer Department	Bell Engineering	2018	WWTP	2019	3,000,000
Veterans Memorial Park	City of Jeffersontown 10416 Watterson Trail Jeffersontown, KY 40299	Taylor Siefker Williams 10 S New Jersey Street Indianapolis, IN 46204	2018	Park	2019	2,814,042
S. 4th Street Streetscape	Louisville Metro Government	KY Dept of Highways	2018	Streetscape	2019	1,869,000
Cooling Tower Addition at CMF	MSD 700 W. Liberty Street Louisville, KY 40203	Magna Engineers 861 Corporate Dr Ste 210 Lexington, KY 40503	2018	Chilling Tower Addition	2019	397,000
Waverly Park Restroom	Louisville Metro Government 611 W. Jefferson Street Louisville, KY 40202	Tetra Tech 4967 US-42 Louisville, KY	2018	Restroom	2020	259,000
Shively Pump Station Electrical Improv	MSD 700 W. Liberty Street Louisville, KY 40203	Hazen and Sawyer 9780 Ormsby Station Rd Louisville, KY 40223	2019	Pump Station	2020	1,340,000
GMWSS 2018 WWTP Sand Filter Replac	Georgetown Municipal Water & Sewage Service 1000 W. Main Street Georgetown, KY. 40324	Bluegrass Engineering	2019-5	WWTP	2020	977,979
DRG WQTC Sodium Hypochlorite Mod	MSD 700 W. Liberty Street Louisville, KY 40203	HDR Engineers	2019-6	WQTC	2020	100,000
MSD MCC & Control Room HVAC Upgr	MSD 700 W. Liberty Street Louisville, KY 40203	Jacobs	2019	HVAC Upgrades	2020	101,900

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
4th Street Flood Pump Removal	MSD 700 W. Liberty Street Louisville, KY 40203		2020	Pump Station	2020	50,000
Legacy Trail Phase 3 and 4th Street Corridor Enhancements	LFUCG 200 E. Main Street Lexington, KY. 40507	Strand Associates Inc.	2019	Streetscape	2021	3,900,727
FPS Electric Grease Lubrication System	MSD 700 W. Liberty Street Louisville, KY 40203	QK4	2020	Pump Station	2021	349,100
LaGrange South Pump Station	LaGrange Utilities Commission	Derrick Engineering	2020	Pump Station	2021	1,592,000
Ohio River Force Main	MSD 700 W. Liberty Street Louisville, KY 40203	Webster	2020	Force Main	2021	1,636,810
Bardstown Peracetic Acid Disinfection	City of Bardstown	KY Engineering Group	2020	Pump Station	2022	232,000
River Ridge Entry Drive	Louisville Paving and Construction	HWC Engineering	2021	Streetscape	2021	247,263
MSD SWSG Stilling Tubes	MSD 700 W Liberty Street Louisville, KY 40203	MSD	2022	Pump Station	2022	4,373
Bradfordsville WWTP Upgrades	City of Bradfordville 202 W Main Street Bradfordville KY 40009 270-337-3796	Cann-Tech 1180 Glensboro Rd Lawrenceburg KY 40342	2020	WWTP	2022	569,065

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
Strodes Creek WWTP	City of Winchester PO Box 40 Winchester, KY 40392	Bell Engineering	2020	WWTP	2022	3,473,480
Shelbyville 6th St Sidewalk	City of Shelbyville 315 Washington St. Shelbyville, KY 40065	Kerry P Magan Consulting	2021	Streetscape	2022	1,343,809
Crescent Hill WTP Standby Generator	LWC 550 S. Third Street Louisville, KY 40202	CDM Smith 9420 Bunsen Pkwy Louisville, KY 40220	2018-2	WTP	2021	10,427,000
Contract 21 - Taylorsville Water Boost	City of Taylorsville	Sisler-Maggard Engineering, PLLC 220 E. Reynolds Road. Lexington. KY. 40517	2018-11	WTP	2021	769,000
LFUCG Legacy Trail Phase 3 & 4th Street	LFUCG 200 E Main Street Lexington, KY	Strand Associates	2019	Sitework	2021	3,794,000
LWC Zorn Avenue Pump Station	LWC 550 S. Third Street Louisville, KY 40202	CDM Smith	2019	Pump Station	2022	12,162,398
Lebanon WTP Repairs	Lebanon Waterworks 120 S. Proctor Knottt Ave. Lebanon, KY 40033	Kentucky Engineering Group	2022	WTP	2022	52,000
MSD Tennis Blvd Emergency Job	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203		2022	Emergency Sewer	2022	T&M
LWC Zorn Avenue Pump Station	LWC 550 S. Third Street Louisville, KY 40202	CDM Smith	2019	Pump Station	2021	12,162,398

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
MSD DRG Aeration Basin #5	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	HDR, Inc.	2021	Sitework	2021	153,000
Frankfort 2nd Street Corridor Tiger Project	City of Frankfort 315 W 2nd Street Frankfort, KY 40602	Strand Associates	2020	Streetscape	2022	7,658,406
Town Branch Commons	LFUCG 200 E. Main Street Lexington, KY. 40507	Strand Associates	2020	Sitework	2023	20,193,934
Paducah FPS #2 Rehab	City of Paducah	HDR	2020	Pump Station	2023	4,500,000
Echo Trail PS & FM	Long Run Creek Properties	Mindel Scott	2021	Pump Station	2023	2,886,365
Splash! At Charles Young Park	LFUCG 200 E. Main Street Lexington, KY. 40507	Gresham Smith	2022	Park	2023	1,249,200
Madisonville Westside WWTP	City of Madisonville 67 N Main Street Madisonville, KY 42431	Eclipse Engineers	2022	WWTP	2023	872,000
Broadway & 18th Emergency	Louisville and Jefferson Co MSD 700 W Liberty St Louisville, KY 40203		2023	Sitework	2023	375,000
DWTP Clarifier Valve Replacement	City of Jeffersonville 423 Lewman Way Jeffersonville, IN 47130		2023	WTP	2023	26,000
Danville Main St. Streetscape	City of Danville 445 West Main Street Danville, KY 40243	Gresham Smith	2022	Streetscape	2023	6,125,000

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
Georgetown WWTP #2 - Grit Removal	Georgetown Muni Water & Sewer 1000 W Main Street Georgetown, KY 40324	Kentucky Engineering Group	2022	WWTP	2023	1,267,000
Hollenbach Oakley Bridge	Hollenbach-Oakley 12451 Plantside Dr Louisville, KY 40299		2022	Bridge Abutment	2023	25,000
MSD Mellwood Floodwall Emergency J	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203		2022	Emergency Sewer	2023	T&M
Jennie Rogers School	City of Danville 445 West Main Street Danville, KY 40243	Hub+Weber Architects 200 W Pike St Covington KY 41011	2023	Sitework	2024	2,687,251
Sellersburg WWTP Rehab	Town of Sellersburg	Jacobi Toombs & Lanz 1829 E Spring Street New Albany, IN 47150	2021	WWTP	2024	19,568,000
Albany WTP A&B Improvements	City of Albany 204 S Cross Street Albany, KY 42602	Monarch Engineering	2022	WTP	2024	2,352,603
MSD Cedar Creek Sludge Holding Tank	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	Strand Engineers	2022	WTP	2024	2,780,000
Oxmoor Bridge #2	Brookstone Properties	Walker Consultants	2024	Bridge	2024	675,000
INDOT R-41378 B Montgomery Ave	INDOT 100 N Senate Ave Indianapolis, IN 46204	United Consulting	2023	Streetscape	2024	1,875,000

Pace Contracting, LLC
 Schedule B - Previous Experience within the Last Five Years
 As of 04-2026

Project Name	Owner (Prime Contractor if Sub)	Design Engineer	Contract Date	Type of Work	Date Completed	Cost of Work/Contract Amount
Big Sandy Martin Co. RWI/WTP Rehab	Big Sandy Area Dev District	Bell Engineering 2840 Fortune Drive #350 Lexington, KY 40509	2021	WTP	2,025	3,141,660
Falls Landing Park	Jeffersonville Redeployment Commission 500 Quartermaster Ct Jeffersonville, IN 47130	Jacobi Toombs & Lanz 1829 E Spring Street New Albany, IN 47150	2023	Park	2,025	2,856,000
Parks at Cherry Hill	French Lick, IN	Midwestern Engineers	2024	Park	2,025	2,800,000
Purnell Sausage Auger Replacement	Purnell Sausage PO Box 366 Simpsonville, KY 40067	Purnell	2025	Industrial	2,025	213,000
MSD DRGWQTC RAS Pumps 2 & 3	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	Hazen and Sawyer 9920 Corporate Campus Dr Louisville KY 40223	2022	Pumps	2,025	1,979,000
Purnell Bonecrusher	Purnell FB Sausage Co Inc 3931 Shelbyville Rd Simpsonville, KY 40067		2025	Industrial	2,025	357,000
MFWQTC Computer Room Upgrades	Louisville and Jefferson Co. MSD 700 W Liberty St. Louisville, KY 40203	GRW Engineering 10350 Ormsby Park Place Louisville, KY 40223	2023	Sitework	2,025	1,598,070