



LEXINGTON

Bid 63-2023 Addendum 3
JUDY CONSTRUCTION COMPANY
Supplier Response

Event Information

Number: Bid 63-2023 Addendum 3
Title: Armstrong Mill Pump Station Replacement
Type: Competitive Bid
Issue Date: 5/25/2023
Deadline: 6/20/2023 02:00 PM (ET)

Contact Information

Contact: Brian Marcum
Address: Central Purchasing
Government Center Building
200 East Main Street
Lexington, KY 40507
Phone: (859) 2583320
Fax: (859) 2583322
Email: brianm@lexingtonky.gov

JUDY CONSTRUCTION COMPANY Information

Address: PO BOX 457
CYNTHIANA, KY 41031
Phone: (859) 234-6900
Fax: (859) 234-3480
Web Address: judycc.com

ONLY ONLINE BIDS WILL BE ACCEPTED! By submitting your response, you certify that you are authorized to represent and bind your company and that you agree to all bid terms and conditions as stated in the attached bid/RFP/RFQ/Quote/Auction documents.

JAMES K COWLEY

Signature

Submitted at 6/20/2023 01:46:31 PM (ET)

jcowley@judycc.com

Email

Response Attachments

Judy Construction Company - COMPLETE BID.pdf

JUDY CONSTRUCTION COMPANY

Bid Lines

1	Mobilization	Quantity: <u>1</u> UOM: <u>LS</u>	Price: <input type="text" value="\$140,000.00"/>	Total: <input type="text" value="\$140,000.00"/>
2	Bonds and Insurance	Quantity: <u>1</u> UOM: <u>LS</u>	Price: <input type="text" value="\$90,000.00"/>	Total: <input type="text" value="\$90,000.00"/>
3	General Requirements	Quantity: <u>1</u> UOM: <u>LS</u>	Price: <input type="text" value="\$315,000.00"/>	Total: <input type="text" value="\$315,000.00"/>
4	Demobilization	Quantity: <u>1</u> UOM: <u>LS</u>	Price: <input type="text" value="\$15,000.00"/>	Total: <input type="text" value="\$15,000.00"/>
5	Erosion and Sediment Control and Conformance with SWPPP	Quantity: <u>1</u> UOM: <u>LS</u>	Price: <input type="text" value="\$20,000.00"/>	Total: <input type="text" value="\$20,000.00"/>
6	8-Inch Gravity Sewer Pipe, 6.1-Foot to 10.0-Foot depth (DI, PVC, FRPM, PCCP)	Quantity: <u>80</u> UOM: <u>LF</u>	Price: <input type="text" value="\$100.00"/>	Total: <input type="text" value="\$8,000.00"/>
7	18-Inch Gravity Sewer Pipe, 6.1-Foot to 10.0-Foot depth (DI, PVC, FRPM, PCCP)	Quantity: <u>1120</u> UOM: <u>LF</u>	Price: <input type="text" value="\$142.00"/>	Total: <input type="text" value="\$159,040.00"/>
8	18-Inch Gravity Sewer Pipe, 10.01-Foot to 20.00-Foot depth (DI, PVC, FRPM, PCCP)	Quantity: <u>670</u> UOM: <u>LF</u>	Price: <input type="text" value="\$183.00"/>	Total: <input type="text" value="\$122,610.00"/>

9	14-Inch Force Main (DI, PVC, FRPM, PCCP), Including Fittings Quantity: <u>1800</u> UOM: <u>LF</u> Price: <input type="text" value="\$150.00"/> Total: <input type="text" value="\$270,000.00"/>
10	Cut into Existing Force Main, Including Inserting Valve, Plug Valve, Fittings, and Plug as Shown on the Plans, Complete Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$39,000.00"/> Total: <input type="text" value="\$39,000.00"/>
11	Manhole Abandonment Quantity: <u>1</u> UOM: <u>EA</u> Unit Price: <input type="text" value="\$2,000.00"/> Total: <input type="text" value="\$2,000.00"/>
12	Demolition of Existing Armstrong Mill Station, Complete Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$22,000.00"/> Total: <input type="text" value="\$22,000.00"/>
13	Standard Manhole, 5-Foot diameter (depth up to 6.0 Feet), Complete Quantity: <u>10</u> UOM: <u>EA</u> Unit Price: <input type="text" value="\$14,000.00"/> Total: <input type="text" value="\$140,000.00"/>
14	Additional Manhole Depth, 5-Foot Diameter Quantity: <u>38</u> UOM: <u>VF</u> Price: <input type="text" value="\$400.00"/> Total: <input type="text" value="\$15,200.00"/>
15	4-Foot Diameter Manhole (depth up to 6.0 Feet), Complete Quantity: <u>1</u> UOM: <u>EA</u> Unit Price: <input type="text" value="\$10,000.00"/> Total: <input type="text" value="\$10,000.00"/>
16	Additional Manhole Depth for 4-Foot diameter Manhole Quantity: <u>2</u> UOM: <u>VF</u> Price: <input type="text" value="\$300.00"/> Total: <input type="text" value="\$600.00"/>
17	Reconnect Existing 12-Inch Gravity Sewer to New Manhole Quantity: <u>1</u> UOM: <u>EA</u> Unit Price: <input type="text" value="\$7,500.00"/> Total: <input type="text" value="\$7,500.00"/>
18	Cut and Cap Existing 12-Inch Sewer Quantity: <u>1</u> UOM: <u>EA</u> Unit Price: <input type="text" value="\$1,500.00"/> Total: <input type="text" value="\$1,500.00"/>
19	Video inspection of new sewer pipe Quantity: <u>1800</u> UOM: <u>LF</u> Price: <input type="text" value="\$2.00"/> Total: <input type="text" value="\$3,600.00"/>
20	Tree Protection Quantity: <u>320</u> UOM: <u>LF</u> Price: <input type="text" value="\$12.00"/> Total: <input type="text" value="\$3,840.00"/>
21	Asphalt: Private Parking, Lots and Driveways Quantity: <u>2350</u> UOM: <u>SY</u> Price: <input type="text" value="\$52.00"/> Total: <input type="text" value="\$122,200.00"/>
22	Asphalt: Full Width Paving, Street Quantity: <u>200</u> UOM: <u>SY</u> Price: <input type="text" value="\$120.00"/> Total: <input type="text" value="\$24,000.00"/>
23	Seeding, Temporary, Extra as directed by Engineer Quantity: <u>3200</u> UOM: <u>SY</u> Price: <input type="text" value="\$0.59"/> Total: <input type="text" value="\$1,888.00"/>

24	Site Restoration, Method B Quantity: <u>1800</u> UOM: <u>Linear Feet</u> Price: <input type="text" value="\$3.25"/> Total: <input type="text" value="\$5,850.00"/>
25	Dense Graded Aggregate - DGA, Extra as directed by Engineer Quantity: <u>20</u> UOM: <u>TN</u> Price: <input type="text" value="\$32.50"/> Total: <input type="text" value="\$650.00"/>
26	No. 9 Crushed Stone, Extra as directed by Engineer Quantity: <u>20</u> UOM: <u>TN</u> Price: <input type="text" value="\$35.50"/> Total: <input type="text" value="\$710.00"/>
27	No. 57 Crushed Stone, Extra as directed by Engineer Quantity: <u>20</u> UOM: <u>TN</u> Price: <input type="text" value="\$33.00"/> Total: <input type="text" value="\$660.00"/>
28	No. 2 Crushed Stone, Extra as directed by Engineer Quantity: <u>20</u> UOM: <u>TN</u> Price: <input type="text" value="\$33.00"/> Total: <input type="text" value="\$660.00"/>
29	Bypass Pumping and Setup Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$14,000.00"/> Total: <input type="text" value="\$14,000.00"/>
30	Pump Station Structure and Building, including Wetwell, Valve Vault, Control Building, Equipment, Valves, Piping, Electrical, Mechanical, Onsite Generator, Complete Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$4,973,000.00"/> Total: <input type="text" value="\$4,973,000.00"/>
31	Pump Station Site Work, including Regrade, Fence, Storm Sewer Pipe and Structures, Fencing and Gates, Landscaping, Water Line, Complete Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$669,992.00"/> Total: <input type="text" value="\$669,992.00"/>
32	Creek Crossing and Bank/Bed Restoration Quantity: <u>2</u> UOM: <u>EA</u> Unit Price: <input type="text" value="\$10,000.00"/> Total: <input type="text" value="\$20,000.00"/>
33	Cut into Existing Force Main, Including Inserta Valve, Tie into 14-Inch Plug Valve, Fittings, 14-Inch Force Main, as Shown on the Plans at Squires Lane, Complete Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$34,000.00"/> Total: <input type="text" value="\$34,000.00"/>
34	Maintenance of Traffic Quantity: <u>1</u> UOM: <u>Lump Sum</u> Price: <input type="text" value="\$25,000.00"/> Total: <input type="text" value="\$25,000.00"/>
35	Allowance: Antenna Tower and Base Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$40,000.00"/> Total: <input type="text" value="\$40,000.00"/>
36	Allowance: Miscellaneous Site Improvements Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$150,000.00"/> Total: <input type="text" value="\$150,000.00"/>
37	Allowance: System Programming Services Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$150,000.00"/> Total: <input type="text" value="\$150,000.00"/>
38	Allowance: Electrical Services Quantity: <u>1</u> UOM: <u>LS</u> Price: <input type="text" value="\$40,000.00"/> Total: <input type="text" value="\$40,000.00"/>

39	Allowance: Kentucky American Water Company Connection
	Quantity: <u> 1 </u> UOM: <u> LS </u> Price: <input type="text" value="\$25,000.00"/> Total: <input type="text" value="\$25,000.00"/>

40	Allowance: Multivista Preconstruction Documentation
	Quantity: <u> 1 </u> UOM: <u> LS </u> Price: <input type="text" value="\$7,500.00"/> Total: <input type="text" value="\$7,500.00"/>

Response Total: \$7,690,000.00

BID

**BIDDER: JUDY CONSTRUCTION COMPANY
103 S. Church Street
Cynthiana, KY 41031**

**TO: LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
OFFICE OF DIRECTOR OF CENTRAL PURCHASING
200 EAST MAIN ST., 3RD FLOOR
LEXINGTON, KY 40507
*SUBMIT BID VIA ION WAVE***

**SEALED BID FOR: Armstrong Mill Pump Station Replacement
Delong Road Improvements
Wastewater System Improvements
BID NO. 63-2023**

Not to be opened until Tuesday, June 20, 2023 @ 2:00 p.m., local time



ADDENDUM #1

Bid Number: **#63-2023**

Date: May 30, 2023

Subject: Armstrong Mill Pump Station Replacement
(Delong Road Pump Station)

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. SPECIFICATIONS

A. SPECIFICATION SECTION 00100 – ADVERTISEMENT FOR BIDS

Article 1.12 – Pre-Bid Meeting and Site Visit, please add the following Microsoft Teams meeting ID:

Teleconference link:

Join on your computer, mobile app or room device Click here to join the meeting

<https://teams.microsoft.com/l/meetup-join/19%3ameeting_NmQ0NjRmYTETMTZjYi00NDM0LWE0ZjQtYTkyMmQyMmFkZGE4%40thread.v2/0?context=%7b%22Tid%22%3a%22083fc4d2-72ad-412b-ae7d-6b81b83916dd%22%2c%22Oid%22%3a%223f98bafd-29d4-4ba0-9821-024d98a2833c%22%7d>

Meeting ID: 299 685 527 403

Passcode: 3C6eX5

Or call in (audio only)

+1 502-208-2565

Phone Conference ID: 857 611 409#

United States, Louisville



MAYOR LINDA GORTON



LEXINGTON

TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

2. DRAWINGS

N/A

A handwritten signature in black ink that reads "Todd Slatin".

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Judy Construction Company

ADDRESS: 103 S Church Street, Cynthiana, KY 41031

SIGNATURE OF BIDDER:  _____
Steve Judy, President





ADDENDUM #2

Bid Number: **#63-2023**

Date: June 7, 2023

Subject: Armstrong Mill Pump Station Replacement
(Delong Road Pump Station)

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above-referenced Bid:

1. GENERAL QUESTIONS

	Questions	Answers
1.	Will Blasting be allowed on this project?	Blasting will be removed from the base bid and included as a deductive alternate. See the attached updated bid schedule.
2.	If Blasting is removed from the project, will LFUCG extend the contract time to accommodate the added effort?	The contract timeframe will not be extended at this time.
3.	Are the DBE goal percentages based on the total base bid (including allowances) or without the allowances?	The MWDBE goals are based on the total bid amount.
4.	Can items be added to the approved manufacturer list on the bid schedule?	New manufacturers will not be added to the bid schedule items list. As a reminder, contractors are welcome to bid on alternative manufacturers as a deductive alternative.
5.	Can the bid opening date be moved to the end of June or early July?	No.

2. SPECIFICATIONS

- a. Specification Section 00410 – Bid Form
 - i. Replace Section 00410- Bid Form with the attached section. The contractor shall note that Blasting will not be included in the Base bid. Blasting has been included as a Lump Sum Deduction in the Alternative Manufacturer Information/ Construction Methods Table.





3. DRAWINGS

a. SHEET C-0-100

- i. The existing overflow pipe shall be abandoned in place at the existing Armstrong Mill Pump Station. The contractor shall also remove the headwall at the discharge of the overflow pipe and plug the pipe. This shall be included in the lump sum of Bid Item 12: Demolition of Existing Armstrong Mill Station, Complete.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached, and part of your Bid.

COMPANY NAME: Judy Construction Company

ADDRESS: 103 S Church Street, Cynthiana, KY 41031

SIGNATURE OF BIDDER:  _____

Steve Judy, President

Attachments:

- 1. Pre-bid Meeting Summary
- 2. Pre-bid Meeting Roster
- 3. Existing Armstrong Mill Pump Station Record Drawing
- 4. Section 00410 – Bid Form





ADDENDUM #3

Bid Number: **#63-2023**

Date: June 13, 2023

Subject: Armstrong Mill Pump Station Replacement
(Delong Road Pump Station)

Address inquiries to:
Brian Marcum
brianm@lexingtonky.gov
(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above-referenced Bid:

1. GENERAL QUESTIONS

	Questions	Answers
1.	Is a waterproofing admixture required for the pump station and/or building concrete? Spec section 03300 makes reference to this and states to see spec section 03305. Did not see spec section 03305 in the documents	Use of PRAH, referenced in Section 03300, is not scheduled for use on the Plans.
2.	Is the contractor allowed to perform field probing/investigations to confirm rock elevations?	No. The contractor shall refer to the provided Geotechnical report and its recommendations.
3.	Please confirm the quantity of 5-ft manholes- take-off info appears to show 10 while the bid form list 11	There are ten (10) 5-ft diameter manholes on this project., not eleven (11). There is one (1) 4-ft diameter manhole. See the updated bid schedule provided as an attachment.
4.	Please confirm that concrete testing and soil compaction testing is done by the owner/third party, not the contractor.	Correct.
5.	Please provide scope/limits for the bid item Site Restoration Method C- is this only for the gravity/force main work? If yes, is all other seeding incidental to applicable work activities?	Bid item 24 has been revised to say 'Site Restoration, Method B'. The unit quantity has been revised to 1,800 Linear Feet. See the updated bid schedule provided as an attachment. All other seeding is incidental to bid item 31, Pump Station Site Work.
6.	During the prebid, the antenna allowance was briefly discussed- please confirm that the base bid includes an antenna attached to the building and that the allowance item is established in case this is not feasible.	See attached Antenna Wall Mount detail and description below.





7	In the pump specifications, the monitoring under 2.01.J lists both Option 1 & Option 2 (which includes a vibration sensor). Past LFUCG has only used the monitoring in option 1; please confirm if we want the vibration sensor also.	Pump supplier to select one of the options.
8	Please provide applicable technical specifications for the intended fence and related items for this project.	See Sheet SD3 for detail of various types of fencing.
9	Riser E-0-601, shows the 1600A Bypass Isolation ATS has the dashed lines around the bypass component and the switchboard main circuit breaker SE rated. Does this indicate SE Rating for the ATS?	Drawings, sheet E-0-601, the electrical one-line diagram, shows a service entrance rated main circuit breaker switchboard section ahead of the bypass/isolation automatic transfer switch, which does not have to be service entrance labeled. This information is provided in response to a question from a supplier and does not change anything in the bid documents.
10	Is there a limitation for the footprint of the genset?	Drawings, Sheet E-0-508, "Generator Pad Detail", the layout is based on the basis of design diesel engine generator set included in the project specifications. The exact footprint is to be coordinated with the generator set proposed and accepted in reviewed shop drawings. In looking at the site layout and area available, it does not appear there would be a limitation on the footprint of the generator set, unless it is imposed on the supplier by the successful Contractor. This information is provided in response to a question from a supplier and does not change anything in the bid documents.
11	The ATS Specs on Section 16496 - 1.07-A calls for 4 full working days of service for startup. Is this accurate?	Specifications Section 16496, "Automatic Transfer Switch", Page 4, Article 1.07A calls out the desired field services. This information is provided in response to a question from a supplier and does not change anything in the bid documents.





12	Section 2.02-A-9 "Normal operation of ATS during and after seismic loading." Does this mean the ATS has to have IBC certification? If so, does this mean the generator has to have IBC certification?	See Specifications Changes in the below section.
13	In the Geotechnical Report, Article 4.2 States, "Any areas that require rock removal to achieve bearing elevation should be cut a minimum of 24 in below bearing elevations and backfilled with engineered fill.". With reference to the wet well foundation, Section A\S-1-301, Section B\S-1-301, and Section C\S-1-302 depict the bearing condition of the bedrock with no undercut/refill shown. Other section cuts in other locations of the structure depict undercut/refill. Please clarify the requirements for the wet well foundation. Does this undercut and refill requirement apply to manholes?	All areas requiring rock removal shall require undercut and refill as dictated in the Geotechnical report. A minimum of 24" of undercut/refill is needed under the wet well/valve vault structure. Manholes shall have a level crushed rock pad for installation, a minimum of 8"-thickness.
14	The total quantity for unit items on the bid form varies from the total count on the plans.	The items are unit-price items. The contractor will be paid in accordance with the units installed.
15	Item 7 on the bid form (18-inch gravity sewer, 6.1 foot to 10.0-foot depth) includes a quantity of 1120 LF. A contractor's analysis of the plans shows a quantity of 873 LF.	The quantity of 6.1-foot to 10.0-foot depth sewer is based on the invert of the pipe and the original grade elevation.
16	Item 8 on the bid form (18-inch gravity sewer, 10.1 foot to 20.00-foot depth) includes a quantity of 670 LF. A contractor's analysis of the plans shows a quantity of 927 LF.	The quantity of 10.01 foot to 20.0-foot depth sewer is based on the invert of the pipe and the original grade elevation.
17	The "existing 14" plug valve" shown on Sheet C-0-110 was not located during a site visit. Please clarify. Please identify which Bid Item on the Bid Form should include the cost for this work.	While the 14" plug valve reference has not been installed to date, it will be installed prior to this contract. An additional Lump Sum bid item has been added to the bid form.
18	With reference to Items 17 and 18 on the bid form, the record drawings indicate a different diameter of the existing sewer.	The record drawings indicate an existing 12-inch sewer. Items 17 and 18 on the bid form have been modified to reflect this; see attachment.
19	Please provide applicable technical specifications for the two overhead sectional doors (No. 101B and No. 103B). Additionally, please provide applicable information for the finish hardware sets for these doors (as Hardware Set #4) since they are not included in Section 08710.	Reference Section 08361 Section Doors specification added to the project specifications via this addendum.
20	Section 09961 indicates cast-in-place concrete walls and precast concrete interior ceilings are to	This applies to interior of valve vault, but not the interior of the wet well or comminutor.





	be painted. Does this apply to the interior non-submerge walls of the pump station?	
21	Is it possible to arrange a site visit and access to the existing pump station?	No.

2. SPECIFICATIONS

- a. In Specifications, Section 02531 - Paragraph 2.07.A – The maximum interval between electronic markers shall be reduced from 500 feet to 100 feet. Said paragraph shall read as follows.

“Electronic markers shall be installed along the force main at intervals of 100 feet maximum, at all bends, and as noted on drawings or directed by Engineer. Maximum depth shall be 36”. Markers shall be used regardless of the pipe material. Markers shall be green Tempo Omni Markers or equal.”

- i. Because of the increased number of electronic locators, tracer-wire will not be required for non-metallic pipe. In the Specifications, Section 02531 – Paragraph 2.07.B shall be entirely deleted.
- b. In Specifications, Section 1025 – Measurement and Payment, item 2.19 shall read as follows
 - i. 2.19 Site Restoration, Method B
“Payment for Site restoration, Method B (as defined in the General Notes), shall be paid for at the contract unit price per linear foot.
- c. Specifications Section 16496, Page 3, Article 1.04 “Shop Drawings”, add the following new paragraph F:
 - i. F. Provide IBC Seismic Certification for the bypass/isolation automatic transfer switch.
- d. Specifications Section 16620, Page 2, Article 1.02 “Codes and Standards”, add the following new item 12:
 - i. 12. Provide IBC Seismic Certification for the packaged engine generator set.
- e. Specification Section 08361 – Sectional Doors, add to the project specifications.

3. DRAWINGS

- a. Sheet E-0-510
 - i. “TYPICAL ANTENNA TOWER DETAIL” applies to the Allowance in the bid form. The Contractors’ lump sum bid, however, is based on attaching the antenna to the building as shown in the “ANTENNA WALL MOUNTING DETAIL” attached to this addendum and considered as added to Drawing E-0-510.





b. Drawings, Sheet E-1-103, Add two LF-2 luminaires and one LF-3 luminaire on the plan west end inside the valve vault as shown in the partial plan of the lower level of the pump station attached to this addendum and considered as added to Drawing E-1-103.

c. Replace the following sheets with the ones attached:

- | | |
|----------------|-----------------|
| i. AE-2-305, | vi. AE 2-301, |
| ii. AE 2-306, | vii. AE 2-302, |
| iii. AE-2-308, | viii. AE-2-303, |
| iv. AE 2-201, | ix. AE 2-304 |
| v. AE 2-202, | |

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged.
This letter should be signed, attached, and part of your Bid.

COMPANY NAME: Judy Construction Company

ADDRESS: 103 S Church Street, Cynthiana, KY 41031

SIGNATURE OF BIDDER:  _____
Steve Judy, President

Attachments:

1. Antenna Wall Mounting Detail
2. Pump Station Lower Plan Process Electrical Blow up detail
3. Section 00410 – Bid Form
4. Updated Sheet:

i. AE-2-305,	vi. AE 2-301,
ii. AE 2-306,	vii. AE 2-302,
iii. AE-2-308,	viii. AE-2-303,
iv. AE 2-201,	ix. AE 2-304
v. AE 2-202,	
5. Section 08361 – Sectional Doors



SECTION 00410 – BID FORM

ARMSTRONG MILL PUMP STATION REPLACEMENT (DELONG ROAD PUMP STATION)

**Division of Water Quality
Lexington-Fayette Urban County Government**

LFUCG Bid No. 63-2023

1.01 GENERAL

Place: Lexington, Kentucky

Date: Tuesday, June 20, 2023

The following Bid Form shall be followed exactly in submitting a Bid for this Work.

This Bid Form Submitted by Judy Construction Company

103 S. Church Street, Cynthiana, KY 41031

(Name and Address of Bidder)

(Hereinafter called "Bidder"), organized and existing under the laws of the State of Kentucky, doing

business as a corporation

"a corporation," "a partnership", or an "individual" as applicable

To: Lexington-Fayette Urban County Government

(Hereinafter called "Owner")

Office of the Director of Central Purchasing

200 East Main Street, Room 338

Lexington, KY 40507

The Bidder, in compliance with your Advertisement for Bids for the **Armstrong Mill Pump Station Replacement (Delong Road Pump Station)**; Lexington, Kentucky, having examined the Contract Documents including the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions and any and all addendums surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the lump sum and/or unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this Bid is a part.

The Bidder hereby agrees to commence Work under this Contract on a date to be specified in a written "Notice to Proceed" of the Owner and to substantially complete the Project within 480 calendar days to substantial completion and 510 calendar days to final completion. Bidder further agrees to pay liquidated damages, the sum of One Thousand Dollars and Zero Cents (\$1,000.00) for each consecutive day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date 5-30-23; Addendum No. Date

Addendum No. 2 Date 6-7-23; Addendum No. Date

Addendum No. 3 Date 6-13-23; Addendum No. Date

Addendum No. Date ; Addendum No. Date

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

1.02 LEGAL STATUS OF BIDDER

Bidder Judy Construction Company

Date June 20, 2023

*A. A corporation duly organized and doing business under the laws of the State of KY, for whom Steve Judy, bearing the official title of President, whose signature is affixed to this Bid is duly authorized to execute contracts.

~~*B. A Partnership, all of the members of which, with addresses are: (Designate general partners as such)~~

~~*C. An individual, whose signature is affixed to this Bid. (Print name)~~

* The Bidder shall fill out the appropriate form and strike out the other two.

1.03 BIDDERS AFFIDAVIT

Comes the Affiant, Steve Judy, and after being first duly sworn, states under penalty of perjury as follows:

- A. His/her name is Steve Judy and he/she is the individual submitting the Bid or is the authorized representative of Judy Construction Company, the entity submitting the Bid (hereinafter referred to as "Bidder").
- B. Bidder will pay all taxes and fees, which are owed to the Lexington-Fayette Urban County Government at the time the Bid is submitted, prior to award of the Agreement and will maintain a "current" status in regard to those taxes and fees during the life of the Agreement.
- C. Bidder will obtain a Lexington-Fayette Urban County Government business license, if applicable, prior to award of the Agreement.
- D. Bidder has authorized the Division of Central Purchasing to verify the above-mentioned information with the Division of Revenue and to disclose to the Urban County Council that taxes and/or fees are delinquent or that a business license has not been obtained.
- E. Bidder has not knowingly violated any provision of the campaign finance laws of the Commonwealth of Kentucky within the past five (5) years and the award of an Agreement to the Bidder will not violate any provision of the campaign finance laws of the Commonwealth.
- F. Bidder has not knowingly violated any provision of Chapter 25 of the Lexington-Fayette Urban County Government Code of Ordinances, known as the "Ethics Act."
- G. Bidder acknowledges that "knowingly" for purposes of this Affidavit means, with respect to conduct or to circumstances described by a statute or ordinance defining an offense, that a person is aware or should have been aware that his/her conduct is of that nature or that the circumstance exists.

Further, Affiant sayeth naught.



Affiant Signature Steve Judy, President


STATE OF Kentucky
COUNTY OF Harrison

The foregoing instrument was subscribed, sworn to and acknowledged before me by

Steve Judy on this the 20th day of June, 2023

My Commission expires: August 1, 2023

Jeanie Anness
NOTARY PUBLIC, STATE AT LARGE



1.04 BID SCHEDULE

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid comparison.

The Bidder must indicate the base bid pipe material by circling the selected pipe material at the time of the submission of the Bid.

The Owner's decision on the bid amount is final.

BID SCHEDULE

Item	Description	Qty	Unit	Unit Price	Item Price
1.	Mobilization	1	LS	\$140,000.00	\$140,000.00
2.	Bonds and Insurance	1	LS	\$90,000.00	\$90,000.00
3.	General Requirements	1	LS	\$315,000.00	\$315,000.00
4.	Demobilization	1	LS	\$15,000.00	\$15,000.00
5.	Erosion and Sediment Control and Conformance with SWPPP	1	LS	\$20,000.00	\$20,000.00
6.	8-Inch Gravity Sewer Pipe, 6.1-Foot to 10.0-Foot depth (DI, PVC, FRPM, PCCP)	80	LF	\$100.00	\$8,000.00
7.	18-Inch Gravity Sewer Pipe, 6.1-Foot to 10.0-Foot depth (DI, PVC, FRPM, PCCP)	1,120	LF	\$142.00	\$159,040.00
8.	18-Inch Gravity Sewer Pipe, 10.01-Foot to 20.00-Foot depth (DI, PVC, FRPM, PCCP)	670	LF	\$183.00	\$122,610.00
9.	14-Inch Force Main (DI, PVC, FRPM, PCCP), Including Fittings	1,800	LF	\$150.00	\$270,000.00
10.	Cut into Existing Force Main, Including Inserta Valve, Plug Valve, Fittings, and Plug as Shown on the Plans at Existing Station, Complete	1	LS	\$39,000.00	\$39,000.00
11.	Manhole Abandonment	1	EA	\$2,000.00	\$2,000.00
12.	Demolition of Existing Armstrong Mill Station, Complete	1	LS	\$22,000.00	\$22,000.00
13.	Standard Manhole, 5-Foot diameter (depth up to 6.0 Feet), Complete	10	EA	\$14,000.00	\$140,000.00
14.	Additional Manhole Depth, 5-Foot Diameter	38	VF	\$400.00	\$15,200.00
15.	4-Foot Diameter Manhole (depth up to 6.0 Feet), Complete	1	EA	\$10,000.00	\$10,000.00
16.	Additional Manhole Depth for 4-Foot Diameter	2	VF	\$300.00	\$600.00
17.	Reconnect Existing 12-Inch Gravity Sewer to New Manhole	1	EA	\$7,500.00	\$7,500.00
18.	Cut and Cap Existing 12-Inch Sewer	1	EA	\$1,500.00	\$1,500.00
19.	Video inspection of new sewer pipe	1,800	LF	\$2.00	\$3,600.00
20.	Tree Protection	320	LF	\$12.00	\$3,840.00
21.	Asphalt: Private Parking, Lots and Driveways	2,350	SY	\$52.00	\$122,200.00
22.	Asphalt: Full Width Paving, Street	200	SY	\$120.00	\$24,000.00
23.	Seeding, Temporary, Extra as directed by Engineer	3,200	SY	\$0.59	\$1,888.00

Item	Description	Qty	Unit	Unit Price	Item Price
24.	Site Restoration, Method B	1,800	LF	\$3.25	\$5,850.00
25.	Dense Graded Aggregate - DGA, Extra as directed by Engineer	20	Ton	\$32.50	\$650.00
26.	No. 9 Crushed Stone, Extra as directed by Engineer	20	Ton	\$35.50	\$710.00
27.	No. 57 Crushed Stone, Extra as directed by Engineer	20	Ton	\$33.00	\$660.00
28.	No. 2 Crushed Stone, Extra as directed by Engineer	20	Ton	\$33.00	\$660.00
29.	Bypass Pumping and Setup	1	LS	\$14,000.00	\$14,000.00
30.	Pump Station Structure and Building, including Wetwell, Valve Vault, Control Building, Equipment, Valves, Piping, Electrical, Mechanical, Onsite Generator, Complete	1	LS	\$4,973,000.00	\$4,973,000.00
31.	Pump Station Site Work, including Regrade, Fence, Storm Sewer Pipe and Structures, Fencing and Gates, Landscaping, Water Line, Complete	1	LS	\$669,992.00	\$669,992.00
32.	Creek Crossing and Bank/Bed Restoration	2	EA	\$10,000.00	\$20,000.00
33.	Cut into Existing Force Main, Including Inserta Valve, Tie into 14-Inch Plug Valve, Fittings, 14-Inch Force Main, as Shown on the Plans at Squires Lane, Complete	1	LS	\$34,000.00	\$34,000.00
34.	Maintenance of Traffic	1	LS	\$25,000.00	\$25,000.00
35.	Allowance: Antenna Tower and Base	1	LS	\$40,000.00	\$40,000.00
36.	Allowance: Miscellaneous Site Improvements	1	LS	\$150,000.00	\$150,000.00
37.	Allowance: System Programming Services	1	LS	\$150,000.00	\$150,000.00
38.	Allowance: Electrical Services	1	LS	\$40,000.00	\$40,000.00
39.	Allowance: Kentucky American Water Company Connection	1	LS	\$25,000.00	\$25,000.00
40.	Allowance: Multivista Preconstruction Documentation	1	LS	\$7,500.00	\$7,500.00
TOTAL BID (Items 1 thru 40)				\$7,690,000.00	

TOTAL BID AMOUNT:

Seven Million Six Hundred Ninety Thousand Dollars

Dollars (\$ 7,690,000.00)

ALTERNATIVE MANUFACTURER INFORMATION/ALTERNATIVE CONSTRUCTION METHODS				
	Equipment Item	Base Bid Manufacturer	Alternate Bid Manufacturer	Lump Sum Deduction
1.	Submersible Pumps	KSB		
2.	Check Valves	Golden Anderson Val-Matic		
3.	Plug Valves	Dezurik Val-Matic Clow		
4.	Combination Air Release Valve	ARI		
5.	Electromagnetic Flow Meter	Endress+Hauser Sparling Krohne		
6.	Access Hatches	Bilco Company Babcock-Davis Milcor		
7.	Slide Gates	Waco Whipps		
8.	Valve and Gate Actuators	Limitorque		
9.	Level Transmitters	MJK		
10.	SCADA PLCs	Allen Bradley ControlLogix		
11.	Automatic Transfer Switch	Russelectric		
12.	Motor Control Center	Allen Bradley Schneider (Square D)		
13.	VFD with Front End Filter	Allen Bradley Schneider (Square D)		
14.	Generator Set	Kohler Caterpillar Cummins/Onan MTU		
15.	Gas Detection System	Sierra Monitor Corporation		
16.	Division 17 Control Panels	ADGO		
17.	Comminutor Channel Grinder	JWC		
18.	Surge Relief Valve	Golden Anderson		
19.	Carbon Odor Control System	ECS		
20.	Blasting	XXXXXXXXXX	XXXXXXXXXX	\$<-103,000.00>

NOTES:

1. Where more than one Base Bid equipment manufacturer is listed above, the BIDDER has the option of including any of the listed manufacturers in the Base Bid. The BIDDER must indicate the Base Bid equipment included in the BID by circling the selected manufacturer at the time of the submission of the BID. The design has been completed using the first listed Base Bid equipment manufacturer. Should the BIDDER list the second or third Base Bid equipment or the OWNER select other Alternate Bid equipment, the BIDDER, at no additional cost to the OWNER, shall make any changes to structure, piping controls, electrical, instrumentation, architectural, mechanical, etc., that may be necessary to accommodate the equipment.
2. Space is provided within the above list for BIDDERS to offer lump sum deductions for alternate equipment not listed under the Base Bid equipment manufacturer. BIDDERS are not required to offer deductive alternates. However, should the BIDDER choose to offer for consideration to the OWNER, any alternate manufactures/products to those listed above, the BIDDER shall provide a detailed submittal of applicable items such as catalog cut sheets, pump curves, hydraulic calculations, specifications, wiring diagrams, P&IDs, technical literature, dimensional drawings, etc., or any other information requested by the OWNER. This submittal information shall be included with the BIDDER's bidding documents for proper evaluation by the OWNER. These submittal items shall be in addition to the submittal requirements listed in the respective technical specifications section of the equipment item or product hereinafter. Alternates will not be evaluated or prequalified prior to BID opening.
3. The best and lowest BIDDER will be determined based on the lowest Base Bid Contract Price. Bid Alternate equipment prices will **not** be used in determining the best and lowest BIDDER. After selection of the best and lowest BIDDER, the OWNER reserves the right to select any, all, or none of the proposed alternates offered by the selected BIDDER.

PIPE MATERIAL SELECTION	
Description	Materials of Construction Included in the Contractor's Bid Pricing
Force Main Pipe Material	Circle One: DI FRPM <u>PVC</u> PCCP
Force Main Fitting Material	Circle One: <u>DI</u> FRPM PCCP
Gravity Sewer Material	Circle One: DI FRPM <u>PVC</u> PCCP

Respectfully Submitted,

FIRM: Judy Construction Company
ADDRESS: 103 S Church Street
CITY/STATE/ZIP: Cynthiana, KY 41031
DATE: June 20, 2023
BY: 
(must be original signature)
TITLE: Steve Judy, President
PHONE: 859-234-6900 FAX: 859-234-3480
(area code, number & extension)
EMAIL ADDRESS: sjudy@judycc.com

OFFICIAL ADDRESS AND PHONE:

103 S Church Street
PO Box 457
Cynthiana, KY 41031 859-234-6900 (Seal if Bid is by Corporation)

By signing this form you agree to all of the terms and associated forms.



1.05 STATEMENT OF BIDDER'S QUALIFICATIONS

The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid:

- A. Name of Bidder: Judy Construction Company
- B. Permanent Place of Business: 103 S. Church Street Cynthiana, KY 41031
- C. When Organized: April 9, 1974
- D. Where Incorporated: Kentucky
- E. Financial Condition:

If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening.

- F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by:

Continental Casualty Company (Surety)

Signed: Madison M. Haller (Representative of Surety)
Madison M. Haller, Atty-in-Fact



- G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary).

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
See Attachment A		

- H. The Bidder has now under contract and bonded the following projects:

<u>NAME</u>	<u>LOCATION</u>	<u>CONTRACT SUM</u>
See Attachment B		

**JUDY CONSTRUCTION COMPANY
PREVIOUS EXPERIENCE**

Project Name	Owner	Design Engineer	Year Completed	Description	Contract Price
Lexington, KY West Hickman Wet Weather Storage	Lex-Fay Urban Co Govt Lexington, KY Bob Peterson (859) 425-2438	Tetra Tech Lexington, KY Herb Lemaster (859) 223-8000	2019	New Headworks Facility, 70 MGD Influent PS, 80 MGD Wet Weather PS, 22 MGD Wet Weather Storage Tank	\$59,637,457
Bowling Green, KY Wastewater Treatment Plant Expansion	Bowling Green Municipal Utilities Mike Gardner (270) 535-4366	Gresham Smith Nashville, TN Mike Burgett (615) 770-8531	2012	Exp. from 10 to 12 MGD Wastewater Trt. Plant & Class A BioSolids Dryer Facility	\$40,055,533
Knoxville, TN New Melton Hill Wastewater Treatment Plant	West Knox Utilities Knoxville, TN Drexel Heidel (865) 690-2521	GRW Engineers, Inc. Nashville, TN Lewis Robbins (615) 366-1600	2020	New 6 MGD Wastewater Treatment Plant	\$41,271,082
Louisville, KY Nightingale Pump Station and CSO Storage Basin	Louisville & Jefferson County MSD Greg Powell (502) 540-6000	HDR Engineers Louisville, KY Kyle Guthrie (502) 909-3249	2018	New 33 MGD Pump Station & 7.7 MGD Below Grade Concrete Storage Basin	\$34,004,002
Eastern Regional New Wastewater Treatment Plant	Sanitation Dist #1 of Northern, KY Chris Novak (859) 578-6885	GRW Engineers, Inc. Lexington, KY Brad Montgomery (859) 223-3999	2008	New 10 MGD Wastewater Treatment Plant	\$32,401,493
Pigeon Forge, TN New Wastewater Treatment Plant	City of Pigeon Forge Pigeon Forge, TN Mark Miller (865) 429-7312	Smith Seckman Reid Nashville, TN Herby Rader (615) 347-0815	2015	New 6 MGD Wastewater Treatment Plant	\$31,083,760
Richmond, KY Otter Creek New Wastewater Treatment Plant	Richmond Utilities Richmond, KY Scott Althausser (859) 623-2323	CDP Engineers, Inc. Lexington, KY Alan Robinson (859) 433-9585	2010	New 8 MGD Wastewater Treatment Plant	\$30,638,157
Maryville, TN Const Mgmt Wastewater Treatment Plant Expansion	City of Maryville, TN Maryville, TN Baron Swafford (865) 273-3304	J.R Wauford & Company Nashville, TN Kevin Young (615) 883-3243	2010	CMAR Expansion from 10 to 17 MGD Wastewater Treatment Plant	\$30,599,224
Logan-Todd Regional Water Treatment Plant	Logan Todd Regional Water Comm Guthrie, KY Kyle Kenner (270) 483-6990	Strand Associates, Inc. Madison, WI Scott Sterns (608) 251-4843	2003	New 10 MGD Regional Membrane Filtration Water Treatment Plant	\$26,905,678
Danville, KY Water Treatment Plant Expansion	City of Danville Danville, KY Earl Coffey (859) 326-0787	HDR Engineers Lexington, KY Brent Tippey (859) 629-4831	2017	Exp. from 10 to 12 MGD Various Filtration Systems	\$23,988,669
Somerset, KY Water Treatment Plant Expansion	Somerset Water Department Somerset, KY Dana Whitis (606) 425-5364	Bell Engineering Lexington, KY David Schrader (859) 278-5412	2014	Exp. From 4 to 16 MGD Membrane Filtration	\$22,732,469
Knoxville, TN Daugherty Water Treatment Plant Upgrade	West Knox Utilities Knoxville, TN Drexel Heidel (865) 690-2521	GRW Engineers, Inc. Nashville, TN Lewis Robbins (615) 366-1600	2014	Exp. From 2 to 8 MGD Membrane Filtration	\$17,292,026


JUDY CONSTRUCTION COMPANY

Work on Hand
May 31, 2023

Owner	Project	Project Amount	% Complete	DBE Participation %
Bowling Green Municipal Utilities Bowling Green, KY	Water Treatment Plant Expansion	\$45,235,063	96.3%	2.5%
Louisville-Jefferson Co MSD Louisville, KY	Morris Forman Emergency Dryer Replacement	\$69,334,718	97.4%	13.6%
Georgetown Munic Water & Sewer Georgetown, KY	Water Reclamation Plant No. 1 Upgrade & Expansion	\$64,778,613	53.4%	1.1%
City of Clarksville Clarksville, TN	New Water Treatment Plant & Intake	\$209,910,935	32.6%	0.6%
Lexington-Fayette Urban Co Govt Lexington, KY	West Hickman Wet Weather Storage Tank, Phase 2	\$17,450,000	80.9%	1.3%
Lexington-Fayette Urban Co Govt Lexington, KY	West Hickman Solids Handling Improvements	3,441,976	99.4%	10.3%
Bowling Green Municipal Utilities Bowling Green, KY	Water Treatment Plant High Service Improvements	3,581,851	68.7%	0.0%
Morehead Utility Plant Board Morehead, KY	New Regional Water Treatment Plant	29,987,000	33.1%	2.0%
City of Sevierville Sevierville, TN	McCorskey Island WWTP Expansion	74,782,150	17.6%	21.0%
Georgetown Munic Water & Sewer Georgetown, KY	Rogers Gap Pump Station Replacement	888,200	0.0%	2.2%
Georgetown Munic Water & Sewer Georgetown, KY	WWTP #2 WAS Improvements	2,109,000	0.0%	0.5%
City of Columbia Columbia, TN	WWTP Ultraviolet Disinfection Renovations	1,221,000	0.0%	0.0%
City of Columbia Columbia, TN	WWTP Renovation CMAR \$80,000,000 EST	TBD	0.0%	TBD

This is a true representation of our current work in progress.

BY:


Steve Judy, President

JUDY CONSTRUCTION COMPANY
Key Employees

Name	Position	Years of Const. Experience	Type of Work	In What Capacity
Steve Judy	President	37	General Construction	Executive Management
Ben Williams	Vice President	32	General Construction	Construction Management
James K. Cowley	Secretary/Treasurer	42	Accounting	Financial Management
Owen Yocum	Project Manager	43	General Construction	Construction Management
Tom McConathy	Engineer	42	General Construction	Civil Engineering
Danny Howard	Safety Director	23	General Construction	Occupational Safety
Drew Jones	Asst. Safety Director	3	General Construction	Occupational Safety
Tim Courtney	Engineer	26	General Construction	Civil Engineering
Kista Thomas	Engineer	23	General Construction	Civil Engineering
John Whalen	Engineer	22	General Construction	Civil Engineering
Paul Lawrence	Project Management	22	General Construction	Construction Management
Clay Arthur	Engineer	7	General Construction	Civil Engineering
Cameron Bess	Project Management	3	General Construction	Construction Management
Clinton Jones	Estimator	23	General Construction	Construction Management
Rob Cole	Fleet Manager	20	Construction Equipment	Equipment Management
Jeanie Anness	Office Manager	42	Clerical	Office Manager
Randy Campbell	Superintendent	45	General Construction	Construction Supervision
Brad McKeel	Superintendent	45	General Construction	Construction Supervision
Jimmy Gregory	Superintendent	36	General Construction	Construction Supervision
Darryl Wells	Superintendent	36	General Construction	Construction Supervision
Steven Sandlin	Superintendent	34	General Construction	Construction Supervision
Rick Thomas	Superintendent	30	General Construction	Construction Supervision
Charles Alverson	Superintendent	29	General Construction	Construction Supervision
Stewart Parmley	Superintendent	29	General Construction	Construction Supervision
Steve Sullivan	Superintendent	28	General Construction	Construction Supervision
Macy Gibson	Superintendent	22	General Construction	Construction Supervision
Nathan Robinson	Superintendent	22	General Construction	Construction Supervision
Matthew Keeton	Superintendent	22	General Construction	Construction Supervision

Detailed Resumes available on request.

I. List Key Bidder Personnel who will work on this Project.

<u>NAME</u>	<u>POSITION DESCRIPTION</u>	<u>NO. OF YEARS WITH BIDDER</u>
See Attachment C		

J. MWDBE Participation on current bonded projects under contract:

<u>SUBCONTRACTORS (LIST)</u>	<u>PROJECT (SPECIFIC TYPE)</u>	<u>MWDBE</u>	<u>% of WORK</u>
See Attachment B			

(USE ADDITIONAL SHEETS IF NECESSARY)

K. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the Owner within seven (7) calendar days following the Bid Opening, a sworn statement regarding all office management and field management personnel. Additionally, if requested by the Owner, we will within seven (7) days following the request submit audited financial statements and loss history for insurance claims for the three (3) most recent years (or a lesser period if stipulated by the Owner)

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed, and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

<u>BRANCH OF WORK**</u> (List each major item)	<u>SUBCONTRACTOR</u>	<u>MWDBE (yes/no)</u>	<u>% of WORK</u>
1. <u>Electrical</u>	Name: <u>TEM Electric</u> Address: <u>Louisville, KY</u>	<u>Yes</u>	<u>19%</u>
2. <u>HVAC</u>	Name: <u>Koehring Mechanical</u> Address: <u>Indianapolis, IN</u>	<u>No</u>	<u>2%</u>
3. <u>Painting</u>	Name: <u>McKinney Painting</u> Address: <u>Versailles, KY</u>	<u>Yes</u>	<u>0.70%</u>
Reinforcing Steel			
4. <u>Installation</u>	Name: <u>Samson Steel Corporation</u> Address: <u>Frankfort, KY</u>	<u>No</u>	<u>0.50%</u>
5. <u>Seeding & Landscaping</u>	Name: <u>Cedar Valley Seeding</u> Address: <u>Paris, KY</u>	<u>Yes</u>	<u>1%</u>
6. <u>Masonry</u>	Name: <u>Hume Masonry</u> Address: <u>Salvisa, KY</u>	<u>No</u>	<u>2%</u>

** Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.


1.07 AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

- A. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the Bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
- B. That the attached Bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Advertisement for Bid, designed to limit independent bidding or competition;
- C. That the contents of the Bid or Bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the Bid or Bids, and will not be communicated to any such person, prior to the official opening of the Bid or Bids;
- D. That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
- E. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State _____ or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky X . [Check the statement applicable.]
- F. This offer is for ninety (90) calendar days from the date this Bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items Bid above, an Agreement shall thereby be created with respect to the items accepted.
- G. That I have fully informed myself regarding the accuracy of the statements made in this statement.
- H. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

Judy Construction Company
Company

June 20, 2023
Date


Representative Steve Judy, President

1.08 STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL: See Attachment C

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

NAME OF INDIVIDUAL: _____

POSITION/TITLE: _____

STATEMENT OF EXPERIENCE: _____

* Include all officers, office management, Affirmative Action officials, and field management personnel.
Attach separate sheets if necessary.

1.09 TUNNELING CONTRACTOR QUALIFICATIONS

Not applicable.

1.10 TUNNELING CONTRACTOR QUALIFICATIONS – EXPERIENCE

Not applicable.

1.11 EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- * Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.
- * Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- * Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.



Signature Steve Judy, President

Judy Construction Company

Name of Business

The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;*
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;*
- (3) The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and*
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.*

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.*
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.*

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.*
- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.*

- (3) *The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.*

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that its work-force in Kentucky is representative of the available work-force in the area from which it draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.



1.12 LFUCG MWDBE PARTICIPATION FORM

LFUCG Bid/RFP/Quote Reference No. 63-2023

The MWDBE and/or Veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the Work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately.

MWDBE Company, Name, Address, Phone, Email	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract


The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Judy Construction Company
Company

Company Representative

June 20, 2023
Date

Steve Judy, President
Title



1.13 LFUCG MWDBE SUBSTITUTION FORM


LFUCG Bid/RFP/Quote Reference No. 63-2023

The substituted MWDBE and/or Veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Company Name, Address, Phone, Email	MWDBE Formally Contracted/ Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract


The undersigned acknowledges that any misrepresentation may result in termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Judy Construction Company
Company


Company Representative

June 20, 2023
Date

Steve Judy, President
Title



1.14 MWDBE QUOTE SUMMARY FORM

LFUCG Bid/RFP/Quote Reference No. 63-2023

The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did submit a quote to participate on this project.


Company Name Judy Construction Company	Contact Person Steve Judy
Address/Phone/Email 103 S Church Street Cynthiana, KY 41031 859-234-6900 sjudy@judycc.com	Bid Package / Bid Date Armstrong Mill Pump Station Replacement June 20, 2023

MWDBE Company Address	Contact Person	Contact Information (work phone, Email, cell)	Date Contacted	Services to be performed	Method of Communication (email, phone meeting, ad, event, etc.)	Total dollars (\$) Do Not Leave Blank (Attach Documentation)	DBE * AA HA AS NA Female	Veteran

*(DBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the Contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Judy Construction Company
Company



Company Representative

June 20, 2023
Date

Steve Judy, President
Title

1.15 LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

LFUCG Bid/RFP/Quote No. 63-2023



The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE vendors on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.


Total Contract Amount Awarded to Prime Contractor for this Project _____

Project Name/ Contract # Armstrong Mill Pump Station Replacement	Work Period/ From: _____ To: _____
Company Name: Judy Construction Company	Address: 103 S Church Street, Cynthiana, KY 41031
Federal Tax ID: 61-0861333	Contact Person: Steve Judy

Subcontractor Vendor ID (name, address, phone, email)	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for this Project	Total Amount Paid for this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date

By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentations may result in the termination of the Contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims.

Judy Construction Company
Company



Company Representative

June 20, 2023
Date

Steve Judy, President
Title

1.16 LFUCG STATEMENT OF GOOD FAITH EFFORTS

LFUCG Bid/RFP/Quote No. 63-2023



By the signature below of an authorized company representative, we certify that we have utilized the following Good Faith Efforts to obtain the maximum participation by MWDBEs and/or Veterans on the project and can supply the appropriate documentation.

- Advertised opportunities to participate in the contract in at least two (2) publications of general circulation media; trade and professional association publications; small and minority business or trade publications; and publications or trades targeting minority, women and disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms to participate.
- Included documentation of advertising in the above publications with the bidders good faith efforts package
- Attended LFUCG Central Purchasing Economic Inclusion Outreach event
- Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs of subcontracting opportunities
- Sponsored Economic Inclusion event to provide networking opportunities for prime contractors and MWDBE firms
- Requested a list of MWDBE subcontractors or suppliers from LFUCG Economic Engine and showed evidence of contacting the companies on the list(s).
- Contacted organizations that work with MWDBE companies for assistance in finding certified MWDBE firms to work on this project. Those contacted and their responses should be a part of the bidder's good faith efforts documentation.
- Sent written notices, by certified mail, email or facsimile, to qualified, certified MWDBEs soliciting their participation in the contract not less than seven (7) days prior to the deadline for submission of bids to allow them to participate effectively.
- Followed up initial solicitations by contacting MWDBEs to determine their level of interest.
- Provided the interested MWDBE firm with adequate and timely information about the plans, specifications, and requirements of the contract.
- Selected portions of the work to be performed by MWDBE firms in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MWDBE participation, even when the prime contractor may otherwise perform these work items with its own workforce
- Negotiated in good faith with interested MWDBE firms not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached.
- Included documentation of quotations received from interested MWDBE firms which were not used due to uncompetitive pricing or were rejected as unacceptable and/or copies of responses from firms indicating that they would not be submitting a bid.

- Bidder has to submit sound reasons why the quotations were considered unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a MWDBE quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy MWDBE goals.
- Made an effort to offer assistance to or refer interested MWDBE firms to obtain the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal
- Made efforts to expand the search for MWBE firms beyond the usual geographic boundaries.
- Other - any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include MWDBE participation.

Failure to submit any of the documentation requested in this section may be cause for rejection of bid. Bidders may include any other documentation deemed relevant to this requirement. Documentation of Good Faith Efforts are to be submitted with the Bid, if the participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Judy Construction Company
Company



Company Representative

June 30, 2023
Date

Steve Judy, President
Title

1.17 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of Judy Construction Company
(Name of Bidder)

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

1.18 WORKFORCE ANALYSIS FORM

Please See Attached

Name of Organization: Judy Construction Company

Categories	Total	White (not Hispanic or Latino)		Hispanic or Latino		Black or African-American (not Hispanic or Latino)		Native Hawaiian and other Pacific Islander (not Hispanic or Latino)		Asian (not Hispanic or Latino)		American Indian or Alaskan Native (not Hispanic or Latino)		Two or more races (not Hispanic or Latino)		Total	
		M	F	M	F	M	F	M	F	M	F	M	F	M	F	M	F
Administrators																	
Professionals																	
Superintendents																	
Supervisors																	
Foremen																	
Technicians																	
Protective Service																	
Para-Professionals																	
Office/Clerical																	
Skilled Craft																	
Service/Maintenance																	
Total																	

Prepared By: _____

Date / /

11.

WORKFORCE ANALYSIS FORMName of Organization: Judy Construction CompanyWeek Ending Date: 01/08/2023

Categories	Total	White		Black		Other		Total	
		M	F	M	F	M	F	M	F
Administrators	6	4	2					4	2
Professionals	10	9			1			9	1
Superintendents	14	14						14	0
Supervisors	0							0	0
Foremen	5	5						5	0
Technicians	0							0	0
Protective Services	0							0	0
Para-Professionals	0							0	0
Office/Clerical	5	1	4					1	4
Skilled Craft	118	81				35	2	116	2
Service/Maintenance	2	2						2	0
Total	160	116	6	0	1	35	2	151	9

Prepared by: James K. Cowley, EEO Officer

1.19 EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE UBAN COUNTY GOVERNMENT CONTRUCTION PROJECT
(Use separate form for each Agency or Brokerage agreeing to provide coverage)


Names Insured: Judy Construction Company
 Address: 103 South Church Street, Cynthiana KY 41031
 Project to be insured: Armstrong Mill Pump Station Replacement (DeLong Road Pump Station) LFUCG Bid No. 63-2023

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions:

Article Items	Coverage	Minimum Limits and Policy Requirements	Limits Provided to Insured	Name of Insurer	A.M. Best's	
					Code	Rating
1.05.D.1	CGL	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit Requirements (a) through (e)	\$1,000,000 Occ \$2,000,000 Agg	Charter Oak Fire Insurance Co.	A++	XV
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)	\$1,000,000	Travelers Property Casualty Co of America	A++	XV
1.05.D.1	WC	\$ _____ Statutory	\$4,500,000	KY AGC	A-	VIII
1.05.D.1	Employer's Liability	\$500,000	\$4,500,000	KY AGC	A-	VIII

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

GCH Insurance Group
 Agency or Brokerage
 780 Winchester Road
 Street Address
 Lexington, KY 40505
 City
 859-254-1836
 Telephone Number

John W. Hampton
 Name of Authorized Representative
 Producer
 Title

 Authorized Signature
 June 15, 2023
 Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.

1.20 DEBARRED FIRMS

PROJECT NAME: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)

LFUCG BID NO.: 63-2023

**LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
LEXINGTON, KY**

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

All Bidders shall complete the Debarment Certification in duplicate and submit both copies to the Owner with the Bid Form. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development within fourteen (14) days after Bid opening.

The undersigned hereby certifies that the firm of Judy Construction Company has not and will not award a subcontract, in connection with any Agreement award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Executive Order 11246 As Amended or any Federal Law.

Judy Construction Company
Name of Firm Submitting Bid


Signature of Authorized Official

Steve Judy, President
Title

June 20, 2023
Date

1.21 DEBARMENT CERTIFICATION

All Contractors/Subcontractors shall complete this certification.

The Contractor/Subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:


- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
 - a) Have not within a three year period preceding this Bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c. Have not within a three (3) year period preceding this Bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the Contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name: Judy Construction Company

Project: Armstrong Mill Pump Station Replacement

Printed Name: Steve Judy

Title of Authorized Representative: President

Signature: 

Date: June 20, 2023

1.22 CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements


The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty for not less than \$10,000 and not more than \$100,000 for each such failure.

Steve Judy, President

Typed Name & Title of Authorized Representative



Signature of Authorized Representative

June 20, 2023

Date

____ I am unable to certify to the above statements. My explanation is attached.

JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

SBA KY District Office
600 Dr. MLK, Jr Place Room 188
Louisville, KY 40202

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.


We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Diversity Business Liaison
Capital Projects, 3rd Floor CPO
312 Rosa L Parks Ave.
Nashville, TN 37243

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**


Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

T.E.M. Group, Inc.
3560 Bashford Ave., Suite 100
Louisville, KY 40218

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.


We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Lykins Reinforcing Steel
P.O. Box 21325
Louisville, KY 40221

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**


Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

McKinney Painting
104 Industry Drive
Versailles, KY 40383

Ref: Armstrong Mill Pump Station Replacement (DeLong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.


We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

M & M Manufacturing
709 Sportsman Lake Road
Franklin, KY 42134

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation


The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Antione Adams Painting, Inc.
828 E. High Street
Lexington, KY 40502

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**


Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Advanced Paving & Construction Co.
P.O. Box 125
Eastwood, KY 40018

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.


We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Abbie Jones
1022 Fortune Drive
Lexington, KY 40502

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.


We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

N.H. Stone
P.O. Box 239
Sharpsburg, KY 40374

Ref: Armstrong Mill Pump Station Replacement (DeLong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**


Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Cedar Valley Seeding
851 Redmon Road
Paris, KY 40361

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving,
Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.


We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

HB Masonry
1024 Fortune Drive
Richmond, KY 40475

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving,
Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**


Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Wheatley Roofing Company, Inc.
811 W. St. Catherine St.
Louisville, KY 40203

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving,
Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**


Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,



Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Herb Geddes Fence Company, Inc.
232 Industrial Parkway
Nicholasville, KY 40356

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**


Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

KBJ Construction Management
561 Douglas Avenue
Lexington, KY 40508

Ref: Armstrong Mill Pump Station Replacement (DeLong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving,
Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.


We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,



Clinton Jones



JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-8900 Fax (859) 234-3480
www.judycc.com



EMAILED

6-2-23

June 2, 2023

SBA KY District Office
600 Dr. MLK, Jr Place Room 188
Louisville, KY 40202

Ref: Armstrong Mill Pump Station Replacement (DeLong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving,
Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com**

Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones



Mary Coy

From: Mary Coy
Sent: Friday, June 02, 2023 9:49 AM
To: robert.coffey@sba.gov
Cc: Mary Coy
Subject: Armstrong Mill Pump Station Replacement
Attachments: SBA.pdf

Mr. Coffey,

Please see the attached and distribute.

Thank you,

Mary Charles Coy
Judy Construction Company
P.O. Box 457
Cynthiana, KY 41031
859-234-6900

Mary Coy

From: Microsoft Outlook
To: robert.coffey@sba.gov
Sent: Friday, June 02, 2023 9:49 AM
Subject: Relayed: Armstrong Mill Pump Station Replacement

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

robert.coffey@sba.gov (robert.coffey@sba.gov)

Subject: Armstrong Mill Pump Station Replacement



EMAILED

6-2-23

JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Diversity Business Liaison
Capital Projects, 3rd Floor CPO
312 Rosa L Parks Ave.
Nashville, TN 37243

Ref: Armstrong Mill Pump Station Replacement (DeLong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com**

Yes, I am interested _____ No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Clinton Jones



Mary Coy

From: Mary Coy
Sent: Friday, June 02, 2023 9:50 AM
To: Gwen Sanders
Cc: Mary Coy
Subject: Armstrong Mill Pump Station Replacement
Attachments: TN Diversity.pdf

Please see the attached and call if you have any questions.

Thank you,

Mary Charles Coy
Judy Construction Company
P.O. Box 457
Cynthiana, KY 41031
859-234-6900

Mary Coy

From: Microsoft Outlook
To: Gwen Sanders
Sent: Friday, June 02, 2023 9:50 AM
Subject: Relayed: Armstrong Mill Pump Station Replacement

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[Gwen Sanders \(Gwen.Sanders@tn.gov\)](mailto:Gwen.Sanders@tn.gov)

Subject: Armstrong Mill Pump Station Replacement


U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
 Domestic Mail Only

PO 457

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee as appropriate)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and City, State
 SBA KY District Office
 600 Dr. MLK, Jr Place Room 188
 Louisville, KY 40202


7020 3160 0002 1115 8328

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
 Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee as appropriate)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10




Sent To
 Street and City, State
 Diversity Business Liaison
 Capital Projects, 3rd Floor CPO
 312 Rosa L Parks Ave.
 Nashville, TN 37243

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
 Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee as appropriate)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and City, State
 T.E.M. Group, Inc.
 3560 Bashford Ave., Suite 100
 Louisville, KY 40218


7020 3160 0002 1115 8342

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
 Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee as appropriate)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10




Sent To
 Street and City, State
 Lykins Reinforcing Steel
 P.O. Box 21325
 Louisville, KY 40221

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
 Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee as appropriate)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.15



Sent To
 Street and City, State
 McKinney Painting
 104 Industry Drive
 Versailles, KY 40383


7020 3160 0002 1115 8369

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
 Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee as appropriate)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10




Sent To
 Street and City, State
 M & M Manufacturing
 709 Sportsman Lake Road
 Franklin, KY 42134

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fees as appropriate)	3.35
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and
 City, State
 PS Form


Antione Adams Painting, Inc.
 828 E. High Street
 Lexington, KY 40502

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fees as appropriate)	3.35
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and
 City, State
 PS Form

Advanced Paving & Construction Co.
 P.O. Box 125
 Eastwood, KY 40018


7020 3160 0002 1115 8360

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fees as appropriate)	3.35
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and
 City, State
 PS Form


Abbie Jones
 1022 Fortune Drive
 Lexington, KY 40502

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fees as appropriate)	3.35
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and
 City, State
 PS Form

N.H. Stone
 P.O. Box 239
 Sharpsburg, KY 40374


7020 3160 0002 1115 8408

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fees as appropriate)	3.35
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and
 City, State
 PS Form


Cedar Valley Seeding
 851 Redmon Road
 Paris, KY 40361

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fees as appropriate)	3.35
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To
 Street and
 City, State
 PS Form

HB Masonry
 1024 Fortune Drive
 Richmond, KY 40475


7020 3160 0002 1115 8427

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee, and amount)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To

Street & A Wheatley Roofing Company, Inc.

City, State 811 W. St. Catherine St.


PS Form 38 Louisville, KY 40203

U.S. Postal Service™
CERTIFIED MAIL® RECEIPT
Domestic Mail Only

For delivery information, visit our website at www.usps.com®.

OFFICIAL USE

Certified Mail Fee	4.15
Extra Services & Fees (check box, add fee, and amount)	
<input checked="" type="checkbox"/> Return Receipt (hardcopy)	\$ 3.35
<input type="checkbox"/> Return Receipt (electronic)	\$
<input type="checkbox"/> Certified Mail Restricted Delivery	\$
<input type="checkbox"/> Adult Signature Required	\$
<input type="checkbox"/> Adult Signature Restricted Delivery	\$
Postage	.60
Total Postage and Fees	8.10



Sent To

Street and A Herb Geddes Fence Company, Inc.

City, State, Z 232 Industrial Parkway

PS Form 38 Nicholasville, KY 40356

7020 3160 0002 1115 8441

Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:
T.E.M. Group, Inc.
3560 Bashford Ave., Suite 100
Louisville, KY 40218



9590 9402 6847 1060 8890 41

Article Number (Transfer from service label)

7020 3160 0002 1115 8335

Restricted Delivery

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
X [Signature]
B. Received by (Printed Name) C. Date of Delivery
6-7-23

D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:

JUN 18 2023


- 3. Service Type
 - Adult Signature
 - Adult Signature Restricted Delivery
 - Certified Mail®
 - Certified Mail Restricted Delivery
 - Collect on Delivery
 - Collect on Delivery Restricted Delivery
 - Priority Mail Express®
 - Registered Mail™
 - Registered Mail Restricted Delivery
 - Signature Confirmation™
 - Signature Confirmation Restricted Delivery

Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:
McKinney Painting
104 Industry Drive
Versailles, KY 40383



9590 9402 6847 1060 8890 27

Article Number (Transfer from service label)

7020 3160 0002 1115 8359

Restricted Delivery

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
X [Signature]
B. Received by (Printed Name) C. Date of Delivery
Amy Stratton

D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:

JUN 18 2023

- 3. Service Type
 - Adult Signature
 - Adult Signature Restricted Delivery
 - Certified Mail®
 - Certified Mail Restricted Delivery
 - Collect on Delivery
 - Collect on Delivery Restricted Delivery
 - Priority Mail Express®
 - Registered Mail™
 - Registered Mail Restricted Delivery
 - Signature Confirmation™
 - Signature Confirmation Restricted Delivery

Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:
M & M Manufacturing
709 Sportsman Lake Road
Franklin, KY 42134



9590 9402 6847 1060 8890 10

Article Number (Transfer from service label)

7020 3160 0002 1115 8366

Restricted Delivery

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
X [Signature]
B. Received by (Printed Name) C. Date of Delivery
JESSICA VAUGHN 6/8/23

D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:

JUN 18 2023

- 3. Service Type
 - Adult Signature
 - Adult Signature Restricted Delivery
 - Certified Mail®
 - Certified Mail Restricted Delivery
 - Collect on Delivery
 - Collect on Delivery Restricted Delivery
 - Priority Mail Express®
 - Registered Mail™
 - Registered Mail Restricted Delivery
 - Signature Confirmation™
 - Signature Confirmation Restricted Delivery

Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:
Antique Adams Painting, Inc.
828 E. High Street
Lexington, KY 40502



9590 9402 6847 1060 8890 03

Article Number (Transfer from service label)

7020 3160 0002 1115 8373

Form 3811, July 2020 PSN 7530-02-000-9053

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
X [Signature]
B. Received by (Printed Name) *Je Monnier* C. Date of Delivery *6-7-23*
D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:
JUN 13 2023

3. Service Type
 Adult Signature Priority Mail Express®
 Adult Signature Restricted Delivery Registered Mail™
 Certified Mail® Registered Mail Restricted Delivery
 Certified Mail Restricted Delivery Signature Confirmation™
 Collect on Delivery Signature Confirmation Restricted Delivery
 Collect on Delivery Restricted Delivery Insured Mail™

Restricted Delivery

Domestic Return Receipt

Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:
Advanced Paving & Construction Co.
P.O. Box 125
Eastwood, KY 40018



9590 9402 6847 1060 8889 90

Article Number (Transfer from service label)

7020 3160 0002 1115 8380

Form 3811, July 2020 PSN 7530-02-000-9053

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
X [Signature]
B. Received by (Printed Name) *Melissa Miller* C. Date of Delivery *6-7-23*
D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:
JUN 13 2023

3. Service Type
 Adult Signature Priority Mail Express®
 Adult Signature Restricted Delivery Registered Mail™
 Certified Mail® Registered Mail Restricted Delivery
 Certified Mail Restricted Delivery Signature Confirmation™
 Collect on Delivery Signature Confirmation Restricted Delivery
 Collect on Delivery Restricted Delivery Insured Mail™

Restricted Delivery

Domestic Return Receipt

Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:
N.H. Stone
P.O. Box 239
Sharpsburg, KY 40374



9590 9402 6847 1060 8889 76

Article Number (Transfer from service label)

7020 3160 0002 1115 8403

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
X [Signature]
B. Received by (Printed Name) *Dorothy Clemons* C. Date of Delivery
D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:
JUN 13 2023

3. Service Type
 Adult Signature Priority Mail Express®
 Adult Signature Restricted Delivery Registered Mail™
 Certified Mail® Registered Mail Restricted Delivery
 Certified Mail Restricted Delivery Signature Confirmation™
 Collect on Delivery Signature Confirmation Restricted Delivery
 Collect on Delivery Restricted Delivery Insured Mail™

Restricted Delivery

Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:

HB Masonry
1024 Fortune Drive
Richmond, KY 40475



9590 9402 6847 1060 8889 52

Article Number (Transfer from service label)
7020 3160 0002 1115 8427

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
Sherry Alexander

B. Received by (Printed Name) C. Date of Delivery
Sherry Alexander JUN 12 2023

D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:

3. Service Type Priority Mail Express® Registered Mail™
 Adult Signature Registered Mail Restricted Delivery
 Adult Signature Restricted Delivery Registered Mail Restricted Delivery
 Certified Mail® Signature Confirmation™
 Certified Mail Restricted Delivery Signature Confirmation Restricted Delivery
 Collect on Delivery Signature Confirmation Restricted Delivery
 Collect on Delivery Restricted Delivery

Form 3811, July 2020 PSN 7530-02-000-9053 Domestic Return Receipt


Armstrong Mill

SENDER: COMPLETE THIS SECTION

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits.

Article Addressed to:

Herb Geddes Fence Company, Inc.
232 Industrial Parkway
Nicholasville, KY 40356



9590 9402 6847 1060 8889 38

Article Number (Transfer from service label)
7020 3160 0002 1115 8441

COMPLETE THIS SECTION ON DELIVERY

A. Signature Agent Addressee
Sherry Collins

B. Received by (Printed Name) C. Date of Delivery
PAULETTE COLLINS 6-7-23

D. Is delivery address different from item 1? Yes No
If YES, enter delivery address below:

JUN 13 2023

3. Service Type Priority Mail Express® Registered Mail™
 Adult Signature Registered Mail Restricted Delivery
 Adult Signature Restricted Delivery Registered Mail Restricted Delivery
 Certified Mail® Signature Confirmation™
 Certified Mail Restricted Delivery Signature Confirmation Restricted Delivery
 Collect on Delivery Signature Confirmation Restricted Delivery
 Collect on Delivery Restricted Delivery

Form 3811, July 2020 PSN 7530-02-000-9053 Domestic Return Receipt



EMAILED

6-2-23

JUDY

Construction Co.
GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Herald Leader
Lexington, KY

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the Armstrong Mill Pump Station Replacement (Delong Road Pump Station) on June 20, 2023. Opportunities exist for the following trades: Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next available edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc





Beaufort Gazette
 Belleville News-Democrat
 Bellingham Herald
 Bradenton Herald
 Centre Daily Times
 Charlotte Observer
 Columbus Ledger-Enquirer
 Fresno Bee

The Herald - Rock Hill
 Herald Sun - Durham
 Idaho Statesman
 Island Packet
 Kansas City Star
 Lexington Herald-Leader
 Merced Sun-Star
 Miami Herald

el Nuevo Herald - Miami
 Modesto Bee
 Raleigh News & Observer
 The Olympian
 Sacramento Bee
 Fort Worth Star-Telegram
 The State - Columbia
 Sun Herald - Biloxi

Sun News - Myrtle Beach
 The News Tribune Tacoma
 The Telegraph - Macon
 San Luis Obispo Tribune
 Tri-City Herald
 Wichita Eagle

AFFIDAVIT OF PUBLICATION

Account #	Order Number	Identification	Order PO	Amount	Cols	Depth
126761	429189	Print Legal Ad-IPL01256320 - IPL0125632		\$137.96	1	25 L

Attention: Jim Cowley
 Judy Construction Company
 P.O. Box 457
 Cynthiana, KY 41031

mccoy@judycc.com

NOTICE TO SUBCONTRACTORS

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the Armstrong Mill Pump Station Replacement (De-long Road Pump Station) on June 20, 2023. Opportunities exist for the following trades: Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION
 IPL0125632
 Jun 6 2023

STATE OF)
 KENTUCKY) AFFIDAVIT
 COUNTY OF FAYETTE)

I, Crystal Trunick makes oath that the advertisement, was published in the Lexington Herald- Leader, a newspaper in Fayette County, State and County aforesaid, in the issue(s) of

1 insertion(s) published on:
 06/06/23


Crystal Trunick

Legal Clerk

Sworn to and subscribed before me this 7th day of June in the year of 2023

Stephanie Hatcher

Notary Public in and for the state of Texas, residing in Dallas County



Extra charge for lost or duplicate affidavits.
 Legal document please do not destroy



EMAILED

6-2-23

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

Richmond Register
Richmond, KY 40475

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the Armstrong Mill Pump Station Replacement (DeLong Road Pump Station) on June 20, 2023. Opportunities exist for the following trades: Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next available edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc



225 General Help
Wanted

**Lazy Dayz
Pet Resort
in Berea
Now
Hiring
Certified
Dog
Groomer
Call
859-228-0634**



390 Garage Sale

**COMMUNITY
YARD SALE**

Old Irvine Road
Loop
Moberly Area
June 2-3 8:30-?
variety of items
Several Families
Look for Signs

**MOVING
& GARAGE
SALE**

193 Meridian Way
Friday / Saturday
June 2 and 3rd
9am-5pm
Tiffany lamps, like new
power leather love seat,
70" tv; all in one
computer, solid wood
computer hutch, outside
rocking chairs w cushions,
everything prices to sell.
859-408-7431

Here today...Gone
tomorrow! When you let
Richmond Register
Classifieds do the work,
you won't get the
runaround. Advertising in
the Classifieds is easy,
effective and will get you
results. Call 623-1669
today. In print, online,
anytime.

PUBLIC NOTICE

Notice is hereby given that Madison
County Fiscal Court; P.O. Box 1120;
Richmond, Kentucky 40476, has filed an
application with the Energy and
Environment Cabinet to replace bridge
beams and deck. The property is located
on Crutcher Pike (approximately 329 feet
S of KY 169 and over Crutcher Fork. Any
comments or objections concerning this
application shall be submitted via email
to: DOWFloodplain@ky.gov
Kentucky Division of Water,

390 Garage Sale

**MULTI FAMILY
YARD SALE**

2028 Indigo Drive
Saturday, June 3rd
8am-6pm
Baby boys clothes, de-
signer bags, pictures,
graphic art, baby
items, girls (teenager)
clothes, costumes for
children, assortment of
clothes.
so much more

**ANNUAL
Highland Park
Highland Lakes
Bay Colony**

**YARD
SALE**

Saturday,
June 3rd
8am
RAIN DATE
June 10th

**Ash Park
Neighborhood**


**GARAGE
SALE**

Windward Way
8:00 AM - ?,
Saturday June 03.
ONE DAY ONLY-
Household items,
Clothing, Furniture, all
sorts of odds and
ends. Rain or Shine

**Richmond
Register**

**SUBSCRIBE
TODAY**

Subscription with a personal or business card guaranteed!



(859)623-1669

390 Garage Sale

**Church Yard
Sale**

Southside Church
of the Nazarene
1925 Lancaster Rd
Saturday,
June 3rd
8am-3pm
Baked goods,
clothing, toys,
household items,
jewelry
EVERYTHING
MUST GO!

**INDOOR
YARD
SALE**

KIRKVILLE LODGE
KIRKVILLE
Rain or Shine
Thursday, Friday &
Saturday
June 1, 2, and 3rd
8am-?
Antiques, used and
new items, boys
clothes, cookbook and
craft books AND SO
MUCH MORE!

**COMMUNITY
YARD SALE**

**Battlefield
Estates
Friday
& Saturday
June 2 & 3
9:00am-5:00pm**

390 Garage Sale

**YARD
SALE**

**SELLING
CONTENTS
OF STORAGE
BUILDING
411 Laurel St.
Saturday, June 3
9a-??
LOTS of tools,
power tools, tools,
vintage musical
instruments, toys,
vintage toys clothes,
what nots, & lots of
interesting items**

455 Misc
Merchandise

FOR SALE
Ladies Gray Aigner
leather Coat, size 12
Perfect condition \$100
or best offer
Used Metal pet Cage,
24" length, 17" wide
19" high. clean
No damage. removable
bottom tray for easy
cleaning. \$20
859-625-0712

**Want
To Sell
Your
House?**

**Want
To Sell
Your Car?**

Place A Classified Ad
623-1669

460 Musical

Whole Collection of
Vinyl Record
over 3000 records
Good condition
2400 - 32 1/3 and
600- 45"x.
Some rock n' roll
but mostly country,
100+ Elvis,
large collection of
Loretta Lynn and
Dolly Parton.
\$6000.00
No splitting of
collection,
Call 859-314-1373.
Shown at request.

630 Apartments

**PUBLISHER'S
NOTICE**
**EQUAL HOUSING
OPPORTUNITY**
**ALL REAL ESTATE
ADVERTISING IN THIS
NEWSPAPER IS
Subject to the
Fair Housing Act**
which makes it illegal to
advertise "any preference,
limitation or discrimination,
based on Race, color,
religion, sex, handicap,
familiar status or national
origin, or an intention, to
make any such preference,
limitation or discrimination."
Familiar status includes
children under the age of 18
living with parents of legal
custodians, pregnant women
and people securing custody
of children under 18.
This newspaper will not
knowingly accept an
advertisement for real estate
which is in violation of the
law. Our readers are hereby
informed that all dwelling
advertised in this newspaper
are available on an equal
opportunity basis.

610 Homes

**HOME FOR
RENT**

lower section of split
foyer home- private
full kitchen, bath,
2 bedrooms, utility
room, shed, White
Hall District, quiet
country view, fenced
yard, \$850 monthly
including utilities,
deposit and
references
859-893-1516

630 Apartments

2 Bdrm, 1ba, fenced
side yard, w/ W&D
h/up, c/h/a. Pets ok.
\$725 mo
859-967-9252

**TURN YOUR
STREET
CASH
MACHINE!**
ADVERTISE IT!
859-623-1669

630 Apartments

Morrow Rentals
Shade
Tree
Apartments
623-9156,
582-3304, 582-9104
1 & 2 bedroom Apartments
range refrigerator. No pets
\$550 + deposit

730 Autos

SALE

2002 Chevy
Venture Van
and
2006 Pontiac G6
\$600 for both
Vehicles
original exhaust
on both
859-302-1627

Classifieds simplify your
life! Get rid of your
unneeded items - hold a
Garage Sale. Call 624-1669
to place your ad.

**UNITS
AVAILABLE**

QUIET, FRIENDLY LOCATIONS • CONVENIENT

WATER & SEWER INCLUDED • 1 BR A \$600/M
PET FRIENDLY UNITS AVAILABLE • 2BRS \$800/M
1 & 2 BEDROOMS AVAILABLE

CONTACT US AT: (859) 624-3545 or info@f
408 Jason Drive, Suite 101 • Richmond

**Berea Community Schools -
Substitutes Wanted!**

Berea Community Schools is seeking passionate and dedicated individuals to join our team as substitutes for the upcoming academic year. Whether you're a retired educator, a college student pursuing an education degree, or simply looking for a career change, we welcome you to apply and make a positive impact on the lives of young learners!

Available Positions: Classroom, Food Service, Custodial, and Bus Drivers

Benefits of Joining:

- Opportunity to inspire young minds and make a difference in education
- Gain valuable hands-on classroom experience

JOIN OUR TEAM



NOW HIRING

Local Tri-Axle Dump Truck
OTR Regional TT Drive
(home every weekend)
Local Drivers



Affidavit

I, Pamela Bowlin, Advertising Representative of the Richmond Register, hereby states the advertisement concerning Bid Notice - Judy Construction did run in the Richmond Register on June 3, 2023.

Pamela Bowlin Date 6/15/2023
Pamela Bowlin

Heather Russell Date 6/15/2023
Notary Signature

Richmond Register
380 Big Hill Avenue
Richmond, KY 40475
859-623-1669
www.richmondregister.com

Mary Coy

From: Mary Coy
Sent: Friday, June 02, 2023 9:35 AM
To: kyapex@kstc.com
Cc: Mary Coy
Subject: Armstrong Mill Road Pump Station Replacement
Attachments: KY APEX.pdf

Please see the attached.

Mary Charles Coy
Judy Construction Company
P.O. Box 457
Cynthiana, KY 41031
859-234-6900



EMAILED
6-2-23

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

BID Notification/Solicitation

General title of work RFP for DBE Subcontracting & Materials
Solicitor's POC and title: Clinton Jones, Estimator

Today's Date: **June 2, 2023**
Solicitor's Name: **Judy Construction Company**
Solicitor's Address: **P.O. Box 457**
City: **Cynthiana, KY 41031**

BID DUE DATE: June 20, 2023
BID DUE TIME: 2:00 pm (Local Time)

Judy Construction Company is inviting quotes on the following.

Project:
Armstrong Mill Pump Station Replacement (Delong Road Pump Station)

Project Location:
Lexington, KY

Proposal or Quotes Requested for the following work:
Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

DBEs, WOSBs, MBEs and VOSBs are strongly encouraged to bid

Solicitation and other documents available at the following location(s):
www.judycc.com
and at our office: 103 South Church Street, Cynthiana, KY 41031

Project Contact Information:
Name: Clinton Jones
Phone: 859-234-6900
Email: cjones@judyconstructionco.com



Mary Coy

From: KY APEX Accelerator <kyapex@kstc.com>
Sent: Wednesday, June 07, 2023 4:43 PM
To: Mary Coy; KY APEX Accelerator
Subject: RE: Armstrong Mill Road Pump Station Replacement

Caution! This message was sent from outside your organization.

[Allow sender](#) | [Block sender](#)

Good afternoon, Mary,

Thank you for sharing this opportunity with our clients. We have posted it to our Bid Notice Center.

Thank you,

Anna Leigh O'Brien

Communications Coordinator
Kentucky APEX Accelerator
aobrien@kstc.com
(859) 259-0986

This APEX Accelerator is funded in part through a cooperative agreement with the Department of Defense.

KYPTAC is now under the Department of Defense and is transitioning to the new name KY APEX Accelerator. Please note, our mission and assistance will not change. We are still here to assist businesses within our statewide service area with government contracting - Federal, State, local, and related subcontracting. Whether we are called a Procurement Technical Assistance Center (PTAC) or an APEX Accelerator, we continue to be here for you, our client, with all your government contracting needs.

kyapex.com

Follow us on [Twitter](#) & [LinkedIn](#)

[How are we doing? Give us feedback.](#)

[Click here to register as a client or log in to your account.](#)

From: Mary Coy <mccoy@judycc.com>
Sent: Friday, June 2, 2023 9:35 AM
To: KY APEX Accelerator <kyapex@kstc.com>
Cc: Mary Coy <mccoy@judycc.com>
Subject: Armstrong Mill Road Pump Station Replacement

Please see the attached.

Mary Charles Coy
Judy Construction Company
P.O. Box 457
Cynthiana, KY 41031
859-234-6900

JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

HB Masonry
1024 Fortune Drive
Richmond, KY 40475

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoyn@judycc.com**


Yes, I am interested

No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,


Clinton Jones



JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judycc.com

June 2, 2023

T.E.M. Group, Inc.
3560 Bashford Ave., Suite 100
Louisville, KY 40218

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). **Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judycc.com**

Yes, I am interested


No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed.

Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.


If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,



Clinton Jones





JUN 07 2023

JUDY Construction Co.

GENERAL CONTRACTORS

P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyco.com

June 2, 2023

N.H. Stone
P.O. Box 239
Sharpsburg, KY 40374

Ref: Armstrong Mill Pump Station Replacement (Delong Road Pump Station)
Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on June 20, 2023.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Fencing, Masonry, Roofing, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, Reinforcing Steel Installation and Pipeline Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before June 19, 2023 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyco.com

Yes, I am interested _____

No, I am not interested _____

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones
Clinton Jones





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.judyconstructionco.com

AFFIRMATIVE ACTION PROGRAM


Judy Construction Company hereby adopts the following affirmative action program and agrees to its immediate implementation:

- Maintain a working environment free of harassment, intimidation, and coercion at all work sites and all facilities where our employees are assigned.
- Keep current listing of minority and female recruitment sources. When employment opportunities arise, provide written notification to these sources and other community organizations and maintain a record of the organizations' responses.
- Maintain current listing, including name, addresses and telephone numbers, of all minority and female applicants and what action was taken in regard to each individual.
- Immediately contact appropriate state and federal agencies if we believe any recruitment source has impeded our efforts to meet our minority and female obligations.
- Provide on-the-job apprenticeship training programs, approved by the U.S. Department of Labor, for minority and female employees that can lead to their advancement.
- Maintain a written Equal Employment Opportunity policy and conspicuously post Equal Employment Opportunity policy on all jobsite bulletin boards.
- Conduct an annual meeting with all supervisory employees to review Equal Employment Opportunity policy and affirmative action commitments.
- Include in all advertisements for employment the statement that we are an "Equal Opportunity Employer". Notify all subcontractors with whom we are working of our EEO commitment.
- Direct recruitment efforts to minority, female and community organizations, to schools with large minority and female enrollment and to minority and female recruitment and training organizations serving our area and employment needs.
- Encourage all employees to recruit any competent minority and female applicants with whom they are acquainted.
- Validate all selection requirements for advancement to ensure that they do not create adverse impact against minorities and females.




- Prepare, at least annually, an inventory and evaluation of all minority and female employees for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate training, such opportunities.
- Confirm that seniority practices, job classifications, work assignments and all other personnel practices, do not have a discriminatory effect by continually monitoring all personnel and employment related activities to ensure that our EEO policy and affirmative action objectives are being carried out.
- Ensure all facilities and company activities shall be nonsegregated except that separate or single user toilet and necessary changing facilities shall be provided to assure privacy between sexes.
- Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers, including distributions of solicitations to minority and female contractor associations and other business associations.
- Conduct an annual review, of all supervisory personnel adherence to our EEO policy and affirmative action obligations.

Judy Construction Company

A handwritten signature in black ink, appearing to read "Steve Judy", is written over the printed name and title.

Steve Judy
President



**ANNUAL MEETING OF BOARD OF DIRECTORS
JUNE 30, 2022**

The annual meeting of the Directors of the corporation was called to order by Steve Judy, President at Cynthiana, Kentucky at 9:30 AM. Steve Judy and James K. Cowley, Directors of the corporation were present in person and consented to the transaction of any and all business to come before the meeting.

The minutes of the last special meeting of the Board of Directors were read and approved.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that the following officers were elected to the offices set opposite their names to serve for a term of one year or until their successors are elected and qualified:

Steve Judy	-	President
Ben Williams	-	Vice President
James K. Cowley	-	Secretary/Treasurer

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that for the corporation's fiscal year ending March 31, 2023, the President, Steve Judy's salary was approved. This salary will be paid if the funds become available.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Steve Judy, Ben Williams and/or James K. Cowley is hereby authorized to sign any and all contracts, agreements, options, leases, deeds, mortgages, bills of sale and any and all other legal documents to bind Judy Construction Company.


On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Traditional Bank, Mount Sterling, KY, is authorized to pay any check drawn on the Bank by the Corporation when same is signed by Steve Judy. James K. Cowley and Ben Williams are authorized to sign any check in an amount less than \$500,000.00. If Steve Judy is temporarily unavailable, any check in excess of \$500,000.00 will require signatures from both James K. Cowley and Ben Williams. That the authority vested by this Resolution shall continue until written notice shall be given to and acknowledged by an


officer of Traditional Bank, Mount Sterling, KY, setting forth any change with respect thereto.

On motion duly made and seconded, it was unanimously ordered and

There being no further business to come before the meeting, on motion duly made and seconded, the annual meeting of the Board of Directors was unanimously adjourned.



President



Secretary

Judy Construction Company
103 South Church Street
P.O. Box 457
Cynthiana, KY 41031

State of Incorporation: Kentucky
Date of Incorporation: 04/09/1974

Commonwealth of Kentucky
Trey Grayson, Secretary of State

4/9/2009

Division of Corporations
Business Filings

P. O. Box 718
Frankfort, KY 40602
(502) 564-2848
<http://www.sos.ky.gov>

Certificate of Existence

Authentication Number: 78947

Jurisdiction: Judy Construction Company

Visit <http://apps.sos.ky.gov/business/obdb/certvalidate.aspx> to authenticate this certificate.

I, Trey Grayson, Secretary of State of the Commonwealth of Kentucky, do hereby certify that according to the records in the Office of the Secretary of State,

JUDY CONSTRUCTION COMPANY

is a corporation duly incorporated and existing under KRS Chapter 271B, whose date of incorporation is April 9, 1974 and whose period of duration is perpetual.

I further certify that all fees and penalties owed to the Secretary of State have been paid; that articles of dissolution have not been filed; and that the most recent annual report required by KRS 271B.16-220 has been delivered to the Secretary of State.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my Official Seal at Frankfort, Kentucky, this 9th day of April, 2009.



Trey Grayson

Trey Grayson
Secretary of State
Commonwealth of Kentucky
78947/0114048

1.23 BID BOND

BID BOND

Bond Number: Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we Judy Construction Company

as principal (the "Principal") and Continental Casualty Company

hereinto called Surety, are held and firmly bound unto

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 East Main Street, Third Floor
Lexington, Kentucky 40507

as obligee (the "Obligee"), in the penal sum of Five Percent of Total Amount Bid (5% of Bid) dollars for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.


WHEREAS, the Principal has submitted a bid for Armstrong Mill Pump Station Replacement (Delong Road Pump Station).


NOW, THEREFORE, if the Obligee shall accept the bid of the Principal within the period specified therein, or, if no period be specified, within ninety (90) days after opening, and the Principal shall enter into a contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or contract documents, or in the event of the failure of the Principal to enter into such contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference in money not to exceed the penal sum hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void; otherwise to remain in full force and effect. In no event shall the liability hereunder exceed the penal sum thereof.


PROVIDED AND SUBJECT TO THE CONDITION PRECEDENT, that any claim by Obligee under this bond must be submitted in writing by registered mail, to the attention of the Surety Law Department at the address above, within 120 days of the date of this bond. Any suit under this bond must be instituted before the expiration of one (1) year from the date of this bond. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall apply.

DATED as of this 20th day of June, 2023.


WITNESS / ATTEST:


Principal (Secretary)
James K. Cowley, Secretary-Treasurer


Surety (Secretary)
Monica A. Kaiser, Witness

Judy Construction Company
Principal
By: 
Name: Steve Judy
Title: President



Continental Casualty Company
Surety
By: 
Name: Madison M. Haller
Title: Atty-in-Fact



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Paula J Teague, Todd P Loehnert, John B Ayres, Monica A Kaiser, Michael W Baxter, Madison M Haller, Individually

of Louisville, KY, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 19th day of June, 2021.




Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat
Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 19th day of June, 2021, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires March 2, 2026

M. Bent
M. Bent Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 20th day of June, 2023.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Johnson
D. Johnson Assistant Secretary

Form F6853-4/2012

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “