CONTRACT #63-2013 /Q‘“ Q7’ZO/3

ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of Wlmﬁ 7 . 2013, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and Strand Associates, Inc. with
offices located at 1525 Bull Lea Rd., Suite 100. Lexington KY, 40511 (CONSULTANT).
OWNER intends to proceed with the Category 5 (Conventional Small Pump Station Designs)
Professional Engineering Services Program as described in the attached Exhibit A. “RFP #33-2012
Request for Qualifications (RFQ) for Professional Engineering Services.” The services are to
include customary civil, sanitary, geotechnical. mechanical, structural, and electrical engineering
services as related to completion and submission of reports and deliverables as described in
Exhibit A, detailing the findings of all field inspections. inventory and required analysis
completed by the CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as st forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies. serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance ot services hereunder,

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinaller stated that include customary
civil, geotechnical, structural, mechanical. electrical and sanitary enginecring services incidental
thereto.

1.2. Project Phase
After written authorization to procced. CONSULTANT shall:

1.2.1. Notity the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform_all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services" (including
Addendum 1), and attached Exhibit C the "Proposal of Enginecring Services
and Related Matters” (the CONSULTANT’s response to RFP #33-2012), and




amendments to the CONSULTANT’S proposal included in attached Exhibit D
“Further Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3  The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.2.4. The CONSULTANT shall post all initial draft work products on the project
document management portal. If the project document management portal is not
functional on the draft posting date, the CONSULTANT shall submit five (3) copies
(hardcover) of all initial drafi final work products for this PROJECT. The copics
of the initial draft final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

1.2.5. After the OWNER’S detailed review. the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shall
post all draft final work products on the project document management portal. If the
project document management portal is not functional on the draft posting date. the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT. including all appendices. shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website. The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. If is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the draft as final, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

1.2.6 [mmediately notity OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work"”, subject to a change order,
supplemental to this Agreement. setting forth the character and scope thercof and the
compensation therefore.  Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have
previously satisfactortly completed and accepted plans or parts thercof revised, the



2.2

CONSULTANT shall make such revistons as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILITIES

OWNER shall:

3.1.

3.2

3.3.

3.4

~
h

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements.
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches. drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information. interpret, and define OWNER'S policies and
decisions with respect to materials, cquipment. clements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that aftects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Furnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

4.3.

Time is of the essence in the performance of this Agreement. Sece attached Exhibit D
“Further Description of Basic Engincering Services and Related Matters™ for the project
schedule.

The provistons of this Section Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

It a delay results from the acts of OWNER or another entity that is required 10 permit or
approve the work or services. an extension of time for such delay will be considered by
OWNER.

4.3.1. [f the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10} days from the date of the delay. apply in writing to



4.3.2.

4.3.3.

4.3.4.

OWNER for an extension of time for a reasonable period. which must be
agreed upon by OWNER.

It the extension of time is approved by OWNER, the PROJECT
schedule/IFinal Task Order shall be revised to reflect the extension.  Such
extension of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above type of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT/Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES"™ of this Agreement shall apply.

4.4. It delays result solely by reason of acts of the CONSULTANT. the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt 1o resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment. Section 6.5
under "DISPUTES™ of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90) days of the time
specified thercin, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1.

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for cach work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work. fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

5.1.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein.

5.1.1.b Terms of payment to CONSULTANT shall be specitied in
each task order. For assignments with defined scope, lump
sum task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.

S.1.l.c Each task order issued shall receive prior written approval of
OWNER prior to CONSULTANT proceeding with said



work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

Times of Payment

CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty (30)
days, either denying payment or making pavment.

Other Provisions Concerning Pavments

[n the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT. the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutual
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid. and the amount to be paid shall be determined by
the OWNER.

GENERAL CONSIDERATIONS

5.2.

5.2.1.
5.3.

5.3.1.

5.3.2.
SECTION 6 -
6.1.

6.1.1.

6.1.2.
6.2.

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S material

breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilitics under this Agreement and upon forty-five
(45) days written advance notice to OWNER.
The OWNER may terminate this Agreement for cause upon scven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever. with or without cause,
at any time upon thirty (30} days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents. including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the
OWNER. The OWNER shall have the right to reuse same without restriction or limitation, but
without liability or legal exposure to CONSULTANT.



6.3.

6.4.

6.5.

6.3.1.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

The CONSULTANT shall familiarize himself” with and shall at all times comply
with all federal, state. and local laws. ordinances, and regulations that in any manner
atfect the services of this Agreement.

In performing the services hercunder. the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
employees of OWNER in any manner whatsoever. Except as otherwise provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
emplovee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any c¢laims for
wages or compensation by CONSULTANT'S cmployees, agents and
representatives, including consultants. and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any
legal action shall be a court of appropriate jurisdiction in Fayette County, Kentucky.
The parties further agree that Kentucky law shall apply with respect to the
interpretation of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any interest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.

Disputes



Except as otherwise provided in this Agreement. any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT, In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time. place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports. Drawings and Specifications have been accepted by the OWNER, and it shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specitications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Faiture on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7. Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

6.8. Access to Records

The CONSULTANT and his sub-consultants shall maintain all books. documents. papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) vears from the date of final payment under the
Agreement for inspection by the OWNER. and copies thercof shall be furnished if requested.
Failure to maintain such records for three (3) vears after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements.

6.9. Risk Management Provisions, Insurance and Indemnification



6.9.1.

6.9.2.

DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be dctfined as follows:

a. CONSULTANT means the consultant and its employees, agents, servants, Owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Favette Urban County Government and its elected
and appointed officials, employees, agents. boards, assigns. volunteers, and
successors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend. indemnity, and hold harmless OWNER from and against
all liability. claims, losses, actions. costs. expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attorney’s fees, that are in any way
incidental to or connected with, or that arisc or are alleged to have arisen. directly or
indirectly, from or by CONSULTANT'S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage. loss or
expense is attributable to persenal injury. bodily injury, sickness, or death. or to injury to
or destruction of property, including the loss of use resulting therefrom: or to or from
negligent acts, errors or omissions or willful misconduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding. the
foregoing. with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest cxtent permitted by law). CONSULTANT shall indemnity, save, hold
harmless and defend OWNER from and against any and all liability. damages and losses,
including but not limited to, demands, claims. obligations, causes of action, judgments, penalties,
fines. liens, costs, expenses. interest, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property (including the loss of use
resulting therefrom) to the extent arising out of. pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys’ fees and expenses, court costs. and
expert witness fees and expenses. using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless
Provision shall in no way be limited by any financial responsibility or insurance
requirements. and shall survive the termination of this Agreement.



6.9.3.

6.9.4.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors 1o maintain similar insurance with limits acceptable to OWNER
in order to protect OWNIER against claims for injurics to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01} occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single.

(Insurance Services Office Form CA 0001) $1 million per occurrence

Professional Liability $1 million per occurrence. $2 million
aggregate

Worker's Compensation Statutory

Employer’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance
retained by OWNER.

¢. The General Liability Policy shall include a Pollution Liability endorsement unless it



6.9.5.

ue

is deemed not to apply by OWNER.

The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured).

OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

The Professional Liability policy shall be maintained for a minimum of three years
beyond the completion date of the project, to the extent commercially available. If
not commercially available. CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of ne less than VIIL. as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

6.9.4.2, Renewals

After insurance has been approved by OWNER, evidence of renewal of an expiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed. however. new
evidence of coverage must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect

CONSULTANT understands and agrees that OWNER may review. audit and
inspect any and all of CONSULTANTS records and operations to insure
compliance with these Insurance Requirements.

SAFETY AND LOSS CONTROL

CONSULTANT understands and agrees that OWNER is in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply

with all applicable federal, state, and local safety standards related to the performance of its



6.9.6.

work or services under this Agreement and take reasonably necessary action to protect the
life. health and safety and property of its personnel, the public, and OWNER in the
locations and arcas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may clect as its option any single remedy or penalty or any combination of
remedies and penalties, as available. including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased. or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1.

7.2.1.

The CONSULTANT will not discriminate against any employec or application for
employment because of race, color. religion, national origin, sex. age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race. color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employment upgrading. demotion or transfer, recruitment or recruitment
advertising, layoff or termination: rates of pay or other forms of compensation: and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicuous places, available to employees and applicants [or employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT. state that all qualified applicants will receive
consideration for employment without regard to race, color, religion. national origin. sex,
age (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent").
as the authorized agent of OWNER. to monitor, direct and review the performance
of work of the CONSULTANT. Documents, data, reports. and all matters
associated with carrying out this Agreement shall be addressed to the OWNER’S
Agent or his designee. The OWNER'S designee will be identified in each



8.2

8.3.

8.4

g
Lh

approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisions and requirements under this Agreement shall be addressed
to the OWNER’'S Agent or his designee. The CONSULTANT shall look only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shall be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended. supplemented. modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual
relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remain in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination.

NON-WAIVER, The lailurc of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREQF, the partics hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:
LEXINGTON-FAYETTE URBAN STRAND ASSOCIATES, INC.
COUNTY GOVERNMENT
- ] ;;, Y

BY: BY: WM.S/@A/M

JIM G@MAY?}{ U MATTHLEW S. RICHARDS,

CORPORATE SECRETARY

ATTEST:

S Tesls

URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )



The foregoing A%eement was subscribed, sworn to and acknowledged before me by
, as the duly authorized representative for and on

A r\C Wl g/ . I%\\.Cl\ (L\...él\i') ;
behalf of “pve ! Aeecc s on this the <\, day off e 2013
My commission expires: du_kq )cg\ 201 ,
9
LL\ML Ci A idding

NO?‘ARY PUBLIC

L
teggprnt



EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



Lexington-Fayette
Urban County Government
Request For Proposal

The Lexington-Fayette Urban County Government hereby requests proposals for RFP #33-2012
RFQ for Professional Engineering Services to be provided in accordance with terms,
conditions and specifications established herein.

Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing iocal time, on
November 13, 2012.

Proposals received after the date and time set for opening proposals will not be considered for
award of a contract and will be returned unaopened to the Proposer. 1t is the sole responsibility of
the Proposer to assure that his/her proposal is received by the Division of Central Purchasing
before the date and time set for opening proposals.

Proposals must be sealed in an envelope and the envelope prominently marked:

RFP #33-2012 RFQ for Professional Engineering Services
If mailed, the envelope must be addressed to:

Purchasing Director

Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Additional copies of this Request For Proposals are available from the Division of Central
Purchasing, Room 338 Govemment Center, 200 East Main Street, Lexington, KY 40507, (859)-
258-3320, at no charge.

There will be a pre-proposal conference on Monday, October 29, 2012 at 10:00 AM, local
time, in the Phoenix Bldg., 3" Floor Conference Room, 101 East Vine Street, Lexington KY.



Proposals, once submitted, may not be withdrawn for a period of sixty (60) calendar days.

Each firm responding to this RFQ shall submit individual SOQ’s for each project category
(contract}) for which they request to be prequalified. Individual SOQ’s should be spiral or
comb bound to allow ease for archiving (no 3-ring binders). Each firm must submit one (1)
master hardcopy, (1) electronic version in PDF format on a flashdrive or CD and seven (7)
duplicates (hardcopies) for each project category.

The LFUCG reserves the right to establish the pre-qualified list for each service category/contract
as need dictates. Finalization of the pre-qualified list in each category/contract may occur en
masse or separately.

This RFP will result in six (6) individual category/coniracts as defined by project
categories/contracts listed in the Scope of Services. This RFP will be evaluated and awarded in
contract phases as deemed necessary in order to meet the overall Consent Decree Project and
timelines.  See below for anticipated schedules. The LFUCG in no way guarantees this

schedule.

First Reading Second Reading
Category 1 (Equalization Tanks or Basins) 12-6-12 12-11-12
Category 2 (Dig & Replace Pipeiines) 1-17-13 1-31-13
Category 3 (Stormwater Management Projects) 1-17-13 1-31-13
Category 4 (Pipeline, manhole, inlet projects) 1-17-13 1-31-13
Category 5 (Conventional Small pump stations) February 2013
Category 6 (Conventional Large pump stations) February 2013

The Lexington-Fayette Urban County Government reserves the right to reject any or all
proposals, and to waive technicalities and informalities when such waiver is determined by the
Lexington-Fayette Urban County Govermnment to be in its best interest.

Signature of this proposal by the Proposer constitutes acceptance by the Proposer of terms,
conditions and requirements set forth herein.

Minor exceptions may not eliminate the proposal. Any exceptions to the specifications
established herein shall be listed in detail on a separate sheet and attached hereto. The
Lexington-Fayette Urban County Government shall determine whether any exception is minor.

The Lexington-Fayetie Urban County Government encourages the participation of minority- and
women-owned businesses in Lexington-Fayette Urban County Government contracts.  This
proposal is subject to Affirmative Action requirements attached hereto.

Please do not contact any City staff member or any other person involved in the selection
process other than the designated contact person(s) regarding the project contemplated
under this RFP while this RFP is open and a selection has not been finalized. Any attempt
to do so may result in disqualification of the firm’s submittal for consideration.



Laws and Regulations

All applicable state laws, municipal ordinances and regulations of all authorities having jurisdiction
over the project shall apply to the contract, and shall be deemed to be incorporated herein by
reference.

Equal Employment Opportunity

The Entity (regardless of whether construction contractor, non-construction contractor or supplier)
agrees to provide equal opportunity in employment for all qualified persons, to prohibit
discrimination in employment because of race, color, creed, national origin, sex or age, and to
promote equal employment through a positive, continuing program from itself and each of its
subcontracting agents. This program of equal employment opportunity shall apply to every
aspect of its employment policies and practices.

Kentucky Equal Employment Opportunity Act

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any
"county, city, town, school district, water district, hospital district, or other political subdivision of
the state shall include in directly or indirectly publicly funded contracts for supplies, materials,
services, or equipment hereinafter entered into the following provisions:

"During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, age, or national origin;

(2) The contractor will state in all solicitations or advertisements for employees
placed by or on behalf of the contractors that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, age, or
national origin;

(3) The contractor will post notices in conspicuous places, available to employees
and applicants for employment, setting forth the provision of the nondiscrimination
clauses required by this section; and

(4) The contractor will send a notice to each labor union or representative of
workers with which he has a collective bargaining agreement or other contract or
understanding advising the labor union or workers' representative of the contractor's
commitments under the nondiscrimination clauses.”

The Act further provides:
"KRS 45.610. Hiring minorities — Information required
(1) For the length of the contract, each contractor shall hire minorities from other
sources within the drawing area, should the union with which he has coliective

bargaining agreements be unwilling to supply sufficient minorities to satisfy the
agreed upon goals and timetables.



(2) Each contractor shall, for the length of the contract, furnish such information as
required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders
issued pursuant thereto and will permit access to all books and records pertaining to
his employment practices and work sites by the contracting agency and the
department for purposes of investigation to ascertain compliance with KRS 45.560
to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.820. Action against contractor -- Hiring of minority contractor or
subcontractor

(1) If any contractor is found by the department to have engaged in an unlawful
practice under this chapter during the course of performing under a contract or
subcontract covered under KRS 45.560 to 45.640, the department shall so certify to
the contracting agency and such certification shall be binding upon the contracting
agency uniess it is reversed in the course of judicial review.

(2) If the contracior is found to have commitied an unlawful practice under KRS
45560 1o 45.640, the contracting agency may cancel or terminate the contract,
conditioned upon a program for future compliance approved by the contracting
agency and the department. The contracting agency may declare such a contractor
ineligible to bid on further contracts with that agency until such time as the
contractor complies in full with the requirements of KRS 45.560 to 45.640.

(3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part
by a contractor by subcontracting to a minority contractor or subcontractor. For the
provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall
mean a business that is owned and controlied by one or more persons
disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45560 to 45.640 notwithstanding, no contractor shall be
required to terminate an existing employee upon proof that employee was employed
prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails
to demonstrate the minimum skills required to perform a particular job."

it is recommended that all of the provisions above quoted be included as special
conditions in each contract. In the case of a contract exceeding $250,000, the
contractor is required to furnish evidence that his workforce in Kentucky is
representative of the available work-force in the area from which he draws
employees, or to supply an Affirmative Action plan which will achieve such
representation during the life of the contract.



Contention Process

Vendors who respond to this invitation have the right to file a notice of contention associated
with the RFP process or to file a notice of appeal of the recommendation made by the Director
of Central Purchasing resulting from this invitation.

Notice of contention with the RFP process must be filed within 3 business days of the
bid/proposal opening by (1) sending a written notice, including sufficient documentation to
support contention, to the Director of the Division of Central Purchasing or (2) submitting a
written request for a meeting with the Director of Central Purchasing to expiain his/her
contention with the RFP process. After consulting with the Commissioner of Finance the Chief
Administrative Officer and reviewing the documentation and/or hearing the vendor, the
Director of Central Purchasing shall promptly respond in writing findings as to the compliance
with RFP processes. If, based on this review, a RFP process irregularity is deemed to have
occurred the Director of Central Purchasing will consuit with the Commissioner of Finance, the
Chief Administrative Officer and the Department of Law as fo the appropriate remedy.

Notice of appeal of a RFP recommendation must be filed within 3 business days of the RFP
recommendation by (1) sending a written notice, including sufficient documentation to support
appeal, to the Director, Division of Central Purchasing or (2) submitting a written request for a
meeting with the Director of Central Purchasing to explain his appeal. After reviewing the
documentation and/or hearing the vendor and consulting with the Commissioner of Finance
and the Chief Administrative Officer, the Director of Central Purchasing shall in writing, affirm
or withdraw the recommendation.



SELECTION CRITERIA (see enclosed scoring sheet)

Overall expertise of the firm in service category

Overall expertise of the Team members in service category
Past performance in the service category

Project Manager Qualifications

Risk Management Plan

Office status and location of employees

Hourly Rates

N Ok W=

Proposals shall contain the appropriate information necessary to evaluate based on
these criteria. A committee composed of government employees as well as
representatives of relevant user groups will evaluate the proposals.

Questions shall be addressed to:

Betty Landrum, Buyer Senior
Division of Central Purchasing
beftyb@lexingtonky.qov

Affirmative Action Plan

All vendors must submit as a part of the proposal package the following items to the
Urban County Government:

1. Affirmative Action Plan for his/her firm;
2. Current Work Force Analysis Form;

Failure to submit these items as required may result in disqualification of the submitter
from award of the contract. All submissions should be directed to:

Director, Division of Central Purchasing
Lexington-Fayetie Urban County Government
200 East Main Street, 3rd Floor
Lexington, Kentucky 40507

All questions regarding this proposal must be directed to the Division of Central
Purchasing, {859)-258-3320 or email to Betty Landrum at bettyb@lexingtonky.qov



AFFIDAVIT

Comes the Affiant, , and after being
first duly swom, states under penalty of perjury as follows:

1. Histher name is and hefshe is the
individual  submitting the proposal or is the authorized representative
of . the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "cuirent” status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to
the Proposer will not violate any provision of the campaign finance laws of the
Commonwealth.

6. Proposer has not knowingly viclated any provision of Chapter 25 of the
Lexington-Fayette Urban County Govermment Code of Ordinances, known as "Ethics Act.”

Continued on next page



7. Proposer acknowledges that "knowingly” for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further, Affiant sayeth naught.

STATE OF

COUNTY OF

The foregeing instrument was subscribed, sworn to and acknowiedged before me
by on this the day
of , 2012,

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE



EQUAL OPPORTUNITY AGREEMENT

The Law

. Title Vil of the Civil Rights Act of 1964 (amended 1972) states that it is unlawiul for an employer to
discriminate in employment because of race, color, religion, sex, age {40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by confractor and sub-contractor doing business with the Federal Government or
recivients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employrnent practices of any Government
contractor or sub-contractor to determine whether or not the coniractual provisions
specified in Sectiont 202 of this order have been violated.

e sk R ek v e ek kel ok i dkedr b skl k-

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefaclor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

Signature Name of Business
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DIRECTOR, DIVISION OF CENTRAL PURCHASING
LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT
200 EAST MAIN STREET
LEXINGTON, KENTUCKY 40507

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
(10%) of the total value of this contract be subcontracted to MBE/WBE's. The goal for the
utilization of certified MBE/WBE's as subcontractors are recommended goals. Contractors
who fail to meet such goals will be expected to provide written explanations to the Director of
the Division of Central Purchasing of efforts they have made to accomplish the recommended
goals and the extent to which they are successful in accomplishing the recommended goals
will be a consideration in the procurement process.

For assistance in locating MBE/WBE Subcontractors contact Marityn Clark at 859/258-3320 or
by writing the address listed below:

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Govemment
200 East Main Street — Room 338
Lexington, Kentucky 40507



Lexington-Fayette Urban County Government
MBE/WBE Participation Goals

PART 1- GENERAL

1.1 The LFUCG request all potential contractors to make a concerted effort to include Minority-
Owned (MBE) and Woman-Owned (WBE) Business Enterprises as subcontractors or suppliers
in their proposals.

1.2 Toward that end, the LFUCG has established 10% of total procurement costs as a Goal for
participation of Minority-Owned and Woman-Owned Businesses on this contract.

1.3 It is therefore a request of each Submitter to include in its proposal, the same goal
(10%) or for MBE/WBE participation and other requirements as outlined in this section.

PART 2- PROCEDURES

2.1 The successfu! proposer will be required to report to the LFUCG, the dollar amounts of all
purchase orders submitted to Minority-Owned or Woman-Owned subcontractors and suppliers
for work done or materials purchased for this contract. {See Subcontractor Monthly Payment
Report)

2.2 Replacement of a Minority-Owned or Woman-Owned subcontractor or supplier listed in the
original submittal must be requested in writing and must be accompanied by documentation of
Good Faith Efforts to replace the subcontractor / supplier with another MBE/WBE Firm; this is
subject to approval by the LFUCG. {(See LFUCG MBE/WBE Substitution Form)

2.3 For assistance in identifying qualified, cerlified businesses to solicit for potential contracting
opportunities, submitters may contact:

A. The Lexington-Fayette Urban County Government, Division of Central Purchasing (859-
268-3320)

2.4 The LFUCG will make every effort to notify interested MBE/MWBE subcontractors and suppliers
of each RFP, including information on the scope of work, the pre-proposal meeting time and
location, the proposal date, and all other pertinent information regarding the project.

PART 3 - DEFINITIONS

3.1 A Minority-Owned Business Enterprise (MBE) is defined as a business which is certified as
being at least 51% owned and operated by persons of African American, Hispanic, Asian,
Pacific islander, American Indian or Alaskan Native Heritage.

3.2 A Woman-Owned Business Enterprise (WBE) is defined as a business which is certified as
being at least 51% owned and operated by one or more Non-Minority Females.

PART 4 - OBLIGATION OF PROPOSER

4.1 The bidder shall make a Good Faith Effort to achieve the Participation Goal for
MBE/WBE subcontractors/suppliers. The faifure to meet the goal shall not necessarily
be cause for disqualification of the bidder; however, bidders not meeting the goal are
required to furnish with their bids written documentation of their Good Faith Efforts to
do so.

42 Award of Contract shall be conditioned upon satisfaction of the requirements set forth herein.



4.3

4.4

The Form of Proposal includes a section entitted “MBE/WBE Participation Form™ The
applicable information must be completed and submitted as outlined below,

Failure to submit this information as requested may be cause for rejection of the
proposal.

PART 5- DOCUMENTATION REQURIED

5.1

5.2

Proposers reaching the Goal are required to submit only the “MBE/WBE Participation Form.”
The form must be fully completed including names and telephone number of participating
MBE/WBE firm(s); type of work to be performed; estimated value of the contract and value
expressed as a percentage of the total Lump Sum Proposal Price. The form must be signed
and dated, and is to be submitted with the proposal.

Proposers not reaching the Goa! must submit the “MBE/WBE Participation Form”, the “MBE
Quote Summary Form” and a written statement documenting their Good Faith Effort to do so (If
proposal includes no MBE/WBE participation, proposer shall enter “None™ on the subcontractor
/ supplier form). In addition, the proposer may submit the following as proof of Good Faith
Efforts to meet the Participation Goal:

A.  Advertisement by the proposer of MBE/WBE Contracting opportunities associated with
this proposal in at least two (2) of the following:

1. A periodical in general circulation throughout the region
2. A Minority-Focused periodical in general circulation throughout the region

3. A Trade periodical aimed at the MBE/WBE community in general circulation
throughout the region

4. Proposer shall include copies of dated advertisement with his submittal

B. Evidence of written notice of contracting opportunities to at least five (5) MBE/WBE firms
serving the construction industry at least seven (7) days prior to the proposal opening
date.

C. Copies of quotations submitted by MBE/WBE firms which were not used due to
uncompetitive pricing or other factors and/or copies of responses from firms that were
contacted indicating that they would not be submitting a proposal.

D. Documentation of Proposer's utilization of the agencies identified 1o help locate potential
MBE/WBE firms for inclusion on the contract including responses from agencies.

E. Failure to submit any of the documentation requested in this section may bs cause for
rejection of the proposal. Proposers may include any other documentation deemed
relevant to this requirement. “Record of MBE/WBE Solicitation” and other required
documentation of Good Faith Efforts are to be submitted with the proposal, if participation
Goal is not met.



MINORITY BUSINESS ENTERPRISE PROGRAM

Marilyn Clark

Minorty Business Enterprise Liaison

Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street

Lexington, KY 40507
mclark(@lexingtonky.gov

B59-258-3323

OUR MISSION: The mission of the Minonty Business Enterprise Program is to facilitate the full
participation of minority and women owned businesses in the procurement process and to promote
cconomic inclusion as 2 business imperative essental to the long term economic viability of Lexington-
Fayette Urban County Government.

To that end the city council adopted and implemented resolution 167-91—Disadvantaged Business
Enterprise (DBE) 10% Goal Plan in july of 1991, The resolution states in part (a full copy is available in
Centrat Purchasing):

“A Resolution supporving adoption of the administrative plan for a ten percent (10%)
Minimum goal for disadvantaged business enterprise parificipation in Lextnglon-
Fayette Urban County Governmend construction and professional services contracts;
Providing that as part of their bids on I.FUCG construction contracts, Jgeneral
Contractors shall make a good faith effort to award at least ten percent (10%) of
Al subcontracis to disadvantaged business enterprises; providing that divisions of
LFUCG shall make a good Jaith ¢ffort to award at least ten percent of their
Professional services and other contracts to disadvantaged business enferprises...”

A Disadvantaged Business Enterprise is defined as a business at least 51% owned, opetated and managed by
a U.S. Citizen of the following groups:
African-American

* Hispanic-Amencan

®  Asian/Pacific Islander

s  Native American/Natve Alaskan
¢ Non-Minonty Female

We are very happy that you have decided to bid for a contract, request for proposal, submitted a quote or
are interested in learning more about how to do business with Lexington-Fayette Urban County
Government. We have compiled the list below to help you locate certified minority vendots.

LFUCG—Fconomic Engine Lisungs
Marilyn Clatk
melatkidiexingtonky.gov
859-258-3323



Commerce Lexington—
Tyrone Tyra, Minonty Business Development

myral@commercelesmgion.com
859-226 1625

Tri-State Minority Supplier Diversity Council
sonya Brown

sbrown(@tsmsde.com

502-625-0137

Small Business Development Council
Dee Dee Harbut /UK SBIDC
dbarbut(@uky.cdu

Shawn Rogers, UK SBDC

Shawn.rogers(@uky.edu

Shiree Maclk
smack(@uky.edu

Comrmunity Ventures Corporation
James Coles

coles(@eveky.org
859-231-0054

Kentucky Department of Transportation
Shella Jarvis

Shella.Jarvis(gky.gov

502-564-3601

KPAP

Debbie McKanight

Debbie McEnighti@ky.gov
800-838-3266 or 502-564-4252

Bobbie Carlton
Bobhie.Carlionikv.gov

Ohio River Valley Women’s Business Council
Rea Waldon

rwaldon(@igeul. org
513-487-0534

Kentucky Small Business Connect
Tom Back
800-626-2250 or 302-564- 2064

Lgrps:/ /secure kencky.gov/ /sbe

National Minority Supplier Development Council, Inc.
(NMSDC)

www. nimsde.org



LFUCG MBE/WBE PARTICIPATION FORM
Bid/RFP/Quoic Reference #_33-2012

The MBE/WBL subcontractors listed have agreed to participate on this Bid/RFP/Quote. 1f any
substitution is tnade or the total value of the work 15 changed prior to or after the job 1s in progress,
it 1s understood that those substitutions must be submitted to Central Purchasing for approval
inmediately.

MBE/WBE Work to be Performed Total DoHar Value | % Value of Total
Company, Name, of the Work Contract
Address, Phone,
Email

1.

The undersigned company representative submits the above list of MBE/WBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the
termination of the contract and/or be subject to applicable Federal and State laws concerning false
statements and false claims.

Company Company Representative

Date Title




LFUCG MBE/WBE SUBSTITUTION FORM
Bid/RFP/Quote Reference # 33-2012

The substituted MBE/WBE subcontractors listed below have agreed to patticipate on this
Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These
substitutions were made for reasons stated below and are now being submitted to Central
Purchasing for approval. By the authorized signature of a representative of our company, we
understand that this information will be entered into our file for this project.

SUBSTITUTED MBE/WBE Work to Be Reason for Total Dollar Value *s Value of Total
MBE/WBE Company Formally Performed the of the Work Contract
Name, Address, Phone, | Contracted/ Naine, Substitution
Email Address, Phane,
Email
1.
2.
3.
4,

The undersigned acknowledges that any misrepreseneation rmay resultm termaraton of the enntract and/or be subgeet to apphoakle Federal and Sae
laws concermny false stataments and false clams.

Company Company Representative

Date “ . Title



MBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #___33-2012

The undersigned acknowledges that the minority subcontractors listed on this form did submit a
quote to participate on this project.

Company Name Contact Person

Address/Phone/Email RFP Package / RFP Date

MBE/WBE Company] Contact Contact Date Services | Method of | Total dollars 33| MBE *

Address Petson Information| Contacte{ to be Communicati Do Not Leave | AA
{work phong i performe| (email, phonq Blank HA
Email, cell) meeting, ad, | (Attach AS
event etc) Documentation] NA
Female

|

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA=
Native American)

The undersigned acknowledges that all information is accurate. Any mistepresentation may result in termination of
the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Company ' Company Representative

Date Title



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women
owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with
MBE/WBE vendots on a monthly basis. By the signature below of an authorized company representative,
you certify that the infaormation is correct, and that each of the representations set forth below is true. Any
misrepresentation may result in tesmination of the contract and/or prosecution under applicable Federal and
State laws concerning false statements and false claims. Please submit this form monthly to the Division of
Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #_ 33-2012
Total Contract Amount Awarded to Prime Contractor for this

Project .
Project Name/ Contract # Work Period/ From: To:
Company Name: Address:
Federal Tax ITx Contact Person:
Subconmractor | Desesipion | Total %% of Total Totat Purchase Scheduled | Scheduled Project End !
Vendor [D of Wurk Subcontract Contract Amount Orsder number | Project Date :
(name, i Amaount Awarded 1o | Paid for for Start Date
; address, Prime for this Perind subcontractor
i phone, cmail this Project wark
(please attach
[36)]

By the signature below of an anthorized company representative, you certify that the information is
correct, and that each of the representations set forth below is true, Any mistepresentations may
result in the termination of the contract and/or prosecution under applicable Federal and State laws
concerning false statements and false claims.

Company Company Representative

Date Title



LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # 33-2012

By the signature below of an authorized company representative, we certify that we have utilized the
following methods to obtain the maxituim practicable participation by minonty and women owned
business entetpriscs on the project. Please indicate which methods you used by placing an X in the

appropriate place.

Attended LFUCG Central Purchasing Fconomic Inclusion Outreach Event
Sponsored Economic Inclusion event to provide networking opportunities
Requested a list of MBE/WBE subcontractors or suppliers from LFUCG Economic Engine

Advertised for MBE/WBE subcontractors or suppliers in local or regional newspapers

Showed evidence of written notice of contracting and/or supplier opportunities to
MBE/WBE firms at least seven days pror to the proposal opening date

Provided copies of quotations submitted by MBE/WBE firms which were not used and/or
responses from firmns indicating they would not be submitting a quote

Provided plans, specifications, and requirements to interested MBE/WBFE subcontractors

QOther
Please hist any other methods utlized that aren’t covered above.

The undersigned acknowledges that all information is accurate. Any mistepresentations may result
termination of the contract and/or be subject to applicable Federal and State laws concerning falsc
statements and claims.

Company Company Representative

Date o Title



Firm Submitting Proposal:

Complete Address:

Street

Contact Name:

Telephone Number:

Email address:

City

Title:

Zip

Fax Number:




GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
conceming this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and heaithful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmiess from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may
result in disqualification of that proposal. :

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs,

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked "modifications of
proposatl’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By hisfher signature on the bid, Respondent certifies that no
employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent's response. Additional documentation shall not serve as a substitute



10.

11.

12.

for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowabie by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: if the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptabte to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1} LFUCG may terminate a contract because of the contracior's failure
to perform its contractuai duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure ihe identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be
terminated shall include, but shall not necessarily be limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for iabor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency;

(d) Failure to diligently advance the work under a contract for
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construction services,

(e} The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the hesalth, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shali be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheid.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be wvoid. 1t is
expressly acknowledged that LFUCG shall never be required or obligated tc
consent to any request for assignment or subcontract; and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper comorate or
other action has been duly taken authorizing the Respondent to enter into this
Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.



17.  Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other fribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

18. Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independeni contractor at all times during the performance of the services
specified.

19. If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

Signature Date



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Loca! regulations
conceming this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the
Occupationa! Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe and/or
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmless from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Failure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all
proposals, to award in whole or part, and to waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previously submitted proposal which is addressed in the
same manner as the proposal, and received by LFUCG prior to the
scheduled closing time for receipt of proposais, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of his/hers, any affiliate or Subcontractor, has bribed or
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attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a subsfitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shall warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing written notice o the
proposer, giving at least thirty (30} days notice of the proposed
cancellation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s
failure to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.



13.

14.

(3) A default in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract;

(¢) Late payment or nonpayment of bills for labor,
materials, supplies, or equipment fumished in
connection with a contract for construction services as
evidenced by mechanics' liens filed pursuant to the
provisions of KRS Chapter 376, or letters of
indebtedness received from creditors by the
purchasing agency;

(d) Failure to diligently advance the work under a contract
for construction services;

{e} The filing of a bankruptcy petition by or against the
contractor; or

{fy  Actions that endanger the health, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services or goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It is
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure or delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shail operate as a waiver thereof.
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Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confiring that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
fimited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondeni, threatened against the
Respondent before or by any court, governmental body or agency or other
tribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the legality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsocever.
Contractor is an independent contractor at all times during the
performance of the services specified.

If any term or provision of this Contract shail be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

Signature Date



Scope of Services RFP #33-2012
Request for Qualifications (RFQ) and Hourly Rates for
Professional Engineering Services

1. Background

The Lexington-Fayette Urban County Government (LFUCG) Division of Water Quality (DWQ} is in
the process of preparing Remedial Measures Plans (RMPs) in accordance with its Consent Decree
with the Environmental Protection Agency (EPA) and the Kentucky Department of Environmental
Protection (KyDEP) that will serve as master plans in identifying system improvements necessary
to eliminate recurring sanitary sewer overflows (8S50s). RMPs for the three separate groups of
watersheds identifying improvements necessary in LFUCG's seven sewersheds have been
submitted to EPA for appraval. The planned improvements identified in the RMPs must be
implemented (constructed) within a thirteen (13) year timeframe that began when the Consent
Decree was entered in January 2011.

Concurrently, DWQ is implementing stormwater improvements that have been planned previously.
A new master planning process is underway and stormwater flooding capital projects will continue
to be implemented on a reguiar basis. In addition, DWQ and other divisions of LFUCG undertake
scheduled and unscheduled sanitary sewer projecis as needed.

LFUCG is accepting Statements of Qualifications {SOQs) from interested consulting engineering
firms for the design and assistance with bidding and construction administration for sanitary sewer
improvements described in the Remedial Measures Plans submitted to the EPA and KyDEP along
with other sanitary sewer or storm sewer infrastructure projects LFUCG believes is necessary to
meet its compliance requirements and to address the community's sanitary sewer and stormwater
needs. This RFQ shall serve as the initial step in solicitations for specific projects.
Prequalifications of firms will be foliowed by solicitations of design fee bids for specific projects
from select firms. Approval of consultants’ prequalifications does not constitute a guarantee of
being awarded projects at any point in the future; there will be no guarantee of work for any firm
or firms. Selected consultants will be pre-qualified in six (6) separate categories of projects under
separate contracts, and the maximum numbers of firms that will be prequalified in this process are
listed for each category:

Contract 1 - Egqualization Tanks or Basins (with or withoul associated pumping facilities) —
maximum of four {4) firms

Contract 2 - Dig and repiace pipeline projects (includes pipes and manholes to be placed in new
alignments} — maximum number of firms TBD

Contract 3- Stormwater management projects that involve storm sewers, open channels, and/or
stormwater management facilities — maximum number of firms TBD

Contract 4 - Pipeline, manhole, inlet and junction chamber rehabilitation projects — maximum
number of firms TBD

Contract 5 - Conventional small pump station designs (0 to less than 1000 gpm firm capacity) -
maximum number of firms TBD

Contract 6 - Conventional large pump station designs (1000 gpm or greater firm capacity) —

maximum of four (4) firms



Consultants may request prequalification in any or all of the listed project types. Engineering
services for other projects not detailed above such as wastewaler treatment plant (WWTP)
improvements shall be solicited in a separate procurement.

The Urban County Government reserves the right to re-solicit qualifications after each prequalified
firm has had the opportunity to submit fees for at least one project. However, if a firm that
submitted prequalifications in response to this solicitation experiences a change in staffing or
experfise that substantially changes their qualifications to perform work under this program, they
must communicate the change in qualifications to LFUCG in written addenda.

2. Contract Type and Contracting Process

Each prequalified firm shall be awarded with an indefinite service delivery contract (Attachment 3,
Engineering Services Agreement). Projects assigned to prequalified consultants shall be
completed on a negotiated fee basis, authorized in approved Task Orders. Only the approval of
project-specific Task Orders shall constitute a notice to proceed on specific projects.

Engineering services/design work for all Consent Decree projects—including RMP projects, are
subject to “Additional Provisions” included in the Consent Decree Task Order (Attachment 4). The
projects that are not Consent Decree related are not subject to these “Additional Provisions;”
therefore, non-Consent Decree projects will use Attachment 5.

The scope, intent, and schedule of each RMP project shall generally be in accordance with the
RMP Implementation Plan; however, LFUCG reserves the right to reduce, increase, or ctherwise
change the scopes of the RMP projects. The scope, intent and schedule for non-RMP projects will
be communicated as they are identified and developed by DWQ.

The intent of this procurement process is to assign projecis to contracted firms on a rotational
basis. LFUCG will rank proposers and select all qualified consultants in each project category for
design work for a 365 day period beginning from contract execution date. LFUCG will have the
option to renew the indefinite delivery contracts on an annual basis, at its sole discretion. LFUCG
will also reserve the option to add additional qualified firms using another, identical RFQ process.

The firms will be initially ranked by their point totals based on the evaiuation criteria. After the
selection ranking, the firm with the highest total dollar value of awarded LFUCG contracts over the
last 24 months (from the date of advertisement of this RFQ) will be placed at the bottom of the list
for new project work. The process will continue until all firms with recent LFUCG work have been
ranked from highest value of LFUCG contracts to the lowest value of LFUCG contracts over the
last 24 months. The remaining firms that have not been awarded any LFUCG contracts over the
last 24 months will then be ranked according to their point totals from the initial rankings with the
highest scored tearn being the number one team on the list.

When LFUCG initiates a particular project, the three highest ranked firms in that particular category
of project will be asked to submit a fee proposal to perform the engineering services described by
LFUCG, which will generally include the provisions of Section 3 below. The cost proposal shall
use the hourly rates submitted and be based upon a man-hour projection. if more than one year
has passed since the firm was prequalified, the cost proposal shall confirm in writing that the firm’s
qualifications have not changed. NOTE: firms will be aliowed to adjust their hourly rates on the
third anniversary date of their executed agreement for proposais to be submitted in the coming
years {and every three years after that for long-duration contracts). The firm submitling the lowest
and best cost proposal will be given a written task order, serving as their authorization to proceed.
Fees will be expected to be consistent with current Rural Development (RD) fee curves as



published by the USDA, unless specific project complexities warrant additional fees. If DWQ and
the firm currently under consideration cannot reach a final agreement for professional services, the
next lowest fee firm will be asked to negotiate. If the second negotiation does not produce a written
authorization to proceed, DWQ will then initiate negotiation with the third firm. If that negotiation
fails, DWQ will solicit cost proposals from the next three ranked firms. The cycle will continue until
negotiations lead to a written authorization to proceed. All firms who provided written cost
proposats, were selected for negotiations, and were not issued a written authorization to proceed
will be placed at the bottom of the list. Firms that provide a written cost proposal but are not invited
to negotiate shall not lose their place on the consideration list.

As each firm is issued a lask order for a specific project, they will then be moved to the bottom of
the list, giving the next three highest ranked firms the opportunity to provide bids for the next
project. When LFUCG initiates a particular project, any of the current highest ranked firms may
decline the project if it does not have current capacity to complete the work. A firm may decline up
to two projects without being moved to the bottom of that categories list. After declining a third
project, the firm will then be moved to the botiom of the list.

LFUCG will assess the performance cf the consultants at the conclusion of each project based on
the quality of contract documents, the satisfactory completion of task orders, and schedule
compfliance. Written performance evaluations shall be kept on file with copies provided to the
consultant. LFUCG, at its sole discretion, reserves the right to disqualify consultants from future
Task Orders based on performance.

3. General Project Description

The Consultant shall perform professional services as hereinafter stated which include customary
civil, geotechnical, mechanical, structural, electrical, and sanitary engineering services as related
to the design, bidding, and construction administration of LFUCG projects. The following list of
professional engineering services may or may not be included in each Task Order. All work shall
be conducted in accordance with the LFUCG Sanitary Sewer and Pumping Station Manual and the
LFUCG Stormwater Manual. Waivers of this requirement must be in writing, signed by the Director
of Water Quality or the Commissioner of Environmental Quality and Public Works.

» Review of DWQ/LFUCG supplied or referenced information related t¢ the project.

s Prepare and maintain a specific project schedule that ensures compliance with required
project completion deadlines.

» Field Surveying (NOTE: DWQ is procuring photogrammeiric mapping, digital terrain
modeling, and orthophotos for selected projects and will provide this information to each
consultant in AutoCAD format. The mapping will be appropriate for 1" = 20’ plans, with 1-
foot contour intervals).

* Deed research / easement preparation as required. Easements may be in the form of
metes and bounds, centerline, or platted as directed by DWQ/LFUCG. DWQ intends to
procure the services of a separate property acquisition consultant. [f easement acquisition
is included in the scope of services of the design consultant, easement negotiations with
property owners will be the respensibility of the consultant. Al other easement work shall
be on a unit price or hourly rate not-to-exceed basis, and not part of a separate lump sum
fee.

« Geotechnical investigations as necessary to support design services, as well as testing and
certifications during construction.



Detailed design for new installations, replacement projects, or sile specific specification of
rehabilitation requirements and methods. Decommissioning plans for pump stations to be
removed from service. Interim operational plans, when required, for pump stations which
will be upgraded or are affected by construction projects.

Preparation of all permit applications (Corps of Engineers (COE), Division of Water (DOW),
Department of Transportation {KDOT), Lexington Fayette Urban County Government
(LFUCG), railroad, other).

Preparation of Storm Water Poliution Prevention Plans (SWPPPs) and/or Erosion and
Sediment Control Plans as required.

Preparation of Contract Documents (Plans and Specifications) in a suitable format for
bidding and consistent with all DWQ/LFUCG standards. (NOTE: DWQ will provide each
consultant standard front end and technical specifications for their use. However, the
consultant shall be responsible for reviewing the documents and incorporating project-
specific elements as necessary for each project.).

Prepare Engineer’s pre-bid Opinion of Project Costs.

Design meetings: kick-off, progress at 30% and 75% complete, final review.

Services during Bidding including but not limited to the following may or may not be inciuded in an
approved Task Order:

Conduct pre-bid conference
Respond to questions and issue addenda as necessary

Bid review and evaluation and provide recommendation of award

Services during Construction including but not limited to the following may or may not be included
in the Scope of Services for specific task orders:

Contract administration

Review and approval of shop drawings

Responses to contractor requests for information (RFls)

Review and approval of pay requests and change order requests

Preparation of Record Drawings in hard copy (reproducible) and electronic formats

Provide Global Positioning Systems (GPS} coordinates for all constructed features in
accordance with LFUCG standards

Final inspection and preparation of punchlist
Project start-up and preparation of operations and maintenance manuais (pump stations)
Project Certification

Meetings — consultant will be responsible for agenda and preparation of meeting summary
o Preconstruction
o Monthly progress meetings
o Project closeout meeting

Resident Observation — full-time, on-site, including preparation of record drawings



As part of their services, the selected consultant shali also provide LFUCG with all technical and
administrative assistance necessary to fulfill required obligations under Kentucky Infrastructure
Authority (KIA) funded projects {i.e. ~ federally funded).

4. Submittals

Each firm responding to this RFQ shall submit individual SOQ's for each project category
for which they request to be prequalified. Individua! SOQ's shouid be spiral or comb bound
to allow ease for archiving (no 3-ring binders). Each firm must submit one (1) master
hardcopy, (1) electronic version in PDF format on a flash drive or CD and seven (7)
duplicates {hardcopies) for each project category. Statements of Qualification shall be no
more than fifteen (15) pages, excluding tabs/dividers, and shall be structured as follows:

Section

1. Letter of Transmittal (one page maximum)
» Clearly specify which types of project(s) for which prequalifications are being
requested.

2. Firm Qualifications (two pages maximum)
» Provide an executive summary explaining why the firm should be selected to
provide services for BWQ projects, along with general information about the firm
{(and subconsullants) related to their history and general qualifications specific to the
project category in which they believe they are qualified. Provide specific
information related to qualifications to complete the project types for which
precualification consideration is requested.

3. Prolec:t Team (six pages maximum)

Provide an organizational chart identifying project manager, project engineers,
surveyors, geotechnical subconsultant {(as necessary), Disadvantaged Business
Enterprise (DBE) Firm / Minority Business Enterprise Firm (MBE), and others as
required. The identified team members must have measurable experience and
contributions associated with the projects identified in ltem 5 below. The
organizational chart should clearly indicate the services 0 be provided by all sub-
consultant firms. Include locations and one-page resumes of key project team
individuals that will be providing substantial contributions to work products. This
section shall aiso include a Risk Management Plan for substitute staffing in the
event that key staff leaves the project team prior to compietion of a Task Order.

4. List of Clients for Which Similar Work has Been Performed (one page maximum)
* Provide client name, contact person, contact phone number and email address, and
identify by name similar projects completed for each client.

5. List of Similar Design Services Projects Within the Category a Firm Requests a Pre-
\Qualification (two pages maximum)

» Provide the project name, date, services provided, and a project description
detailing the scope of the project and project construction cost. List only those
projects where a key member of the project team provided a substantive
contribution to the project completion. .

6. Local Office {one page maximum)
» Statement of presence of local office(s) for ail firms comprising a Project Team,
when the local office was established, local office staffing (number in each local
office), and locai office utilization {estimated percent of potential project services to




be performed by the local offices). ‘Local office” shall be defined as being located in
counties served by the Bluegrass Area Development District (see BGADD.org for a
complete list). The attached form {Attachment 1) shall be used for this information.

7. Disadvantaged Business Enterprise (DBE) Involvement (one page maximum}
« Provide a statement regarding the commitment to meeting the goals of LFUCG's
DBE program (see below).

8. Statement of Hourly Rates (one page maximum)

+ Provide a statement of hourly rates for all personnel expected to work on the
project(s), including project manager, project engineers, engineering/CAD
technicians, clerical and two-man survey party. Provide a statement of expected
reimbursable expenses.

5. Disadvantaged Business Enterprise (DBE) Notice

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITIES AND DBE CONTRACT PARTICIPATION

The Lexington-Fayette Urban County Government has set a goal that not less than ten percent
(10%) of the total value of work conducted in this program be subcontracted to DBEs. The goals
for the utilization of certified DBEs as subcontractors are recommended goals. Consultants who
fail to meet such goals will be expected to provide written explanation to the EEO Officer and the
Director of the Division of Purchasing of efforts they have made to accomplish the recommended
goals, and the extent to which they are successful in accomplishing the recommended goals will be
a consideration in the procurement process. For assistance in localing DBE subcontractors
contact the following Urban County Government agency.

Marilyn Clark, Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
(859} 258-3323

Note: Consultants may, but are not required to, identify specific DBE subconsultants in their
prequalifications submittal. However, they must state their commilment to meeting the goals of
LFUCG's DBE initiatives in each Task Order they are awarded.



6. Selection Criteria (Attachment 2)

Firms will be individually ranked for each category included in their proposal. The following criteria
will be used by the evaluation committee to rank prospective firms:

Overall expertise of the firm in service category "’ 5 points
Overall expertise of the Team members in service category ' 15 points
Past performance in the service category 20 points
Project Manager Qualifications **! 20 points
Risk Management Plan 10 points
Office status and location of employees “/ 20 points
Hourly Rates 10 points
100 points
Notes:
1. Firms must have relevant experience in at least three similar projects to be rated as

“acceptable”. Individual Project Team members should demonstrate significant experience
in at least two similar projects in the last five years to be rated as "acceptable”.

Past performance on sanitary sewer or storm water projects completed under a government
contract or government specifications.

Project Manager must have relevant experience with at least three projects in the last five
years to receive maximum points.

Factors considered: Fayette County headquarters; Fayette County office established more
than 12 months prior to issuance of this RFQ,; office established in Bluegrass Area
Development District counties more than 12 months prior to issuance of this RFQ. Project
Manager must be located in the local office to be rated as "acceptable”. Proposals should
clearly present all information regarding all firms submitting as a “team”. If the Prime firm
qualifies for multiple point assignments, the highest one will be assigned.

Hourly rates must be within 15 percent of the mean for all prospective consuitants to be
rated as “acceptable”.




Attachment 1

Project Team Location(s)

Headquarters
I.ocal Office
PM Location

Subconsultants
Name:

Service Provided
Headquarters
Local Office

Name:

Service Provided

Headquarters
Local Office

Name:

Service Provided

Headquarters
Local Office

Notes:
1. “Headquarters” refers to the corporate office that provides project support to the local cffice,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consuitani(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant's team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
commitied sub-consuitants will be considered to be part of the prime consultant’'s
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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ATTACHMENT #3
ENGINEERING SERVICES AGREEMENT

THIS IS AN AGREEMENT made as of , 2012, between the LEXINGTON-
FAYETTE URBAN COUNTY GOVERNMENT (OWNER) and  (name & address)
(CONSULTANT). OWNER intends 1o proceed with the
as described in the attached Exhibit A, “RFP #33-2012 Request

customary civil, sanitary, geotechnical, mechanical, structural, and electrical engineering services
as related to completion and submission of reports and deliverables as described in Exhibit A,
detailing the findings of all field inspections, inventory and required analysis completed by the
CONSULTANT. The services are hereinafter referred to as the PROJECT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect
of the performance of professional engineering services by CONSULTANT and the payment for
those services by OWNER as set forth below.

CONSULTANT shall provide professional consulting services for OWNER in all phases of the
PROJECT to which this Agreement applies, serve as OWNER'S professional engineering
representative for the PROJECT as set forth below and shall give professional consultation and
advice to OWNER during the performance of services hereunder.

SECTION 1 - BASIC SERVICES OF CONSULTANT

1.1. General

CONSULTANT shall perform professional services as hereinafter stated that include customary
civil, geotechnical, structural, mechanical, ¢lectrical and sanitary engineening services incidental
thereto.

1.2. Project Phase
After written authorization to proceed, CONSULTANT shail:

1.2.1. Notify the OWNER in writing of its authorized representative who shall act as
Project Engineer and liaison representative between the CONSULTANT and the
OWNER.

1.2.2. The CONSULTANT must perform all duties necessary to fully complete the
deliverables described in attached Exhibit A "RFP #33-2012 Request for
Qualifications (RFQ) for Professional Engineering Services" (including
Appendices __ and Addendums ), and attached Exhibit C the
"Proposal of Engincering Services and Related Matters” (the




CONSULTANT?’s response te RFP #33-2012), and amendments to the
CONSULTANT’S proposal included in attached Exhibit D “Further
Description of Basic Engineering Services and Related Matters.”

To the extent of any conflict among the provisions of these documents and/or this Agreement, the
provisions of this Agreement shall control, followed by the provisions of EXHIBIT A, then
EXHIBIT D, and then EXHIBIT C.

1.2.3 The CONSULTANT shall provide written documentation of all meetings and be
responsible for incorporating all comments and changes resulting therefrom in final
work product.

1.2.4, The CONSULTANT shall post all initial draft work products on the project
document management portal. 1f the project document management portal 1s not
functional on the draft posting date, the CONSULTANT shall submit five (5) copies
(hardcover) of all initial draft final work products for this PROJECT. The copies
of the initial drafl final reports are submitted for review and comment by the
OWNER, and should be presented in person to the OWNER.

1.2.5. After the OWNER’S detailed review, the CONSULTANT will revise the initial
draft final for all work products for this PROJECT, and the CONSULTANT shali
post all draft final work products on the project document management portal. If the
project document management portal is not functional on the drafl posting date, the
CONSULTANT shall five (5) copies (hardcover). One electronic copy of the all
work products for this PROJECT, including all appendices, shall be provided and
prepared in such a manner that it can readily be converted to a quick-link accessible
form for the OWNER’S Website, The OWNER shall have ten (10) business days
within which to accept or deny each such final draft. 1f is denied, the OWNER
shall provide a detailed explanation in writing for the basis of such denial. Once the
OWNER accepts the drafl as tinal, a total of ten (10) final copies (hardcover) are
required in addition to an electronic copy.

1.2.6 Immediately notify OWNER of any delay in the delivery of a work product or
deliverable, regardless of cause. Give written notice to OWNER within five (5)
business days whenever CONSULTANT observes or otherwise becomes aware of
any development that affects the scope or timing of CONSULTANT'S services, or
any defect in the work of Contractor(s).

SECTION 2 - EXTRA WORK BY CONSULTANT

2.1.

The OWNER may desire to have the CONSULTANT perform work or render services in
connection with this PROJECT other than provided by the expressed intent of this
Agreement. Such work shall be considered as "Extra Work", subject to a change order,
supplemental to this Agreement, setting forth the character and scope thereof and the
compensation therefore. Work under such change order shall not proceed until the
OWNER gives written authorization. Should the OWNER find it desirable to have



2.2,

previously satisfactorily completed and accepted plans or parts thereof revised, the
CONSULTANT shall make such revisions as directed, in writing, by the OWNER. This
work shall be considered as "Extra Work" and shall be paid as such.

All "Extra Work" is subject to prior written authorization of OWNER and necessary
appropriations made by the Urban County Council.

SECTION 3 - OWNER'S RESPONSIBILTTIES

OWNER shall:

31

3.2

33,

34.

3.5.

3.6.

Provide criteria and information as to OWNER'S requirements for the PROJECT,
mcluding design objectives and constraints, space, capacity and performance requirements,
flexibility and expandability, and any budgetary limitations.

Assist CONSULTANT by placing at his disposal available information pertinent to the
Project.

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by CONSULTANT, and render in writing decisions pertaining
thereto within a reasonable time so as not to delay the services of CONSULTANT.
Designate in writing a person to act as OWNER'S representative with respect to the
services to be rendered under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret, and define OWNER'S policies and
decisions with respect to materials, equipment, clements, and systems pertinent to
CONSULTANT'S services.

Give written notice to CONSULTANT whenever OWNER observes or otherwise
becomes aware of any development that affects the scope or timing of CONSULTANT'S
services, or any defect in the work of Contractor(s).

Fumnish or direct CONSULTANT to provide, necessary Extra Work as stipulated in
Section Two (2) of this Agreement or other services as required.

SECTION 4 - PERIOD OF SERVICES

4.1.

4.2.

Time is of the essence in the performance of this Agreement. See attached Exhibit D
“Further Description of Basic Engincering Services and Related Matters” for the project
schedule.

The provisions of this Scction Four (4) and the various rates of compensation for
CONSULTANT'S services provided for elsewhere in this Agreement have been agreed to
in anticipation of the orderly and continuous progress of the PROJECT through
completion.

If a delay results from the acts of OWNER or another entity that is required to pennit or
approve the work or services, an extension of time for such delay will be considered by
OWNER.



4.3.1.

4.3.3.

4.34.

If the above type of delay occurs and CONSULTANT wants an extension of
time, it must, within ten (10) days from the date of the delay, apply in writing to
OWNER for an extension of time for a reasonable period, which must be
agreed upon by OWNER.

If the extensicn of time is approved by OWNER, the PROJECT
schedule/Final Task Order shall be revised to reflect the extension. Such
extension of time to the completion date shall in no way be construed to operate
as a waiver on the part of OWNER of any of its other rights in the Agreement.
If the above typc of delay would prevent complete performance of the
PROJECT/Final Task Order within ninety (90) days of the time specified
therein, OWNER shall have the option of cancelling the PROJECT /Final
Task Order or otherwise adjusting the scope of the services or work and any
related fees.

If the parties cannot mutually agree to an extension of time or an adjustment,
Section 6.5 under “DISPUTES" of this Agreement shall apply.

4.4.  If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT
must immediately notify the OWNER in the event of such delay, and provide the OWNER a
written action plan within five (5) business days on how it will reasonably attempt to resolve the
delay. If the parties cannot mutually agree to an extension of time or an adjustment, Section 6.5
under “DISPUTES” of this Agreement shall apply. If the above type of delay would prevent
complete performance of the PROJECT/Final Task Order within ninety (90) days of the time
specified therein, OWNER shall have the option of cancelling the PROJECT/Final Task Order
or otherwise adjusting the scope of the services or work and any related fees.

SECTION 5 - PAYMENTS TO CONSULTANT

5.1.

Methods of Payment for Services of CONSULTANT.

For Basic Services

OWNER shall issue individual task orders for each work assignment performed
under this Agreement by CONSULTANT or its sub-consultant/s. Each task order
shall contain scope of work, fee, and schedule for performance of the work.
Individual task orders shall be of the form included in EXHIBIT D.

5.1.1.a Fee payable to CONSULTANT under individual task order
shall be developed using hourly rates included in EXHIBIT
D or as amended in accordance with provisions therein,

5.1.1.b Terms of payment to CONSULTANT shall be specitied in
each task order. For assignments with defined scope, lump
sumn task orders shall be issued. Otherwise, task orders shall
include time and materials payment terms.



th
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5.3.2.

51.1.¢c Each task order issued shall receive prior written approval of
OWNER prior to CONSULTANT proceeding with said
work. The OWNER’s designated agent in Section 8.1.1.
shall be the only person authorized to provide such approval.

Times of Payment

CONSULTANT shall submit monthly statements for Basic Services and Extra
Work rendered. The Statements will be based upon CONSULTANT'S estimate of
the proportion of the total services actually completed at the time of billing.
OWNER shall respond to CONSULTANT'S monthly statements within thirty {30)
days, either denying payment or making payment.

Other Provisions Concerning Payments

In the event the Agreement is terminated by the OWNER without fault on the part
of the CONSULTANT, the CONSULTANT shall be paid for the work performed
or services rendered for which it has not already been paid as determined by mutuaal
agreement between the OWNER and the CONSULTANT.

In the event the services of the CONSULTANT are terminated by the OWNER for
fault on the part of the CONSULTANT, the CONSULTANT shall be paid
reasonable value of the work performed or services rendered and delivered for
which it has not already been paid, and the amount to be paid shall be determined by
the OWNER.

SECTION 6 - GENERAL CONSIDERATIONS

6.1.

6.1.1.

6.2.

Termination

CONSULTANT may only terminate this Agreement due to OWNER’S malterial

breach of the terms hereof which breach causes CONSULTANT to be unable to
perform its duties and responsibilities under this Agreement and upon forty-five
{45) days written advance notice to OWNER.
The OWNER may terminate this Agreement for cause upon seven (7) business
days written advance notice to the CONSULTANT. The OWNER reserves the
right to terminate the Agreement for any reason whatsoever, with or without cause,
at any time upon thirty (30) days written advance notice to the CONSULTANT.

Ownership and Reuse of Documents

All documents, including raw data, reports, Drawings and Specifications, prepared by the
CONSULTANT pursuant to this Agreement shall be delivered to and become the property of the



OWNER. The OWNER shall have the right to reuse same without restriction or lmitation, but
without liability or legal exposure to CONSULTANT.

6.3.

6.4.

6.3.2.

6.3.3.

6.4.1.

6.4.2.

6.4.3.

Legal Responsibilities and Legal Relations

. The CONSULTANT shall familiarize himself with and shall at all times comply

with all federal, state, and local laws, ordinances, and regulations that in any manner
affect the services of this Agreement.

In performing the services hereunder, the CONSULTANT and its consultants,
employees, agents and representatives shall not be deemed or construed to be
cmployees of OWNER in any manner whatsoever. Except as otherwisc provided in
this Agreement, the CONSULTANT shall be acting as an independent contractor.
The CONSULTANT shall not hold itself out as, nor claim to be, an officer or
employee of OWNER by reason hereof and shall not make any claim, demand or
application to or for any right or privilege applicable to an officer or employee of
OWNER. The CONSULTANT shall be solely responsible for any clanns for
wages or compensation by CONSULTANT'S employees, agents and
representatives, including consultants, and shall save and hold OWNER harmless
therefrom.

The parties hereto agree that causes of actions between the parties shall be governed
by applicable provisions of the Kentucky Revised Statues, and that venue of any
legal action shail be a court of appropriate jurisdiction in Fayette County, Kentucky.
The parties further agree that Kentucky law shall apply with respect to the
interpretation of any provision of this Agreement.

Successors and Assigns

CONSULTANT binds itself and his partners, successors, executors, administrators.,
assigns and legal representatives to this Agreement in respect to all covenants,
agreements, and obligations of this Agreement. CONSULTANT shall not assign
any interest, obligation or benefit in this Agreement. CONSULTANT shall not
assign any inferest, obligation or benefit in this Agreement nor transfer any interest
in the same, whether by assignment or novation, without prior written consent of
OWNER.

The CONSULTANT shall not subcontract more than fifty percent (50%) of the
work, based upon dollar value of the work. The CONSULTANT shall obtain
written approval prior to subletting or assigning any services contained in this
Agreement, and consent to sublet or assign any part of this Agreement shall not be
construed to relieve the CONSULTANT of any responsibility for compliance with
the provisions of this Agreement.

Nothing herein shall be construed to give any rights or benefits hereunder to anyone
other than OWNER and CONSULTANT.



6.5. Disputes

Except as otherwise provided in this Agreement, any dispute hereunder may be resolved by
agreement of the OWNER’S Agent (Section 8.1.1) and the CONSULTANT. In the absence of
such an agreement, the dispute shall be submitted to the OWNER’S Commissioner, Department of
Environmental Quality & Public Works, whose decision shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so
grossly erroneous as necessarily to imply bad faith. Pending a final decision of a dispute hereunder,
the CONSULTANT shall proceed diligently with the performance of the Agreement in accordance
with the directions of the OWNER.

6.6. Accuracy of CONSULTANT'S Work

The CONSULTANT shall be required to perform this Agreement in accordance with the degree of
ordinary and reasonable skill and care usually exercised by professional engineers prevailing at the
time, place and under similar conditions as the services hereunder are rendered.

The CONSULTANT shall be responsible for the accuracy of all work, even though raw data,
reports, Drawings and Specifications have been accepted by the OWNER, and 1t shall make any
necessary revisions or corrections resulting from its errors and/or omissions for no additional
compensation. By submission of reports, soils and subsurface information, quantities estimates,
calculations and Drawings and Specifications to the OWNER, the CONSULTANT has made an
incontrovertible representation that the information is accurate within the appropriate standard of skill
and care.. Failure on the part of CONSULTANT to provide the expected level of accuracy may be
grounds for the OWNER to terminate this Agreement.

6.7, Security Clause

The CONSULTANT certifies that he shall not at any time release or divulge any information
concerning the services covered by this Agreement to any person or any public or private
organization except the OWNER without prior approval of the OWNER unless required by law

6.8, Access to Records

The CONSULTANT and his sub-consuitants shall maintain all books, documents, papers, and
accounting records, and make such materials available at their respective offices at all reasonable
times during the Agreement period and for three (3) years from the date of final payment under the
Agreement for inspection by the OWNER, and copies thereof shall be furnished it requested.
Failure to maintain such records for three (3) years after the date of final payment may be grounds
for the OWNER to disqualify the CONSULTANT from consideration for future consultant
engineering Agreements.



6.9.

6.9.1.

6.9.2,

Risk Management Provisions, Insurance and Indemnification
DEFINITIONS

The CONSULTANT understands and agrees that the Risk Management Provisions of this
Agreement define the responsibilities of the CONSULTANT to the OWNER.

As used in these Risk Management Provisions, the terms “CONSULTANT” and
“OWNER?” shall be defined as follows:

a, CONSULTANT means the consultant and its employees, agents, servants, owners,
principals, licensees, assigns and subcontractors of any tier.

b. OWNER means the Lexington-Fayette Urban County Government and its elected
and appointed officials, emplovees, agents, boards, assigns, volunteers, and
suceessors in interest.

INDEMNIFICATION AND HOLD HARMLESS PROVISION

CONSULTANT shall defend, indemnify, and hold harmless OWNER from and against
all liability, claims, losses, actions, costs, expenses, obligations, fines, and assessments of
whatever kind, including defense costs and reasonable attomey’s fees, that are in any way
incidental to or connected with, or that arise or are alleged to have arisen, directly or
indirectly, from or by CONSULTANT’S (or subcontractors or subconsultants of any tier)
performance or breach of the Agreement provided that such claim, damage, loss or
expense is attributable to personal injury, bodily injury, sickness, or death, or to injury to
or destruction of property, including the loss of use resuiting therefrom; or to or from
negligent acts, errors or omissions or wiliful miseonduct; provided however, that
CONSULTANT shall not be required to indemnify for damages caused solely by the
negligent act or omission or willful misconduct of OWNER. Notwithstanding, the
foregoing, with respect to any professional services performed by CONSULTANT hereunder
(and to the fullest extent permitted by law), CONSULTANT shall indemnify, save, hold
harmless and defend OWNER from and against any and all lability, damages and losses,
including but not limited 10, demands. claims, obligations, causes of action, judgments. penalties,
fines, liens, costs, expenses, interesl, defense costs and reasonable attorney’s fees, for any
damage due to death or injury to any person or injury to any property (including the loss of use
resulting therefrom) to the extent arising out of, pertaining to or relating to the negligence,
recklessness or willful misconduct of CONSULTANT in the performance of this agreement. In
the event OWNER is alleged to be liable based upon the above, CONSULTANT shall
defend such allegations and shall bear all costs, fees and expenses of such defense,
including but not limited to, all reasonable attorneys” fees and cxpenses, court costs, and
expert witness fees and expenses. using attorneys approved in writing by OWNER, which
approval shall not be unreasonably withheld. This Indemnification and Hold Harmless



6.9.3,

0.9.4.

Provision shall in no way be limited by any financial responsibility or isurance
requirements, and shall survive the termination of this Agreement.

FINANCIAL RESPONSIBILITY

The CONSULTANT understands and agrees that the CONSULTANT shall, prior to final
acceptance of the CONSULTANT'S proposal and the commencement of any work;
demonstrate the ability to assure compliance with the Indemnity Agreement and other
provisions of this Agreement.

INSURANCE REQUIREMENTS
6.9.4.1. Required Insurance Coverage

CONSULTANT shall procure and maintain for the duration of this Agreement the
following or equivalent insurance policies at no less than the limits shown below and
cause its subcontractors to maintain similar insurance with limits acceptable to OWNER
in order to protect OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by
CONSULTANT. The cost of such insurance shall be included in any proposal:

Coverage Limits
General Liability $1 million per
(Insurance Services Office Form CG 00 01) occurrence, $2 million aggregate or

$2 million combined single limit

Commercial Automobile Liability combined single,

{Insurance Services Office Form CA 0001) $1 million per occuirence

Professional Liability $1 million per occurrence, $2 miilion
aggregate

Worker's Compensation Statutory

Emplover’s Liability $500,000.00

The policies above shall contain the following conditions:

a. OWNER shall be named as an additional insured in the General Liability Policy and
Commercial Automobile Liability Policy.

b. The General Liability Policy shall be primary to any insurance or self-insurance



retained by OWNER.

«

The General Liability Policy shall include a Pollution Liability endorsement unless it
is deemed not to apply by OWNER.

d. The General Liability Policy shall have a Professional Liability endorsement
(including Errors and Omissions), which shall include Business interruption coverage
and this policy or endorsement shall include Environmental Casualty coverage for any
services performed pursuant to the contract, and/or a separate Professional Liability
Policy shall be obtained unless it is deemed not to apply by OWNER. (OWNER does
not need to be named as additional insured).

e. OWNER shall be provided at least 30 days advance written notice via certified mail,
return receipt requested, in the event any of the required policies are canceled or non-
renewed.

f. The Professional Liability policy shall be maintained for a minimum of three vears
beyond the completion date of the project, to the extent conumercially available. If
not commercially available, CONSULTANT shall notify OWNER and obtain similar
insurance that is commercially available and acceptable to OWNER.

g. Said coverage shall be written by insurers acceptable to OWNER and shall be in a
form acceptable to OWNER. Insurance placed with insurers with a rating classification
of no less than Excellent (A or A-) and a financial size category of no less than VI, as
defined by the most current Best's Key Rating Guide shall be deemed automatically
acceptable.

6.94.2. Renewals

After insurance has been approved by OWNER, evidence of renewal of an cxpiring
policy must be submitted to OWNER, and may be submitted on a manually signed
renewal endorsement form. If the policy or carrier has changed, however, new
evidence of coveragc must be submitted in accordance with these Insurance
Requirements.

6.9.4.3. Right to Review, Audit and Inspect
CONSULTANT understands and agrees that OWNER may review, audit and

inspect any and all of CONSULTANT'S records and operations to insure
compliance with these Insurance Requirements.

6.9.5. SAFETY AND LOSS CONTROL



6.9.6.

CONSULTANT understands and agrees that OWNER 1s in no way responsible for the
safety and property of CONSULTANT or its personnel. CONSULTANT shall comply
with all applicable federal, state, and local safety standards related to the performance of its
work or services under this Agreement and take reasonably necessary action to protect the
life. health and safety and property of its personnel, the public, and OWNER in the
locations and areas in which CONSULTANT is performing services under the Agreement.

DEFINITION OF DEFAULT

CONSULTANT understands and agrees that the failure to comply with any of these
provisions shall constitute default under this Agreement. CONSULTANT also agrees that
OWNER may elect as its option any single remedy or penaity or any combination of
remedies and penalties, as available, including but not limited to purchasing insurance and
charging CONSULTANT for any such insurance premiums purchased, or suspending or
terminating this Agreement.

SECTION 7 - EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, the CONSULTANT agrees as follows:

7.1

7.2.1.

The CONSULTANT will not discriminate against any employee or application for
employment because of race, color, religion, national origin, sex, age, or handicap. The
CONSULTANT will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color, religion,
national origin, sex, age, or handicap. Such action shall include, but not be limited to the
following: employnient upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff’ or termination: rates of pay or other forms of compensation; and
selection for training, including apprenticeships. The CONSULTANT agrees to post in
conspicucus places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

The CONSULTANT will, in all solicitations or advertisements for employees placed

by or on behalf of the CONSULTANT, state that all qualified appiicants will receive
consideration for cmployment without regard to race, color, religion, national origin, sex.
ape (between forty and seventy), or handicap.

SECTION 8 - SPECIAL PROVISIONS, EXHIBITS, AND SCHEDULES

8.1.

This Agreement is subject to the following provisions.

8.1.1. Pursuant to subparagraph 3.4 of this Agreement, OWNER has assigned Charles H.
Martin, P.E., Director of the Division of Water Quality (the "OWNER’S Agent"),
as the authorized agent of OWNER, to monitor, direct and review the performance



8.2.

8.4

8.5.

of work of the CONSULTANT. Documents, data, reports, and all matters
associated with carrying out this Agreement shall be addressed to the OWNER'S
Agent or his designee.  The OWNER’S designee will be identified in each
approved Task Order. Questions by the CONSULTANT regarding interpretations
of the terms, provisiens and requirements under this Agreement shall be addressed
to the OWNER’S Agent or his designec. The CONSULTANT shall look only to
the OWNER’S Agent or his designee for direction in its performance under this
Agreement; no other direction shal! be binding upon OWNER. OWNER shall
respond to written requests by CONSULTANT within thirty (30) days.

This Agreement, together with the Incorporated Documents (Section 1.2) constitutes the
entire Agreement between OWNER and CONSULTANT and supersedes all prior written
or oral understandings. This Agreement and EXHIBITS A, B, C and D and any related
schedules or documents may only be amended, supplemented, modified or canceled by a
duly executed written instrument.

NO THIRD PARTY RIGHTS. This agreement does not create a contractual

relationship with or right of action in favor of a third party against either OWNER or
CONSULTANT.

UNENFORCEABLE TERMS/SURVIVABILITY. If any term or provision of this
Agreement shall be found to be illegal or unenforceable, this Agreement shall remam in
full force and such term or provision shall be deemed stricken. The provisions of Section
6 of this Agreement shall survive its termination,

NON-WAIVER. The failure of either party to enforce any right reserved to it in this
Agreement shall not be a waiver of any such right to which the party is entitled.

IN WITNESS WHEREQOF, the parties hereto have made and executed this Agreement as of the
day and year first above written.

OWNER: CONSULTANT:

LEXINGTON-FAYETTE URBAN
COUNTY GOVERNMENT

BY:
JIM GRAY, MAYOR

BY:

ATTEST:




URBAN COUNTY COUNCIL CLERK )
COMMONWEALTH OF KENTUCKY )
COUNTY OF FAYETTE )

The foregoing Agreement was subscribed, swom to and acknowledged before me by
~ , as the duly authorized representative for and on
behalf of ,onthisthe  dayof 202

My commisston expires: .

NOTARY PUBLIC



EXHIBIT A

RFP #33-2012
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL

ENGINEERING SERVICES



EXHIBIT B

CERTIFICATE OF INSURANCE



CPID: S8

DATE (MM/DDIYYY'Y)

CERTIFICATE OF LIABILITY INSURANCE 0211212013

|
ACORD
—e—

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION 1S WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement, A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

KLEIN INSURANCE GROUP
702 N HIGH POINT RD, STE 201
PO BOX 45470

MADISON, Wl 53744-5470
Richard A. Hagen

Phone: 608-831-9700
Fax: 608-831-4777

CONIACT Sue Simoneau
FNHCCI),NIED Ext]: 608-831-9700 } r.ffl)é, Neg): 608‘831 '4777

e ss: ssimoneau@kieinins.com

PRODUCER
CUSTOMER ID #:STRAAO’[

N i INSURER{(S) AFFORDING COVERAGE NAIC #
INSURED Strand Associates, Inc., & INSURER a  Travelers Insurance Company
gﬁH Engineegs INSURER B_E:NA Insurance Companies ) 204437
awn Cannon
1525 Bull Lea Rd, Ste. 100 INSURERC : -
Lexington, KY 40511 | INSURERD :
| INSURER £ :
INSURER F
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE

BEEN REDUCED BY PAID CLAIMS.

[TNSR ADDL|SUBR]

POLICY EFT POLICY EXP

LTR TYPE OF INSURANCE INSR | WyYD PCLICY NUMBER {MMIBDIYYYY} | (MM/DDIYYYY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
— EMAGE TO RENTED
A | X | COMMERGIAL GENERAL LIABILITY X 6306057662513 01/01/2013 | 01/0112014 | BRANCES 3 segomrence) | S 109,000
|| ctamsmape | X | occur MED EXP (Any one persen) | § 10,0008
X |XCU Cov. incl. . PERSONAL & ADV INJURY | § 1,060,000,
X_| completed ops. ; GENERAL AGGREGATE $ 2,000,000,
| GENL AGGREGATE LIMiT APPLIES PER PRODUCTS - COMPIOP AGG | $ 2,000,000
1 eoucy | X 1 58% | Loc $
SromomLE R X 810-7C067712-13 01/01/2013 | 01/01/2014 gﬁ;iﬁgflmw - ’ 10000
A L ANY AUTO BODILY INJURY {Per person) | §
X | ALLOWNED AUTOS BODILY INJURY (Per accidert)| §
SCHEDULED AUTOS CROPERTY DANAGE
X | HIRED AUTOS {Per accident} $
X | NON-OWNED AUTOS Uninsd. Mot 3 1,000,000
Underinsd Mot g 1]000]000
X |umsreLLauas i X | occur | EACH OCCURRENCE 5 2,600,009
EXCESS LIAB AIMS- ATE 2,000,000
A | [oums e CUP-7C087724-13 01/01/2013 | 01/01/2014 [ACCRECAIE. s 000,
DEDUCTIBLE 3
X | RETENTION _§ 10,000 5
WORKERS COMPENSATION W STATU- [OTH-
AND EMPLOYERS' LIABILITY YIN X {tokyims|  |'Er .
A | ANY PROPRIETOR/PARTNER/EXECUTIVE PEUB-6C60236A-13 01/01/2013 | 01/01/2014 | £ EaCH ACCIDENT $ 1,000,000
OFFIGER/MEMBER EXCLUGED? I_El NiA R
{Mandatory in NH) E L DISEASE - EA EMPLOYEE 3 1,000,000
If yes, describe under [ 1.000.000
DESCRIPTION OF OPERATIONS below £.L DISEASE - POLIGY LIMIT | & ,000,
B [Professional & IREH 11-397-40-97 07M1/2012 | 07/11/2013 |ea. occur 1,000,000
Pollution Liab. | FULL PRIOR ACTS aggregate 1,000,000

officials, employees, agents, boards, consultants,

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Aitach ACORD 101, Additional Remarks Schedule, if mere space is required}
Lexington-Fayette Urban County Government its elected and appointed

assl
successors are named as additional insureds as per written agreement.

ns, volunteers and

Thirty days (30} written notice will be given to the Certificate Holder via
certi%ied mail, return receipt requested, in the event of SEE NOTE
CERTIFICATE HOLDER CANCELLATION

LEX!IFO1

Lexington- Fayette Urban
County Government

125 Lisle Industrial Avenue
Suite 180

Lexington, KY 40507

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFCRE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2009/09)

© 1988-2009 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



-

LEXIF01 STRAAO1
. HQLDER CODE
NOTEPAD INsuReD's Name  Strand Associates, Inc., & OP ID: 88

any of the required policies are cancelled or non-renewed.

PAGE 2
DATE (02/12/13




EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS



EXHIBIT D

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



ATTACHMENT #4

LFUCG TASK ORDER NO.
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER

Lexington Fayette Urban
Government

County

Street Address

200 East Main Street

City, State, Zip

Lexingion, KY 40507

Contact Person

Charles Martin

Telephone 859-425-2438

Fax §59-254-7787

E-Mail chmartini@lexingtonky.gov
Task Order Date:

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADDITIONAL PROVISIONS

CONSULTANT under this task order:

Because this is a Remedial Mcasures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a casc styled United States &
Commonwealih of Kentucky v. Lexington Favette Urban County Government. United States District
Court for the Fastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the "CONSENT
DECREE™). a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engineering Services Agreement, shall apply to all work and services performed by the




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penalties incurred by the OWNER as a result of the delay, including but not
limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engmeering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attempt to resolve the delay.

3. In the event that CONSULTANTE’S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the
OWNER otherwise suffers damage as a result of such delay or nonperformance, CONSULTANT shall

be solely liable to OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant’s Authorized Signature Ovwmer's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be  executed Dy the Owner and  returned  to
A fully execured copy will be returned to the Owner.



ATTACHMENT #5

County

LFUCG TASK ORDER NO.
UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER
Name Lexington Fayette  Urban
Government
Street Address 200 East Main Street

City, State, Zip

Lexington, KY 40507

Contact Person

Charles Martin

Telephone

859-425-2400

Fax

859-254-7787

E-Mail

chmartin(@lexingtonky.gov

Task Order Date:

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

SCHEDULE OF WORK

FEE

ACCEPTED BY:

Consultant's Authorized Signature

Date Signed

Two originals of this work order shall be executed by the Owner and returned to ___

copy will be returned 1o the Owner.

AUTHORIZED BY:

Owner's Authorized Signature

Date Signed

. A fully executed




I exington-Favene LU'rban County Government
DEPARTMENT OF FINAMNCE & ADMINISTRATION
Jane C. Dskeil

Jimi Gray
Commissioner

Mavor

ADDENDUM #1

REFP Number: 33-2012 Date: November 6, 2012

Subject: RFQ for Professional Engincering Services Please address inguiries to:

Betty Landrum (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Questions Answers
Footiote 2, page 7, paragraph 6, Selection Criteria, implies Each project will be evaluated on its individual
that private projects completed in accordance with the merits. The proposer should use histher discretion
LFUCG Sanitary Sewer and Pump Station Manual and the in sefecting projects telating to the specific
LFUCG Stormwater Manual are egual in standing to those category that will best demonstrate the proposer’s
public projects completed under specific government experience.

contracts. Is that correct?

Can you provide examples of similar type projects that will Exampies of projects in Category 4 would be any

be included in Category 47 type of trenchless pipeline and /or manhole
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabilitation (CIPP}, pipe bursting,
sliplining, or manhole rehabilitation with various
coatings or injection systeis.

Do the cne-page resumes for kev project team members that Yes Resumes should be one page maximum,
are requesied in the Project 1eam section count toward the Proposers should use their discretion in providing
specified page limii (1.e. are they to be counted in the 6 the information requested in six pages maximum,
pages)”

From reviewing the minutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize local
participation. Then in answer to the first question he said that | Yes -- Scoring of the Project Manager is

only the qualifications of the Prime would be scored. Then in | maximized by project experience and being
answer to another question he said that relevant projects by located locally (locally defined as being within the
subs would count. Since there seems Lo be some question here | Bluegrass Area Development District boundaries).
related to scoring of prime and not sub. the following question
is posed.

If a firm had a local office and wanted te be prime, but wanted

Lo subcontact with a smaller local firm for an experienced

200} East Mam Streel . Lexmgton, KY 40307 . (B5Y) 425.2235 . www fexingronky.gov
HORSE CAPITAL (G THE WORLLD



L)

wastewater project manager, would the Prime/Team receive
the points for having a local project manager?

In the meeting minutes the answer to the first question was
only the qualifications of the prime would be scored. not the
subs. 1[a small local firm wanted to be the prime and
subcontract with a larger finm to supplement their
qualifications. would that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No - The intent of the evaluation process will be
to identify and rank the most qualified finm or
team of firms.

Does the Division of Water Quality have a list of the 82
projects, and possibly a breakdown of the projects in each
category. that are anticipated to be completed with this RFQ?

Yes. See attached list titled RMP Projects. The
82 projects are those listed in the Remedial
Measures Plan. There will be other projects
awarded under this contract that are not listed.

Could you provide what specific items that you will require
responders to submit for an affirmative action plan for the
RFP #33-20127 Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

1
i
\

Please submit your current affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
and/or praoprietary. Any confidential and/or
proprietary information contained in your response
should be clearly identified in both haid copy and
electronic versions,

i A question regarding Contract 4 — Pipeline. manhole. inlet.
and junction chamber rehabilitation projects. Does the scope
of work include providing flow mouitoring. smoke testing.
and dye testing services?

At present. no. DWQ reserves the right to
compose or revise any Scope of Work necessary
10 meet its needs at any time during the duration
of this contract,

It would seem that to accurately compare the mean deviation
of hourly rates between firns proposing, that consuhants
should be expected to use a standard personnel classification
system for hourly rates. Does LFUCG intend to issuc such a
list?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
scoring sheet; however hourly rates must be
submitted for the specific job classifications on the
~ atiached forim that will be used at time of contract
negotiation.

As an office originally founded in Lexington over 40 years

. ago and subsequently acquired by another out of state firm. it
scems unfair that we are only entitled to a score of 3.5 0r 4.0
for the “Offices status and location of employees™ category.
Under this scenario, a recently established prime firm with a
local headguarters. small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that has continuously served
LFUCG for over 40 vears. Can additional consideration be
given for length of service and/or longevity of office existence
in Favette County?

No — The proposer will be able to demonstrate
and score points in other categories.

Can vou release the list of anticipated Remedial Measures
Plan projects and their estimated costs of construction?

Yes —see attachment pdf s (G3 RMP
Implementation Plan & RMP Project Maps by
Sewershed)

20 Fiast Mam Sweet + Lextmgron, Y 507

(4393 425 2235 ¢ wwwlexngtonky.gov

FIORSE CAPITAL OF THE WORLD




LV

How will a firm be ranked if theve is a jomnt venture?

DWQ will require that the Contract be executed
with a single consuhiant. In the case of a team, the
prime consultant must be identified and must
execute the Contract. Joint Ventures will not be
considered due to the coniractual requirements.

George Woolwine (HDR) asked Mr. Mariin to further
define Category 2 and distingmish the work in Category 2
from Category 4. Mr. Mastin said that Category 2 is dig and
replace while Category 4 is rehabilitation for the purpose of
reducing I&! (Inflow and Infiltration) in the collection
i system. Cole Mitcham (OBG) asked il the hourly rates
- within 15% were plus or minus, and if therc was a prime
- that teamed how would we establish the mean rate?

l

Regarding the difference berween Category Nos.
2 and 4. see the response to question Na. 2 above,

Regarding the question on hourly rates. see the
response to question No. 9 above.

SPECIAL NOTE TO PROPOSER: Please note that the Selection Criteria (attachment 2 — RFP
Scoring Sheet) have been revised — hourly rates have been removed and the points assigned have been

changed.

Todd Slatin, Acting Dircctor
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed. attached to

and become a part of your RFP.

COMPPANY:

ADDRESS:

SIGNATURE OF PROPOSER:

200 East Man Suweer ¢ Lexington, KY 40507 -

(8591125 2255  +  wwwilexmpronky.gov

TTORSE CAPITAL OF THE WORLD




Hourly Rate Schedule
Remedial Measures Pian and Related Projects

" Job Classification Hourly Rate

Principal

Project Manager

Project Engineer (PE)

Project Engineer (EIT)

Engineering Technician / CAD Technician

Survey Crew

Clerical

2000 East Main Sweet ¢ Lexingron, KY J0507  « (859) 425.2255  »  wwawlexingronky gov
HORST CAPHAL OF TTITOWORID
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RMP Projects

Projeel Hame

Desigr Fe

F=limate

Construction
Cost Esumaly

Project Coapstal
Cost Estimate

Proect Type

Lawar Cane Run Wet Weather Storage 1204 $33.440.000 $36.560.000 1 - Storage
CR-10__ [upper Cane Run WWS $500.000 $3.980.000 $4,4B0,000( 1 - Storage
EH-3 East Hickman WWS. $1.540.000 $16.520.000 $18.060.000 1 - Swrage
NE-1 Narth Elkbom PS WWS $88C,000 $9,420,000 $10,300.000 1 Storage
T8-1 Town Branch WWTP WWS £9.770,000 $102,130.000 $111,900,000 1 - Skorage
WH-1 WH-7 WWS $1.630.600 $17,480.000 $19,090,000) 1 - Storage
WH-20  |WHWWTP WwS 410,130,000 $108.610.000 $£118.740.000 1 - Storage
WR-§ Woll Run WwS $740,000 $7.540,000 $B 580,000, 1 - Storage
CR-1t Cane Run Trunk $180.000 $1.700,000 $1.850.060 2 - Pipewne
CR-12  Jiexmark Trunk A $160.000 $1.480.000 1,640.000 2 - Pipekne
CR-13  |Lexmark Trunk B $110,030 $960,000 1,070,000 2 - Pipebne
€R-14 MNew Circle Trunk A $390.000 $3.920,000 $4,310.000 2 - Prpelne
CR-15 Naw Cirtle Trunk B $280 000 $2.700.000 $2,980.000 2 - Pipeine
CR-3 Expansion Area 3 FM $430,000 $3,370,000 $3,800,000 2 - Ppekne
CR-4 Exp: 1 Area 3 Trunk $550,000 $4.840,000 $5.390.000 2 - Pipetne
CR-5 Shandon Park Trurks $260.000 $2.050.000 $2,310.000 2 - Ppekine
CR-§ Winbumn Trunk $140.000 $980,000 $1,120,000 2 - Pipeiine
CR-7 Thoroughbred Acres Trunk $170.000 $1.600.000 $1,770,000, 2 Pipehne
CR-9 Lower Grithn Gate Trunk $90.000 $770,000 SH60.000 2 - Pipeling
EH-1 Eas! Mickman FM $860.000 $9,210,000 $10,070,000 2 - Pypalne
EH 10 Hargiand 1 Trunk $120.000 $1.020.000 £1,140.000 2 - Pipeline
EH-11  [Efiminate East Lake PS $70.000 $560.000 $630,000 2 - Pipeline
EH-12  [Cenlury Hills Trunk Uipsize $150.000 $1.400,000 $1.550,000 2 - Pipeling
EH 13 |East Lake Trunk Upsize $80.000 $700.000 $760.000] 2 Pipehne
EH-14  [Auturn Ridge Trurk Upsize $100,000 $500,000 $1.000,000] 2. Pipelre
EH-4 Owverbrook Farm FM $120.000 51,080,006 $1.,200,000 2 . Pipeding
EH-6 Qverbrook Farm Trunk $420.000 $4,250.000 $4.670.000 2 - Ppeline
EH-8 Arrrsirong Mill Trunks $100,000 $870.000 $970.000) 2 - Pipedine
EH-g Mariland 2 & 3 Trunks $170.600 $1.580,000 $1.750,000 2 - Pipelnge
NE-Z__|Easftand Trunk $160.000 $1.340.000 $1.500.000] 2 - Pipeine
ME-3 Libeny Road Trunk $290,000 $2.740.000 $3,030,000 2 - Pipeline
NE-5 Gresnbrier Trunk 330,000 $260,000 $290,000] 2 - Ppeline
SE-2 hent Lane Trunk $120.00C $1.050,000 $1,170.000 2 - Ppeime
TB-10  (hadland Avenue Trunk $320.000 33,120,000 $3 4400601 2 - Pipeline
TB-3 Tie-in Lower Cane Hun FM $20.000 $160.000 $180,000/ 2 - Pipeline
T8-4 UK Trunk A $270.000 $2,560,00 $2.830,000, 2 - Pipeine
765 UK Trunk B {Newtown Pike Extension) 5 5 $0, 2 - Ppelne
TB-6 UK Trunk C $150.000 $1,380.000 $1,530,000 2 - Pipehing
TB-7 UK Trunk D £240,000 $2.330,000 32,570,000 2 - Pipehng
TB-8 LIK Trunk E $250,000 $2.850.000 33,140,000 2 - Pipeune
TB-9 Georgetown Road Trunw £10.000 $100.000 $110.000| Z - Pipeiine
WH-10  |West Hickman Mamn Trunk E $750,000 $7.950.000 $8,700.000 2 - Pipelne
WH-11 West Hickman Mam Trunk F $450.000 $4.500,000 $4.950.000 2 - Ppehne
Wh-12  |Suthartand Trunk $180.000 $1.640.000 $1.820.000 2 - Pipelng
WH-13 Idie Hour Trunk 380,000 $700.000 $780.000 2 - Pipehng
WH-14  iCentre Parkway Trunk $100.000 $850,000 $950,000 2 - Pipebne
WH-15 [ The island Trunks $100.000 $890.000 £990.000/ 2 - Pipabne
WH-16  |Woochill Trunk $290.000 $2.790,000 43,080,000 2 - Ppakne
WH-17 Prather Apad Thunk $200.000 $1,870,000 2,070,000 2 - Ppehne
WH-1B__ {Richmond Road Trunk $170.000 51,530,000 1,700,000 2 - Pipshne
WH-19 Widwood Park Trunk $110.000 £1,010,000 1.120,000 Z - Pipelre
WH-2 ‘West Hickman Main Truni & $380 000 $3.800.000 b4 ,180.000] 2 - Pip#iine
WH-3 West Hiekman Man Trunk 8 $560.000 £5.780.000 $6,340,000] 2 - Fipeline
WH-4  |Wes! Hickman Man Trunk G $440.000 $4,400,000 $4.840.000 2 - Pipeline
WH-5 Landsgowne South Trunk $330.000 $3.220,000 3,550.000 2 - Pipelme
WH-6  [Wast Hickman Main Trunk D $370.000 $1.660,000 54,030.000! 2 - Ppelne
WH-7 Merrick Trunk $360.000 3,520,000 3,880,000 2 - Proehrie
WH-8 Ecion Trunk $150.000 $1.400,000 1,550,000 Z - Pipehne
WH-§ S 1 Hills Trunk $210.000 $1,530,000 2.140,000] 2 - Ppainie
WH-1 woif Run Main Trunk A £210.000 $1.990.000 2,200,000 2 - Pipetne
WR-10 Bob O Link Trunk $190,000 $1.650.000 1.840,000; 2 - Pipetne
WR.2 Woll Aun Main Trunk B £230.000 $2.180,000 $2.410,000] 2 - Pipelng
WR 3 Wolf Aun Main Truph C $420.000 $4,140 000 $4.560.000 2 - Pipeine:
WR-4  [Woll Run Main Trunk D $190.000 $1,730.000 $1.920,000] 2 - Pipeline
WR-5 Woll Run Main Trunk E $230.000 $2.140.000 $2.370,000 2 - Ppeling
WR-6 ‘Wol Run Mamn Trunk F $260,000 $2.460.000 $2.720.000) 2 - Pipeline
WR-7 Woll Run Mamn Trunk G £220,000 $1.994.000 $2.210.000 2 - Pipeiine
WH-9 Parkers Mit Trunk £:90.000 $1.770.000 $1.960.000 2 - Pipelme
CR-16 Gntlin Gale Rehab 3- $- £0 4 - Rehab
NE-E Floyd Drive Rehab $- 5- 50 4 - Rehab
NE -4 Greenbner #2 PS $170.00 £$1.040,000 $1,210,000 5 - Smal PS
182 Town Branch PS feplacemant $100.000 $830,000 $930,000 5 - Small FS
CA-2 Exvpansion Area 3 PS $726.000 $6,980.000 47,700,000 & - Large PS
EH-2 East Hickman PS $1.1590.000 $13.110,000 $14,300.000) 6 - Large PS
EH-5 Overbrook Famm PS $520.000 $5.300.000 $5.820,000] 6 - Large P§
SE-1 Sauth Elkhom PS Upsize £50,000 $690,000 $770.000 € - Large PS
SE-3 Mint Lare PS $490,000 $3.920.000 $4.410,000 6 - Largs PS
WR-11  |Wolf Run Pump Staton g $3.500.000 $9.500,000 6 - Large PS
CR-8 Sharon Village PS and FM $220.000 $1.900.600 $2.120,000] 238E
EH-7 Delorg Road PS & FM $250.00 $2.840,000 $3.130,000[ 246
NE-7 Expansion Area 2A Projecls $- $5.810,00¢ ss.em.oon{ 246
EH-15  |Expansion Area #1 Proj Acquisition $1,110.000 $- $1.110,000] [Ty




e/~ R — WOt Run Main Trunk A

2. Woll Run Main Trunk B
3. Wolt Run Main Trunk C
v, 4 Wolf Run Main Trunk [

| — 5. Wolt Run Main Trunk E

e . Wolf Run Main Trunk F

owmme 7. \Wolf Run Main Trunk G
F=3 & wolf Run Equalization Tank

- Parkaers Mill Trunk

meaen (). Bob O Link Trunk

e 11, Woll Run Punyp Station
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East Hickman Force Main

["] 2. £ast Hickman Pymp Station

=) 3. East Hickman Equalization Tank
= 4 Cverbrook Farm FM

f®] 5 Overbrook Fam PS

B Qverbrock Farm Trunk

ol 7. Delong Road PS and FM

8. Arms¥ong Mill Trunk
8. Harllant 2 and 3 Trunk

s 10, Harlland 1 Trunk

11. Eliminate Easl Lake PS

saen 12, Confury Hills Trunk
e 13. East Lake Trunk
vy 14 Artumn Ridge Trunk
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List ot Projects

££3 1. WH7 Equalization Tank
o 2. Wast Hickmaan Main Trunk A
3. Wost Hickman Main Trunk B
awme 4 Wost Hckman Matn Trunk C
e 5 _andsdowne South Trunk

6. Waat Hickman Main Trunk D
i 7 MeTick Trunk

B. Ecton Trunk

€. Southeasiern Hils Trunk

e 10_ West Hickman Main Trunk E

—

. Weal Hickmen Man Tnunk F

Sutharand Trunk

Idle Hour Trunk
Conire Parkway Trunk
Tha Istand Trunke
Woodhdl Trunk
Prather Rosd Trunk
Richmornd Road Trunk

. Wildweood Park Trunk
. WH WWTP Equalization Tank \
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List of Projects

=3 1. Lower Cane Run EQ
[%] 2. Expansion Area 3PS
== 3. Expansion Area 3 FM
s 4_ Expansion Area 3 Trunk
~ 5. Shandon Park Trunks
— . Winbum Trunk
emmemme 7. Thoroughbred Acras Trunk
=L2L 8. Sharon Village £S5 ang FM
== 9. Lower Griffin Gate Trunk
] 19. Upper Cane Run EC
1. Cana Run Trunk
mmne 12, Laxmark Trupk A
w13, Lexmark Trunk B
- 14. Naw Circle Trunk A
w16, hew Circle Trunk B
16. Griffin Gate Rehab

y 4

Cane Run Solution

Proposed Remedial Measures ptecent Coiors Sign.fy Separate “Proects”
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Exishing Pump Slal o1

—aies  E2i$Ung Trunk Sewer

% | Hew Pumo Slaten

Upsze Exstng L-ne
Hew Trunk Sewer

L'__j Naw Equs izalon Tanc

m——  Exshng ForceTam

D Maor Sewersnea

Nrw Forea Man
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List of Projects

=1 1. 7TBWwWTrEQ
=[5l 2 Town Branch PS and FM
==== 3. Tle-in Lower Cane Run FM

xvm— 4,
3.
— G,
7.
m—,

UK Trunk A
UK Trunk B {Newtown Pike Ext.}
UK Trunk €
UK Trunk D
UK Trunk E

Gaorgstown Road Trunk

e 10, Midland Avenue Trunk
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List of Projects

@ - vorh Lkiom £ Tank
2 Casltand Trunk
s 3. Liberty Road Trunk
[®] 4. Greenbriar 2 PS Replacemeant
5. Greenbnar Trunk
6. rloyd Unve Area Rehab
«f®3)= 7. Zxpansion Area 2A Projects

North Elkhorn Solution

Proposed Remadia] Meaaures [Divw Cotrn Spriy Sepasds Prgects’

(W] HewPurg Sutinn
3 nowEquatation tank

Upsizs Exisbing Line
Trunk Gewer
Newy Fores Msin

r=2400°




List of Projects

[®] 1. Add Pump al South Elkhom PS
-2 Mol Lane ] ruri

[®] 3. Upgrade Min: Lane S

South Elkhorn Solution

Propossd Remedial Measures (Taewsnt Cors Sipnly Sepasts ‘Projech’)

[W] WNewPurg siation
] vow Equmtnoion Tar

Upsize Exinting Lime
Trank Sower
N Foroe Msin
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EXHIBIT B

CERTIFICATE OF INSURANCE



e
ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

OP ID: SS

DATE (MM/DD/YYYY)
02/12/2013

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER

KLEIN INSURANCE GROUP
702 N HIGH POINT RD, STE 201
PO BOX 45470

MADISON, Wi 53744-5470
Richard A. Hagen

Phone: 608-831-9700
Fax: 608-831-4777

GONTACT g ue Simoneau

{AIE, W, Exty 808-831-9700
ADDREss: Ssimoneau@kleinins.com

ADDRESS:
STRAAO01

(A% noy. 608-831-4777

PRODUCER
CUSTOMER D #:

- S — | INSURER(S) AFFORDING COVERAGE | _
INSURED Strand Associates, Inc., & INSURER A . Travelers Insurance Company
g:: Enngiar;enegs ;SURER B: CNﬁ:Irnsurance Companies B 20443
W n ERB: - e s
1525 Bull Lea Rd, Ste. 100 INSURERC: — -
Lexington, KY 40511 | INSURER D : B - ]
INSURERE: i . -
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIQOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

iNGR ADDL|SUBR T - :

i TYPE OF INSURANCE |5kl ovn POLICY NUMBER (DO TY] | (MADOR o) LMITS
GENERAL LIABILITY ‘ EACH OCGURRENCE 5 1,000,000

DAMAGETORENTED = "~ = .

A | X COMMERCIAL GENERAL LIABILITY | X 630-6C576625-13 01/01/2013 01/01/2014 psgﬁses(Eanr:Z&rDen_ce_) $ 100,000

| cLamsmabEe X OCCUR | ! _ MED EXP tAny one person)  § 10,000
X XCU Cov. incl. f : PERSONAL & ADV INJURY § 1,000,000
| X _comletedops. . GENERAL AGGREGATE 5§ 2,000,000
GENL AGGREGATE LIMIT APPLIES PER:; PRODUCTS - COMP/OP AGG  § 2,000,000
GER "GA OMPAOP AGG § oY
poucy | X TESr LoC s

AUTOMOBILE LIABILITY X COMBINED SINGLE LIMT ¢ 1.000.000

— (Ea accident} ! 1
810-7G067712-13 01/01/2013 | 01/01/2014 | o - . S

A X | anyauTo BODILY INJURY (Per person] &

. x ALL OWNED AUTOS BODILY INJURY (Per accident) $ o

. SCHEDULED AUTOS PROPERTY DAMBGE - . S _
X | HIRED AUTOS | (Per accident) ]
X | NON-OWNED AUTOS Uninsd. Mot R 1,000,009
‘Llnclerlnsd Mot $ 1’000'000
X |UMBRELLALIAB X occur _EACHOCCURRENCE ~ § 2,000,000
EXCESS LIAB IMS- : 2,000,000
A CLAMS MADE| CUP-TC067724-13 01/01/2013 ' 01/01/2014 ACCRECATE % ’ -]

. DEDUCTIBLE i A % o

X RETENTION 3 10,000 , $
WORKERS COMPENSATION X NCSTAI OTH-
AND EMPLOYERS' LIABILITY . - -

A | ANY PROPRIETORPARTNEREXECUTIVE o PEUB-6C60236A-13 01/01/2013 - 01/01/2014 | £ £acH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? E NiA' : - ]
{Mandatory in NH} : i £.L. DISEASE - EA EMPLOYEE § 1,000,000
If yos, gescribe und : FYYTYY™
DESCRIPTION OF GPERATIONS below E.L. DISEASE - POLICY LIMIT  § 1,000,000

B |Professional & (AEH 11-397-40-87 071142012 | 07/11/2013 |ea. occur 1,000,000

Pollution Liab. | FULL PRIOR ACTS aggregate 1,000,000

Lexington-Fayette Urban County Government its elected
officials, employees, agenta, boardsa, consultants,

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

agpigns,
successors are named as additional insureds as per written agreement.

and appointed
i volunteers and

Thirty days (30} written notice will be given to the Certificate Holder via
certi¥ied mail, return receipt requested, in the event of SEE NOTE
CERTIFICATE HOLDER CANCELLATION

LEXIFO1

Lexington- Fayette Urban

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

County Government

125 Lisle Industrial Avenue
Suite 180

Lexington, KY 40507

AUTHORIZED REPRESENTATIVE

EA AL

ACORD 25 (2009/09)

© 1988-2009 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



; . woLnercooe  LEXIFO1
] NOTEPAD: insurep's Nave  Strand Associates, Inc., &

any of the required policies are cancelled or non-remewed.

STRAAO1

OP ID: S5

PAGE 2
DATE (2/12/13




EXHIBIT C

PROPOSAL OF ENGINEERING SERVICES

AND RELATED MATTERS



 Professional

|RFP# 332012

Statement of
Qualifications for

Lexington-Fayette Urban
County Government

November 13, 2012



Firm Submitting Proposal: _ Strand Associates, Inc.®

Complete Address: 1525 Bull Lea Rd., Suite 100, Lexington, KY 40511

Street City Zip
Contact Name: _Michael L. Davis, P.E. Title: Senior Associate
Telephone Number: _ 859-225-8500 Fax Number: _ 859-225-8501

Email address: mike.davis@strand.com




AFFIDAVIT

Comes the Affiant, Roddy Williams, Ph.D., P.E. , and after being
first duly sworn, states under penalty of perjury as foliows:

1. His/her name is Roddy Williams, Ph.D., P.E. and hefshe
is the individual submitting the proposal or is the authorized representative of

Strand Associates, Inc.® , the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette
Urban County Government at the time the proposal is submitted, prior to award of the
contract and will maintain a "current" status in regard to those taxes and fees during the
life of the contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business
license, if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban
County Council that taxes and/or fees are delinquent or that a business license has not
been obtained.

5. Proposer has not knowingly violated any provision of the campaign finance
laws of the Commonwealth of Kentucky within the past five (5) years and the award of
a contract to the Proposer will not violate any provision of the campaign finance laws of
the Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Efhics Act."

continued on next page



7. Proposer acknowiedges that "knowingly” for purposes of this Affidavit means,
with respect to conduct or to circumstances described by a statute or ordinance defining
an offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further Afflant sayeth naught

(///&z////////

Willidms, Ph.D., P.E.

STATE OF 745p ke

COUNTY OF /@;x K.

The foregoingj instrument was subscribed, sworn to and acknowledged before me

by /{M% \//{////QIMS on this the 4? day
of [ /psindies 2012

My Commission expires: Aﬁ‘ﬁé}ﬂ&/ A S

/,
}j{ﬁdé J&M’/ 7y /,«QAM /42/)1

NOTARY PUBLIC, STATE AT LARGE

PATRICIA CARDLINE VAUBHAN

Notary Public-State at Large
Kentucky Notary ID 428546
My Commission Expires:

[V’




GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, ruies, and reguiations
governing safe and healthful working conditions, including the
Occupational Health and Safety Act of 1970, 29 U.S.C. 650 el. seq., as
amended, and KRS Chapter 338. The Respondent also agrees to notify
the LFUCG in writing immediately upon detection of any unsafe andfor
unhealthful working conditions at the job site. The Respondent agrees to
indemnify, defend and hold the LFUCG harmless from all penalties, fines
or other expenses arising out of the alleged violation of said laws.

Eailure to submit ALL forms and information required in this RFP may be
grounds for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal,
and such addenda shall be made a part of this RFP. Before submitting a
proposal, it is incumbent upon each proposer to be informed as to whether
any addenda have been issued, and the failure to cover in the bid any
such addenda may result in disqualification of that proposal.

Proposal Reservations: LFUCG resefves the right to reject any or all
proposals, to award in whole or part, and {o waive minor immaterial
defects in proposals. LFUCG may consider any alternative proposal that
meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respandent
in the preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at
any time prior to the opening; however, no oral modifications will be
allowed. Only letters, or other formal written requests for modifications or
corrections of a previously submitted proposal which is addressed in the
same manner as the proposai, and received by LFUCG prior to the
scheduled closing time for receipt of proposals, will be accepted. The
proposal, when opened, will then be corrected in accordance with such
written request(s), provided that the written request is contained in a
sealed envelope which is plainly marked “modifications of proposal’.

Clarification of Submittal: LFUCG reserves the right to obtain clarification
of any point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that
no employee of histhers, any affiliate or Subcontractor, has bribed or



10.

11.

12.

attempted to bribe an officer or employee of the LFUCG.

Additional Information: While not necessary, the Respondent may include
any product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in befter understanding and
evaluating the Respondent’s response. Additional documentation shall not
serve as a substitute for other documentation which is required by this
RFP to be submitted with the proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification
or clarification of the document if alfowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent
agrees that it has carefully examined the specifications and all provisions
relating to the work to be done attached hereto and made part of this
proposal. By acceptance of a Contract under this RFP, proposer states
that it understands the meaning, intent and requirements of the RFP and
agrees to the same. The successful Respondent shall warrant that it is
familiar with and understands all provisions herein and shali warrant that it
can comply with them. No additional compensation to Respondent shall be
authorized for services or expenses reasonably covered under these
provisions that the proposer omits from its Proposal.

Cancellation: If the services to be performed hereunder by the Respondent
are not performed in an acceptable manner to the LFUCG, the LFUCG
may cancel this contract for cause by providing writien notice to the
proposer, giving at least thity (30) days notice of the proposed
cancellation and the reasons for same. During that time period, the
proposer may seek to bring the performance of services hereunder to a
level that is acceptable to the LFUCG, and the LFUCG may rescind the
cancellation if such action is in its best interest.

A. Termination for Cause

(1)  LFUCG may terminate a contract because of the contractor's
failure to perform its contractual duties

(2}  If a contractor is determined to be in default, LFUCG shall
notify the contractor of the determination in writing, and may
include a specified date by which the contractor shall cure the
identified deficiencies. LFUCG may proceed with termination
if the contractor fails to cure the deficiencies within the
specified time.



13.

14.

(3) A defauit in performance by a contractor for which a contract
may be terminated shall include, but shall not necessarily be
limited to:

(a) Failure to perform the contract according to its terms,
conditions and specifications;

(b) Failure to make delivery within the time specified or
according to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor,
materials, supplies, or equipment furnished in
connection with a contract for construction services as
evidenced by mechanics' liens filed pursuant to the
provisions of KRS Chapter 376, or leiters of
indebtedness received from creditors by the
purchasing agency;

(d) Failure to diligently advance the work under a contract
for construction services;

(e) The filing of a bankruptcy petition by or against the
contractor, or

(fy  Actions that endanger the heaith, safely or welfare of
the LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this
contract at will in accordance with the law upon providing thirty (30) days
written notice of that intent, Payment for services of goods received prior
to termination shall be made by the LFUCG provided these goods or
services were provided in a manner acceptable to the LFUCG. Payment
for those goods and services shall not be unreasonably withheld.

Assignmenit of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. Itis
expressly acknowledged that LFUCG shall never be required or obligated
to consent to any request for assignment or subcontract; and further that
such refusal to consent can be for any or no reason, fully within the sole
discretion of LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy,
power or privilege hereunder, nor any single or partial exercise thereof, nor
the exercise of any other right, remedy, power or privilege shall operate as
a waiver hereof or thereof. No failure ar delay by LFUCG in exercising any
right, remedy, power or privilege under or in respect of this Contract shall
affect the rights, remedies, powers or privileges of LFUCG hereunder or
shalt operate as a waiver thereof.



15.

16.

17.

18.

19.

e
ST

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must
be in good standing and have full legal capacity to provide the services
specified under this Contract. The Respondent must have all necessary
right and lawful authority to enter into this Contract for the full term hereof
and that proper corporate or other action has been duly taken authorizing
the Respondent to enter into this Contract. The Respondent will provide
LFUCG with a copy of a corporate resolution authorizing this action and a
letter from an attorney confirming that the proposer is authorized to do
business in the State of Kentucky if requested. All proposals must be
signed by a duly authorized officer, agent or employee of the Respondent.

Governing Law: This Contract shall be governed by and construed in
accordance with the laws of the Commonwealth of Kentucky. In the event
of any proceedings regarding this Contract, the Parties agree that the
venue shall be the Fayette County Circuit Court or the U.S. District Court
for the Eastern District of Kentucky, Lexington Division. All parties
expressly consent to personal jurisdiction and venue in such Court for the
limited and sole purpose of proceedings relating to this Contract or any
rights or obligations arising thereunder. Service of process may be
accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are
no actions, suits or proceedings of any kind pending against Respondent
or, to the knowledge of the Respondent, threatened against the
Respondent before or by any court, governmental body or agency or other
tribunal or authority which would, if adversely determined, have a
materially adverse effect on the authority or ability of Respondent to
perform its obligations under this Contract, or which question the iegality,
validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or
subcontractors are not employees of LFUCG for any purpose whatsoever.
Contractor is an independent contractor at all times during the
performance of the services specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and
such term or provision shall be deemed stricken.

} ; k"a d |

71;«,144. { O c'\__,..“g,UIi H/!Z,/ZCJJZ_

Signature Date



Lexmgton-Fayette Urban Couny Government
DEPARTMENT OF FINANCE & ADMINISTRATION

Jium Gray
Mavor

Jane C. Dnskell

Cotmunissioner

ADDENDUM #1

RFP Number: 33-2012

Subject: RFQ for Professional Engineering Services

TO ALL PROSPECTIVE BIDDERS:

Date: November 6, 2012

Please address inquiries to:
Betty Landrum (859) 258-3320

Please be advised of the following clarifications to the above referenced RFP:

Questions

Answers

Footiote 2, page 7, paragraph 6, Selection Criteria, implies
that private projects completed in accordance with the
LFUCG Sanitary Sewer and Pump Station Manual and the
LFUCG Stormwater Manual are equal in standing to those
public projects completed under specific government
contracts. Is that correct?

Each project will be evaluated on its individual
merits, The proposer should use histher discretion
in selecting projects relating to the specific
category that will best demonstrate the proposer’s
experience.

Can you provide examples of similar type projects that will
be included in Category 47

Examples of projects in Category 4 would be any
type of trenchless pipeline and /or manhole
rehabilitation projects, e.g., Cured In Place
Pipeline Rehabilitation (CIPP), pipe bursting,
sliplining, or manhole rehabilitation with various
coatings or injection systems,

Do the one-page resumes for key project teain members that
are requested in the Project Team section count toward the
specified page limit (i.e. are they to be counted in the 6

pages)?

Yes - Resumes should be one page maximum.
Proposers should use their discretion in providing
the information requested in six pages maxinuil.

From reviewing the minutes of the meeting, Mr. Martin made
the statement encouraging teaming to maximize local
participation. Then in answer to the first question he said that
only the qualifications of the Prime would be scored. Then in
answer to another question he said that relevant projects by
stibs would count. Since there seems to be some question here
related to scoring of prime and not sub, the following question
is posed.

If a firm had a local office and wanted to be prime, but wanted
10 subcontact with a smaller local firm for an experienced

Yes -- Scoring of the Project Manager is
maximized by project experience and being
located locally (locally defined as being within the
Bluegrass Area Development District boundaries).

200 East Main Sueet . Lexington, XY 40507 .

(B59) 425-2255 . wanw.lexingtonky. gov

HORSE CAPITAL OF THE WORLD
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wastewater project manager, would the Prime/Team receive
the points for having a local project manager?

In the meeting minutes the answer to the first question was
only the qualifications of the prime would be scored, not the
subs. If a small local firm wanted to be the prime and
subcontract with a larger firm to supplement their
qualifications, would that preclude the small prime from
receiving the benefit of having the larger firm as a sub?

No -- The intent of the evaluation process will be
to identify and rank the most qualified firm or
team of firms,

Does the Division of Water Quality have a list of the 82
projects, and possibly a breakdown of the projects in each
category, that are anticipated to be completed with this RFQ?

Yes. See attached list titled RMP Projects. The
82 projects are those listed in the Remedial
Measures Plan. There will be other projects
awarded under this contract that are not listed.

Could you provide what specific items that you will require
responders to submit for an affirmative action plan for the
RFEP #33-20127 Management in our firm considers some
information proprietary, however we want to be responsive
and comply with the requirements of the RFP.

Please submit your current affirmative action plan
with your response and identify the pages
containing proprietary information as confidential
and/or proprietary. Any confidential and/or
proprietary information contained in your respoise
should be clearly identified in both hard copy and
electronic versions.

A question regarding Contract 4 — Pipeline. manhole, inlet,
and junction chamber rehabilifation projects. Does the scope
of work include providing flow monitoring, smoke testing,
and dye testing services?

At present, no. DWQ reserves the right to
compose or revise any Scope of Work necessary
to meet its needs at any time during the duration
of this contract.

it would scem that to accurately compare the mean deviation
of hourly rates between firms proposing, that consultants
should be expected to use a standard personnel classification
system for hourly rates. Does LFUCG intend to issue such a
list?

Hourly Rates will no longer be considered in the
evaluation process (see attached REVISED
scoring sheet; however hourly rates must be
submitted for the specific job classifications on the
attached form that will be used at time of contract
negotiation.

As an office originally founded in Lexington over 40 years
ago and subsequently acquired by another out of state firm, it
seesns unfair that we are only entitled to a score of 3.5 or 4.0
for the “Offices status and location of employees™ category.
Under this scenario, a recently established prime firm with a
local headquarters, small work force, and no prior experience
working with LFUCG could be awarded more points than a
firm founded in Lexington that has continuously served
LFUCG for over 40 years. Can additional consideration be
given for length of service and/or longevity of office existence
in Fayette County?

No — The proposer will be able to demonstrate
and score points in other categories.

Can you release the list of anticipated Remedial Measures
Plan projects and their estimated costs of construction?

Yes —see attachment pdf's (G3 RMP
Implementation Plan & RMP Project Maps by
Sewershed)

200 East Main Street  *  Lexingron, IKY 40507 ¢

(859) 425.2255
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How will a firm be ranked if there is a joint venture? DWQ will require that the Contract be executed
with a single consultant. In the case of a team, the
prime consultant must be identified and must
execute the Contract. Joint Ventures will not be
considered due to the contractual requirements.

George Woolwine (HDR) asked Mr. Martin to further | Regarding the difference between Category Nos.
define Category 2 and distinguish the work in Category 2 | 2and 4. see the response to question No. 2 above,
from Category 4. Mr. Martin said that Category 2 is dig and
replace while Category 4 is rehabilitation for the purpose of
reducing I&! (Inflow and Infiltration) in the collection
system. Cole Mitcham (OBG) asked if the hourly rates
within 15% were plus or minus, and if there was a prime
that teamed how would we establish the mean rate?

Regarding the question on hourly rates, see the
response to question No. ¢ above.

SPECIAL NOTE TO PROPOSER: Please note that the Sclection Criteria (attachment 2 - RFP
Scoring Sheet) have been revised - hourly rates have been removed and the points assigned have been

changed.

Todd Slatin, Acting Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Strand Associates, Inc.

ADDRESS: 1525 Bull Lea Road. Suite 100, Lexington, KY 4054-

2 B o Vi
SIGNATURE OF PROPOSER: /ZM‘ /( /Lf . a&\;&w

200 Fast Main Street  »  Lexington, KY 40507 = (859) 4252255 ~ www.lexingtonky.gov
[TORSE CAPITAL OF THE WORLD



Hourly Rate Schedule
Remedial Measures Plan and Related Projects

Job Classification Hourly Rate

Principal

Project Manager

Project Engineer (PE)

Project Engineer (EIT)

Engineering Technician / CAD Technician

Survey Crew

Clerical

200 East Main Street  *  Lexington, KY 40507 +  {859) 4252255 ¢« wwavlexingtonky.gov
HORSF. CAPITAL OF THE WORLI
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November 13, 2012

Mr. Todd Slatin, Acting Purchasing Director
Lexington-Fayette Urban County Government
Room 338, Government Center

200 East Main Street

Lexington, KY 40507

Re: RFP# 33-2012- Request for Qualifications for Professional Engineering Services for
Category 5 - Conventional Small Pump Stations

Dear Mr. Slatin:

Thank you for the opportunity to submit this statement of qualifications for the above referenced project.
Strand’s Knowledge of LFUCG’s pump station design and O&M requirements delivers cost-
effective solutions. This 15 demonstrated by the following factors:

B  Our Local Project Managers and Project Team Have Successfully Designed and Implemented
Dozens of “Small” Pump Stations, Including Eight for LFUCG.

B The Enclosed Client Resume and References Provide Further Confirmation of Qur Pump
Station Expertise and ability to Meet Client Needs

B Strand’s Broad Experience Evaluating Existing LFUCG Pump Stations Provides the
Background for Designing New Cost-Effective Pumping Systems

B Pump Station Design and Evaluation Has Been a Focus of Qur Lexington office for Over 40
Years, Resulting in Significant Local Expertise to Support LFUCG Projects

B  Our Easement Acquisition Services Compliment Design Projects by Minimizing delays and
Enhancing Public Perception

The enclosed proposal outlines how these factors will benefit LFUCG and result in a successfully
implemented project.

We look forward to the opportunity to continue our service to the Lexington-Fayette Urban County
Government.

Sincerely,

STRAND ASSOCIATES, INC."

f-' .

an

I

Michael L. Davis, P.E,
Senior associate

1. Letter of Transmittal — Page |
wvawstrand.com



2. Firm Qualifications

Strand Associates

has served LFUCG

and our Lexington
community for
more than four
decades.

Our work on the
Hartland Pump
Stations is just one
example of our
ability to bring
long-term benefit
to LFUCG.

A consistent
ranking as a top 25
WW Firm
illustrates our
ability to offer
local, vet
nationally -

recognized experts.

LFUICG/I3-Nov-12

Strand’s Knowledge of LFUCG’s Pump Station Design and O&M

Requirements Delivers Cost-Effective Solutions
Strand’s service to LFUCG spans more than four decades. Through these years of service. we have helped

LFUCG address wastewater pumping needs and have designed a large amount of the infrastructure that is
currently operating within LFUCG’s conveyance system. Our continuous invelvement with LFUCG
wastewater projects gives us an understanding of system needs. and of current design requirements.

The Small Pump Stations identified in the remedial measures plan are critical components of the sanitary
sewer infrastructure and will require significant investment. The rehabilitation and construction of these pump
stations must be completed in manner that minimizes disruptions to the continuous operation of the system and
maximizes the cost-effectiveness of the improvements. Your engineering partner in these improvements must
have a thorough understanding of the integration of these stations into the overall sanitary sewer system in
order to effectively prioritize the work to be accomplished. Our history with your small pump stations will

allow us to immediately identify the work required and begin the task of planning and design.

Our Local Project Managers and Project Team Have Sueccessfully Designed
Implemented Dozens of “Small” Pump Stations, Including Eight for LFUCG

l.ead Project Manager Mike Davis lives in Lexington and has been a resource to LFUCG for over 30 years. In
addition to pump and piping design, he is our lead electrical engineer. Mike has developed local staff to
efficiently serve LFUCG. A testament to our successful long-term service in the small pump station arena are
the three Hartland Pump Stations - Mike’s team designed stations which have effectively served LFUCG for
over 20 years. The longevity of the products we have designed and our historical knowledge allows us to better

serve LEUCG from both a detailed and big picture perspective.

We have also identified Mark Sneve and Paul Maron as Project Managers. Mark has served LFUCG on
signiticant projects since the early 1990°s. His hvdraulic expertise in addressing various wet weather related
issues, specifically pump stations both large and small, will be a tremendous asset to the projected
improvements. Mark is often called upon by our clients to help trouble shoot system problems and evaluate
solutions, which typically include pump stations. His expertise in this area is well known among our clients as
well as state and federal regulators. Paul’s 13 years of experience include wastewater pump stations ranging in
size from 56 to 1,192 gpm. His consent decree related pump station projects in multiple states throughout EPA
Region 4 have solidified Paul’s reputation as an outstanding resource to assist communities like Lexington

facing regulatory-driven infrastructure improvements,

Mike, Mark and Paul have local resources to assist in all facets of small pump station design. The design team

we have assembled has designed dozens of pump stations as defined by this category.

Our Client Resume and References Provide Further Confirmation of Qur Pump
Station Expertise and Ability to Meet Client Needs

[n addition to the numercous pump stations on which we have provided our expertise to LFUCG, our team’s
client resume also documents the depth and breadth of our capabilities. Helping clients address wastewater
issues, as well as those facing regulatory action, has allowed us to be a leader in this area. Our consistent

ranking by ENR as a top 25 Wastewater Firm further confirms our level of service, expertise and resources.

2. Firm Qualifications — Page 2



The trust between
LFUCG and our
staff is built on a
partnership
approach to
solving difficult
challenges over
many vears.

Our Project Team
members are
served by LFUCG
infrastructure and
we are proud of
the work we do to
improve our
community.

In 20 vears, our
acquisition team
has acquired
10,000 parcels with
a 98% success rate.

LFUCCH13-Nov-12

Our Broad Experience Evaluating Existing LFUCG Pump Stations Provides
Background for Designing New Cost-Effective Pumping Systems

In addition to our lengstanding service to LFUCG, Strand recently had the opportunity to serve you once again
on multiple pump station evaluation projects. One project required us to evaluate twenty pump stations that
were identified as potential SSO contributors. This experience allowed us to better understand some of the
long term impacts of decisions made during design. including material selection for corrosion and weather
resistance, wet well design to minimize grease impacts and improve hydraulic efficiency. and access for pump
and equipment maintenance. We reviewed LFUCG’s historical records describing pump station overflow
events along with their root causes. This recent experience, coupled with our long-term service to LFUCG. has
strengthened Strand's understanding of your pump stations. We consider this forthcoming work to be yet
another opportunity to help LFUCG achieve success in a difficult situation and we believe our previous work

provides critical insight into LFUCG’s small pump station needs.

Pump Station Design and Evaluation Has Been a Focus of Our Lexington Office for
Over 40 Years, Resulting in Significant Local Expertise to Support LFUCG Projects
As documented in the chart below our local office has been serving LFUCG over 40 years with a majority of
the effort on wastewater projects, and specifically the pump station arena. The majority of our staff are long-

term residents of this community. which makes the success of this project very important to each of us.

Continuous, Proven and Unmatched Record of Service to LFUCG

masor capirar mprovemenT prosects M L S LA L L S

, Lexingten Distillery District improvements Project '-l_'_ !

3 Legacy Trail Feasibilty Study & Phase 1 L
: Legacy Trail Phase 2 '&
Town Branch/West Hickiman WWTP/PS SCADA/Electrical
Santary Sewer Capacity Analysis
Town Branch WWTP Chlonination Equipment Replacemant
Waest Hickman Mi 18 Equipment R ant
Town Branch Screw Pump Replacement
Pump Station Evaluations Project
Downtown Streetscape Planning & Design
Town Branch Primary Efluent Generator
Vastewater Plants Electrical Service Upgrades
Town Branch Latoratery Assistance
Town Branch WWTP Electrical System Evaluation
Solid Waste Facilty Expansion
Town Branch Phosphorous Removal Study
Reynolds Road Underpass | S
North Elkhorn, East Hickman Trunk Sewsr Rehabilitation
Edgelawn Delenticn Basin [
Wast Hickman Trunk Sewer Rehabilitation LR R
201 Faciliies Plan Updale -

Maadows-North Arington Infrastructure Master Plan ——
Lower Town Branch Sewer System Study i
Lower Cane Run Interceptor. PS & FM i
West Hickman WWTP Conslruction r
Hentage Hall Expansion

Theroughbred Acres Sterm Study i -
Georgatown Road Sewer System Study
Outer Perimeter Sewerage System Implemantation Plan
Armstrong Mill Intercepter, PS & FM
Town Branch WwTP
North Elkhom PS & FM
3 Eastam Interceptor s
- Town Branch WWTP Expansion |

Our Easement Acquisition Services Compliment Design Projects by Minimizing
Delays and Enhancing Public Perception

Strand has assisted state and local governments with obtaining rights-of-way, easements and fee-simple
acquisitions for utility infrastructure for 20 years. The staff members identified in our organization chart have
acquired over 10,000 parcels and our documented success rate is greater than 98%. We utilize staff members
with strong communication skiils and technical understanding, which leads to productive and efficient
negotiations. These benefits eliminate the costly impacts of condemnation on project budgets, schedules and
public relations. We offer this specialized expertise as a value-added service that can positively and directly

influence an aggressively scheduled censtruction program.

2. Firm Qualifications — Page 3



3. Project Team

Experienced Project Managers with Support of Seasoned Technical Resources
Provides Specialized Experience to Serve Complete Range of Project Needs

Our Team has the Our Project Team offers the complete range of engineering capabilities that are needed for the many technical

requisite challenges that could potentially result through this infrastructure program. We have included project
credentials and

capabilities, and is managers with specialized experience directly related to this project discipline who take pride in their work
y

committed to the having served on many prior projects on behalf of LFUCG. Our Project Management Team is supported by
successful

completion of this local engineers and technicians with years of experience involving small pump station-related projects.
program Additionally, Strand’s collaborative partnership with TesTech, Inc., Third Rock Consultants, LLC and Cultural
component.

Resources Analysts, Inc. on previous projects brings familiar expertise related to geotechnical engineering and
environmental services. The individuals listed in the organizational chart below will serve in key leadership
positions responsible for guiding and directing other Team members during the course of the project. Resumes

for key personnel follow within this section,

Lexington-Fayette
an County Government

*Paut Maron, P.E.

Listed resources
are also supported : . ek T s SRR s
by other locally Michael Davis, P.E. Chase Wright, P.E.

Geotechnical Investigations

i Mark Sneve P E TesTech, Inc.
available staff. Paul Maron. PE. Darrell Edwards, P.E. Jonathan Pickering, P.E.
Envirocnmental Analysis
Michael Davis, P.E. Elizabeth Kuypers, P.E. Third Rock Consultants, LLC
Don Knorr, P.E. Adam Weber, P.E. Gina Mormis, PG

“Corith ' Cultural & Historic
Darrell Edwards, P.E. " Charles Anderson, P.E. Cultural Rescurces Analysts, Inc.
Elizabeth Kuypers, P.E. Robert Bumette (RPR) Jonathan Kerr, MA, RPA

Darrell Edwards, P.E.
Michael Davis, P.E.

“Mark Askin, P.E.
Chase Wright, P.E.

James Chambliss, P.L.S.
Bruce Monarch

LEUCGH 3-Nos-12 3. Project Team — Page 4



Experience matrix
highlights
reciprocal
capabilities offered
by project team
members.
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Strand’s Risk
Management Plan
and past project
history
demonstrate
commitment to

staffing continuity.
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Team Member Experience Matrix

N
. @0\ Lef’
)
3 & q, N
K\ & 3 » [
: & $ RN
& “ o & \ I
h +) o [~ ) A [n
< : .0 A & 7 N &
& i) 0N ) w Q- & (&
N & & ¢ & & & & & 8
& & Q_\Q & & P Qo\ N & £
§ T Fdeoddgsgsssd s
& O L N A S
C' (\ Y & kY WA l.‘.‘ b ) (5 O & . \L.
& R & & ¢ > Y & & a8 Q 8
¢ § & Py Iy I sl
Term Miember Q¢ g g & F & ¢ < Q‘A GG I

Michael Davis, P.E.
Mark Sneve, P.E.

Paul Maron, P.E.
James Chambliss, P.L.5.
1. Bruce Monarch
Robert Burnette

Mark Askin, P.E.
Chase Wright,P.E.
Darrell Edwards, P.E.
Elizabeth Kuypers, P.E.
Don Knorr, P.E.

Adam Weber, P.E.
Charles Anderson, P.E.

voomdivetesa i of veces gt eansa Enlg i neted valegoiies

Subconsultant Participation

Our Project Team is supported by the added technical resources provided by TesTech. Inc.. Third Rock
Consultants, L1C and Cultural Resources Analysts, Inc. respectively for geotechnical engineering,
environmental analysis, and cultural & historic evaluations. Strand is no stranger to this group, having
collaborated with each tirm on many past similar projects. TesTech and Third Rock Consultants also provide
our Team with DBE subcontracting oppottunities in line with LFUCG’s 10% participation goal. Our Project
Management Team will work closely with each subconsultant firm to fulfil! the specialized services they bring
1o bear on behalf of LFUCG for this project. With LFUCG’s approval, Strand is also prepared to include

additional DBE subconsultant firms as project assignments require to meet LFUCG's 10% participant goal.

Project Staffing Risk Management Plan

Strand’s Project Staffing Risk Management Plan is anchored by a carefully developed delivery approach
founded on principles of shared leadership responsibility and continuity of technical resources. Upon initiation
of each and every Strand project. a Project Management Plan is prepared that outlines project objectives, key
responsibilities and deliverable requirements supported by a well-defined staff assignment-accountability
system. We routinely establish a leadership team for each project that includes a firm principal, project
manager, and project assistant who lead and direct other required personnel. Regular team meetings also allow
our Project Team to stay abreast of related activities for others that are involved. As noted in the staff
organizational chart on the previous page. each of our identified key staff not only includes a commitied backup
for this noted discipline, but also can rely on others that will be involved who offer similar capabilities in the
event of a staffing change. Our Project Management Pool approach allows us to easily commit any of these
individuals for this role for multiple project assignments. We also have the ability to rely on other qualified firm
personnel who are locally-based for both leadership and technical support positions.

3. Project Team — Page 5
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Over 23 years of experience in wastewater facilities design
Provided engineering services to LFUCG since 1995
Graduate of the University of lowa - 1987 and 1989
Licensed Professional Engineer in Kentucky, Ohio, Indiana, Wisconsin, Alabama and Mississippi

T i)

KY, depending on project assignments.

Mark has experience and expertise that matches project needs tor small pump station design and project

management. Following is a summary of Mark’s applicable expertise.

¢  Wastewater Pumping Station and Force Main Design experience includes pump station sizes ranging
from 80 to 166,700 gpm. Force mains range in diameter up to 72 inches, and lengths up to 37.000 feet.
Design tasks include wet well design, force main hydraulic analysis. pump selection, odor control
systems electrical controls and power distribution. Mark has designed numerous stations with capacities
less than 1000 gpm.

e  QOdor Control Design experience includes a variety of odor control systems including natural biofilters,
biotowers, chemical scrubbers, chemical feed systems and carbon absorbers.

e  Project Management experience for wastewater pump station, collection, conveyance and treatment
facilities for all phases of project development including Design, Bidding and Contract Administration.

Ed Brigice:

Mark’s qualifications exceed the Project Manager requitements for three projects in the past five years. In

addition to projects listed below , Mark has designed dozens of other small pump stations in his career.

e  Principal Engineer for Jeffersenville IN CMC #2 Pump Station Upgrade. The project included an
upgrade to the existing CMC#2 pump station to increase the capacity to 570 gpm. The station was
designed to increase output to the limit of the existing force main. The project included a small control
building and was constructed on a very tight sight bounded by two reads and an active rail spur.

e  Project Manager for MSD Jacobs School Road Pump Station Project. The project included a new
pumping station design for the Prospect area of the Louisville MSD system. The new station was designed
for 142 gpm. The station location was controversial and we designed a residential garage type structure
and landscaping to screen the submersible pump station. The station included an odor control feed system
and generator.

e Project Manager for Nolin River Sewer Infrastructure Project. The project included new collection,
pumping and conveyance infrastructure to serve a large industrial tract, interstate interchange and an
unsewered community in Hardin County. The project includes three small pump stations: 360 gpm, 230
gpm, and 80 gpm and force mains from 4-inch to 8-inch that extend over 7 miles. The Rose Run pump
station is designed with a current capacity of 360 gpm and is expandable to 800 gpm in the future. The
discharge is conveyed to the City of Elizabethtown WWTP via an 8-inch force main. The station designs
included a small contro} building, odor control feed equipment and a standby emergency generator.

The project also includes a small 80 gpm pump station to serve the west side of the Glendale/I-65
interchange. This submersible duplex station employs a 4-inch that is 7600 LF.

The project also includes a 230 gpm pump station that serves the cast side of the Glendale/1-65
interchange and the US31W corridor. This station includes a duplex. submersible 230 gpm pumping
station and flow is discharged through a 14,800 LF 6-inch force main.

e Principal Engineer for Bloomfield Victory Lane and WWTP Pump Stations and Force Main. The
project included a new 400 gpm Victory Lane pump station to deliver new flows to the Bloomtield
gravity collection system via an 8-inch force main. Another pump station was added to the WWTP to
serve two purposes; pumping influent flow to their package plant and pumping excess flow to on-site
equalization basins.

e  Principal Engineer for Bloomfield Regional Pump Stations and Force Main. The project included a
two small submersible pump stations (815 gpm and 995 gpm) to deliver flow to the Bardstown collection
system WWTP via a commeon 12-inch force main. The new statiosn will pump through about 10.5 miles
of 12-inch force main. Each station includes a bioxide chemical feed system and a fixed back-up
generator.

3. Project Team — Page 6
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Over 13 years of experiece'i.r; wastewater facilities design
Graduate of Vanderbilt University - 1999
Licensed Professional Engineer in Kentucky, Alabama and Mississippi

Louisville, KY

 felated Jo 8mall Pump Stations

Paul has experience and expertise that matches project needs for small pump station design and project
management. Following is a summary of Paul’s applicable expertise.

Wastewater Pumping Station and Force Main Design experience includes pump station sizes ranging
from 56 to 1,192 gpm. Force mains range in diameter up to 12 inches, and lengths in excess of 3,000.
Design tasks include wet well design. force main hydraulic analysis, pump selection, odor control
systems electrical controls and power distribution. The majority of Paul’s pump station design
experience has been focused on small stations with capacities of less than 1,000 gpm.

Rehabilitation and improvement experience includes leading the repair or replacement of 100% of a
medium sized utility’s pump stations, numerous evaluation studies, and the development of
comprehensive rehabilitation recommendations.

Project Management experience for wastewater pump station, collection, and conveyance for all
phases of project development including Design, Bidding and Contract Administration.

Paul’s qualifications exceed the Project Manager requirements for three projects in the past five years. In
addition to projects listed below . Paul has designed numerous other small pump stations in his career.

LFUCG3-Nov-12

Project Manager for Prichard, AL Parkwood Sewer Extension Project (Phase 2). The project
included an upgrade the construction of a 280 gpm pump station to serve an existing residential area.
The extensive wetlands in the area required close coordination with State and Federal agencies as weli as
the development and oversight of strict specifications for construction.

Project Manager for Bloomfield, KY Victory Lane and WWTP Pump Stations and Force Main.
The project included a new 400 gpm Victory Lane pump station to deliver new flows to the Bleomfield
gravity collection system via an 8-inch force main. Another pump station was added to the WWTP to
serve two purposes; pumping influent flow to their package plant and pumping excess flow to on-site
equalization basins.

Project Manager for Prichard, AL Salem Avenue Extension Project. This project included the
installation of a sma!l (56 gpm) pump station intended to be a temporary measure until additional sewers
could be constructed that would eliminate its need. Due to extremely tight site constraints, the footprint
of the station was laid out to maximize the space available and still provide access.

Project Manager for Sanitation District No. 1 of Green County, KY Wastewater System
Improvement Project. The project included the assessment and evaluation of the District’s wastewater
pumping system. Recommendations for improvement focused on rehabilitating the structure of the wet
well, replacing key pieces of equipment, and reducing operating costs, Construction on this project is
scheduled to begin in early 2013

3. Project Team — Page 7
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®  Over 29 years of experience in wastewater facilities design

¢  Provided wide range of engineering services to LFUCG since 1985

&  Graduate of the University of Kentucky - 1984

® Licensed Professional Engineer in Kentucky, Alabama and Mississippi

Mike has experience and expertise that matches project needs for small pump station design and project
management. Following is a summary of Mike’s applicable expertise.

®  Wastewater Pumping Station and Force Main Design experience includes pump station sizes ranging
from 35 to 15,000 gpm. Force mains range in diameter up to 30 inches, and lengths up to 24,000 feet.
Design tasks include wet well design, force main hydraulic analysis, pump selection. electrical controls
and power distribution.

®  Water Pumping Station and Transmission Main Design experience includes pump stations with peak
pumping capacities from less than 100 gpm up to 20,000 gpm. Transmission mains range in diameter up
t0 24 inches.

¢  Electrical Design experience includes electrical distribution and emergency power systems for pumnp
stations and wastewater treatment plants, Projects include distribution systems with voltages ranging
from 120/240 volts to 12,470 volts.

e Instrumentation and Control Design experience includes PLC control of pump stations and
wastewater treatment facilities for multiple clients including LFUCG. Instrumentation control experience
includes PC-based SCADA systems with up to 60 remote sites, and PLC-based control systems and
treatment process monitoring/contro! equipment to provide plant automatic centrol.

®  Project Management experience for wastewater pump station, collection, conveyance and treatment
facilities for all phases of project development including Design, Bidding and Contract Administration.

i

Mike’s qualifications exceed the Project Manager requirements for three projects in the past five years. In
addition to projects listed below. Mike’s resume also includes significant involvement with design and
construction of dozens of small pump stations, including six pump stations that are within LFUCG’s current
conveyance system.

®  Principal Engineer for Jessamine-South Elkhorn Pump Station and Force Main. These two pump
stations were part of a larger project to serve two unsewered areas in Northern Jessamine County. The
pump stations utilized suction lift. wet well mounted pumps with vacuum priming system to comply with
owner design criteria. The two pump stations are rated for 375 gpm and 535 gpm. Pump station
installations include access roads, force main odor control chemical storage/feed equipment and a
portable generator with capability to power either pump station. Associated force main installation is
13,000 LF of 10” pipe.

e  Principal Engineer for Bright Leaf Pump Station and Force Main Project. The project included a
180 gpm submersible pump station and 7,800 LF of 6 force main to serve the Bright Leaf subdivision
located south of Harrodsburg. Pump station components included precast wet well and valve vault, local
control panel, flow metering for customer billing purposes and a portable emergency generator (o
provide back-up power for this and other pump stations.

e  Project Manger and Principal Engineer for Golf Resort Pump Station and Force Main Project.
The project included a 86 gpm duplex pump station and 3,500 LF of 3 force main to eliminate a
package wastewater treatment plant. Pump station components included precast wet well and valve
vault, local control panel, flow metering and emergency generator connection.

3. Project Team — Puge 8



Over 40 years of experience in the design of pumping and conveyance facilities

4
®  (raduate of the University of Wisconsin - 1971 and 1973
& Licensed Professional Engineer in Kentucky, Wisconsin, Alabama and Tennessee

Xxparience and pxperiise teidl _ .
Chuck’s experience and expertise matches project needs for pump station design and project management.
Following is a summary of Chuck’s applicable expertise.

e  Wastewater Pumping experience includes pump station sizes ranging from 15 gpm to 60 mgd.

e  Project Management experience for wastewater pump station, collection, conveyance and treatment
facilities for all phases of project development including Planning, Design, Bidding. Operation and
Maintenance, Value Engineering, Quality Control, and Contract Administration.

¢ Quality Control and Value Engineering experience provides quality control for pumping station projects

for the firm’s Kentucky, Indiana, and Ohio projects

ate ot Experlence in the |

Chuck’s recent project experience reflect the breadth of his expertise in the pumping station area.

e Louisville and Jefferson Connty Metropolitan Sewer District. Having been the principal author of the
evaluation of the 16 flood pumping stations that protect Jefferson County and the City of Louisville from
flooding, Chuck was asked by Louisville MSD to assist them in their first project to rehabilitate one of the
stations.

e  Nolin River Sewer Infrastructure Project. Chuck provided and is providing quality control and
constructability review of this project.. The project includes four pump stations. 1350 gpm. 1350 gpm, 240
gpm, and 80 gpm and force mains from 4-inch to 16-inch that extend over 14 miles.

LFUCG3-Nov-12
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Over 18 years of experience in easement acquisition and right or way services for state/local clients
Leads our Property Acquisition services as well serves as a project manager for Wastewater Conveyance
Graduate of the University of Kentucky - 1995

Licensed Professional Engineer in Kentucky and Ohio

e o o ol

Land Acquisition - During the last 12 years. Mark has been extensively involved with our Land Acquisition
Department. He has been in charge of obtaining the following:

1,200 fee simple acquisition and relocations for 10 KYTC projects.

750 plus easements on 12 projects for the Louisville Water Company.

2,250 plus easements on 49 projects for the Louisville and Jefferson County Metropolitan Sewer District,
300 easements for the City of Crestwood.

450 easements for the Kentucky American Water Company.

40 easements for the Oldham County Sanitation District.

50 easements for Sanitation District No. 1.

50 easement acquisitions for the Mt. Sterling Water Commissien,

Mark is prequalified with the Kentucky Transportation Cabinet for rights-of-way acquisition services and
combined with his Water/Wastewater Design experience, he provides a unigue perspective to this important
component of project delivery.

3. Project Team — Page 9
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4. Clients for Which Similar Work has
Been Performed

Client History and Related References Provide Further Confirmation of Small
Pump Station Expertise and Ability to Meet Clients Needs

Mike Sanford, Manager

Mercer County Sanitation District
(859) 748- 5642
mike@lakevillewater.org

Brightleaf Pump Station and Farce Main

Golf Resort Pump Station and Force Main ¢

Bruce Smith Tates Cregk Trailer Park Pump btation and
Force Main

Jassamine-South Eikhorn Water District

(859) 885-3393 . . .
bsmith@smithiawoffice.net Ash Grove Plk_e Trailer ParkPump Station
bsmith@smith:awottice.net and Force Main

lim Maggard, PE

Commonwealth of Kentucky
Finance and Administration Cabinet
(859) 564-3155
jim.maggard@ky.gov

Kentucky Horse Park Pump Station and
Force Main

Spindletop Pump Station

Ricky Jewell, Superintendent
City of Bloomfield

{502) 252-5746 ' . 3
riewell@bardstowncable.net Bloomfield Regional Pump Station ;

Victory Lane Pump Station and Force Main

Louisville-Jefferson County MSD
John Loechle (502) 540-6209

John.loechle@louisvillemsd.com Jacob School Road Pump Station

Vickie Coombs (502) 540-6131
Vicki.coombs@louisvillemsd.com

LFUCGA3-Nov-12 4. Clients for Which Similar Work has Been Performed— Page 10



5. Similar Design Services Projects

Strand has been
providing quality
professional
engineering
services to LFUCG
since 1968.

Approach to small
scale pumping
stations is sensitive
to local community
concerns.

LFUCG3-Nov-12

Experience Gained during Forty Year Working Relationship with LFUCG
Allows Strand to Design Cost-Effective, Sustainable Infrastructure, Meeting
Current and Future Needs

Strand has served LFUCG on a broad range of
wastewater-related projects continuously and
successfully since 1968. Services provided have
included planning, design and construction-related
support for wastewater process, treatment,
conveyarce, pumping, system controls and
equipment needs, calling on all disciplines of

engineering with our in-house resources. In addiuion,

-

Strand is recognized for it’s contributions on many

small and large scale pumping stations and force The Spindletop Pump Station, with split wetwell
design, emergency pump connection and provision

mains within LFUCG’s system including our recent for emergency generator.

completion of the Comprehensive Pump Station

Evaluation required by the EPA Consent Decree. We also possess a strong track record of service to clients
related to wet weather capacity enhancement improvements for both gravity and pumped systems. As our
documented experience highlights, we are extremely well-versed in both new construction and upgrades to

existing facilities to improve operational performance and increase system capacity.

In supporting the various small pumping station
related needs associated with LFUCG’s Remedial
Measures Plan (RMP) our understanding experience
and capabilities are well suited to address the various
design and construction challenges for these projects
and the corresponding expectations of the public. Our
project history and team’s experience includes
specialized capabilities in the following key areas of
consideration:

Pump Selection and Hydraulics

Surge Analysis

) Kentucky Horse Park Pump Station with context-
Wet Well Design sensitive architecture and landscaping.
Noise and Odor Control

SCADA Controls
Auxiliary Power and Operations
Aesthetics and Loc¢al Context

Force Main Routing and Air Release Valve Placements

Our Project Team includes individuals who not only bring working knowledge of LFUCG’s existing
pumping station inventory, but professionals who also are in tune with the sensitivity of key design
considerations with regard to the affected public. The table on the following page outlines a select listing of
similar large scale pumping facility projects that reinforces our credentials to serve LFUCG’s needs for this

important RMP component.
5. Similar Design Services Projects — Page 11
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Attachment 1

Project Team Location(s)

P;_‘-igue Consultant '-Lo'ca:tib:;'l{_Ci_ty_,- State) | poee Office "f;‘g;‘l‘;:g :
Headquarters Madison, Wl 1946 192 d.
Local Office Lexington, KY 20
PM Location Lexington, KY
Other Location Louisville, KY

Subconsultants

Name: TesTech, Inc. 2/3/1997 61 5

Service Provided | Geotechnical/Drilling el el e e
Headquarters Dayton, OH 3/1997 45 3
L.ocal Office Louisville, KY 6/2009 3 2

Name: Third Rock Consultants, LLC | 1/1/2000 26 3

Service Provided | Environmental Consulting ~ Erns i e e £
Headquarters Lexington, KY 1/1/2000 23 3
Local Office Lexington, KY 1/1/2000 23 3

Name: Cutiural Resource Analysts, Inc. | 1983 74 Variable

Service Provided | Cultural Resource Studies {é el *'“ - _ atan e ’
Headquarters Lexington, KY 1983 35 Variable
Local Office Lexington, KY 1983 35 Variable

Notes:

1, “Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consuitants is optional and should only be provided if the prime consultant
considers the sub-consultant(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant’s team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consultant’s
workforce. Prime consultants face potential disqualification from future work if DWQ finds
that the identified sub-consultants are not being utilized to deliver assigned work products.

a. Anticipated % of Strand services performed in Madison, WI - <5%

b. Anticipated % of Strand services performed in Lexington, KY - >85%
c. Anticipated % of Strand services performed in Louisville, KY - <10%

LIUCG 13-Now-12

6. Local Office — Page 13



7. Disadvantaged Business Enterprise
Involvement

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal

Our DBE As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate
Engagement Plan DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting
supports LFUCG's

stated 10% goal. LFUCG's 10% DBE participation goal with our selected DBE subconsultants for required services and
others as may be needed to fulfill this commitment. Although all other required engineering services can
be provided by Strand’s diverse in-house staff, we are prepared to allocate project respansibilities to

additional DBE firms in meeting LFUCG’s stated 10% goal.

For this project, the Strand team includes listed support from

Testech, Inc.; Third Rock Consultants, LLC: and Cultural Resources

Analysts, Inc. to provide essential services that augment Strand’s T :

internal capabilities. Testech, Inc. is an MBE minority-owned firm ESTE c H
based in Louisville, Kentucky. For this project they will assume

responsibility for providing geotechnical related services. Third

Rock Consultants, LLC is a local WBE who will provide

environmental-related services. We have also included Cultural /\

Resources Analysts, a locally-based small business that specializes in

cultural and historic environmenta! concerns. Common among each TH I R D RO C K

. . . . . CotEs L T AT
of these subconsultant team members is a prior working relationship ’ ) \ ’

with Strand on many other similar related projects.

For the entirety of project services under this Remedial Measures Program component, Strand is
committed to meeting or exceeding LFUCG"s 10% goal for DBE firm participation. If service
opportunities are not available for a given project within the credentials listed herein for TesTech or Third
Rock, Strand will first reach out 1o other locally-based preapproved DBE firms to solicit their support in
meeting the participation goal. If we are unable to find local support, we will then reach out to other area
DBE firms to meet the commitment. Rest assured, Strand is committed to fulfillment of this important

contracting objective recommended by LFUCG.

LFUCG13-Nov-12 7. Disudvantaged Business Enterprise Involvement — Puge 14



8. Statement of Hourly Rates

Strand’s Value Added Commitment will Provide a Measured Return on
Investment in Quality Engineering Services

Our Staffing Plan
& Rate Structure
are Balanced to
Provide Optimum
Value.

LFUCG/T3-Nov-12

We would welcome the opportunity to review and discuss our capabilities and proposed staffing in

more detail and provide any supplemental information necessary to meet LFUCG’s ultimate ptoject

goals and objectives. Hourly billing rates for this project are summarized in the tables below.

Strand Associates, Inc.

Principal
Project Manager

Project Engineer (P.E.)
Project Engineer (EIT)
Engineering Technician/CAD
Survey Crew (Two-Man)
Clerical

Typically Expected Reimbursable Expenses

Expanse Nam
Subconsultant
Telephone
Copies

Stakes & Lath
Equipment Rental

Postage/UPS

Computer Expense

Color Copies

Wide Format Printing

Mileage Auto

Mileage 4-Wheel Drive Truck
Confined Space Meter (Gas Detector)
GPS

GPS Hand-Held

GPS wiCeli Phone

Robotic Total Station

Tripod/Winch

TSK-Total Station Kit

$210 per hour
$184 per hour
$122 per hour
$ 92 per hour
$103 per hour
$178 per hour
$ 83 per hour

@ Cost Plus 10%

@ Cost

$.15 per Copy

$.40 per Piece

@ Cost Based on Rental Rates '

@ Cost

$16 Per Hour

‘$1 Per Copy _
$0.30 Per Sq. Ft./$2.05 Per Sq.Ft. Mylar

@ $0.50/Mile

@ $0.90/Mile

$50 Per Day

$207 Per Day/Per Recorder
$125 Per Day/Per Recorder
$250 Per Day

$210 Per Day

$50 Per Day
$130 Per Day

& Sratement of Hourh: Rates — Page 15



LFUCG MBE/WBE PARTICIPATION FORM
Bid/RFP/Quote Reference # _33-2012

The MBE/WBE subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any
substitution is made or the total valuc of the work is changed prior to ot after the job is in progress,
it is understood that thosc substitutions must he submitted to Central Purchasing for approval
immediately.

MBE/WBE Wotk to be Performed Total Dollar Value ; % Value of Total
Company, Name, of the Work Contract
Addtess, Phone,
Email

1.Ricardo Brower
Vice President
TesTech, Inc.
11505 Commaonwealth Or
Suite 104
Louisville, KY 40299
{502) 261-0462
brower@testechinc.com

Geotechnical Engineering * see note below * see note below%

2.Molly Foree Davis, President | Environmental Analysis " see note below * see note below
Third Rock Consultants, Inc

2526 Regency Road, Suite
180, Lexingten, KY 40503
(859) §77-2000
mioree@thirdrockconsultants.
com

4, Total |* see note below %

The undersigned company representative submits the above list of MBE/WBE fixrms to be used in
accomplishing the work contained in this Bid/RFP/Quote. Any mistepresentation may result in the
termination of the contract and/ot be subject to applicable Federal and State laws concering false

statcments and falsc claims. ', L0

Strand Associates, Inc. //., et Jede bl o el
Company Company Representative
11/13/2012 Senior Associate/Director of Operations
Date Title

» Note: Strand is committed to meeting the 10% DBE participation goal with required listed subconsultants as noted and
other as may by required based on actual project assignments.



MBE QUOTE SUMMARY FORM
Bid/RFP/Quote Reference #__33-2012

The undersigned acknowledges that the minority subcontractors listed on this form did submit a
quote to participate on this project.

Contact Person
Michael L. Davis, P.E.

Company Name
Strand Associates, Inc.

Address/Phone/Email

1525 Bull Lea Road. Sutte 100
Lexangton. KY 40511

RFP Package / RFP Date

RFP33-201 2 Protessional Engineering Services
10/221 2 -refease

859/225-8500 111312 due
mike davis@strand com
MBE/WBE Company, Contact Contact Date Services | Method of | Total dollars 88} MBE ¥
Address Person Information| Contacte{ to be Communicat{ Do Not Leave | AA
(work phong performe]| (email, phong Blank HA
Email, celf) meeting, ad, | (Attach AS
event etc) Documentation] NA
Female
TasTech, Inc. Ricardo Brower brower @tesieching.com| 11/6/12 (Gisotechnical Phone 8D #a) Cadifiad
11505 Commanwealth Dr Vice Prasident {Phone) Enginaarnng Emall
Suitg 104 (502) 261-0462
Loulsvile, KY 40209
Third Rock Consullanls, Inc Garry Fister, PE glister@thirdrockennsuy | 1116412 Enmvmonmental Phona TBD WRE
2526 Hagancy Roed, Suile $80, fents.com> {Phong) Anglysls Email
Laxington. KY 40503
(850} QF7-2000

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA=
Native American}

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of
the contract and /ot be subject to applicable Federal and State laws concgening false statements and claims,

/ - "/,7 B ij ) k!
///Maé'/( a4 1

Strand Associates, Inc.

Company Company Representative
1113/2012 Senior Associate/Director of Operations
Date Title

+ Note: Numerous contacts have occurred throughout the year.

++ Note: Strand is committed to meeting the 10% DBE participation goal with required listed subconsultants as noted
and other as may by required based on actual project assignments.



LFUCG STATEMENT OF GOOD FAITH EFFORTS
Bid/RFP/Quote # 33-2012

By the signature below of an authorized company representative, we certify that we have utilized the
following methods to obtain the maximum practicable participation by minority and women owned
business enterprises on the project. Pleasc indicate which methods you used by placing an X in the
appropriate place.

v Attended LFUCG Central Putchasing Economic Inclusion Outreach Event
Sponsoted Economic Inclusion event to provide networking opportunities
v Requested 2 list of MBE/WBE subcontractors ot supplices from LFUCG Economic Engine

Advertised for MBE/WBE subcontractors or suppliers in local ot regional newspapetrs

v Showed evidence of written notice of contracting and/or supplier opportunitics to
MBE,/WBE. firms at least seven days ptior to the proposal opening date

Provided copies of quotations submitted by MBE/WBE fums which were not used and/ot
responses from fisms indicating they would not be submitting a quote

Provided plans, specifications, and requitements to interested MBE/WBE subcontractors

v Other

Please list any other methods utilized that aren’t covered above,

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
termination of the contract and/or be subject to applicable Federal and State laws concetning false
statements and claims.

2 v
Strand Associates. Inc / /é(/ﬁ,;,/, T A ,)éba-r/l

Company Company Representative

11/13/2012 Senior Associate/Director of Operations .
Date Title
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From: Rick Brower <brower@testechinc.com>
Sent: Friday, November 09, 2012 4:25 PM
To: Davis, Mike

Ce Goodrich, Angela

Subject: LFUCG RFP # 33-2012

TesTech has agreed to be part of the Strand Team as a sub-consultant on the LFUCG RFP to providing Geotechnical
Services.

Thanks

Ricardo Brower
Vice President

TesTech
8(a)MBE/EDGE-Certified
8534 Yankee Street Suite 2C
Dayton, Ohio 45458

{937) 435-3200 - Office
(937) 291-6549 - Fax
brower@testechinc.com
www.lestechinc.com
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From: Fister, Gerry <gfister@thirdrockconsultants.com>
Sent: Thursday, November 08, 2012 8:22 AM

To: Woolum, Mike

Cc: Goodrich, Angela; Davis, Mike

Subject: LFUCG RFP # 33-2012

Mr. Woolum,

Third Rock Consultants is please to acknowledge your invitation and state our commitment as a team member to serve
in a subcontractor role to provide environmental services for the Lexington Fayette Urban County's remedial measures
projects.

Gerry Fister, PG | Third Rock Consultants, LLC | Mobile 859-619-1237
2526 Regency Rd | Ste 180 | Lexington, KY 40503 | 859.977.2000
101 North 7th St | Louisville, KY 40202 | 502.561.3448

511 Union St | Ste 1850 | Nashville, TN 37219 | 615.313.3996

244 N. Peters Rd #216 | Knoxville, TN 37923 | 865.694.6144



STRAND

Equal Employment Opportunity Policy Statement

Strand Associates, Inc.® is committed to a policy of equal opportunity for all
employees. It is our policy to seek and employ the best qualified personnel
in all positions, to provide equal opportunity for advancement to all
employees, including upgrading, promotion and training, and to administer
these activities in a manner which will not discriminate against or give
preference to any person because of race, color, religion, age, sex, nationai
origin, handicap, marital status, or any other discriminatory basis prohibited
by state or federal law.

Strand is further committed to providing a work environment in which
employees are treated with courtesy, respect, and dignity. As part of this
commitment, we will not tolerate any form of harassment, verbal or physical,
with regard to an individual's race, sex, national origin, or any other
protected characteristics Therefore, all employees are encouraged to bring
forth any concerns or complaints in this regard to the attention of
management by contacting Human Resources, Shawn Cannon, or Ted
Richards.

All complaints of sexual harassment, or harassment of any kind, will be
investigated promptly and, where necessary, immediate and appropriate
action will be taken to stop and remedy any such conduct. Any employee
found in violation of this policy will be subject to disciplinary action which
could include discharge.

VWL LT



EQUAL OPPORTUNITY AGREEMENT
The Law

. Title VI of the Civil Rights Act of 1964 (amended 1972} states that it is unlawful for an employer to
discriminate in empioyment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

e e e e A e s e e v AR A vk dr e

The Lexington-Fayette Urban County Government praclices Equal Opportunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideraticn.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

e agree to comply with the Civil Rights Laws listed above that govern employment rights of minoritias,
women, Vietnam veterans, handicapped and aged persons.

Mo Vo b — Strand Assoriites, L

gignature Name of Business
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ACORD CERTIFICATE OF LIABILITY INSURANCE AT

OP ID: 88

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s}.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the pelicy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

MADISON, WI 53744-5470
Richard A. Hagen

KLEIN INS. GROUP OF MADISON 608-631-9700) fne’™" Sue Simoneau - T T
702 N. HIGH POINT RD., STE 201 608-831-4777| 1S, (. 608-831-9700 (€ noy 608-831-4777
PO BOX 45470 ADbREss Ssimoneau@kleinins.com

PRODUCER
CUSTOMER |0 #: STRAA01 ) o . R ~
INSURER(S) AFFORDING COVERAGE _ NMCH

“nsurep  Strand Associates, Inc., & o INSURER 4 - General Casualty Insurance Co. ] 124414
;5“ En(g:lneel's INSURER B : Reg_ent Insurance Co. ) o
1523;\';”"3‘:12:;" Ste. 100 INSURER C :CHA Insurance Companies ] o '20443. o
Lexington, KY 40511 . INSURERD ;. — — — R .
| INSURERE: o o
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIQD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 15 SUBJECT TO ALL THE TERMS.
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSRT ~ "ADDLTSUBR| POLICY EFF | POLICY EXP ’ ’ -

|_1-5§ TYPE OF INSURANCE INSR | WVD | POLICY NUMBER i (MM/DDIYYYY) (Ma,‘DDNYYY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE 3 1,000,000

I GAMAGE TO RE : i
A | X COMMERCIAL GENERAL LIABILITY CC10194862 0110112 | 010113 | BA e I nce) 5 100,000
' | iclamsmape X OCCUR : MED EXP {Any one person) | $ - 10,000
X |XCUCov.incl. _ PERSONAL & ADY INJURY 3 _ 1,000,000,
X completedops. GENERAL AGGREGATE 3 2,000,000
GENL AGGREGATE LIMIT APPLIES PER: " PRODUCTS - COMPIGP AGG 8 2,000,000
[poucy X TES LOC $
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT
I BA0113607 o012 | otroana e : 100n.00
B Il, ANY AUTO ' \ BODILY INJURY {Per person)  §
ALL OWNED AUTOS BODILY INJURY (Per accident) $
| SCHERULED AUTOS | PROPERTY DAMAGE | s
X HIRED AUTOS _{Pecaccident) -
" X | NON-OWNED AUTOS - 5 e
| ;
X UMBRELLALKE X occum | EACH OCCURRENCE 3 2,000,000
| EXCESS LIAB IMS- . AGGREGAT 2,000,000

AT CLAIMS-MADE CCU0133607 0110112 01101113 [ °° £ : =
| DEDUCTIBLE . , 5. —
X RETENTION § 10,000 s
WORKERS COMPENSATION WCSTATU- OTH-

AND EMPLOYERS' LIABILITY YIN X [toayuMits. . ER :

A ANYPROPRIETOR/PARTNEREXECUTIVE — 7| CWC 0650748 010142 0101113 | EL EACH ACCIDENT $ 1,000,000
QFFICER/MEMBER EXCLUDED? N'|[N/A S —
(Mandatory in NH} - E.L. DISEASE - EA EMPLOYEE § 1,000,000
If yes, describe under T . - anl
DESCRIPTION OF GPERATIONS below i E.L. DISEASE - POLICY LIMIT _§ 1,000,000

C Professional & AEH 11.397-40-97 0Tz 0711113 |ea. occur 2,000,000

Pollution Liab. FULL PRIOR ACTS | aggregate 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

0000000

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

L

© 1988-2009 ACORD CORPORATION. All rights reserved.

ACORD 25 {2009/09) The ACORD name and logo are registered marks of ACORD
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FirM OVERVIEW

TesTech, Inc., an 8{a)/MBE-<ertified professional engineering firm, was founded in 1997and
established to provide technical services for the integral compoenents of various types of
construction projects through traditional wark ethics and commitment to excellence.

This commitment is demonstrated through our continued growth and today, TesTech is comprised
of approximately 60 employees, with office locations operating in Ohio, Indiana, Michigan, Kentucky,
and Missouri.

TesTech's staff includes professional engineers, welding inspectors, engineering technicians,
surveyors and environmental scientists all of whom are specialists in their fields and certified and/or
accredited by the following organizations:

»
<

State Board of Registration for Professional Engineers and Surveyors
American Institute of Professional Geologists (AIPG)

American Concrete Institute (ACI)

American Welding Society (AWS)

Ohio Department of Transportation (ODOT)

Indiana Department of Transportation (INDOT)

Kentucky Transpoertation Cabinet (KTC)

Michigan Department of Transportation (MDOT)

Ohio Aggregates Association (OAA)

Central Ohio Transportation Authority (COTA})

National Institute for Certification in Engineering Technologies (NICET)
Qccupational Safety & Health Administration (OSHA)

American Association of State Highway & Transportation Officials (AASHTO) (AMRL & CCRL)
U. S. Army Corps of Engineers (USACE)

States of Chio & Michigan Department of Health

»  National Environmental Health Association {(NEHA)
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Our experienced team specializes in providing the following technical services:

J

Professional Geotechnical Engineering

Independent Geotechnical Drilling

Construction Materials Testing and Inspection

Independent Laboratory Testing

Environmental Site Assessments - Phase | & Phase || ESAs, ESA Screenings
Land Surveying

Civil Engineering Services

Construction Management
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Our project experience encompasses Servicing numerous  airports, roadways, bridges,
federal/state/locat government construction, municipalities, public school systems, colleges and
universities, and commercial/residential development projects throughout the Ohio, Indiana,
Kentucky, Michigan, Missouri, and Pennsylvania regions.

TesTech possesses both the technical and managenal proficiency required to deliver quality
services for the successful completion of your project - regardless of the magnitude or complexity -
let us put our experience to work for you!

TesTecH

8(a) Certified
Graduation 2019

OFFICE LOCATIONS:

Corporate Headquarters
8534 Yankee St., Suite 2C
Dayton, OH 45458
Tel: 937-435-3200
Fax: 937-291-6549

Cincinnati Office
312 Walnut St., Suite 1600
Cincinnati, OH 45202
Tel: 513-762-7661
Fax: 513-721-4628

Columbus Office
2720 Airport Dr., Sufte 100
Columbus, OH 43219
Tel 614-418-1721

Iindianapolls Office
5769 Park Plaza Court
indianapolis, IN 46220

Tel: 317-845-3133

Fax: 317-845-3131

Loukvilie Office
11505 Commonweaith Drive
Suite 104
Louisville, KY 40299
Tel: 502-261-0462
Fax: 502-261-0677

Lansing Office
8164 Executive Court
Sufte C
Lansing, Ml 48917
Tel: 517-622-1002
Fax: 517-627-6392

Fort Wayne Offfice
4714 Parnell Avenue
Fort Wayne, IN 46825

Tel: 260-918-2302
Fax: 260-969-1175

St Louls Office
1033 Corporate Square Drive
St. Lowis, MO 63132
Tel: 314-292-6944
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THIRDROCK

ONSULTANTS Firm Overview

Third Rock Consultants, LLC (Third Rock), with offices is Lexington and Louisville, Kentucky; and Nashville
and Knoxville, Tennessee was established in the fali of 2000 in response to the increased need for innovative,
yet professional environmental consulting services. Third Rock is recognized as a leading environmental firm
in our region, achieving this distinction through a combination of superior technical skills and commitment to
meeting our clients' needs. Qur services have focused on support services for engineering projects, biological
and ecological analyses, environmental permitting, stream mitigation design, and NEPA documentation. Third
Rock serves a wide range of private and public clients, including water quality focused projects for the Division
of Environmental Quality and Public Works. Our staff is well versed in the consent decree and remedial
measures plans that have been developed and is prepared to provide the services needed to support the
engineering professionals that will advance them.

Third Rock is a certified woman-owned business enterprise. Molly Davis is the sole owner and president of
Third Rock. She is a graduate of the University of Kentucky College of Law. Prior to entering the consulting
business, Ms. Foree specialized in environmental law at Greenebaum, Doll & McDonald, PLLC, a prominent
Lexington law firm. Her experience as an environmental attorney is advantageous for our clients who must
comply with complicated environmental laws and regulations. Under Ms. Foree's leadership, Third Rock has
achieved a reputation for providing quality environmental services in today's challenging regulatory climate.

Contact Information:

Molly Foree Davis, President
mfcree@thirdrockconsultants.com
www.thirdrockconsultants.com

Main Office:

2526 Regency Road, Suite 180, Lexington, KY 40503
P:. 859-977-2000

F: 859-977-2001

Page 1 of 1



source analysts, inc

Cultural Resource Analysts, Inc.
Work Force Analysis Form
Firm Profile
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Cultural Resource Analysts, Inc.
General Qualifications

Since 1983 Culwral Resource Analysts, Inc. (CRA) has provided assistance on National Historic
Preservation Act (NHPA) and National Environmental Policy Act (NEPA) compliance
requirements to various federal, state and local agencies, including LFUCG. NHPA assistance
has ranged from survey and evaluation strategies and requirements (Section 110), to Section 106
consultation requirements, to the development, negotiation, and implementation of mitigation
plans. CRA completes research and survey on thousands of historic properties each year and we
are skillful in recommending determinations of National Register eligibility, complying with the
Secretary of the Interior’s Standards for the Treatment of Historic Structures, and in facilitating
regulatory compliance. Our NEPA assistance includes collecting and organizing documentation
pertaining to Section 106 coordination in order to complete and append the appropriate sections
of NEPA documents. CRA is familiar with the NEPA review process and levels of compliance
and is proficient in integrating the NEPA process and the Section 106 process.

The company headquarters are located in Lexington, Kentucky, and we have satellite offices in
Colorado, llinois, Indiana, Ohio, Louisiana, New Mexico, Tennessee, Virginia, West Virginia,
and Wyoming. We have completed over 5,600 individual cultural resource management projects
for a wide variety of clients throughout the United States. The company has 74 full-time,
permanent employees, and we maintain a contact list of over 100 highly-qualified field
technicians that have worked for CRA over the past five years. Current full-time archaeclogy
staff at CRA includes 22 Principal Investigators, 20 Field Supervisors, and 12 Field
Archaeologists and Laboratory Specialists. Our archaeology team consists of individuals
specializing in GIS and other geospatial mapping and analysis, remote sensing and geophysical
survey, bioarchaeology, geoarchaeology, paleoethnobotany, prehistoric ceramic technology and
replication, prehistoric lithic technology and replication, and zooarchaeology. All archaeological
principal investigators or field supervisors at CRA holding master or doctorate degrees are
Registered Professional Archaeologist (RPA).

CRA's nine architectural historians/historians (including four principal investigators) offer the
full range of technical expertise for the identification, evaluation, documentation, and protection
of historic buildings, structures, cemeteries, and landscapes. All of CRA’s key personnel meet or
exceed the Department of the Interior’s Professional Qualification Standards for archaeology,
architectural history, or history (36 CFR 61). Other support staff consist of 5 team members in
our Information Technology/CADD/GIS departments, 4 tcam members in our Publications
department (report editing, layout, and production), and 10 team members in our Executive
Management and Administration departments,

CRA has the staffing, experience, equipment, and facilities to efficiently perform multiple task
orders on a wide variety of sites located worldwide. As a Small Business firm providing the full
range of services, CRA does not need the extensive use of subconsultants to complete the
majority of task orders and is capable of providing cultural resource support for all aspects of any
contract. We invite you to visit CRA’s website for additional information at www .crai-ky.com.




EXHIBIT D

FURTHER DESCRIPTION OF BASIC
ENGINEERING SERVICES AND

RELATED MATTERS



LFUCG TASK ORDER NO.

UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER

Lexington Fayette Urban County
Government

Street Address 200 East Main Street

City, State, Zip Lexington, KY 404507

Contact Person Charles Martin

Telephone 859-425-2438

Fax 859-254-7787

E-Mail chmartin@lexingtonky.gov

Task Order Date:

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

See Attached

SCHEDULE OF WORK

See Attached

FEE

See Attached

ADDITIONAL PROVISIONS

Because this is a Remedial Measures Plan project, CONSULTANT understands and agrees that the
performance of these services is related to the Consent Decree entered in a case styled United States &
Commonwealth of Kentucky v. Lexington Fayette Urban County Government, United States District
Court for the Eastern District of Kentucky, Civil Action No. 5:06-cv-386-KSF (the “CONSENT
DECREE"), a copy of which has been made available for review by the CONSULTANT, and which
is incorporated herein by reference. The CONSULTANT further agrees that the services performed
pursuant to this task order are necessary for the OWNER to meet the deadlines of the CONSENT
DECREE and that the following requirements and conditions, which are in addition to those provided
in the Engineering Services Agreement, shall apply to all work and services performed by the
CONSULTANT under this task order:




1. Time is of the essence in the performance of the work and services. CONSULTANT is aware that the
OWNER is subject to penalties for non-compliance with the CONSENT DECREE deadlines.

2. If delays result solely by reason of acts of the CONSULTANT, the CONSULTANT shall be held
liable for any financial penaltics incurred by the OWNER as a resuit of the delay, including but not
limited to those assessed pursuant to the CONSENT DECREE. Section 6.5 of this Engineering
Services Agreement (Disputes), shall apply in the event the parties cannot mutually agree upon the
cause(s) associated with delays in completing project deliverables. The CONSULTANT must
immediately notify the OWNER in the event of such delay, and provide the OWNER a written action
plan within five (5) business days on how it will attempt to resolve the delay.

3. In the event that CONSULTANT'S delay or other nonperformance of its obligations hereunder
results in the imposition of penalties against the OWNER pursuant to the CONSENT DECREE, or the
OWNER otherwise suffers damage as a result of such delay or nenperformance, CONSULTANT shall
be solely liable to OWNER for any and all such damages, including any costs and attorney’s fees.

ACCEPTED BY: AUTHORIZED BY:
Consultant's Authorized Signature Owmer's Authorized Signature
Date Signed Date Signed

Two originals of this work order shall be executed by the Owner and returned to Vernon Azevedo. P.E.
A fully executed copy will be returned to the Ohwner.



