Project manager Bob Flener, PE, PLS, PTOE has than 35 years of transportation engineering
experience, 27 of them with the Kentucky Transportation Cabinet. He has special expertise in
traffic/transportation studies, design, construction and operations. Bob has extensive knowledge
of the Type 170E traffic signal controller and WAPITI W4IKS firmware, HCS+ software,
TSIS/CORSIM software and KYTC travel time/data analyzer and TransPHAT software. While
affiliated with the Cabinet, Bob served nine years as the transportation engineering branch

manager for traffic and permits and nine years as the district traffic engineer for electrical
operations. Bob joined the Kentucky Transportation Cabinet’s District 5 traffic section in 1979 to
help deploy the first minicomputer based coordinated signal system in Kentucky for 16
intersections on US 60 Shelbyville Road. During his tenure as district traffic engineer, these
systems were subsequently changed to Econolite/ NEMA on-street master controlled systems
and eventually were replaced with Type 170/ WAPITI control equipment. Bob was personally
responsible for wiring cabinets, developing system timing, and monitoring and maintaining
signal operations. Other responsibilities included inspecting highway lighting and supervising
electrical contracts.

Supporting Bob will be principal Tom Creasey, PhD, PE. For several years, Tom has been working closely with the
LFUCG staff, City Council, downtown businesses, and other key stakeholders to examine the feasibility of converting
downtown streets from one-way to two-way operations. Because of this, he understands LFUCG’s expectations of
consultant engineers and the unique benefits effective signal design can have on the city’s mobility. As a project principal,
part of Tom’s job will be to help Bob line up the staff resources needed to complete any assignment on time and within
budget.

John Moss, PE and Adam McLain, PE will oversee QA/QC efforts for signal design. Both are well suited to check the
plans for any project under this contract.

National Expertise to Support Local Team

To best serve LFUCG on this contract, we've included experts from outside of our Kentucky offices to provide support on
these projects as needed. Because we’re a larger, international firm, we offer local access to some of the US’ top experts in
traffic signal design. Few other firms in town can match the relationships we bring to the table. While we’ll lead every
assignment under this contract from our Kentucky offices, we’ll reach out to other offices as needed to learn what
solutions have worked best in cities facing similar challenges. The City has shown its commitment to learning what other
cities and states have to offer by its high participation in Commerce Lex’s annual leadership visits to cities like San
Antonio, Greenville, Austin, and more. We're excited to bring the experience our team has gained in cities like these to
our backyard.

Larry Overn, Travis Hurt, and Rick Reiff will support our traffic signal design experts. As you'll see in their
resumes, each has extensive traffic signal design experience. Ultimately, including these leaders on the team will help us
streamline project budgets and schedules because these folks have “been there, done that.” We won’t be guessing on the
best ways to proceed because we’ll use tactics that have proven effective in Kentucky and in other states.

How We'll Work with You

As soon as you call with a possible assignment, we’ll get right to work identifying project needs so we can give you an
accurate scope and cost estimate. Upon award, we’ll arrange a meeting with you to kick off the project.

While tasks under this contract will vary, they all will share common goals:
» Engage the Lexington-Fayette County community in meaningful ways

e  Generate feasible, affordable solutions and accurately assess the costs, benefits, and impacts; and
e  Streamline the development process to keep costs down and schedules moving



This overarching philosophy helps guide the path to any planning project’s successful conclusion because any task will
ultimately go back to one of these three goals.

Our previous work on on-call type contracts and LFUCG projects shows we understand your expectations of on-call
consultants. We know it’s important to you that we keep you in the loop about our progress on assignments but we also
understand that you need a consultant who can take initiative and be your trusted advisor.

How We Lead signal D

Our team is structured to be dynamic and to accommodate multiple tasks. Our key personnel and supporting traffic
engineers routinely work inside traffic signal cabinets. We know how cabinets are wired as well as the preferences and
presentation of signal plans on Kentucky projects. Our team offers the advantage of developing plans that avoid the most
common mistakes on wiring, loop schedules, and customized notes. This will be highly advantageous for quick
turnaround projects.

The Stantec team is intimately familiar with the MUTCD, the Roadway Lighting Design Guide, Traffic Operations
Guidance Manual, the National Electric Code, and the KYTC’s methods of best practice. We are also proficient and
experienced using the KYTC’s SALSA program for determining pole base dimensions for steel strain, mast arm, and high-
mast poles, having used it since its introduction into the design process. All plans will be created in MicroStation and
submitted in your preferred format.

We also understand the real world operation of traffic signals and are experts in the programming and operation of the
Type 170 and 2070 traffic signal controllers and cabinet wiring. This level of knowledge and experience is paramount to
the production of high quality signal plans. The most common mistakes on signal plans are in the wiring and loop
schedules. Our experts know the standardized wiring of 330 series cabinets and have the capability to specify customized
cabinet wiring for phase overlaps and flashing yellow arrow protected-permitted left turns. The first design consideration
should always be given to pedestrians. We are sensitive to pedestrian accessibility and crosswalks. Our efforts always
work to provide the safest possible crossings for pedestrians. Consequently, pole locations will be designed to preserve
clear zones when practical.

Comprehensive Support for Any Project

The unwritten scope item of any contract like this is to help you tackle any challenge that arises. This means we will
attend meetings with affected property owners, coordinate closely with utility owners, and wholly support you under this
contract. With a workforce of nearly 200 professionals in Lexington and a 13,000-person nationwide staff, we have the
local workforce and specialized expertise needed to lead any assignment. We can even lead multiple assignments at once.

With a strong team of experts in a variety of disciplines, QA/QC is built in at multiple stages of every project and engages
people not involved in the day-to-day activities of the project assignment. Quality work helps us keep projects on budget
and on schedule, and is an area we constantly strive to make even better. Our team is committed to the continual
improvement of quality in all of our operations by implementing and maintaining a quality management plan (QMP)
compliant to the ISO9001:2008 international quality standard. You can read more about the ISO 9001:2008 Quality
Management standards on www.iso.org .



Clients for which similar work has been performed

Frankfort, Kentucky

Contact Name Phone Number ond Project
Email Address
Mr. Bob Nunley (859) 246-2355 Harrodsburg Road
DCD

Project Development
Manager
Mr. Patrick W. Johnson

Manager, Traffic
Engineering

Mr. Ted Swansegar

TEBM for Electrical
Operations

Bob.Nunley@ky.gov

(502) 574-3140
Pat.Johnson@louisvilleky.gov

(502) 564-3020
Ted.Swansegar@ky.gov

Lexington, Kentucky

Jefferson County
Metro Government
Traffic Signal Timing
Upgrades

Louisville, KY
Statewide Electrical
Engineering

Various locations In
Kentucky



Harrodsburg
Road Signal Design

Date of Service
Completed 2011
Construction Cost
$6.2M total

Team Members

Bob Flener, pLs, PE, PTOE
Brian Aldridge, PE

Project Description: This project became the first %
DCD (Double Crossover Diamond) in Kentucky. 3
Stantec was responsible for preliminary and final
roadway design including shared use path design,
traffic analysis, and public/stakeholder outreach on
the project.

Traffic signal and lighting design was provided on
this project that involves widening the roadway and
converting the existing interchange with New Circle
Road to the first double crossover diamond in
Kentucky. Signal design was provided for the DCD at New Circle Road, the intersection
of Harrodsburg Road and Corporate Drive/ Beaumont Centre, and the intersection of
Harrodsburg Road and Pasadena Drive/ Alexandria Drive. The project also included
high-mast and conventional roadway lighting, and installation of video cameras for
observing traffic operations.
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As noted earlier, design of traffic signals for the DCD presented a new challenge with
the interchange crossover and required unique signal face arrangements. While a
traditional diamond interchange would have a cabinet and independent traffic signal
controller hardware at each ramp terminal, the DCD is operated by a single installation.

Statewide Electrical
Engineering

Date of Service
Ongoing
Construction Cost
N/A

Team Members
Bob Flener, pLS, PE, PTOE
Tony Lewis, PE, PTOE
John Moss, PE
Adam Mclain, PE
Ashley Day, &It

Kirk Oswald

Project Description: This project provides assistance to the Kentucky
Transportation Cabinet Division of Traffic Operations with roadway projects
throughout Kentucky. Stantec has prepared traffic signal plans for four intersections on
three projects:

. Graves County, US 45 and KY 408, traffic signal with green extension
system and advanced warning flashers

. Bullitt County, KY 61 widening, two traffic signals with green extension
system

. Bullitt County, KY 61 Bypass, traffic signal
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Use Palh Design
Date of Service
Ongoing
Construction Cost
BD

Team Members
Brian Aldridge, PE
Ashley Day, &

Tom Creqsey, PhD, PE
Bob Flener, pLs, PE, PTOE
Tony Lewis, PE, PTOE
John Moss, PE
Adam Mclain, PE
Kirk Oswald

erchange & Shared

Froject Description:
The project involves
widening KY 536 and
converting the existing
interchange to a double
crossover diamond. Stantec
is responsible for the design
of six traffic signals on the
KY 536 corridor utilizing
Adaptive Signal Control.
Signal plans are currently
under development for the DCD and five intersections within the project area. Mast
arm mounted signals will be used at the KY 536 intersection with the I-71/75 ramp
terminals/crossovers. Intersections at Tiberon Drive, Biltmore Boulevard, Sam Neace
Drive, Berberich Drive and US 25 will use steel strain pole designs. The proposed
locations for all traffic signal appurtenances, including signal poles, controller cabinets,
pedestrian signals, and supplemental signals, are reviewed for visual impairment to
drivers and to maximize pedestrian safety. All intersections are to be equipped with
signal system communications hardware.

KY 53 Widening &
Signal Design

Date of Service
Ongoing
Construction Cost
$8.5 M total

Team Members

Brian Aldridge, Pe

Bob Flener, pLS, PE, PTOE

Project Description: The purpose of the KY 53 widening project is to promote
better connectivity, improve safety and reduce congestion on KY 53 between I-
64 and US 60. This project will provide an improved connection between 1-64
and Shelbyville’s downtown and east end, and ties into an adjacent project at
the intersection of KY 53 and 1-64 (5-65.21). The project roject includes
reconstruction of three traffic signals.

Old Henry Road at
Bush Farm Road

Date of Service

2010

Construction Cost
N/A

Team Members

Bob Flener, pLs, PE, PTOE

Project Description: This project provided a modification to an existing
temporary signal to provide left turn phasing.

Indiana Avenue Traffic Project Description: As a subconsultant, Stantec gathered traffic data and

Analysis and Signal

Design

Date of Service
2010
Construction Cost
N/A

Team Members

Bob Flener, pLS, PE, PTOE

performed traffic analysis to evaluate the planned roadway improvements and
develop traffic signal plans for two intersections.
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RFP #13-2014



Qualifications

We're active members of the communities we serve. That's why at Stantec, we always design with community in mind.

The Stantec community unites more than 13,000 employees working in over 200 locations. Our work—professional
consulting in planning, engineering, architecture, interior design, landscape architecture, surveying, environmental
sciences, project management, and project economics—begins at the intersection of community, creativity, and client
relationships. With a long-term commitment to the people and places we serve, Stantec has the unique ability to connect
to projects on a personal level and advance the quality of life in communities across the globe.

The need for geotechnical services is everywhere and at Stantec, we work in a variety of sectors to meet complex project
requirements. To us, succeeding means providing practical solutions to the people we work with, on time and on budget.
Our comprehensive services including an accredited lab, expertise in local geology, and experience with on-call contracts
mean that you can be confident that LFUCG’s community improvements are built on solid ground.

Comprehensive geotechnical services - locally.

With services ranging from field explorations and laboratory
testing to the design and construction management of
complex geotechnical structures, Stantec is all you need. And
we have everything right here in Lexington. We perform
geotechnical studies to evaluate and investigate subgrade
improvements, foundation systems, and pavement design or
rehabilitation, as indicated in your RFQ as well as studies for
buildings, retention structures, site developments, and much more.

Accredited lab and in-house drill rigs. We offer an in-house fleet of over 25 drill rigs, AASHTO accredited and U.S.
Army Corps of Engineers validated laboratories, and more than 100 geotechnical engineers and geologists on staff. One
of our core philosophies is having a geotechnical engineer or geologist on-site to conduct field investigations in an effort
to better characterize the subsurface conditions and how they may affect your project.

Expertise in karst geology. Our team includes two experts in the unique karst geology that characterizes our beautiful
Bluegrass Region. Hugo Aparicio, PE, and John Beam, PG, have decades of experience providing geotechnical
engineering services related to the exploration and treatment of karst features in urban development sites in Lexington
and throughout the region. Considering their collective experience, chances are if you run into a karst challenge on your
project, we've seen it before and know how to address it.

Responsive service from years of on-call experience.
We've ma naged Stantec has successfully performed on-call geotechnical
engineering services throughout Kentucky for the KYTC for
more than 30 on-call the last 44 years as well as for eight USACE districts in the
contracts for 8 Southeast and Midwest. Under these on-call service contracts,
. g we have successfully completed numerous work orders just
USACE districts like those that will come out under this contract. With one
QCross ﬂ"le SOUfh eg S'l' phone call, you can be confident that every work order,
and Midwest. regardless ofsize, will be accepted and Perforn?ed according
to your requirements and under the strict quality controls
we've built our reputation on.



Since the 1960s, Stantec has been a part of the Lexington community. With the acquisition of the firms Fuller,
Mossbarger, Scott & May (FMSM) and ENTRAN within the past five years, we've strengthened our capabilities in service
areas where we were already well known. For more than 40 years, we've locally offered services in geotechnical
engineering, roadway planning and design, inspection, structures design and more. See the Local Office tab of this
submittal for more information about our presence in Lexington.

e

AASHTO accredited and USACE validated soils Ten local lab technicians
and materials festing lab
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As the organizational chart below depicts, Mark Litkenhus, PE, will be your first point of contact for any geotechnical
testing, analysis or design project advertised under this contract. Several other individuals including our karst experts,
nine drill crews and a substantial local staff of CADD, lab, and field technicians will support Mark on this contract. More
information about each of the team members follows the organizational chart and resumes for each are included in the

resume section of this submittal.

s

Mark Litkenhus, PE

Dan Back, PE. SE, PLS

Adam Crace, PE

Kip Anderson, PE. PG
Luis Arduz, g

Nine {9} Local CADD
Technicians

Hugo Aparicio, pe
John Beam, PG

Nine {9} Locat Drill
Crews

Ten {10} Locatl
Laboratory & Field
Technicians

9 Préfeésionols

37 Pfofessionals

11 Professionals

s 3 befessionals
41 Professionals

50 Pr‘ofessionals 6 Professionqls

A Professionals S i
38 Professionals

U

n Professibnals

7 Professionals

H e
187 Professionals

Mark Litkenhus, PE, will serve as Stantec’s Project Manager and will have direct supervisory responsibilities for
project assignments. Mark has worked with LFUCG and surrounding municipalities for 23 years, and his daily efforts at
Stantec are primarily dedicated to transportation projects. He understands the need for effective communication
between LFUCG and the geotechnical consultant for successful project completion. His experiences related to on-call
contract work are comprehensive regarding technical and administrative issues so the progression of work orders from



issuance to project completion will be uncomplicated. Dan Back, PE, SE, PLS will provide QA/QC using his 35 years of
broad-based experience across all aspects of geotechnical and civil engineering,

Adam Crace, PE, Kip Anderson, PE, PG, and Luis Arduz, PE, are senior geotechnical engineers with Stantec and
will be leading geotechnical analysis and design tasks. Their combined experience includes projects like geotechnical field
explorations for the Southend Park redevelopment, foundation and pavement recommendations for the UK Wildcat Coal
Lodge, and others as noted in the similar projects section. Our karst geology expertise mentioned earlier is represented
by Hugo Aparicio, PE, and John Beam, PG. who combined have completed more than 100 projects in Lexington
and surrounding cities. Eddie Mesta, PE, and Mitchell Estes, PE, with Integrated Engineering, (DBE) our long-
time, trusted teaming partner, will be joining our team again to provide survey services. Finally, we round out our team
with a robust, Lexington-based staff of 9 CADD technicians, 10 lab technicians, field technicians, and nine
two-man drill erews all located less than two miles from your office.

LU VA 4, TR N s
= Work with You

As soon as you call with a possible assignment, we’ll get right to work identifying project needs so we can give you an
accurate scope and cost estimate. Upon award, we’ll kickoff the project by meeting with you in person or over the phone
if more appropriate.

While tasks under this contract will vary, they all will share common goals:

o Engage the Lexington-Fayette County community in meaningful ways
»  Generate feasible, affordable solutions and accurately assess the costs, benefits, and impacts; and
¢  Streamline the development process to keep costs down and schedules moving.

Our previous work on on-call type contracts and LFUCG projects shows we understand your expectations of on-call
consultants. We know it’s important to you that we collaborate closely with you on assignments while also serving as a
consultant who can take initiative and be your trusted advisor. Stantec is that consultant.

How We'll Work with the Community

Community engagement can be an important component of a successful project because it helps everyone understand
changes to come. While public involvement needs continue to evolve, what hasn’t changed is the universal need for
simple, effective communication. We work with the local community to address concerns, mitigate impacts, and build
understanding and support for the projects. Our geotechnical team members have worked with literally thousands of
property owners over the firm’s 44-year history and we are proud of our responsiveness to their concerns and needs.

P

Comprehensive Support for Any Project
! i

The unwritten scope item of a contract like this is to help you tackle any challenge that arises. This means we will attend
meetings with property owners, coordinate closely with utility owners, and do what we can to support you under this
contract. With a workforce of nearly 200 professionals in Lexington and a 13,000-person nationwide staff, we have the
local workforce and specialized technical expertise needed to lead any assignment. With our team’s depth, we can even
lead multiple concurrent assignments.

With a strong team of experts in a variety of disciplines, QA/QC is built in at multiple stages and engages independent
reviewers who are not involved in the day-to-day activities of every project assignment. Quality work helps us keep
projects on budget and on schedule, and is an area we constantly strive to make even better. Our team is committed to
the continual improvement of quality in all of our operations by implementing and maintaining a quality management
plan (QMP) compliant to the ISO9001:2008 international quality standard.



Client

Contact Name

Phone Number and
Email Address

‘rich similar work has been performed

Project

Lexington, Kentucky

VT ST e et ey
(A L I I

Frankfort, Kentueky

S h ¥

Lexington, Kentucky

Unive

Lexington, Kentucky

Cohen Raally, inc.

Y

Memphis, Tennessee

Lexington, Kentucky

*Ind client. Contact information is for the prime consultant for whom Stantec services were performed.

ersity of Kentucky”

Mr. Andrew F. Grunwald,
MS, PE

Project Manager

Mr. Christian Wallover

Geologist, Engineering
and Geology Section

Mr. Robert Deal

Executive Vice President,
JRA, Inc.

Mr. Robert Deal

Executive Vice President,
JRA, Inc.

Mr. Eliot D. Cohen

Owner

Mr. Robert K. Chaffins

Senior Vice President,
Asset Management

Ms. Vicki Cooper

Association Treasurer

(859) 258-3597
AGrunwal@lexingtonky.gov

(502) 564-2374
Christian.Wallover@ky.gov

(859) 252-6781

rdeal@jraarchitects.com

(859) 252-6781

rdeal@jraarchitects.com

(901) 753-4491

coheninv@bellsouth.com

(859) 253-0000

bchaffins@thewebbcompanies.com

(859) 266-5693

veooper@fasigtipton.com

Newtown Pike Extension
Lexington, Kentucky

New Circle Road
Widening
Lexington, Kentucky

University of Kentucky,
UK Wildcat Coal Lodge
Lexington, Kentucky

University of Kentucky,
UK Digital Village,
Marksbury Building
Lexington, Kentucky

Professional Heights Civil
Site Design and
Geotechnical Exploration
Lexington, Kentucky

Palomar Shopping Center
Karst Exploration and
Treatment, Lexington,
Kentucky

Lexington Reservoir No.
3 Dam Slide Repair
Lexington, Kentucky



Date of Service
2007-current
Construction Cost
$75M

Team Members
Mark Litkenhus, PE
Luis Arduz, PE
Adam Crace, PE

Project Description: Stantec provided geotechnical engineering services, including drilling,
sampling and laboratory testing programs for the entire 1.6 miles of roadway and roadway
structures related to this project. In addition, a geotechnical exploration was conducted for
the Southend Park redevelopment.

Several required permits were obtained to perform drilling and sampling within LFUCG
streets and railroad right-of-ways. On-site coordination with utility company representatives
was also essential. Stantec personnel performed laboratory soil testing including natural
moisture content determinations, moisture-density relationship (Proctor) testing, California
Bearing Ratio, and soil classifications on disturbed samples. Additionally, unconfined
compressive strength, natural moisture content and soil classification tests were performed
on undisturbed soil specimens obtained from extruded Shelby tube samples.

Results of the field explorations, lab tests and engineering analyses were used to prepare
geotechnical exploration for the proposed roadway, retaining walls, sound barrier wall and
bridge structures reports, as well as a report addressing the redevelopment of Southend Park.

New Circle Road
Widening

Date of Service
2013

Construction Cost
$43k*

Team Members

Mark Litkenhus, PE
John Beam, PG

Adam Crace, PE

UK wildcat Coual
Llodge

Date of Service
2010

Construction Cost
$19k*

Team Members

Mark Litkenhus, PE
Hugo Aparicio, PE

Kip Anderson, PE, PG

Project Description: Stantec has a 44-year history of providing geotechnical drilling services
to KYTC. In 2012, the Kentucky Transportation Cabinet awarded Stantec a two-year contract
to provide geotechnical drilling services throughout Kentucky. In 2013 we were awarded a
task order to perform a geotechnical exploration to support upgrades to a segment of New
Circle Road that includes interchanges with Newtown Pike and Georgetown Road. The scope
of work included rock coring, rock soundings, standard penetration tests, undisturbed Shelby
tube samples, bulk samples, cased observation wells, reclamation, and gINT boring logs.
Additionally, Stantec coordinated with property owners for entry agreements, obtained utility
clearances, and set up traffic control as required by the project.

Project Description: Stantec performed the geotechnical evaluation of the Wildcat Coal
Lodge, a new residential facility located on the campus of University of Kentucky. The new
facility consisted of a three-story structure with a partial basement and associated facilities.
The footprint for new facility measured approximately 6,250 square feet and the foundation
system for the structure consisted of short drilled shafts and/or conventional footings bearing
directly on sound bedrock. Other tasks performed include: pavement design for both light
and heavy duty flexible and rigid pavements, pre and post construction meetings,
development of foundation alternatives due to karst features, and recommendations for
rock/soil excavation near existing access roads.

UK Digital Village,
Marksbury Building

Date of Service
2009
Construction Cost
$19k*

Team Members

Mark Litkenhus, PE
Hugo Aparicio, PE

Kip Anderson, PE, PG

Project Description: Stantec performed the geotechnical exploration for the proposed
Marksbury Building, a part of the new Digital Campus at the University of Kentucky. The new
facility consists of a two-story structure with a partial basement and associated facilities. A
preliminary geotechnical exploration was performed, followed by a final exploration after the
project architects finalized the building footprint. The explorations included soil sampling,
rock coring, and laboratory testing. Geotechnical recommendations were made regarding
suitability of in situ soils, rock bearing foundations, floor slabs, and other general foundation
recommendations.

*Consultant’s fee. Construction cost not avatlable.



erformed by Key Team Members

s} Project Descriplion: Stantec was the civil site designer for a g4-acre site development project.
Civil Site Design ang Site engineering consisted of sanitary and storm sewer design, pavement design, retaining

] wall design and general site grading. Site drainage was designed to comply with a previous
drainage study performed using HEC-HMS and STORMCAD to design detention facilities
and storm sewers for multiple design storms in accordance with the Lexington-Fayette Urban
County Government Stormwater Manual. Construction drawings and technical specifications

Geotechni
Expioralion
Date of Service

2013-2014 s .
. were developed per local and state specifications and requirements. Stantec also performed a
Construction Cost . . . . .
) topographic and utility survey and a geotechnical exploration for a proposed hotel at the site.
$84k Tasks included drilling and sampling of soil and rock, laboratory testing, and
Team Members recommendations for soil bearing foundation systems, pavement subgrade, and site grading.
Mark Litkenhus, PE Following the geotechnical exploration, Stantec performed civil site and geotechnical design

Dan Back, PE, SE, PLS for the hotel, including grading, drainage, storm sewer (including water quality devices),
sanitary sewer, and retaining wall design. We also generated the associated plans and
specifications. Stantec also provided engineering representation at several LFUCG planning
and zoning meetings and neighborhood meetings.

Palomar Shopping Project Description: On three separate occasions, Stantec was called to observe and develop
Center Karst treatments for karst related sinkholes that opened within detention basins at the Palomar
Exploration and Shopping Center. With the assistance of a backhoe contractor, Stantec directed exploratory
Treatment excavations of each sinkhole. Soil was excavated until the open bedrock features (fissures,

crevices, etc.) could be observed. After the sinkhole was excavated and cleaned to the extent

Date of Service ; . .
practical, the area was surveyed and a treatment solution was provided. The treatment

2009_20]3_ typically consisted of placing non-woven geotextile, crushed stone, and finally compacted
Conifruchon Cost soil. The crushed stone/geotextile filter allows water to drain into the karst feature while
$1ek restricting downward soil migration. These types of sinkholes are quite common in the
Team Members Lexington area, and Stantec is known as a local expert in karst related geotechnical

Mairk Litkenhus, PE engineering solutions.

Hugo Aparicio, PE
Kip Anderson, PE, PG

Lexington Reservoir  Project Description: Upon notification from a long-standing client, Stantec performed a site

No. 3 Dam Slide reconnaissance of two slide failures on the downstream face of the dam. Historical slides had
Repair been repaired over twenty years prior to current slides. Stantec designed repair plans for
Date of Service current slides to tie into the previous repair areas. We prepared report of design, cost

2011 estimate, bid package and schedule for contractor. We also worked with the client to select a

contractor based on submitted bids and knowledge of previous work. Stantec also prepared
the permit applications for the State and County and coordinated with officials to receive and
close out permits upon completion of the work. We also oversaw on-site construction
monitoring of repair work and prepared Daily Field Reports during construction.

Construction Cost
$19k*

Team Members
Mark Litkenhus, PE

*Consultant’s fee. Construction cost not available.
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Stantec delivers award-winning professional engineering solutions from the Horse Capital of the World. We're
committed to helping people live, work, and play better around the Bluegrass and especially in Lexington. Whether
you've biked through Kentucky’s first DCD on Harrodsburg Road, driven down the newly re-designed Newtown
Pike/Oliver Lewis Way in Lexington, or requested sewer capacity from Lexington’s Capacity Assurance Program, you've
experienced Stantec’s work.

Our contribution to the local economy goes beyond the dollars we spend here. We've also invested our time, energy, and
passion into serving the Lexington community. We are frequent volunteers for Red Cross, the Catholic Action Center,
KET, and many more organizations that serve Lexington..

Presence of All Firms Comprising the Project Team

Stantec has two offices in Lexington, Kentucky: one at 400 East Vine Street (Downtown) and the other at 1409 North
Forbes Road. Both offices are only 15 minutes from your office. In 2015, both Stantec offices are scheduled to combine as
one in the CentrePointe development downtown. Our Lexington presence dates back more than 40 years and comes via
two acquisitions in the past five years—ENTRAN (established in 1969; acquired in 2011) and Fuller, Mossbarger, Scott &
May (established in 1966; acquired in 2008). Although these firms changed their names, most of the people who
comprised these firms remain employees in Stantec’s Lexington offices today.

Combined, we employ 195 individuals in Lexington who may work on any of these contracts. Our leadership for each
contract is 100% Lexington-based, with some specialized support coming from our Louisville office, as noted throughout
the individual Contract and Resumes sections. Although these team members’ base of operations is outside of the
Bluegrass Area Development District, they routinely work closely with Lexington staff and clients. We don’t consider
them as members of another office, but rather as an extension of our local team.

If needed, we can call on additional specialized expertise outside of the state for specific projects, as detailed in applicable
contract sections. We understand how important it is to LFUCG to work with team members who are nearby and we'll
only call upon resources outside of Lexington when needed to best support the project at hand. Put simply, we're
committed to providing LFUCG with the best staff and resources within Stantec to meet project-specific challenges
throughout the life of this contract.

DBE subconsultant team members Integrated Engineering and Abbie Jones Consulting are both
headquartered in Lexington. We've worked with each of these firms on a number of projects. Qur proximity to cach
other’s offices enables us to easily hold project meetings whenever necessary and to.be in LFUCG’s office within minutes.
Like Stantec, both of these firms are committed to serving Lexington and have experience throughout the City, as shown
throughout this submittal.

Attachment 1 is included in the Forms section and details each firms’ history, staffing, and utilization.
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Stantec strongly believes in supporting small, minority, and women owned businesses and helping them grow, and
commits to providing DBE/SBE firms with the opportunity to participate on a prime level whenever possible on future
Lexington-Fayette Urban County Government projects. We have surrounded our staff with two excellent DBE firms that
help us deliver on our promise to you: to provide high-quality work, on time and within budget.

We have read and understand that LFUCG commits to a goal of not less than 10% DBE utilization for any project we are
awarded under this contract. In support of this we have added Integrated Engineering PLLC and Abbie Jones Consulting
to our team to meet this utilization goal across the five contracts being pursued.

Integrated Engineering is a Lexington-based, Minority Owned Business Enterprise (MBE) and has teamed with us on
LFUCG’s Capacity Assurance Program and other infrastructure projects for Louisville MSD, Sanitation District No. 1
(SD1), and the Tennessee Valley Authority. We have included them on our team for four of the five contracts being
pursued:

e  Roadway corridor and intersection design/planning

e  Structures or bridge design

e  Pedestrian, bike, or multimodal trail design/planning
e  Geotechncal testing, analysis, and design

Abbie Jones Consulting is a Lexington-based Woman Owned Business Enterprise (WBE) that will support data
collection and provide traffic counts as needed for Contract 6: Traffic Signal Design. Including them on our team will
further supplement our already robust capacity and ultimately enables us to better serve the LFUCG. Abbie has provided
us with these services on countless projects (including on-call contracts for KYTC) under sometimes aggressive schedules
and we’re excited to include her firm on our team once again.

Our experience working together with each of these firms on LFUCG projects and other projets throughout the state
means we can provide the professional services you need with no learning curve to slow us down. Resumes for key staff at
both firms are included within the Resumes section. The following required forms for DBE/subconsultants are included
in the Forms section of this submittal:

e  DBE Particpation Form
¢  MWDBE Quote Summary Form
¢ LFUCG Statement of Good Faith Efforts

e Attachment 1 (Project Team Locations)
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L Stantec

Brian leads Stantec’s Phase | Design Group in Kentucky, giving him the opportunity to work with both planning
staff and design professionals. A transportation engineer for more than 16 years, he has experience working on
a wide range of fransportation projects across the country. His areas of expertise include transportation
planning, fransportation system design and operations, public involvement, land use planning, railroad and
airport facilities design and analysis, environmental planning, and access management. Brian is familiar with a
broad range of engineering design software and has been working with geographic information systems for
more than 16 years. He has served as a volunteer helping teach the Capstone Design course for senior civil

engineering students at UK for the past two years.

v

Masters of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1999

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1958

Professional Engineer #23118, Commonweadalth of
Kentucky

Downtown Lexington Traffic Study, Lexington,

Kentucky (Project Engineer)

Responsible for developing traffic simulation models to help
determine the feasibility of converting existing one-way
streets in and near downtown Lexington to two-way traffie.
This project includes upproximately 7o traffic-actuated
signuls.

Bluegrass-Aspendale Traffic Study, Lexington,
Kentucky (Project Engineer)}

This traffic study examined intersection operability, traffic
control needs and roadway functionality in a depressed urban
area undergoing revitalization.

Indiana Avenue Traffic Study and Signal Plans, Fort
Campbell Military Reservation, Kentucky (Project

Manager)
Brian served us project manager for this project that included
both a traffic study and traffic signal design.

Louisville Metro Traffic Signal Timing Upgrades,

Louisville, Kentucky {Project Engineer)
Stantec is one of tweo firms that hold a traffic signal timing
upgrades contract with Louisville Mctro. The purpose of the

* denotes projects completed with other firms

project is to maximize capucity, traffic efficiency and safety on
multiple networks and arterials on a countywide basis. Brian
was responsible for project oversight and quality
assurance/quality control.

New Circle Road, Phase Il Design, Fayette County,
Kentucky

Developed TransModeler traffic simulation models and
performed comparative analyses for alternatives developed to
improve traffic flow through the New Circle Road interchange
with Georgetown Road in Lexington.

KY 53 Widening Project - Phase |, Shelby County,
Kentucky (Project Manager)

New Circle Road, Phase | Design, Fayette County,
Kentucky (Project Engineer)

Deuveloped TransModeler traffic simulation models and
performed comparative analyses for alternatives developed to
improve traffic flow through the New Circle Road interchange
with Newtown Pike in Lexington. Brian also developed design
year traffic forecasts.

Communitywide Congestion Management Study,
Lexington, Kentucky (Project Engineer)
Responsible for GIS mapping, analyzing existing conditions,
and developing and evaluating potential improvement
projects.

US 68 (Harrodsburg Road) Widening, Fayette

County, Kentucky (Project Engineer)
Responsible for public involvemment and traffic analysis .

AA Highway to I-275 Connector, Campbell County,
Kentucky (Project Engineer)

Responsible for traffic forecusting and analysts for a 2.5-mile
connector road beticeen Northern Kentucky University and
the AN Highway.



Stantec

Kip has a variety of experience with many geotechnical and civil engineering related projects in the Bluegrass
area as well as throughout the United States. His duties include the analysis, design, quality control and
implementation of projects involving landslide remediation, earth embankment dams, and karst explorations.
Kip is experienced in conducting geologic investigations, design of shallow and deep foundations, slope
stability analyses and retaining wall design, determination of potential settlement, and project management of
various engineering disciplines. He is also familiar with working with state and federal governments as well as

private residential/commercial developments,

BS, Geological Engineering, Missouri University of
Science and Technology, Rolla, Missouri, 1999

Professional Geologist #2376, Commonwealth of
Kentucky

Professional Engineer #23678, Commonwealth of
Kentucky

texington-Fayette Urban County Government

Recycling Center Addition, Lexington, Kentucky
Senior Project Engineer responsible for the geotechnical
exploration of an expansion at the Reeyeling Center. The
expansion included tiwo additions to the existing steel framed
warehouse-type building. Assignments included drill crew
management, site layout and survey, public relations and
luboratory requests/testing. Drilled shafts were recommended
due to the depth of fill material encountered at the site. Other
tasks performed during this project consisted of: developing
project drawings, foundation recommendations for a rock
bearing foundation system, construction observation for the
drilled shafts. and construction meetings/reports.

University of Kentucky, UK Wildcat Coal Lodge,

Lexington, Fayette County, Kentucky

Senior Project Fngineer responsible for the yeotechnical
evaluation of the Wildeat Coal Lodge located on the campus of
University of Kentucky. The new factlity consisted of a three
story structure with a partial basement and assoctated
facilities. The foorprint for new factlity measured
approximately 6.250 square feet and the foundation system
Sfor the structure consisted of short drilled shafts and/or
conventional footings bearing divectly on sound bedrock.
Other tusks performed (nclude: pavement design for both light
and heavy duty flextble and rigid pavements, pre and post
construction mectings, development of foundation alternatives
due to karst features. and recommmendations for rock/soil

excavalion near existing deeess roads.

* denotes projects completed with other firms

University of Kentucky, Retirement Community,
Gatton School of Business, College of Law, Markey

Cancer Center, Lexington, Kentucky
Senior Project Engineer/Assistant Project Manager
responsible for several geotechnical explorations for the
University of Kentucky. The foundation types for the various
structures investigated ranged from deep rock bearing
Jfoundation systems for multi-story structures to conventional
spread footings and continues wall footings bearing on soil for
one-story structures. Other tasks performed during the
projeets consisted of: drill crew management, Physical Plant
“oordination, site layout und survey, developing project
drawings, laboratory analysis, foundation recommendations
Jor both rock and soil bearing foundation systems, pre/post
construction meetings, invoteing /contract modifications,
project scheduling, development of foundation alternatives,
and recommendation for rock excavation near sensttive (dir,
nose, vibration) hospital facilities.

Palomar Shopping Cenfer Karst Exploration and

Treatment, Fayette County, Kentucky

Sentor Project Engineer responsible for monitoring the
exploration of a karst feature in Lexington, Kentucky.
Multiple detention basins within the established shoppiny
center developed “open throats” alowing the water to freely
drain into the subsoil. The investigation of the karst feature(s)
was conducted by the developer's contractor and monitored by
Stantece. The exploration consisted of using an excavator to
chase/follow the observed openings into the subsotl until
sound bedrock was encountered. Once bedrock was
encountered. the opening within the bedrock was eleaned with
hand tools and surveyed for fulure reference. KYDOT Type 1l
non-woven fabric was then placed over the bedrock opening
and the void backfilled with crushed Hmestone to
approximately five feet above the top of rock. The fubric was
thenwrapped over the crushed stone and soil backfilled over
the karst treatmoent.



Hugo has more than 36 years of experience performing subsurface explorations and geotechnical designs in
Lexington and throughout the United States. As a Senior Principal and Project Manager, he has overseen the
design of civil engineering projects involving geotechnical explorations for a variety of projects, including
highways, earth and rock-fill dams, levees, buildings, retaining structures, housing subdivisions, landslides, coal
refuse facilities and environmental investigations. Hugo is a recognized expert in karst geology and is often
retained to evaluate and design treatments on proposed project sites. His exploratory methods include
excavation of the subsoil to expose the underlying bedrock surface and conducting dye tests to determine the

outlet point of groundwater entering the karst features.

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1973

MS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1976

Professional Engineer #17148, Commonweaith of
Kentucky
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University of Kentucky, UK Wildcat Coal Lodge,
Fayette County, Kentucky

Project Manager for the yeotechnical evaluation of the Wildeat
Coal Lodge located on the campus of University of Kentucky.
The new fucility consisted of a three story structure with a
partial basement and associated facilitics. The footprint for
new facility measwred approximately 6,250 square feet and
the foundation system for the structure consisted of short
drilled shafts and/or conventional footings bearing directly on
sound bedrock. Other tasks performed include: puvement
design for both light and heavy duty flexible and rigid
pavements, pre and post construction meetings, development
of foundation alternatives due to karst features. and
recommendations for rock/suil excavation near existing
Aeeess roads.

University of Kentucky, Marksbury Building, Fayette
County, Kentucky

Project Manager for geotechnical exploration for the proposed
Marksbury Building, a part of the new Digital Campus at the
University of Kentucky. The new fuctlity consists of a wo
story structure with a partial hasement und associated
tfacilities. A preliminary geotechnical exploration was
performed, followed by a final exploration after the huilding
Jootprint was finalized by the project architeets. The
explorations included soil sampling, rock coring, and
laboratory testing. Geotechnical recommendations were
mude regarding suitability of insitu soils, rock bearing
Sfoundations, floor slabs, and other generai foundation
recommendations.

Palomar Shopping Center Karst Exploration and

Treatment, Fayette County, Kentucky

Project Manager to oversee the excavation and treatment Lo
close sinkholes that had developed within a detention basin
located within the shopping center. Multiple detention basins
within the established shopping center developed “open
throats” allowing the water to freely drain into the subsoil.
The investigation of the kurst feature(s) was conducted by the
developer’s contractor and monitored by Stantec. The
exploration consisted of using un excavator to chase/follow
the observed openings into the subsoil until sound bedrock was
encountered. Once bedrock was encountered, the opening
within the bedrock was cleaned with hand tools and surveyed
Jor future reference. KYDOT Type II non-woven fabric was
then placed over the bedrock opening and the void backfilled
with crushed limestone to approximately five feet abouve the
top of rock. The fubric was then wrapped over the crushed
stone and soil backfilled over the karst treatment.

Beaumont Farms Subdivision, Fayette County,

Kentucky

Project Manager for the treatiment of scveral sinkholes located
in different areas of the subdivision. Fvaluated residential
development around a large, 3,000-foot cave called Crystal
Cave located near Man-O-War Blud, across from Dunbar
High School and under the proposed development. Reviewed
historical information, entered and mapped the cave, drilled
several borings within and outside the footprint of the cave
and developed a non-buildable area. The developer used this
information to design the subdivision streets and lots, such
that these features would remain outside the non-buildable
area. Specific measures were formulated to protect the
environmental conditions of the cave and reduce the potential
impact of karst features on the proposed development.

USACE, Geotechnical Exploration, Various

Locations, Kentucky, Tennessee and Louisiana
Project Manager for various geotechnical explorations for
United States Army Corps of Engineers (USACE), Louisuvtlle
and Nushuvtlle Districts including the Army Reserve Training
Fuactlity in New Orleans, Lowstana, foundation
reconumendations for I't. Knox'large vehicle wash rack fucility
and conerete lined sediment basin and investigation of cable
tunnel seepage for Wolf Creek Dam in Jumestown. Kentucky.



Stantec

Luis brings more than 33 years' experience with a variety of geotechnical engineering projects. His
responsibilities include proposal preparation, development of subsurface exploration plans, supervision of
geotechnical explorations, design and/or evaluation of foundations, and development of reports of
geotechnical explorations. Since joining the firm, Luis has been involved with numerous geotechnical
explorations for buildings, dam structures and highways. In addition, he has participated in Power Generating
Facilities assessments, including review of historical design documents, and prepared reports addressing field
reconnaissance findings, and recommendations for facility improvements. Luis also served as Team Lead on
USACE levee periodic inspections. Additional duties include design of cut and embankment slopes, slope
stability and settlement analyses, deep foundation and pile driveability assessments and formulation of design
and construction recommendations for buildings, roadways and for bridge and drainage structure foundations.

MS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1996

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1988

AS, Civil Engineering Technology, Lexington
Community College, Lexington, Kentucky, 1984

Professional Engineer #21742, Commonwealth of
Kentucky

et

Newtown Pike Extension (KY 922), Fayette County,
Kentucky

Senior Project Engineer for wide range of geotechnical
engineering services from the beginning of this multi-year
project. His duties included proposal and contract
modifications for project phaseswhich ineluded a roadway
extension through a historical district of Lexington; including
5.046 feet of roadieay, tieo retaining wall structures, one
bridge, a reinforced concrete box culvert, a netghborhood
redevelopment and a sound barrier wall. Various
yeotechnical engineering analyses and reports addressing
geotechnical findings and recommendations have been issued
Jor each design component of this crucial corridor into
downtown Lexington, Kentuceky.

University of Kentucky, Nutter Field House,

Lexington, Kentucky

Senior Project Engineer responstble for the initial geotechnical
cxploration and subscquently for the expansion of the field
house at the University of Kentucky. Assessments were made
of the underlying limestone bedrock in regards to karst and
weathered conditions for joundation support of this structure
and related site improvements, During the exploration for the

planned expansion, additional services included foundation
reconumendations for a retaining wall, and pavement design
Jor purking and driveway arcas.

Reynolds Road Widening (KY 1683}, Lexington,

Kentucky

Project Engineer in charge of geotechnical explorations for a
new four-lune roadway and associated development. Project
responstbilities for the roadway and related bridge and
retatning wall structures included preparing boring programs
for each of the project phases, and supervising all drilling and
sampling operations. Engineering analyses included design of
cut and embankment slopes, slope stability analyses, and
Sformulation of geotechnical reports outlining design and
construction recommendations for roadways, and for bridge
and retuining wall foundations. Geotechnical characteristics
inchuded relatively deep residual soils and moderate karst
terrain. The project’s roadway sections were successfully
completed under accelerated time schedules and close
coordination with the LFUCG.

Paris Pike Widening (US 27/US 68}, Fayette and

Bourbon Counties, Kentucky

Project Engineer in charge of field operations during
geotechnical exploration, cut slope design, stability analyses of
highway cuts and embankments, and geotechnical report
development for roudways and associated bridge and box
culvert structures. Geotechnical characteristics included
restdual sotls and moderate karst terrain. All roachiway
sections ineluded historie sites and mumerous horse farms.
Extensive coordination was required with property owners
and tenants during aceess with drilling equipment to ecach of
these propertics. The project's roadwcay sections were
suceessfully completed under aceelerated time schedules.,



Serving as one of Stantec's Project Managers, Dan’s responsibilities include total administrative and engineering
oversight of the analysis and design of a wide variety of large civil engineering projects. His assignments on
projects with Stantec typically include complete responsibility for concept development, system selection,
detailed design and drawing review, specification writing and, as necessary, contract bidding support and
field inspection during construction. During his 35-year career, Dan has amassed broad-based experience
across all aspects of geotechnical and civil engineering. He is also trained in various HEC programs including

HEC-1.

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1979

M.Eng.. Civil Engineering, Cornell University, lthaca,
New York, 1986
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Professional Land Surveyor #3413, Commonwealth
of Kentucky

Professional Structural Engineer #13930,
Commonwealth of Kentucky

Professional Engineer #13930, Commonwealth of
Kentucky
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Professional Heights Civil Site Design and
Geotechnical Exploration, Fayette County,

Kentucky (Project Manager)

Dan wuas the project manager jor this project which included a
topographic and utility survey and a geotechnical exploration
Jor a proposed hotel. Tasks included drilling and sampling of
sotl and rock, luboratory testing, and recommendations for
soil bearing foundation systems, pavement subgrade, and site
grading. Following the geotechnical exploration, civil site and
geotechnical designs were created including grading,
drainage, storm sewer (including water quality devices),
sanitary sewer, and retaining wall design. Assoctated plans
and specifications were also drawen up. Stantec also provided
engineering representation at several LIFUCG planning and
zoning meetings and neighborhood meetings.

University of Kentucky Student Housing Facilities,

Lexington, Kentucky (Project Manager)

Dan served as project manager and lead site designer for a
team producing a comprehensive set of guidelines bridging
design documents for a University of Kentucky design-build
RI'P. Site engineering consisted of a geotechnical exploration,
preliminary sanitary and storm sewer design, storm water
detention faetlities design, street and parking layouts, and
general site grading for four new residence halls expected to
house 684 additional students. A preliminary drainage study
was performed using HEC-HMS to design detention facilities
in accordance with the Lexington-Fayette Urban County
Government Stormuwater Manual. Geotechnical reports,
design development drawings, technical specifications, and
cost estimates were developed per local, state and university
requirements.

University of Kentucky Student Heaith Services

Building, Lexington, Kentucky (Project Manager)
Dan served as project manager and sentor geotechnical
engineer for a comprehensive subsurface exploration and
geotechnical engineering report for a new four-story, $25
million, 75,000 square foot student health services facility.
Project required extensive coordination with University of
Kentucky Physical Plant relative to site utilities. Engineering
issues ineluded developing consistent foundation bearing
conditions on a site with varying bedrock conditions and a
proposed partial basement configuration. Additional issues
were added with several massive soil bearing planters to be
constructed in intimate contuct with the rock bearing primary
structure’s exterior walls.

Kentucky Transportation Cabinet Building, Frankfort,

Kentucky (Project Manager)

Dan was the Project Manager for preliminary and final
geotechnical exploration jor the new six-story Kentueky
Transportation Cabinet Office Building in I'rankfort, Kentucky
including the installution of 2,200 auger cast-in-place piles
and 30 conerete caissons.



Stantec

Johnis a Senior Geologist with more than 33 years’ experience in geotechnical engineering, geoenvironmental
services, hydrogeological studies, drilling and sampling services, and mining services. He has supervised and
coordinated drill crews for clients such as the Kentucky Transportation Cabinet and the United States Army
Corps of Engineers. His experience includes numerous subsurface investigations and geologic studies for
proposed roadways, dams, and buildings, bearing determinations for various foundations, stope stability
analyses of cut and fill slopes, and determination of hydrologic concerns. John has many years' experience in
meeting and working with various governmental agencies and has become familiar with laws and procedures
required. He has compiled various bid and proposal documents, and managed the invoicing and tracking of

numerous projects,

BS, Geology, University of Kentucky, Lexington,
Kentucky, 1979

Professional Geologist #CPG-06920, American
Institute of Professional Geologists

Professional Geologist #68, Commonwealth of
Kentucky

New Circle Road Widening, Fayette County,
Kentucky

Project Manager for geotechnical explorations to support
widening of New Circle Road project under the Kentucky
Transportation Cabinet’s geolechnical contract. Scope of
work included rock coring, rock soundings, standard
penetration tests, undisturbed Shelby tube samples, bulk
samples, cased observation wells, reclamation, and gINT

boring logs. John also coordinated utility clearance, traffic

control und correspondence with property owners.

Drilling Coordination - Various Projects
Drilling Coordinator responsible for scheduling and
coordination of the drill crews, drill rigs. maintenance
activities and in obtaining supplies for numerous projects.
Clients that he has served in this capacity include:

« Lexington Fayetle Urban County Government

« Kentucky Transportation Cabinet

« U.S. Army Corps of Inyineers

« Tennessee Valley Authority

« Loulsville Metropolitan Scwer District

» American Electrie Power

o Kentucky Utilitios

« Nentucky River Authority

» Ohlo Department of Transportation

« Tewnessee Department of Transportation

Kroger Plaza Development, Lexington, Kentucky
Senior Geologist for karst/sinkhole studies for the Kroger
Plaza Development in Lexington, Kentucky. Tusks included
cvaluation of karst features in the urea, determining
hydrologic und structural concerns, formulation of solutions
to problems encountered, and compilation of report.

East Nicholasville Bypass Geotechnical Drilling
Services for Proposed Roadway and Structures,

Jessamine County, Kentucky

Project Manager for coordinating drill crews and 1igs,
overseeing completion of gINT logs and sample delivery to the
Kentucky Transportation Department, coordination with
properly owners, utility checks and traffic control. Also
involved with quality control issues for the project.

Reynolds Road Development Property Karst Study,

Lexington, Kentucky

Sentor Geologist responsible for overseeing the investigative
research and field work performed on the site to assess the
geologic und hydrologic churacteristics of the property. with
purticular attention given to the karst activity in the area. Mr.
Beam evaluated aerial photographs, geologic and topographic
mapping, and revicwed published literature on the geology.
and past and present land uses of the area. He managed and
was involved in the field reconnaissance of the area, the
geotechnical exploration performed on a suspected karst

feature on the property, and the implementation of a dye trace

study of the area. He was involved in the determination of
conclusions derived from the data obtained during the study,
and the report writing. Mr. Beam was also involved in
representing the developer at several public meetings
concerning the karst activity of the site.



% Stantec

Marsha has more than 41 years of experience in fransportation planning, traffic engineering, public
involvement, education and training, meeting facilitation, traffic analysis, management and administration of
transportation and traffic engineering projects, master transportation plans and studies, fransit systems
planning, parking studies and design analyses, freight studies, modeling and general research. She has served
as principal-in-charge or project manager for more than 300 traffic impact and transportation master plan
studies, including major data collection and analysis efforts. Marsha has extensive experience in facilitating
public meetings, hearings, stakeholder groups, and charettes.

She has received many awards of nonor, distinction and recognition for her outstanding contributions and
achievements throughout her career. She had the honor of being the first woman to serve as International
President of the Institute of Transportation Engineers (ITE) and was the first woman to receive the ITE Burton
Marsh Distinguished Service Award. In 2010, Marsha received the Karl Bevins Distinguished Service Award from
the Georgia Section of ITE which is given o recognize highly competent and professional engineers who
practice in the field of fraffic and/or transpoertation over a number of years. Also in 2010, she was awarded the
Legacy Treasure Award from United Way of Gwinnett County, Georgia and she received the American Council
of Engineering Companies (ACEC) Community Service Award for outstanding contributions to her community.
She is currently serving her third term as Council Member and has served two terms as Mayor Pro Tempore for
the City of Duluth.
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‘ RN S Chatham County Urban Beautification Charette*,
Bachelor of Science in Mathematics, Polytechnic Savannah, Georgia (Project Manager/Project
Institute of Brooklyn, Brooklyn, New York, 1973 Engineer)

Project that included gateway treatments for Olympic visitors.
Master of Science in Transportation Planning and

Engineering, Polytechnic Institute of Brooklyn, Six Flags Livable Centers Initiative Study, Cobb

Brooklyn, New York, 1975 County, Georgia (Project Manager/Public
Involvement)

Master of Science in Civil Engineering Performed a Living Cenlers Initiative (LCI) study to provide a

{(Transportation), Princeton University, Princeton, guide for new development that fosters sustainable land use

New Jersey, 1978 practices while providing for transportation improvements

and economic growth. Tasks included public involvement and
the study development consisting of conditions assessments,
economic and market analysis, recommendations for land use,
transportation and economic development, Tax Allocation
District (TAD) analysis, and sustainability framework.

Master of Arts in Civil Engineering, Princeton
University, Princeton, New Jersey, 1979

Envision™ Sustainability Professional (ENV SP), Global Forum* (Project Manager)

Institute for Sustainable Infrastructure The first Expedited DRI submitted to the Georgia Regional
Transportation Authority. The project is a mixed-use
development including several housing types, and a variety of
commercial uses. It also straddles a County and a City in a
different County requiring extensive intergovernmental
coordination. The process including umending the County’s
Land Use categories so that the design of the facility to include
sufficient interparcel access and multimodal paths.,

Certified Planner #85268, American Institute of
Certified Planners

* denotes projects completed with other firms



' Stantec

As a Senior Project Manager with more than 15 years of experience, Jason has worked on all types of highway
projects throughout Kentucky. His experience includes quantity calculations, cost estimates, pavement design,
and maintenance of traffic, construction, and right-of-way plans. He is proficient in using MicroStation and

INnRoads.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1996

Professional Engineer #22536, Commonwealth of
Kentucky

Newtown Pike Extension Preliminary Engineering,

Fayette County, Kentucky (Project Engineer)
Respaonsible for alternatives development, cost estimates,
Phase I design, Hghting and signal plans as part of this
project. Stantee was responsible for preparing an engineering
design study report, environmental analysis and Phase I and
1T design for « 1.53-mile extension of an urban boulevard
around the southern portion of Lexington’s central business
district. The project included the design of bicycle lanes and
pedestrian fucilities along the entire length of the route. The
project included a comprehensive land use plan for the 400
acres surrounding the corridor and the redevelopment of a 25-
acre neighborhood due to environmental justice impacts.

US 68 (Harrodsburg Road) Widening, Lexington,
Kentucky (Project Engineer}

Responstble for design of a diverging dicmond interchange for

the widening of Harrodsburyg Road in Lexington. The purpose
of the project is to provide additional capacity through the
New Circle Road interchange. Phase I looked at alternatives
such as providing dual left turns for the New Circle entrance
ramps, additiona through lane in both divections und
providing a diverging diamond interchange at this location.
The additional through lane option and the diverging
diamond options are both being designed to a higher level of
detail to help select the best option to be carried forward with
Phase I design. Shared use paths have been incorporated in

the final design to acconunodate pedestrian and bicycle traffic.

Carol Malone Boulevard Widening, from the Little
Sandy River Bridge to College Street, Carter

County, Kentucky (Project Engineer)
Responsible for Phase Iand 11 design to provide a five-lane
section through downtown Grayson.

US 31E Reconstruction Section 2 / Phase Il Design,
Nelson County, Kentucky (Project Engineer)
Responsible for the reconstruction of approximately 4.5 miles
of extsting rural two-lane highway to a four-lane urban

Sfacility with a raised grass median from KY 332 KY 509. The

existing roadway has more than 130 entrances and new
developments are under construction while others are in the
planning phase. With this in mind, uccess munagement wus a
high priority on this project. The project team studied partial
controlled access with frontage roads, median U-turns and
roundabouts as potential access management options on the
project. The team decided to use roundabouts throughout the
corridor to help with mintmal right of way. Seven
roundabouts are currently being proposed along the corridor.
The current typical section calls for a multi-use path as part of
the project. Duties for this project included management and
preparation of construction plans, right-of-way plans,
roundabout layout, roundabout design and maintenance of
traffic.

Statewide Pavement Rehabilitations, Kentucky
(Project Engineer)

Responsible for development of plans and construction
documents for pavement rehabilitation to enable the
Transportation Cabinet to comply with Federal requirements

for rehabilitation projects.



b Stantec

Daryl has over 35 years of structural engineering experience with the planning, designing, and detailing of
various highway structures. He has been responsible for preparing conceptual, preliminary and final designs for
reinforced concrete, pre-stressed concrete and steel highway structures, including the design of the floor
system for a major steel highway truss bridge. He has also prepared man-hour estimates for contract
negotiations, cost estimates, engineering reports for bridge replacement projects, bridge type studies for both
curved steel and post-tensioned segmental concrete box structures, life-cycle cost analyses, and performed
load rating analyses of prestressed concrete and steel bridges, including the stringer system for a major steel
highway truss. He has served as the structural project manager on several successful bridge design projects.
Daryl has recently served as the QA manager responsible for quality assurance reviews for 16 bridges on a
design-build project for the reconstruction of a complex interchange of several interstate highways. Daryl has
attended pre-bid, prefabrication and project team meetings on several high profile design projects. His duties
also include construction engineering/inspection on several projects that have progressed from design to
construction. His experience in the railroad sector includes the load rating of stringers in timber railroad trestles,
the development of prioritized list of repairs for steel swing-span trusses, and bridge type and size for various

track alignments in a Corridor Study.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1978

Masters of Civil Engineering (Structures), University
of Kentucky, Lexington, Kentucky, 1990

REGISTR
Professional Engineer #13342, Commonwealth of
Kentucky

Kentucky

Engineer of record responsible for design and preparation of
plans for the widening und rehabilitation of a three-span (71-
6"~ 664"~ 71-6") retnforced concrete filled-spandrel arch
bridge. The existing one-lane historical bridge was widened to
two lanes by removing the existing concrete balustrade
railings and excavating enough of the cobble infill to "hide”
three 427 x 48" spread precast prestressed conerete box beams
inside the spandrel walls of the existing arehes. This bridge
won the 2010 APWA — KY Chapter “Project of the Year” award
in the Historic Preservation Category (over $1 Million), the
2011 PCI Design Award in the Rehabilitated Bridge Category.
amd the 2012 ACEC-KY Engineering Excelience Grand Award
and the ACEC IEngineering Iixcellence National Recognition
Award the Structural Systents Category.

Newtown Pike Extension, Oliver Lewis Way (KY 922}

over Town Branch, Fayette County, Kentucky

Sentor Structural Engineer responsible for the design and plan
details of the pier for a two-span (105" ~ 105°), 97-4" wide
bridge over the RJ Corman Railroad Yard, yard entrance,
mudti-use path, and Town Branch Creek. The pier is a rigid-
frame structure with four rectangudar, tapered columms. The
pier cap is an “Inverted-T" type, used to provide the vertical
clearance required by the railroad, while minimizing raising
the profile grade of KY 922 in order to tie in with existing
streets near each end of the bridge. The pier columns are
Jounded on spread footings. This bridge won the 2010 APWA ~
KY Chapter “Project of the Year” award in the bridge category.

[-75 Widening and Rehabilitation, RC Box Culvert
Extensions, Scott County, Kentucky

Ingineer of record responstble for the design and preparation
of plans for six RC box culvert extensions and connections in
the median arcas of a bifurcated section of the interstate.
Culvert sizes range from double 3.050m X 2.440m barrels to a
3.050m X 1.830m barrel and skews ranging from 12° to 59°50°
Ingineered lightweight fill was used over portions of the
existing culvert sections to accommaodate increased loads from
larger roadway embankment fill helghts.

I Relocated KY 20 over Elijah’s Creek-
Cincinnati/Northern Kentucky International Airport,

Boone County, Kentucky

Ingineer of record for the design and preparation of plans for
an 11’ N 10" RC box culvert and a 10° N 9" RC box culvert
extension. The culvert extension utilized enginecred
lightweight fill over portions of the existing barrel to
accommodale inereased fill height.



As a Project Manager for Stantec with 16 years of experience, Adam is responsible for the day to day activities
of various transportation related projects including scheduling, invoicing and providing technical support. His
project responsibilities include slope stability analyses; seftlement analyses; external retaining wall analyses; rock
cut slope design; deep foundation analyses utilizing H-piles, drilled shafts and auger cast piles and shallow
foundation analyses. In addition, Adam'’s experience includes development of geotechnical reports for
roadways and structures designed in various geologic regions including mitigation procedures in karstic
environmenis. He is also trained according to EM-385 requirements and proficient in both SCUBA and Surface-
Supplied Air diving techniques and is a cerfified bridge inspector.

BS Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1999

Professional Engineer #23443, Commonwealth of
Kentucky

o - -

Newtown Pike Extension (KY 922), Fayette County,

Kentucky

Senior Project Engincer for geotechnical engineering services
required for multi-phase Newtown Pike Extension including
drilling. sumpling and laboratary testing. Performed
retaining wall analyses, settlement unalyses and bridge
Sfoundation analyses for the roadway extension.

New Circle Road Widening, Fayette County,

Kentucky

Sentor Project Engincer for geotechnical explorations to
support widening of New Circle Roud project under the
Kentucky Transportation Cabinet’s geotechnical contract.
Scope of work included rock coring, rock soundings. standard
penetration tests, undisturbed Shelby tube sumples, bulk
samples, cased observation wells. reclamation, and gINT
boring loys. Adam managed geotechnical drilling challenges
encountered due to horing near the traveling public. Also
assisted with clearing uttities prior to advancing borings.

Louisville Southern Indiana Ohio River Bridges -

Kennedy Interchange, Louisville, Kentucky

Semior Project Engineer responsible for coordinating the office
aspect of the field exploration, which included the coordination
with various public und private property owners. The project
included the completion of over 400 borings near within
downtown Loutsville. Served as the engineer responsible for
reports, recommendations und analyses development on
approximately 11 bridge reports and 19 retaining walls. The
analyses included external retaining wall analyses, settlement
profiles, slope stability analyses, lateral squeeze analyses,
deep foundation analyses of friction piles und/or shafts,
driveability analyses, negative skin friction analyses, and
shallow foundation analyses on rock and soil.

Louisville Southern Indiana Ohio River Bridges - East
End Approach, Jefferson County, Kentucky

Senior Project Engineer supervising the field exploration in an
area where property owner sensitivity to design and
construction was a top priority. Responsible for several
shoulder closures to complete the boring program.
Coordinated portions of the drilling with a tunnel expert which
included pressure testing of bedrock to estimate hydraulic
conductivity, establishing observation wells and checking the
borings for combustible gases

Kentucky, Tennessee and Ohio Departments of
Transportation Underwater Inspections, Statewide,

Kentucky, Tennessee, and Ohio

Site supervisor and Senior Engineer Diver for undericater
inspections of more than 150 bridges and 15 culverts located
throughout Kentucky, Tennessec and Ohio. His experience
includes many inspections requiring confined space entry and
diving in heavy current. He is also experienced developing
hydrographic surveys. Extensive experience preparing and
revicwing state bridge inspection reports including evaluating
structural elements, performing condition assessments and
providing ratings and recommendations.



) Stantec

Tom has 31 years of experience in transportation. His areas of expertise include fransportation planning, traffic
engineering, highway capacity, access management, tfravel demand modeling, traffic simulation, traffic
forecasting and highway safety. Tom's experience includes 24 years as a consultant, where he has served as
project manager for numerous fransportation studies. He has been a transportation researcher and an
instructor for several workshops and training courses. Tom is the current secretary of the Transportation Research
Board’s Highway Capacity and Quality of Service Committee, which oversees the Highway Capacity Manual.
He also has been a panel member for three NCHRP research projects and one NCFRP project.

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1981

MS, Civil Engineering. University of Kentucky,
Lexington, Kentucky, 1984

PhD, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 2010

REGH
Professional Engineer #16684, Commonwealth of
Kentucky

Community-Wide Congestion Management Study,
Lexington, Kentucky (Project Manager)

As project manager of this congestion management study,
Ton was responsible for updating LFUCG’s 2004 Congestion
Management Study. The 2004 study resulted in a list of
recommended congestion management improvements for the
most severely congested arterials. recommendations to meoet
Federal requirements.

Louisville Metro Traffic Signal Timing Upgrades,

Louisville, Kentucky (Project Engineer)

Project engineer responstble for project administration and
QA/QC. Stuntec was one of two firms sclected for this traffic
signal iming upgrades contract with Loutsville Metro. The
purpose of the project was to maximize capucity, traffic
officiency and safety on multiple networks and arterials on
countywide basis.

Downtown Lexington Traffic Movement and
Revitalization Study, Lexington, Kentucky (Project

Manager}
Project Manager for this study to examine the impacts of
converting downtown Lexington one-way streets (o tiweo-way

traffic flow.

Boone County Transportation Study, Boone County,

Kentucky (Project Manager)

Praoject Manager for the development of u Year 2030 Lony
Range Transportation Plan for Boone County, which upduted
the previous transportation plan that was completed in 1996.
The plan included Transit Recommendations and Bicycle and
Pedestrian Facilities.

Louisville Metro On-Call Planning Services, Louisville,

Kentucky {Project Manager)}
Tom was project manager for this twwo-year contract to
provide planning studies in Metro Louisuville.

Roundabout Design for AA and I1-275 Connector
Design, Campbell County, Kentucky (Project

Manager}

Tom was responsible for traffic forecasts for this project to
provide aceess to Northern Kentucky University (NKU) from
the south alony the AA Highway and relieve congestion on the
northern portions of the campus, thus allowing for the future
growth of NKU. Two roundabouts are being constructed along
the new connector road. A shared path is being used to
accommodate pedestrian and bicycle traffic along the new
connector.
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Ashley has more than eight years of professional experience in transportation planning and engineering. She
holds a bachelor's degree in civil engineering, with an emphasis in fransportation. She has assumed critical
responsibilities in a wide variety of transportation planning and engineering activities. Ashley has a high level of
technical proficiency and analytical experience working with travel demand, traffic simulation, highway
capacity, GIS and other transportation software packages, including GISDK, TransCAD and TransModeler,
Highway Capacity Analysis, VISSM Simulation, ArcView GIS and Highway Capacity, Synchro, and TRANSYT-7F.
Ashley has been involved heavily in various transportation modeling projects, both in model development and
model applications. Her experience includes various modeling projects performed for clients in Kentucky, Ohio,
West Virginia, and North Carolina. Project responsibilities have included travel demand modeling for
regional/local fransportation planning projects, micro-simulation modeling, and corridor studies.

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 2005

Engineer-In-Training #12711, Commonwealth of
Kentucky

Statewide Traffic Engineering, Various Locations,
Kentucky (Project Engineer)

Responsible for traffic datu colleetion, analysts and modeling.

The data collection included travel time data collection using
GPS equipment for the evaluation of signal timing
coordination.

Louisville Traffic Signal Timing Upgrades, Louisville,
Kentucky (Transportation Engineer)

The purpose of the project is to maximize capacity, traffic
efficiency and safety on multiple networks and arterials on
countywide basis.

Downtown Lexington Traffic Movement and
Revitalization Study, Lexington, Kentucky

{Transportation Planner)

Stantec led this comprehensive, multimodal study to cvaluate
the impacts of converting one-way streets to tivo-way in
downtown Lexington

* denotes projects completed with other firms

Communitywide Congestion Management Study,
Lexington, Kentucky (Transportation Engineer)
Responstble for data collection, simulation model
development, traffic analysis, project meeting participation,
recommended project development, and report
documentation.

US 68 (Harrodsburg Road) Widening, Fayette
County, Kentucky (Project Engineer)
Responsible for the traffic analysis and traffic forecasting to
determine the best widening solution possible.

Oldham County Mobility Study, Kentuckiana
Regional Planning and Development Agency*,
Oldham County, Kentucky (Transportation Planner)
Responsible for the development of a study to evaluate future
needs, alternatives, and implementation requirements for
public transportation and commuter service for Oldham
County, including bicycle/pedestrian accommodations,
ridesharing, park-and-ride, und other TSM and TDM options.

Lexington Wayfinding Sign System Development,
Lexington-Fayette Urban County Government*,
Lexington, Kentucky {Transportation Analyst)

Wellington Way Traffic Impact Study, Lexington
Fayette Urban County Government?®, Lexington,
Kentucky (Transportation Analyst)

Lexington-Fayette County Data Collection and

Traffic Signals Timing Plans*, Lexington, Kentucky
This project involved the re-timing of 45 intersections alony

Jour of Lexington’s main arterial signul systems. Performed

traffic counts at various intersections within the wrban arca of
Fayette county.
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Alan's 37 years of experience includes design, surveying, and mapping projects. He has been responsible for
preparing structural details and plans of reinforced concrete bridges, culverts, and retaining walls and structural
steel designs for various highway structures. He has prepared cadastral, aerial photo, and topographic maps
and miscellaneous charts, diagrams and illustrations for publications and surveying projects. Alan’s project
experience includes both new designs and rehabilitation designs. In addition he has been responsible for
preparing architectural, mechanical, and as built plans as needed. He has also been a bridge inspection team

member.

Bachelor of Arts, Geography, University of Northemn
Colorado, Greeley, Colorado, 1982

Bridges

Newtown Pike Extension, Oliver Lewis Way (KY 922)
over Town Branch, Fayette County, Kentucky
Senior Structural Designer responsible for the preparation of
details for a two-spun (105" ~ 105"), 974" wide bridge over the
R J Corman Railroad Yard, yard entrance., multi-use path,
and Town Branch Creek. The pier is a rigid-frame structure
with four rectangular, tapered columns. The pier eap is an
“Tnverted-1" type, used to provide the vertical clearance
required by the railroad, while minimizing raising the profile
grade of KY 922 in order to tie in with existing streets near
each end of the bridge. This bridge won the 2010 APWA — KY
Chapter "Project of the Year” award in the bridge category.

River Road over Harrods Creek, Jefferson County,
Kentucky

Senior Structural Designer responsible for preparaiion of
plans for the widening and rehabilitation of a three-span (=1
67~ 66-4" ~ 71-6") reinforced concrete filled-spandrel arch
bridge. The existing one-lane historical bridge was widened to
two lanes by removing the existing conerete balustrade
railings and excavating enough of the cobble infill to “hide”
three 427" x 487 spread precast prestressed conerele box beams
inside the spandrel walls of the existing arches. This bridge
won the 2010 APWA — KY Chapter “Project of the Year™ award
in the Historic Preservation Cateyory (over $1 Million) and
the 2011 PCI Design Award in the Rehabilitated Bridge
“ategory.

I-75 over Tates Creek and Tates Creek Road,
Madison County, Kentucky

Structural Engineering Technician responsible for the
preparation of plans for twin four-span (50"~ 757~ =4y " ~
50°) bridges situated at 43" skew. The bottom slab of a RC box
culvert extension was incorporated into a combined footing on
the northbound pier,

Widen I-64 over Evergreen Road (KY 1665), Franklin
County, Kentucky

Senior Structural Designer responsible for the preparation of
construction plans for twin, three-span (48" ~ 76"~ 48’)
bridges situated at 13°30" skew Rt. Both superstructures

Jramed with Type III PCI beams, composite, continuous for

live load. Maintenance of traffic required that the existing
bridges be removed and replaced by means of phuse
construction. Superstructure median barriers are separated
by one inch open joint to accommodate super elevation
transition in EB lane.

US 60 over Tennessee River, McCrackin and

Livingston Counties, Kentucky

Senior Structural Designer responsible for the plan
preparation of the floor system for a 73’ — 6" wide, 1800 long,
three-span (500°, 900’, 400°) continuous steel truss. Design of
the floor system included all of the steel rolled beam stringers
(Gr. 50W), bronze stringer hearings, reinforced concrete deck,
steel deck scuppers and support frames and combination
vehicle/bicycle railing. Additional responsibilities included the
preparation of detail plans for the structural steel access
platforms and fiberglass conduit system for a 12KV, three-
phase electric power distribution line that is carried across the
structure.

US 62/641 over Tennessee River, Kentucky Lock
Addition, Marshall and Livingston Counties,
Kentucky

Senior Structural Designer responsible for plan development

Jorthe 497 - 117 wide by 3117 - 17 long bridge over both lock

approaches and the Tennessee River below the spilheay. The
initial destiyn called for 1327 and 168” deep WSP girders (Gr.
50W). The bridge ts a 10-span (302°- 7" ~ 6 at 304" ~ 306" ~
505 and 170"} structure. During construction the three-spun
(304"~ 505"~ 1707) lock unit (Unit 3) was redesigned from five
136" WSP girders (Gr. 50W) that increase to 1687 deep (Gr.
“0W) viu a “fish belly haunch” over picrs H8 and 119, This
bridge won the 2011 ACEC-KY Grand Award for Engineering
Lxcellence.
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Glenn is responsible for project design and coordinating project engineers, technicians and CADD operators
on various highway study and design projects, He has been responsible for preparing highway design plans for
all classes of roads and highways; determining horizontal and vertical geometrics, templates, and cross section;
preparing traffic and capacity analyses; designing roadway drainage systems; determining right of way
requirements; preparing legal deed descriptions for right of way acquisitions; developing detour and traffic
control plans on all types of highway design projects; and preparing and presenting information for public

hearings.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1986

Professional Engineer #17144, Commonwealth of
Kentucky

Statewide Pavement Rehabilitation (2012-2014),
Various locations, Kentucky

Department Manayer/Project Manager responsible for
developments of plans and construction documents for
pavement rehabilitution to enuble the Transportation Cabinet

to comply with federal requirements Jor rehabilitated projects.

KY 4 (New Circle Road] Widening, Fayette County,
Kentucky

Department Munager for Phasce I roadway design and
redesign of the US 25 (Georgetown Road)/RY g inferchange

Newtown Pike Extension, Lexington, Kentucky
(Project Manager)

Responsible for the preparation of an engineering design
study report und Phase I environmental analysts for a one-
mile extension of an urban boulevard around the southern
portion of the central business district.

KY 536 Reconstruction, Kenton County, Kentucky
(Project Manager)

Project Munager responsible for preliminary and final
roadway design. The project scope includes reconstructing a

narrow rural teo-lane roadway and a more recent three-lane

rural roadweay Lo provide o four-lane section with raised
median, curb and gutter and a mulii-use path on both sides.

Newtown Pike Design Build, Fayette County,
Kentucky (QA/QC Manager)

Glenn performed QA/QC for improving safety and mobility of
a section of Newtown Pike in conjunction with the 2010 World
Fquestrian Games.

KY 11 Widening - Little Levee, Mt. Sterling, Kentucky
(Project Manager)

Project Manager responsible for the preparation of
preliminary roadway design including maintenance of traffic,

Jfinal construction plans, cost estimates and erosion control

plans for a two-lane roadway.

I-275/AA Connector, Campbell County, Kentucky

(Project Manager)

Project Manager responsible for roundabout analysis,
preliminary and final roadway design for 1.5 miles of new
highway. A shared path will accommodate pedestrian and
bicycle traffic along the new connector.

KY 53, Shelby County, Kentucky (Project Manager)
Project Munager for Phase 11 roadway design services to
widen KY 53 from 1-64 to US 60, which includes a shared use
path.

US 68 Harrodsburg Road Widening, Fayette County,

Kentucky (Project Manager)

Project Manager responsible for the design of u diverging
diamond interchange for the widening of Harrodsburg Roud
in Lexington. The purpose of the project is to provide
additional capucity through the New Circle Road interchange.
Shared use paths have been incorporated in the final design to
accommodate pedestrian and bicycle traffic.
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As leader of the Structural Engineering Group in the downtown Lexington, Kentucky office, Tony is responsitle
for project management, project design and the coordination of project engineers, designers and CADD
technicians in multiple offices involved in highway structure studies, new and rehabilitation designs, and bridge
inspections. His structural design experience includes prestressed and post-tensioned concrete and structural
steel bridges; seismic design and retrofits, including seismic isolation design; box culverts; tieback retaining walls;
and sign and lighting support structures. Tony's steel bridge experience includes construction falsework and
erection engineering, highly skewed and curved bridges, long-span plate girders, trapezoidal box girders, and
trusses. His responsibilities have included preliminary and final design, technical design reviews, rehabilitation
design, load rating analyses, and management of plan production. Tony has also served as an adjunct
professor at the University of Kentucky teaching a graduate-level course in prestressed concrete. He has also
developed and maintained computer programs for structural analysis and design. As part of his PhD work, Tony
has researched seismic isolation design, nonlinear and finite element analysis, and fracture critical and

redundancy of twin trapezoidal steel box girder bridges.

PhD, Structural Engineering, University of Kentucky,
Lexington, Kentucky, 2008

Masters of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1997

Bachelor of Science, Civil Engineerng, University of
Kentucky, Lexington, Kentucky, 1996

Professional Engineer #21477, Commonwealth of
Kentucky

2011 National Recognition Award, Engineering
Excellence Awards, American Council of Engineering
Companies, US 62/641 Bridge over the Tennessee
River

2011 President’s Recognition Award for Service with
the KYTC Bridges Sub-Committee, American Council
of Engineering Companies-KY

KY 922 (Newtown Pike) over UK Agricultural Station
Branch, Newtown Pike Design-Build, Lexington,
Kentucky (Project Manager - Structures)

Responsible for preliminary and final design and structure
plans for a new three-span (14 feel. 22 feet, 14 feet) cast-in-place
conerele slab bridge. Aesthetic design feativres incorporated into
the structure include a stone veneer and conercte barrier with 4-

inch KY River Marble Cut Stone lay on both faces of the barrier.
The bridge is situated on a 22.9 degree right skew.

Substructures for the bridge included wall piers and breastwall
abutments founded on spread footings keyed into bedrock.

Newtown Pike (KY 922) over Town Branch, Fayette

County, Kentucky (Structural Engineer)

Responsible for QA/QC of final abutment design and
substructure plans for the 97.3 feet wide bridge featuring a two-
span (105 feet, 105 feet) PPC box beam superstructure supported
on breastwall abutments and a four-column frame pier with an
inverted T-beam cap. The bridge required speciul consideration

Jfor architectural features. This project received the 2010 Project

of the Year award from APWA-Kentucky in the bridge category.

Painter Road Bridge over East Prong of Locust Creek,

Carroll County, Kentucky (Project Manager)
Responsible for the final design and structure plans for the
single-span (40 feet) B17-48 PPC side-by-side box beam bridge
with breastwall abutments. Additional services include
surveying, geotechnical investigation, scour analysts, approach
roachway plan development, and preparation of bid documents.

Statewide Bridge and Culvert Design {2010-2012),

Various Locations, Kentucky (Project Manager)
Responsible for structural design services to the KYTC Division
of Structural Design on a task assigniment basis. Projects to date
include: design on an accelerated schedude of eight culverts,
including modifications to existing roadiweay plans, for the
widening of KY 2121 in Daviess County; and replacement design
on an aceclerated schedule of steel finger expansion dams and
stringer bearings on the 1-65 Kennedy Bridge over the Ohio
River in Jefferson
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Travis is a transportation engineer with 9 years of technical experience in the consulting field. His experience
includes traffic impact studies, development of regional impact studies, signal warrant studies, signal design

and timing, traffic calming, and road safety audits.

Bachelor of Science, Civil Engineering, California
Polytechnic State University, San Luis Obispo,
California, 2003

Certified Professional Traffic Operations Engineer
#2986, Professional Traffic Operations Engineer

Professional Engineer #035064, Georgia State Board
of Registration for Professional Engineers and Land
Surveyors

FROJ FERIEMCE

Gwinnett County On-Call Services, Duluth, Georgia
{Project Engineer)

Project engineer for two assignments under an on-call
services contract that involved developing, implementing and
Sfine-tuning signal timing plans for tweo systems in Gueinnett
County. The first system was Cruse Roud and the system was
tied into the existing Old Norcross Road signal system for the
peak hours and the timings optimized for the traffic. The
second system was Five Forks Trickum Road in the urca of
Ronald Reagan Parkiway and included « total of four
intersections timed as a system. The area is extremely
congested with a weave seyment on the corridor. Timings
were developed, implemented and fine-tuned to promote the
fow of traffic along Five Forks Trickum Road for all time
periods.

Signal Design Upgrade Project, Statewide, Georgia
{Engineer)

Ingineer responsible for developing traffic signal upgrade
plans with signal communications for task order projects. The
projects included the development of traftic signal upgrade
plans, comununication plans, and right-of-way plans
according to the GDOT Plan Development Process.

13th Street Traffic Signal Timing, Augusta, Georgia
(Engineer)

Lnginecr responsible for developing und implementing
updated and coordinated signal timing for a 5-intersection
system along 13th Street in Augusta-Richmond County,
Georgla.

S.R. 13/ S.R. 53 Traffic Signal Timing, Oakwood,
Georgia (Engineer)
Engincer responstble for developing coordinated signal timing

Jor a 12-intersection system alonyg State Routes 13 and 53.



Stantec

Andrew provides preservation planning, urban design, and landscape architecture services. His experience
includes landscape preservation, institutional master planning, recreational planning, concept designs,

infrastructure design, and construction documents.

Bachelor of Arts, Historic Preservation, Mary
Washington College, Fredericksburg, Virginia, 2002

Master of Landscape Architecture, Ball State
University, Muncie, Indiana, 2005

Registered Landscape Architect, State of South
Carolina

Registered Landscape Architect, State of Georgia

Riverside Cemetery Master Plan, Macon, Georgia
Overseeing project munagement and design. Historic
Riverside Cemetery Conservancy sought to support Riverside
Cemetery with the creation of a Master Plun to assist in the
preservation of the cometery for future generations. The
Conservancy hired Stantec to complete the master plan in
2013. In addition to focusing on preservation of historic
Sfeatures and future growth opportunities, the plan will
investigate nearby improvements to nearby cemeteries and
Riverside Drive.

Urban Forest Management Plan, DeKalb County,

Georgia (Landscape Architect)

Provided Planning Support and Quality Assurance for a plan
that studied the complexity und impact of DeKalb County's
Jforested spaces. DeKalb, like other metro-Atlunta counties, is
quickly losing valuable open space. In response to these
pressures placed on existing ecosystems, Stantee was asked to
develop a plan that considered how an urban county could
effectively sustain the remaining, valuable open spaces.
Significant site analysts and investigation ustng GIS and site
visits were used to cvaluate the health of the forest ecosystent.
The end result will be a plan that multiple agencies within the
locul government can use to plan for impucts related to urban
Jorests.

* denofes projects completed with other firms

Newnan Conference Center Trails*, Newnan,

Georgia

Provided design support for a trail system with a pre-
developed site. 'The Conference Center sits adjacent to an
active stream and sewer easement. Working within multiple
eusements, an ecologically sensitive trail was designed. Finul
design was based on an on-site walk through that minimized
impact to the surrounding ecosystem while utilizing existing
open space. The final design will better connect
neighborhoods and the public facility.

Bicycle and Pedestrian Trail Connectivity Plan*,

Roswell, Georgia

Responsible for planning support and report narrative.
Project included the investigation of community wide facilities
to improve connectivity within the community. This included
investigation of a trail adjacent to the State Route 400,
crossing the 400 overpass, and pedestrian facilities within
existing subdivisions.

West Avon and Spring Street Sidewalk Project*,

Toccoa, Georgia {Project Manager)

Responstble for project management and design. This project
was « Community Development Block Grant ¢ffort that
included the construction of new sidewalks, plant material,
drive aprons, and granite retaining walls in an economically
depressed neighborhood.



Mike has more than 16 years of experience as a structural engineer. His design experience includes pre-stressed
concrete bridges and welded plate girder bridges, as well as reinforced concrete culverts, abutments and
piers. Mike's responsibilities have included preliminary and final quantity estimates and design, plan preparation
and verification of bridge, culvert and other highway structures. He has prepared plans for uncommon
structural details such as a post-tensioned tie-back abutment and various bearing devices. In addition to his
design experience, Mike is a certified NBIS team leader for bridge inspections and a team leader for rope
access bridge inspection team. Mike is familiar with a number of industry software programs, including
MicroStation, MDX, STAAD, GTStrudl, MathCad, inRoads, PONTIS and other structural design software programs.

Master of Science, Civil Engineering, Structures,
University of Kentucky, Lexington, Kentucky, 2006

Bachelor of Science, Civil Engineering, Structures,
University of Kentucky, Lexington, Kentucky, 1997

Professional Engineer #23093, Commonwealth of
Kentucky

Newtown Pike {KY 922) over Town Branch, Fayette

County, Kentucky (Project Engineer)

Responsible for design of the prestressed conerete box beams.
The bridge has a tiwo span (105-ft ~ 105-ft) prestressed
concrete box beam superstructure supported on breastieall
abutments and u four-column frame pier with an inverted -
heam cap. The bridye width is 97.33-ft. The structure required
special consideration for architectural features.

Statewide Bridge and Culvert Design (2010-2012),
Various Locations, Kentucky (Project Manager)
Responsible for structural design services to the KYTC
Division of Structural Design on a task assignment basis.
Projects to date include: design on an accelerated schedule of
elght culverts, including modifications (o existing roadway
pluns, for the widening of KY 2121 in Daviess County: und
replacement design on an aecelerated schedule of steel finger
expansion dams and stringer bearings on the 1-65 Kennedy
Bridge over the Ohio River in Jefferson.

River Road over Harrods Creek, Jefferson County,
Kentucky (Engineer)

Responstble for final design assistance for the three-span
(71.5-f1 ~ 66.3-ft. ~ ~1.5-fi.} concrete Jilled spandrel areh

retrofitted with qz2-inch by 48-inch prestressed box beams. The
bridge had total deck width of 32 feet and a total bridge length
of approximately 212 feet.

US 460 Design-Build, Buchanan County, Virginia

{Bridge Project Manager/Engineer of Record)
Responsible for the final design and plans of the substructure
units of the twin bridges over Route 610 und Grassy Creck.
The twin structures are 1,700 feet long with picrs more than
200 feet tall. They were named the No. 1 bridge project in
Roads & Bridges magazine's 2013 Top 10 Bridges program.

Newtown Pike Extension, Noise Barrier Wall at
Norfolk Southern Railroad Yard, Fayette County,
Kentucky (Engineer of Record)

Responsible for final plans, design calculations and cost
estimate for a 2,240’ long noise barrier wall located adjacent
to the Norfolk Southern Railroad Yard to provide sound
attenuation for the nearby Southend Park Relocation Project.
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Tony's roadway experience includes drainage, geometric and pavement design as well as lighting and signal
design. His traffic engineering experience includes signal fiming, timing evaluation, small area studies, traffic
flow master planning, interchange modification studies, land development impact and parking studies. His
additional experience includes teaching hydraulic design, surveying and pavement design.

e
i

Masters of Science, Civil Engineering, University of
Louisville, Louisville, Kentucky, 2001

Bachelor of Science, Civil Engineering, University of
Louisville, Louisville, Kentucky, 1999

Professional Engineer #22905, Commonwealth of
Kentucky

US 68 (Harrodsburg Road) Widening, Fayette

County, Kentucky (Transportation Engineer)
Responsible for lighting design on this project that involves
widening the roadway and converting the existing
interchange with New Circle Road to a diverging diamond
interchange. Tony’s specific responsibilitics on the project
included illumination caleulations using Ughting software and
the development of construction plans. Several ighting
alternatives are being considered and evaluated, including
high mast lighting, conventional lighting and a combination.
His additional responsibilities on the project included
consultation and review of signal design plans.

Statewide Traffic Engineering, Various Locations,

Kentucky (Traffic Engineer)
Responsible for cvaluating and developing coordinated signal
system timing throughout the state.

KY 536 / I-75 Interchange, Boone County, Kentucky
(Traffic Engineer)

Responsible for traffic signal and lighting design on this
project that involves widening the roadway and converting
the existing interchange with Interstate =5 to a diverging
diamond interchange. Tony’s specific responsibilitios on the
project included signal layout, ithonination caleulations using
tighting software and the development of construction plans.

* denotes projects completed with other firms

Statewide Electrical Engineering Services, Kentucky

(Project Engineer)
Responsible for signal and roadway lighting designs
throughout the state on an as needed basts.

Indiana Avenue Traffic Analysis and Signal Design,

Fort Campbell, Kentucky (Traffic Engineer)
Responsible for traffic signal design and plan production. As a
sub-consultant, Stantec gathered traffic data and performed
traffic analysis to evaluate the planned roadway
improvements and develop traffic signal plans based on the
proposed roadway plans.

Traffic Impact Studies for Private Development®,

Kentucky and Tennessee (Project Manager)
Responsible for traffic impact and access studies for numerous
residential, retail, office, industrial and mixed-use
developments. Development locations include Oldham, Bullitt
and Jefferson counties in Kentucky and in Madison and
Nashuville, Tennessee. Clients include private developers
(commercial and residential), property owners and other
consulting engineering firms. Studies include intersection
safety and capacity analysis, corridor analysis, micro
simulation, signalization and signal modification.



Mark is a Senior Principal in Stantec’s Lexington, Kentucky office with approximately 23 years of experience in
the geotechnical and fransportation engineering fields. He is also the Business Leader for the Geotechnical
Group. Mark’s experience includes geotechnical investigations, slope stability analyses, foundation analyses,
seftlement analyses, pavement designs, preparation of design drawings, construction and operation cost
estimates, specifications, and contract bid/procurement documents.

BS, Civil Engineering, Purdue University, West
Lafayette, Indiana, 1990

A

Professional Engineer #19324, Commonwealth of
Kentucky

Newtown Pike Extension (KY 922], Fayette County,
Kentucky

Contract Manager for wide range of geotechnical engineering
services for roadicay extension through a historical district of
Lexington, including 5,046 feet of roudway, tivo retaining
wall structures, one bridge, a reinforced conerete box culvert,
a netghborhood redevelopment and a sound barrier wall.
Responsibilitics included supervision of the subsurfuce
exploration, development of the laboratory testing program,
site reconnaissance, and issuing various geotechnical
engineering analyses and reports addressing findings and
recommenduations for each design component of this erucial
corridor into downtown Lexington, Kentucky.

New Circle Road Widening, Fayette County,

Kentucky

Contract Manager for the 2012-2014 KYTC Statewide Drilling
Services contract. Contract resulted in a task order to perform
a geotechnical exploration to support upyrades to a segment
of New Circle Road that includes interchunges with Newtown
Pike and Georgetoun Road. The scope of work included rock
coring, rock soundings, standard penetration tests,
undisturbed Shelby tube sumples, bulk samples, cased
abservation wells, reclamation, and gINT boring logs.
Additionally, Stantec coordinaied with property owners for
entry agreements, obtained utility clearances, and set up
traffic control as required by the project.

University of Kentucky, UK Wildcat Coal Lodge,
Fayette County, Kentucky

Contract Manager for the geoteehnical cvdduation of the

Wilkdeat Coal Lodge tocated on the campus of University of
RNentuceky. The newe pacility consisted of o three ste
with a partiel basement and associated o
Jor new fucility preasured approxinately 0,250 sguare foot

tructire

es, The footpring

and the foundation system for the structure consisted of short
drilled shafts and/or conventional footings bearing divectly on
sound bedrock. Other tasks performed include: pavement
design for both light and heavy duty flexible and rigid
puvements. pre and post construction meetings, development
of foundation alternatives due to karst features, and
recommendations for rock/soil excavation near existing
aceess roads.

University of Kentucky, Digital Village, Marksbury
Building, Fayette County, Kentucky

Contract Manager for the geotechnical exploration for the
proposed Marksbury Building, a part of the new Digital
Campus at the University of Kentucky. The new facility
consists of a two-story structure with a partial basement and
associated facilities. A preliminary geotechnical exploration
was performed, followed by a final exploration after the
project architects finalized the building footprint. The
explorations included soil sampling, rock coring, and
laboratory testing. Geotechnical recommendations were made
regarding suttubility of insitu soils, rock bearing foundations,

floor slabs, and other general foundation recommendations.

Professional Heights Civil Site Design and
Geotechnical Exploration, Fayette County,

Kentucky

Principul in Charge of ctvil site design for a 4-acre site
development project. Site engineering consisted of sanitary
and storm sewer design, pavement design, retaining wall
design and general site grading. Site drainage was designed
to comply with a previous drainage study performed using
HEC-HMS and STORMCAD to design detention facilitics and
storm sewers for multiple design storms in uccordance with
the LI'UCG Stormuwater Manual. Construction drawings and
technical specifications were developed per local and state
specifications and requirements. Topographic and utility
surveys were provided as well as geotechnical exploration.
Tusks included drilling and sumpling of soil and rock,
laboratory testing, and recommendations for soil bearing

Jowundation systems, pavement subgrade, and site grading.

Following the yeotechnical exploration, Stantee performed
ciotl site and geotechnical design for the hotel, including
gruding. drainage. storm sewer (including water quality
devices), sunitary sewer, and retaining wall design.
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As a Transportation Engineer with more than 12 years of professional experience, Adam'’s focus has been
primarily on geometric design and elements involved in Phase | design. More recently, Adam has become
involved in projects nearing completion and has gained expertise in Phase I design. Adam has more than 12
years of Microstation experience, seven years of ProjectWise experience, and eight years of inroads
experience. He has become very knowledgeable in the use of Infoads in both Phase | and |l design and the
software's capabilities of modeling more advanced situations.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 2003

Professional Engineer #25744, Commonwealth of
Kentucky

KY 11 Reconstruction, Montgomery County,

Kentucky (Project Engineer)

Engineer responsible for Phase I and 11 geometric design,
including the development of horizontal and vertical
alignments to minimize impacts associated with the proposed
widening of the existing facility. was responsible for
preliminary drainage analysis, generating and detailing
cross-sections, and aiding in the development of construction
{limits.

KY 536 Reconstruction, Boone and Kenton

Counties, Kentucky (Project Engineer)

Engineer responsible for Phase I and I geometric design,
including the development and refinement of horizontal and
vertical alignments. Adam was also responsible for developing
approach road alignments and gruad es, roundabout analysis.,
superelevation transitions, and digital terrain models.

Newtown Pike Phase IV Extension, Fayette County,

Kentucky (Project Engineer)

Engineer responsible for Phase I roadway and drainage
design on a four-lane raised median urban boulevard
designed to provide improved access from the University of
Kentucky campus to the interstate system. Adam refined and
aided in finalizing horizontal and vertical grades for Newtown
Pike and all approaches within the project limits, generated
and detatled cross-sections, led signal design plans, and

finalized right-of-way impacts. His duties also included

preliminary and final drainage analysis utilizing the Inroads
storm and sanitary design software.

KY 4 (New Circle Road) Widening Study, Fayette

County, Kentucky (Project EIT)

Adam was responsible for Phase [ and 11 roadway design— for
developing a maintenance of traffic scheme for construction of
the roadway and led the plan sheet development for the traffic
signals.

KY 2345 - Johns Hill Road Reconstruction, Campbell

County, Kentucky (Project EiT)
Adam finalized horizontal and vertical grades for Johns Hill
Roud and all appreaches within the project limits, generated
and detailed cross-sections, and finalized construction limits.
His duties also include final drainage analysis using Inroads
storm and sanitary design software.

US 68 (Harrodsburg Road) Widening, Fayette

County, Kentucky (Project Engineer}
Responsible for signal design plans.
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Rock has more than 35 years of transportation planning, design, and operations experience. For more than 25
years, Rock has been a consultant at the senior or principal level in the field of traffic engineering, traffic safety,
and circulation design. Rock has also prepared many transportation policy plans and completed controversial
and complex transportation studies, including neighborhood traffic calming projects, complete streets,
pedestrian and bicycle studies, projects anticipating litigation by another public agency, and projects with
intense public opposition. . He has frequently been an invited speaker to regional and national conferences
and committees on many topics, including pedestrian circulation, innovative bikeway design, traffic calming,

and transportation policy.

M.S. Civil Engineering, University of Cdlifornia, Davis,
Davis, California, 1976

B.S. Civil Engineering, University of California, Davis,
Davis, California, 1973

S P e 4

Professional Engineer #1139 (Traffic), State of
Cdlifornia

Professional Engineer #29493 (Civil), State of
California

Professional Engineer #11271-PE [Civil}, State of
Hawaii

Certified Professional Traffic Operations Engineer
#205, Institute of Transportation Engineers

Calgary Center City Bikeway Network, Calgary,
Alberta (Technical Advisor)

Burbank Channel Bikeway Project, Burbank,
California (Project Manager)

Bicycle Enhancement Program, University of
California at Los Angeles {Project Manager)

Model Design Manual for Living Streets, Los
Angeles, California (Non-motorized Transportation
Expert)

Kihei High School Pedestrian and Bicycle
Improvements Study, Maui, Hawdaii (Project
Manager)

Short Range Bicycle Friendly Improvement
Program, Long Beach, Cadlifornia (Project Manager)

Corona Del Mar Enhanced Pedestrian Crossings
Study, Corona Del Mar, California (Project
Manager)

Bikeway Master Plan, Ventura, California (Project
Manager)

Broadway and Third Street Protected Bikeways,
Long Beach, California {Project Engineer)

Vista Avenue Bicycle Boulevard, Long Beach,
California (Project Manager)

Pedestrian Awareness Campaign and Task Force,
Santa Ana, Cdlifornia (Transportation Engineer)

East-West Bikeway Connectors Planning and
Design Project, Long Beach, California (Project
Engineer)

Old Town Pedestrian Crossing Study, Tustin,
California (Project Manager)

Crosswaik Safety Study for the City of Los Angles,
Los Angles, California (Project Manager)

Citywide Pedestrian Safety Study, Santa Ang,
California (Project Manager)

Enhanced Pedestrian Crossing Study (Phase | & 1),
Santa Monica, California (Project Manager)
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Bill has experience in the planning, design and implementation of numerous fransportation projects throughout
Kentucky, as well as Tennessee, Virginia, Alabama and Florida. He has worked on both rural and urban projects,
widening/reconstruction projects, and intersection/interchange projects. Bill's responsibilities have included the
production of highway construction plans, including geometric, drainage and pavement design, erosion
control plans, traffic control plans, striping plans, signing plans and right-of-way plans.

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1976

Professional Engineer #11985, Commonwealth of
Kentucky

Newtown Pike (KY 922) Design-Build, Fayette

County, Kentucky (Project Engineer)

This project involved the improvement of safety and mobility
of a section of Newtown Pike in conjunction with the 2010
World Equestriun Games. More than 500,000 visitors
attended the Games, which required safety and mobility
improvements on Newtown Pike to muke sure the highway
could handle anticipated traffic volumes. As the prime design
consultant, Bill used context sensitive design techniques to
improve Newtown Pike while preserving the route’s scenic
Sfeatures, including the dry stone fences, horse furms and
rolling hills for which the Bluegrass is famous. Services
include preparing right of way pans and final design roadweay
plans; utility coordination and right of way acquisition
services; public involvement; and structural engineering and
final structure plans to replace an existing bridge with a three-
span bridge.

US 60 Reconstruction*, Henderson, Kentucky
{(Project Manager)

Responsible for reconstruction of u congested two-lane
arterial to da five-lane curb and gutter section with sidewalks
and bike lane.

SR 101 {Lantana Road) Improvements, Cumberland
County, Tennessee (Project Manager)

Responsible for preliminary design and final right-of-way
plans und roadway construction plans for the widening und
improvement of 3.3 miles of an existing two-tane rural
highway to a five-lane urban seetion.

* denotes projects completed with other firms

SR 31, Hawkins County, Tennessee (Project

Manager)

Responsible for the location and preliminary design of 4.4
miles of SR 31 using an urban multi-lane template through the
City of Mooresburg and then a rural section from Mooresburg
into the Clineh mountains. The project area is historically and
environmentally sensitive with substandard curves and
grades.

Carol Malone Boulevard Widening, from the Little
Sandy River Bridge to College Street, Carter

County, Kentucky (Project Engineer)

This project involves Phase I and 11 design to provide a five-
lane section through dountown Grayson. The project has been
complicated by munerous access points in the urban location.
An access management study was part of the Phase I design to
reduce the number of access points.

KY 210 Design-Build (Design-Build No. 3) from KY
3183 to US 68, Taylor County, Kentucky (Project

Manager)

This project involved the widening of a section of KY 210 from
two lanes to five lanes. The project was necessary because the
corridor had been heavily developed in the time since the twwo-
lune rural roadway was constructed, and the existing
roadway did not adequately serve increased traffic levels.
Responstbilities included the design of improvements,
acquisition of right-of-way and easements, and coordination
of the relocation of utilities. The project provides an urban
seetton with a curb, gutter and sidewalk, two lanes in each
direction, a center hiwo-way left turn lane and right turn lanes.

KY 44 Reconstruction, Bullitt County, Kentucky
(Project Manager)

Responstble for performing preliminary engineering for
appraximately 10 miles of KY 44 from I-65 in Shepherdsville to
LS 30l in Mt Washington.
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Kirk has more than 14 years of transportation experience that include preparing designs, details, quantities and
plans for numerous highway design projects in Kentucky. His experience with computer programs includes

Microstation and InRoads.

AAS, Architectural Computer Aided Design
Drafting, Louisville Technical Institute, Louisville,
Kentucky, 1998

Louisville Metro Traffic Signat Timing Upgrades,

Louisville, Kentucky (Designer)

Destgner for Stantec's traffic signal timing upyrades contract.
The purpose of the project is to maximize capacity, traffic
efficiency and safety on multiple networks and arterials on a
countywide basis. Kirk was responsible for data collection,
before and after travel Hime runs, and assisting in
development of reports.

Statewide Electrical Engineering*, Multiple
Locations, Kentucky (Designer)

Completed construction plans to replace dated traffic signal
equipment at the following interseetions:

District 5: Jefferson County - US 42 at Holiday Manor and US
31W Dixie Highway at Dixie Manor; Franklin County - KY
420 Capitol Avenue at US 60 East Main.

District 7: Woodford County - US 60 Bypass at US 60X
Lexington Street.

District 8: Aduir County - KY 55 ut KY 206; Clinton County -
US 127 at KY 1590.

Statewide Corridor Planning (2010-2012), Multiple
Locations, Kentucky (Designer)

Destyner responsible for developing conceptual alignments
and cost estimales.

KY 536 Interchange Reconstruction at I-71/75,

Boone County, Kentucky (Designer)

Designer responsible for assisting with the signal design and
signul plan production for the double crossover diamond
(DCD) interchange and surrounding intersections. Kirk also
performed preliminary lighting design for the interchange
utilizing high mast lighting.

I-64 Widening and Rehabilitation, Jefferson and
Sheloy Counties, Kentucky (Designer)

Designer responsible for assisting with quantity calculations
and minor design updates.

KY 251 Scoping Study, Hardin County, Kentucky
(Designer)

Designer responsible for developing conceptual aligmments
and cost estimates.

Louisville Bowntown Crossing {Ohio River Bridges
Project] Design-Build, Louisville, Kentucky {Designer)
Provided the preliminary lighting design used in the Walsh
Construction team's winning design-build proposal for the
downtown Loutsville portion of the 1-65, I-64, and 1-71
interchange realignment. Preliminary maintenance of traffic
lighting requirements were also determined for this portion of
the project.

Woodlawn Crossing Traffic Impact Study,
Richmond, Kentucky (Designer)

Designer responsible for using HCS software to determine the
Level of Service (1.0S) for the intersections affected by the
proposed development. Kirk assisted with the development
and completion of the report.



Stantec

Larry is a traffic engineer with more than 15 years of technical experience and 10 years of project
management experience, including traffic signal design, signing and marking design, TS design, signal fiming
analyses and implementation, transportation pianning projects, signal warrant studies, traffic impact studies,

traffic safety studies, and data collection projects.

He has worked on traffic engineering design projects that have included traffic analyses and pre-preliminary
geometric design, traffic signal and signal system design, signal timing, sign and pavement marking design, TS
design and traffic control plan development. As part of the fraffic safety studies and traffic engineering
services, Larry has performed safety and capacity analysis, studied accident locations, and evaluated different
special safety issues related to topics such as school zones, fruck routing, speed control, sign and signal

inventories and more.

Larry has designed numerous traffic signals and signal systems. He has coordinated designs with many different
government entities and submitted for approval. The location and any conflicts with utilities in the area were

taken into account and remedied.

BSCE, Civil Engineering, University of South Florida,
Tampa, Florida, 1999

Certified Professional Traffic Operations Engineer
#1597, Professional Traffic Operations Engineer

Professional Engineer #60816, State of Florida

Professional Engineer #29910, State of Georgia

HAWK Pedestrian Beacon*, City of Suwanee,
Georgia (Project Engineer)

This project included the management, design, and
implementation of the first HAWK pedestrian beacon in the
state of Georgia. The installation wus designed and
implemnented for the City of Suwanee and required numerous
coordination meetings with county and state officials.

Statewide Signal Design Upgrade Project*,
Statewide, Georgia

Responstble for the project management as well as
development of traffic signal upgrade plans with signal
communitcations for multiple tusk order projects. The projects
include the development of traffic signal upgrade plans.
communication plans, and right-of-way plans according to
the GDOT Plan Development Process.

* denotes projects completed while employed by Street Smarts, which Stantec acquired

Fast Forward Signal Upgrade Program*, Metro
Atlanta, Georgia

Muanaged the production of traffic signal and communications
plans for multiple task orders with numerous intersections.

Moreland Avenue Signal Upgrade Project”,

Atlanta, Georgia (Project Manager)

Upgrade of 19 traffic signals on Moreland Avenue. The project
included signal interconnect plans, 2070 traffic controllers,
utility coordination, and interagency coordination.

Minor Roadway On-Call Services Contract*,

Gwinnett County, Georgia

Developed signal plans as part of the County’s current Minor
Roadways Demand Services Contract. The projects included
the development of signal plans and/or fiber optic
interconnect. The plans included coordination with roadway
improvements, utilities, and existing signal equipment.
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Taylor has been involved in the plan preparation and design of complex highway bridges, culverts and
retaining structures. His structural design experience includes various types of prestressed concrete bridges
including pre-tensioned and post-tensioned girders, steel girders, reinforced concrete culverts, seismic
evaluation, and various types of foundation systems. His responsibilities have included preliminary and final
design, preliminary and final quality estimates, and plan and specification preparation. In addition to structure
design, Taylor has assisted with the inspection of interstate and river bridges, and has completes Sprat Level |
rope access training. Taylor is familiar with a number of industry software programs, including Microstation,
Ansys/Civil FEM, GTStrudl, MDX, CONSPAN, RCPIER, LPile/GROUP, SeiSab, MathCAD, InRoads, LARS Bridge
Modeler, FLAC, MatlLab, and various other structural design software.

Shd

PhD Candidate, Structural Engineering, University
of Kentucky, Lexington, Kentucky, 2011

Master of Science, Civil Engineering, Structures,
University of Kentucky, Lexington, Kentucky, 2008

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 2007

Professional Engineer #28347, Commonwealth of
Kentucky

Painter Road Bridge Replacement, Carroll County,
Kentucky

Structural EI'T responsible for final design, plan preparation
and specification/bid package preparation for this small
county bridge replacement. Bridge consists of a single-spun
(30 f1.) of side-by-side PPC box beams supported on breast-
wall abutments. The bax beams span an aggressive trihutary
to the Ohie River, which presented significant scour potential
and bank stability tssues. This project required interaction
with the County .Tudge Fxecutive and Roud Superintendent in
order to compile the bid package required for the competitive
sealed bid process,

Lewis Road Bridge over Black Rock Creek, Carrolt
County, Kentucky

Structural KIT responsible for the finad design, structure
plans, and specifications/bid package for the single-span (=0
Seet) B33-48 PPC side-by-side box beam bridge with pile ond
hents. The structure required special consideration for 25-foot
tali masonry abutments of the existing go-foot long bridge to
remain in place.

KY 2861 over I-64, Shelby County, Kentucky
Structural EIT responsible for final LRFD design of both
superstructure and substructure. Bridge consists of two-spuns
(133 Jt. ~ 133 ft.) of 66-in Hybrid PPC I-beams supported by
integral end bents and multi-column piers founded on spread
Jootings. The 39-ft wide bridye carries local traffic over a
widened section of I1-64.

I-64 over Cardwell Lane, Franklin County, Kentucky
Structural EIT responsible for the final design of drainage and
construction elevations as well as checking design of integral
end hents. The bridge s a three span (48-ft. ~ 76-ft.~ 48-ft.)
Type HI PCI-Beam with integral end bents and multi-column
picrs. The bridge has a width of 129.67-ft. The structure
required special constderation for stuge construction and
desiyning around existing abutments and piers.

US 127 over Spring Creek, Clinton County, Kentucky
Structural EIT responsible for the final design of the end bents.
drainage, and construction elevations. The bridge is a three-
span (125-ft. ~ 135-fl. ~ 115-ft.) 78-inch PPC I-Beam with
integral end bents and hammerhead piers founded on spread
Jootings. The bridge has a width of 51 feet and a skew of 25
degrees.

KY 1494 over Long Lick Creek, Buliitt County,
Kentucky

Structural EI'T responsible for checking final design of the picr
Jor RY 1394 over Long Lick Creek bridge. The bridge consists
of three spans (47.25/t~48ft~47.25f1) and a composite deck 1=
inch PPC Box Beam superstructure. The design also included a
ticback retaining wall under Span 1 for slope stability
alleviation. The 20-degree skewed bridge utilized piers
Jounded on g8-inch diameter drilled shafts

US 60 Bridge over Tennessee River, McCracken and
Livingston Counties, Kentucky

Structural E1T responsible for portions of the seismic analysis
and design. including a response spectrun analysis with
damping from lead-core isolation hearings and seismic
cvaluation of the pler and foundation components.
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Antonio has 16 years of experience planning and designing fransportation projects. His experience includes
urban and rural arterial roads, signalized intersections, interchanges, roundabouts, parking lotfs, and bicycle
and pedestrian facilities. Antonio is proficient in several design and analysis tools used in transportation
engineering, including CADD software (Microstation, InRoads and Autoturn) and software for traffic analysis
(VISSIM, CORSIM and aaSIDRA) and drainage (HYDRAIN, Hydraflow Storm Sewers and Culvert Master).

MS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1996

BS, Civil Engineering, University of Kentucky,
Lexington, Kentucky, 1995

NS

Professional Engineer #21521, Commonweaith of
Kentucky

/ T
KY 536 Interchange with I-71/75, Boone County,
Kentucky (Project Engineer)

Responsible for the design of a Double Crossover Diamond
interchange (DCD) at the I-71/75 interchunge with Mt. Zion
Road (KY 536). also include the widening of 1.5 miles of KY
536 and the prouvision of a shared use path along this road

I-275 to AA Highway Connector, between -275 and
AA Highway, Campbell County, Kentucky (Senior

Transportation Engineer)

Responsible for roundabout analysis, preliminary and final
roadway design for 1.5 miles of new highway. A shared path is
being used to accommodate pedestrian and bicycle traffic
along the new connector.

KY 536 Reconstruction, Kenton County, Kentucky

(Senior Transportation Engineer)

Responsible for roundabout analysis, network modeling and
analysis, and conceptual design. The project scope includes
reconstructing approximately five miles of KY 536 and twwo
miles of various approaches to provide a four-lune section
with raised median, curb, bike lanes and sidewalk.

US 68 Harrodsburg Road Widening, Fayette County,

Kentucky (Project Engineer)

Responsible for the design of a Double Crossover Diamond
interchuange (DCD) at the intersection of Harrodsburg Roud
with New Cirele Roud in Lexinglon,

* denotes projects completed with other firms

US 31E Reconstruction "Priority Section” / Phase 1l

Design, Nelson County, Kentucky {Project Engineer)
Responsible for the relocation/reconstruction of
approximately 2.6 miles of existing rural two-lane highway to
a two lane iitial/four lune ultimate facility from KY 509 to
Just south of Whitesides Drive. This project was designated as
the “Priority Section” of the 14.6 mile corridor due to tiwo high
accident locations along this portion of the corridor. Duties for
this project included drainage design, striping plans, quality
control plun reviews and preparing cost estimates.

Statewide Pavement Rehabilitations (2008-2010),

Kentucky (Project Engineer)

Responsible for development of plans and construction
documents for pavement rehabilitation to enable the
Transportation Cabinet to comply with Federal requirements
for rehabilitation projects.

KY 90/KY 61 Design-Build, Cumberland County,

Kentucky (Project Engineer)

Responsible for the design of 6.8 miles of KY 90 to improve
sufety and capactty. Responsibilities include concept
development; public involvement; roadway, design: right-of-
way; utilities and environmental coordination.

South Shore Boulevard*, Village of Wellington,

Florida (Engineer)

Part of u project team for developing plans for the roadway
reconstruction of Southshore Boulevard from Greenview
Shores Boudevard to Lake Worth Road. Relevant features on
this project included the redestgn of several intersections and
the provision of sidewalks, bicycle lanes and an equestrian
path for the entire length of the project. Special attention was
given to accommodating pedestrian and equestrian (rossmgs
at various intersections along the project.

Green Street [US 60)*, Henderson, Kentucky (Project

Manager)

Responsthle for Phase and Phase [1 plans to rehabilitate this
1.7-mile seetion of two-lane highway to a five-lane urban
factlity with a two-way left-turn lane, sidewalks and bicycle
lunes.
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Rick has 11 years of traffic engineering and transportation planning experience. He has worked closely with
municipal agencies and been recognized as an expert witness on projects ranging in size from single-
intersection safety reviews to area-wide transportation analysis models. Rick's tfransportation planning
experience includes traffic impact analyses, comprehensive planning studies, trip generation studies and
several large-scale master-planning studies, and his traffic engineering work involves roadway operational
analyses, crash/safety reviews, signal warrant studies and intersection/signalization design. Rick is proficient in
the latest versions of Synchro, SimTraffic, Highway Capacity Software (HCS), and Microstation.

MS Civil Engineering, Clemson University, Clemson,
South Caroling, 2002

BS Civil Engineering, Clemson University, Clemson,
South Carolina, 2001

Professional Engineer #40402, North Carolina Board
of Examiners for Engineers and Surveyors

Certified Field Technician, International Municipal
Signal Association

Certified Professional Traffic Operations Engineer
#2293, Professional Traffic Operations Engineer

Professional Engineer #64083, Florida Board of
Professional Engineers

Professional Engineer #27504, South Carolina Board
of Registration for Professional Engineers and Land
Surveyors

Laurel Road and Knights Trail Intersection
Improvements*, Venice, Florida (Traffic Engineer)
Responsible for the signalization design of the intersection, as
well as the future-volume projections and capacity analyses
for the design year.

Chiquita Parkway*, Cape Coral, Florida (Traffic

Engineer)
Provided signalization and signing and marking design plans
for five intersections along the corridor,

* denotes projects completed with other firms

West Villages Parkway*, North Port, Florida (Traffic

Engineer)

Provided the design of several junctions along the new 2.6-
mile thorouyhfure project. Plans included the design for two
new signalized junctions along existing roadways and signing
and marking design for the corridor.

Skyline Boulevard Intersection Improvements*,

Cape Coral, Florida (Project Engineer)
Responsible for signalization, geometric, and signing and
marking design plans for two intersections along the corridor.
Tasks included the addition of signalized traffic control to
repluce the all-way stop control at both intersections,
lengthening existing left-turn lanes, and the design of
mierconnect plans alony the corridor.
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Karim's experience includes hydraulic design, preliminary and final drainage design, drainage calculations,
and preparation of drainage plans for all types of streets, highways and railroad projects. He also has
experience in preparing wetland mitigation plans, detention and retention basin analysis, hydrologic/hydraulic
analysis and flood plain mapping and study. Karim is known among confractors and clients for his hands-on
approach to the cost-effective design and construction of mitigation sites.

e

e

Master of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1985

Bachelor of Science, Civil Engineering, University of
Kentucky, Lexington, Kentucky, 1983

BS, Civil Engineering, University of Science and
Technology, Tehran, lran, 1978

oy o s
]Elsiod

Professional Engineer #15759, Commonwealth of
Kentucky

Swago Creek Bridge, Pocahontas County, West
Virginia

Project Drainage Engincer for this project to replace a 92-foot
long bridge. Karim is responsible for calculations and performing
the HEC-RAS analysis for the existing and proposed bridge. He
sized the opening of the temporary bridge for maintenance of
traffic, and also reviewed in-stream mitigation devices for erosion
and scour control.

KY 119, Magoffin County, Kentucky
HEC RAS analysis of tiwo bridges, a channel change and
approximately one mile of existing Burning Fork Creek.

Cherokee Park Bridges Study, Louisville, Kentucky
Project Drainage Engineer responsible for field survey and HEC-
RAS analysis for nine bridge structures in historic Cherokee Park.

US 31E Reconstruction “Priority Section™ / Phase I
Design, Nelson County, Kentucky

Project Drainage Engineer responstble for HIEC-RAS analysis for
proposed 120 foot beam bridge.

Newtown Pike Extension Runoff, Lexington, Kentucky
Hydraulics Ingineer for this project that involved 0.35 acres of
contaminated sotl which could not be mixed with
noncontaminated soil for use as an embankment in a fill area. The

material had to be removed and disposed of. Construction pluns
included guidelines to access the contuminated site and contain
runoff in an enclosed area. Runoff from outside he contaminated
area was rerouted away from the site and into the available
stornt sewer system.

KY 90/KY 61 Design-Build, Cumberland County,

Kentucky

Project Drainage IEngineer responsible for the design of 6.8 miles
of KY 9o lo improve safety and capacity. Responsibilities included
drainage caleulations, drainage layout and HEC-RAS analysis.
Karim also designed and provided grading plans for an on site
retention/detention and wetland basin for proper treatment of
pyrite run-off from roadway project site.

US 119 Reconstruction, Letcher County, Kentucky
Hydraulic engineer responstble for all eross drains, silt basins,
erosion control plans and ditch calculations for 5.8 miles of rural
roadway.

US 460 Design Build, Buchanan County, Virginia

Project Drainage Engineer responsible for preliminary detention
and silt basin destgn. Also prepared HEC RAS analysts of for two
bridges (Grassy Creek & Hunts Creek) and qa/qce for hydraulic
analysis.

Newtown Pike (KY 922) Design-Build, Fayette County,
Kentucky

Project Engineer responsible for performing drainage layout and
analysis of cross drains as well as HEC-RAS analysis for a bridge
over UK agriculture station branch.



Relevant Experience
of Key Project

Team Members

Abbie Jones, PE, PLS
PROJECT MANAGER, PRINCIPAL-IN-CHARGE (AJC)

Education
BS, Civil Engineering, 2000
Tennessee Technological University

Professional Registrations:
Kentucky PE 26780
Kentucky PLS 3639
Certified Floodplain Manager
KPESC-RI Erosion Card

Abbie has worked in the engineering and survey industry for
14 years, working in both the public and private sectors. She
has quickly become acclimated to her new home as she was
honored as the 2011 Bluegrass Chapter Nominee for Young
Engineer of the year for KSPE.

Abbie has experience in the planning, survey, design and
maintenance perspectives of transportation. She knows that
including field operations staff early in the planning process
helps create a more comprehensive solution. Abbie’s
experience is especially strong in highly urbanized areas with
multimodal design components. She has managed the GIS
System for an agency and understands uniquely how to gain
more stakeholder involvement.

Her management will include:

¢ Brief Scoping meetings per task order

¢ Brief Friday update emails

¢ Provide cutting-edge ideas for cost-saving considerations
* Former civil service perspective

Service, COMMITTEES, & AWARDS

+ Named Georgia Young Engineer of the Year 2005 and Bluegrass
Chapter Nominee for Kentucky Young Engineer of the Year, 2011

+ Kentucky Society of Professional Engineers
o Kentucky Section of Institute of Transportation Engineers

+ Surface Transportation Technical Committee for North Central Texas
Council of Governments, 2008-2009

« Transportation Management Committee (with TXDOT), 2008-2009

» Hurst, TX Technical Staff representative to Traffic Safety Committee,
2008-2009

¢ Milton, GA Technical Staff representative to Greater Atlanta Regional
Transportation Authority (GRTA}, 2007

“//}bie ones
o & e

Professional Services for
Transportation Engineering

Relevant Project Experience

1. KYTC US231, Bowling Green, KY (2013)- 9-24hr, 3
bin video turning movement and 2 — 7 day tube
classification counts. Highest ADT=48,600.

2. Private Developer, Outer Loop, Louisville, KY (2013)
—2-13hr 3 bin video turning movement emergency
counts. Highest ADT=22,603.

3. KYTC Louisville Bridges (2013)— Video, Tube, and -
multi-lane 8 bin interstate radar volume and class
counts. Highest ADT=39665.

4. KYTC US25 - Corbin, KY (2013)— 8-24hr 2 bin video
turning movement and 4-2 hr manual turning
movement counts. Highest ADT=28,926.

5. KYTC KY 54 - Owensboro, KY (2013) — 8-24hr video
turning movement and 2-2-hr manual turning
movement counts. Highest ADT=38,388.

6. Brannon Crossing, Lexington, KY (2012) — 4-24hr
video turning movement counts. Highest
ADT=51,277.

7. Mountain Parkway Extension, Morgan Co, KY
(2011-2012)- Video and Tube Counts. Highest
ADT=5,422.

8. Euclid Rd Kroger, Lexington, KY (2012) — Manual
Counts. Peak hour count.

9. Chinoe Rd Kroger, Lexington, KY (2012) — Manual
Counts. Peak hour count.

10. 3“ and Central Avenue, Louisville, KY (2012) - 24 hr
video turning movement counts. ADT: 58,776

11. Floating Bike Lane-Vine Street, Lexington, KY
(2012} — 2 hr manual peak hour/lane transition bike
counts.

12. Project Manager for a KYTC Highway Design Guide
Manual Update through KTC. This project covers all
categories of design. (2011-2012)

Continuing Education

¢ Forthcoming Case Study with Miovision

o 2012 Basic Traffic Engineering Course with KTC

e 2012 KYTC/ACEC-KY/FHWA Partnering Conference, ACEC-
KY, Traffic Data Collection Section.

e 2012 Presenter to Madison County Planning Commission
Courses for Continuing Education

» 2011 Traffic Impact Studies Course with KTC



Relevant Experience
of Key Project

Team Members

Adam Bender-Sanders, EIT
Engineer (AJC

Education
BS, Civil Engineering, 2011
University of Kentucky

Professional Registration
Engineer Intern (EIT)

Adam is a recent graduate of the University of Kentucky,
graduating Magna Cum Laude. As a student, he was involved
with engineering organizations, including ASCE and ITE. As
president of Chi Epsilon, he directed charity events, and
helped triple the membership.

Adam has a strong foundation of traffic data analysis. He
processes traffic volume data and turning movement. Adam
has quickly learned several traffic analysis programs and is
very adept at using raw and binary files. He is also proficient in
ArcGIS and CADD packages. Adam is detail-oriented and helps
keep large data collection projects on track. He has also
developed automated programs to combine and review data
along corridors.

Relevant Project Experience

Brannon Road Corridor- Process traffic volume and turn
movements at five intersections. This data was input into a
traffic analysis program report and provided in several other
formats. This project is part of the Statewide Traffic
Forecasting contract.

1-75 Project Corridor — Install equipment and process turning
movement counts at seven intersections. These range from
interstate exits to major (3+lanes each side) divided direction
highway intersections, to rural four way stop intersections.

Mountain Parkway Expansion Project. This project is under
contract review and includes 37 tube counts and 27 video
turning movement counts. Adam is scheduling equipment,
processing field data and producing reports.

ServVICE, COMMITTEES, & AWARDS
¢+ Kentucky Section institute of Transportation Engineers (KYSITE)

« Chi Epsilon, Engineering Honors Society

-
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Professional Services for
Transportation Engineering

Brandon Shelley, EIT
Engineer (AJC)

Education

BS, Civil Engineering, 2010
University of Louisville

MS, Civil Engineering, 2011
University of Louisville

Professional Registration
Engineer Intern (EIT)

Brandon is the newest addition to Abbie Jones Consulting.
Mr. Shelley has over 4 years of design and analysis
experience including roadway design projects ranging from
alignment corrections on small two lane rural roads to the
maintenance of traffic design for high volume three lane
interstates, conducting traffic counts and producing traffic
impact studies for small residential neighborhood esthetics
projects up to large commercial thoroughfares, and traffic
signal designs.

Relevant Project Experience (all prior to joining AIC)

1. Signal Design-SR17 & Tuxedo Ave, Brooklyn Heights, OH

2. Signal Design & Pavement Design-Clyo Rd & Spring
Valley Pike, Centerville, OH

3. Streetscape, US50 (Main St), Chillicothe, OH

4. Traffic Counts & Analysis, Clintonville Corridor,
Columbus, OH

5. Traffic Counts & Analysis, Polaris Pkwy Columbus, OH

6. Signal Modification, COTA Bus Facility, Columbus, OH

7. Signing & Marking, Pavement Quantities, I-64 Widening,
Jefferson & Shelby Counties, KY

8. Preliminary Design Analysis, Orange Rd Corridor, Lewis
Center, OH-Develop Intersection Improvements

Continuing Education/Skilis

e 2103-Present, Adjunct Instructor at UofL for Applied
Logistics in Transportation, Intelligent Transportation
Systems, Pavement Design , Traffic Engineering, Advanced
Traffic Operations

e ODOT GCAT Certification, ODOT HSM Training

e Microstation/GeoPak/Inroads, Autocad, ESR!

o Synchro, HCS+, TNM, QRSII/GNE, GCAT/CAM

SErRVICE, COMMITTEES, & AWARDS
+ Kentucky Section Institute of Transportation Engineers (KYSITE)

o American Society of Highway Engineers
* Women in Transportation Seminar
o 2010 Outstanding Alumni Award, UofL Civil Engineering Dept.



RESUMES

INTEGRATED ENGINEERING

David Moses, PE, PLS

Leading the project team would be David Moses, PE, PLS. David’s career includes a wide
array of experience ranging from the public sector to private sector. He has experience in
project management, highway design, digital terrain modeling, storm sewer systems,
culverts, bridge hydraulics, flood plain analysis, right of way, utilities, environmental
regulations, construction procurement, design of large and small residential and commercial
sites, and production of plans and contract documents.

Assistant State Highway Engineer, Kentucky Transportation Cabinet - Coordinated Local
Public Agency Projects (LPA) for KTYC. Worked with local governments and elected officials to
assist them in navigating KYTC and Federal regulations pertaining to their projects. Provided
guidance in the areas of environmental, right of way, utilities, design and construction
EDUCATION procurement. Worked with all divisions within KYTC.

e  University of Kentucky, M.S. Civil

Engineering (2002) Chief Drainage Engineer, Kentucky Transportation Cabinet - Branch Manager for drainage

e University of Kentucky, B.S. Civil branch of KYTC. Supervised staff responsible for development of KYTC drainage policies and
Engineering (1993) review of all KYTC projects for compliance with drainage policies.  Authored the Drainage
Manual, pipe materials selection and 3-sided culvert policies for KYTC. Served on the

EXPERIENCE — 20 YEARS AASHTO Technical Committee for Hydrology and Hydraulics. This committee developed the
AASHTO Model Drainage Manual which is the basis for most DOT drainage manuals

PROFESSIONAL REGISTRATIONS throughout the country. Gave presentations on various drainage topics at statewide and
PE — KY 20154 national conventions. Managed statewide drainage design contract. Provided technical
PLS — KY 3866 support to district offices and consultants in drainage related matters. Provided expert
witness testimony for drainage related legal matters. Taught hydraulics & hydrology portion

SPECIALIZED TRAINING of the Kentucky Transportation Cabinet \ American Society of Civil Engineers PE Review

e  KYTC Partnering Conference 1999- Course. Taught leadership and project development classes.

2012

e LPA Project Guide Training, 2012

e  FHWA Hydraulic Design of Culverts

e  Stream Stability and Scour at
Highway Bridges

s  FHWA Urban Drainage Design

¢  Mitigating Road Impacts on
Stream Ecosystems

e  MicroStation & Advanced
MicroStation

e InRoads |, i, 1

s Highway Capacity Manual

e Access Management, Location and
Design

e FHWA Contract Administration
Core Curriculum

CADD Section Head, Kentucky Transportation Cabinet — Lead engineer for Cabinets internal
design group that developed highway design methodologies and policies. Coordinated daily
engineering activiies of all highway design projects performed by the CADD
section. Provided technical support to consultants and district staff in various areas of
highway design including: roadway geometry, digital terrain modeling, plan development,
design standards, MicroStation and InRoads.

ROADWAY EXPERIENCE

KY 7, Knott County, KY - Project Manager for the reconstruction of KY 7 and Dry Creek Road in
Topmost, KY. Responsible for all aspects of the project including alignment development,
digital terrain modeling, hydraulic bridge design, culvert design, right of way determination,
maintenance of traffic, cost estimates and all project plans/documentation.

Westport Road (East, West and Interchange Sections), Jefferson County, KY - Projects
involved 2 miles of urban roadway widening and a new Single Point Urban Diamond
Interchange (SPUI) at Westport Road and 1-264 in Louisville. Project engineer responsible for
drainage on East Section. Responsibilities included, storm sewer, culvert and detention basin
design. Also developed pipe sheets and drainage folders. Project engineer and design
manager for interchange section. in addition to coordinating engineering duties of staff,
performed all drainage design. Also developed profiles, cross sections, right of way layout,

HONORS

e  ASCE Distinguished Engineer in
Government, 2010

e President, Kentucky Association of

Transportation Engineers (KATE) pipe sections, pavement development sheets and drainage folders. Project engineer and
*  KYTCHighway Scholarship design manager for west section. In addition to coordinating engineering duties of staff,
*  University of Kentucky Dean’s List developed alignments for all approach roads, developed digital terrain model of proposed
*  AASHTO National Management roadway, cross sections and profile sheets.

Conference



IE

INTEGRATED ENGINEERING

EDUCATION

University of Kentucky, M.S. Civil
Engineering (2005)

University of Kentucky, B.S. Civil
Engineering (1997)

Sharjah College (UAE), Diploma in
Electronic Engineering {1995)

EXPERIENCE — 16 YEARS

PROFESSIONAL REGISTRATIONS

PE ~KY 23432

SPECIALIZED TRAINING

KYTC Partnering Conference 2011-
2013

LPA Project Guide Training, 2012
KYTC Basic Traffic Engineering
Design Course, 2012

KSPE Annual Conference 2010-
2013

Designing Streets for Pedestrian
Safety, 2009

Designing Streets for Bicycle
Safety, 2009

Thinking Beyond the Pavement,
2004

KYTC Traffic Impact Study Training
MicroStation V8 Upgrade Training,
2003

Planning and Design of Service
Interchanges in Urban and
Suburban Areas, 2001
Introduction to the MUTCD, 2001
Fundamentals of Geometric
Design, 2001

SED-CAD 4 Training Course; 1999

RESUMES

Harsha P. Wijesiri, PE, LSIT

Harsha Wijesiri, PE will be providing Quality Control/Quality Assurance and Constructability
Reviews for the roadway design projects. Harsha is responsible for the overall management
of the firm and his career includes a wide array of experience ranging from the public sector
to private sector. This experience includes project management, highway design, storm
sewer systems, sanitary sewer systems, water distribution systems, flood plain analysis,
design of large and small residential and commercial sites, in-fill redevelopment projects and
production of plans and contract documents.

ROADWAY EXPERIENCE

KY 7, Morgan County, KY — Project Manager for the reconstruction of KY 7 in Morgan County,
KY. Responsible for overall project coordination and design effort including the analyses of
existing conditions, oversight of roadway alignment alternatives, maintenance of traffic, and
cost estimates.

Harrodsburg Road, Mason Headley & Waller Avenue Intersection Design (LFUCG),
Lexington, KY — Project Manager currently working with LFUCG on the redesign of the
intersection of Harrodsburg Road with Waller Avenue & Mason Headley. This intersection
currently does not meet the ADA & PROWAG guidelines for pedestrian access. Design
includes relocating utilities, construction of sidewalks & ramps, relocation of existing
infrastructure, stripping plans and signal design for pedestrians.

Shropshire Avenue Improvements Project (Phase 2), Lexington, KY — Project Engineer for the
design of of the Phase 2 portion of the urban collector street project that is bounded by the
limits of construction from Sixth Street to Fifth Street as part of the Bluegrass Aspendale
Redevelopment.

Water Street Project, Richmond, KY — Project Manager for the stormwater analysis and design of
the trunk storm for 240 acre downtown watershed. The stormwater analysis and design is being
conducted by utilizing SWMM and HEC-RAS, with the final total HEC-RAS study encompassing
over 1,500 acres of watershed. The project also includes the re-design of Water Street and Main
Street with the implementation of sustainable design elements such as permeable pavers and
rain gardens.

I-65/KY-222 Interchange, Hardin County, KY - Project Manager (Sub-Consultant) for design of
a Single Point Urban Diamond interchange (SPUI) for the interchange of I-65 with KY-22 near
Glendale, Kentucky; Responsible for drainage analysis for approximately two miles of KY-222,
including development of pipe sections, cross sections, drainage situation folders, drainage
analysis for entrance pipes, design of roadside ditches, preparation of the erosion control
plan, and assembly of drainage folders.

US-460, Scott County, KY - Designed drainage for rural areas as well as for urban sections for
1.75 miles of threellane rural collector with an urban section; developed cost estimates, R/W
estimates, and plan preparation

KY-11, Fleming County, KY - Designed entrances and cross section changes for 5.5 miles of
twolllane rural highway; assisted in drainage, erosion control, calculating quantities, and plan
preparation
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INTEGRATED ENGINEERING

EDUCATION

University of Kentucky, B.S. Civil
Engineering (1995)

EXPERIENCE ~ 18 YEARS

PROFESSIONAL REGISTRATIONS

PE - KY 22048
PE — IN 10200289
PE —TN 00107842

EDUCATION

University of Kentucky, B.S. Civil
Engineering (1998)

EXPERIENCE —- 16 YEARS

PROFESSIONAL REGISTRATIONS

PE - KY 23980

PE —IN 0606247

PE—-TN 110877

CFM - Certified Floodplain Manag-
er

RESUMES

Eddie Mesta, PE

Eddie Mesta will be providing oversight and coordination of the public involvement and utlity
coordination components of the roadway design project. As Vice President of Integrated
Engineering he has gained a significant amount of community involvement experience over
the last 15 years in working with public infrastructure projects.

ROADWAY EXPERIENCE

Harrodsburg Road, Mason Headley & Waller Avenue Intersection Design (LFUCG),
Lexington, KY — Project Engineer currently working with LFUCG on the redesign of the
intersection of Harrodsburg Road with Waller Avenue & Mason Headley. This intersection
currently does not meet the ADA & PROWAG guidelines for pedestrian access. Design
includes relocating utilities, construction of sidewalks & ramps, relocation of existing
infrastructure, stripping plans and signal design for pedestrians.

New Circle Road NE Scoping Study, Fayette County, KY - Involved in the scoping study for the
6 mile signalized portion of the New Circle Road N.E. corridor for the Kentucky Transportation
Cabinet. Experience included helping facilitate numerous focus groups and public meetings
throughout the duration of the project. The results of the study produced various design
alternatives with preliminary construction cost estimates.

Tates Creek Road Sidewalk Project (LFUCG), Lexington, KY — Project Manager for the site/
civil engineering, surveying and streetscape layout for the design of over 16,000 linear feet
sidewalks for both sides of Tates Creek Road from inside of Alumni Drive outbound to the
Lansdowne Shoppes area. The design followed state and federal Local Public Agency (LPA)
guidelines. Significant coordination was made with utility companies for the numerous
relocations that we needed to retrofit the sidewalk into the existing infrastructure.
Coordination with LEXTRAN was also a key planning component in determining the optimal

Steve Garland, PE, LEED AP, CFM

Steve be managing the drainage component of the roadway design projects. His responsibilities
will also include oversight of any necessary KDOW and USACE permits for the project.

ROADWAY EXPERIENCE

KY 7, Morgan County, KY — Project Engineer for the reconstruction of KY 7 in Morgan County, KY.
Responsible for the analyzing existing roadway & drainage conditions, assisting with roadway
alignments, refining the alignments for maintenance of traffic, performing the models for various

alignments and cost estimates.

New Circle Road (KY 4), Fayette County, KY — Project Engineer for the widening of New Circle
Road. Responsibilities included doing drainage on New Circle Road from Leestown Road to

Broadway intersection.

Water Street Project, Richmond, KY — Project Engineer for the stormwater analysis and design of
the trunk storm for 240 acre downtown watershed. The stormwater analysis and design is being
conducted by utilizing SWMM and HEC-RAS, with the final total HEC-RAS study encompassing
over 1,500 acres of watershed. The project also includes the re-design of Water Street and Main
Street with the implementation of sustainable design elements such as permeable pavers and
rain gardens.



RESUMES

INTEGRATED ENGINEERING

Katie Pentecost, LA, LEED BD+C

Ms. Pentecost is a Registered Landscape Architect with over 11 years experience in landscape
architecture, master planning, site design, and construction administration and construction
inspection. She has a variety of experience on projects including campus master planning,
streetscape design, park and athletic facilities, pedestrian and bike trail design, landscape
plans, primary and secondary education facilities, stream and watershed restoration, sanitary
construction inspection, and corridor management planning within the public and private
sectors. Katie has worked on a number of construction projects that applied for and received
LEED certification and is familiar with the preparation of the required documents.

Chevy Chase Streetscape Master Plan Lexington, KY — Assisted in the development of
graphics related to 3 different options for streetscape designs for the proposed Chevy
Chase Streetscape. The design options included rain gardens, public art displays,
decorative pavers, site furnishings, and medians with landscaping and parking lots with
permeable pavers.

EDUCATION
¢ University of Kentucky, B.S.
Landscape Architecture (2002)

EXPERIENCE — 11 YEARS Campton Streetscape, Campton, KY — Project Manager for the design and construction of

the Campton Streetscape Project. Duties included the preparation of construction
documents, meetings with Wolf County Industrial Board, coordination with KYTC District
10, and construction administration.

PROFESSIONAL AFFILIATIONS
e United States Green Building
Council Member

Kentucky Horsepark Outdoor Arena Lexington, KY — Assisted on the site development in
SPECIALIZED TR_A'N!NG the construction administration phase of the project. Site work components included
*  Carlson Civil-Suite 2014 plaza area with sculpture, walks, stairs, planters, asphalt, and arena floor with synthetic
* Adobe Photoshop surface, fencing, benches, bollards, and new rubber pavers for horse traffic.

Mitch Estes, PLS

Mitchell Kent Estes brings 22 years of land surveying experience to the project team. Mr.
Estes has experience in construction staking for roadways, subdivisions, and land
development and has completed topographic surveys for the design of said projects. He also
has experience with land surveying projects for the U.S. Army Corp of Engineers and for
Environmental Superfund sites.

KY-7, Morgan County, KY - Surveying Party Chief providing GPS and conventional surveying
services associated with the roadway improvements for 3.4 miles along KY-7 from KY-519 to
the south side of Wrigley Hill and near its intersection with KY-1161.

KY-245, Bullitt County, KY - Surveying Party Chief providing GPS and conventional surveying
services associated with the roadway improvements for 2.3 miles along KY-245 from 1-65 to

EDUCATION the entrance to Bernheim Forest.
e Morehead State University
(1985) US-60 (Versailles Road) Fayette County, KY -  Surveying Party Chief providing GPS Field
Surveying services for Pavement Rehabilitation along Versailles Road near downtown
EXPERIENCE — 22 YEARS Lexington. Responsibilities include the location and documentation of existing drainage,

guardrail, pavement, and signage infrastructure throughout the roadway corridor.
PROFESSIONAL REGISTRATIONS

*  PLS-KY 3345 Bob-O-Link Trunk Sewer Replacement {LFUCG), Lexington, KY - Land Surveyor and CAD

drafter responsible for the topographic survey utilized for the planning and design of the
SPECIALIZED TRAINING sanitary sewer line. Responsibilities also included the creation of easement plats necessary
* GPS(Global Positioning System) for the easement acquisition within 23 private properties within the project corridor.

e RTK Surveing
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RESUMES

INTEGRATED ENGINEERING

EDUCATION
¢  University of Kentucky, B.S. Civil
Engineering (2011)

e  University of Kentucky, M.S. Civil
Engineering (2013}

EDUCATION
e University of Kentucky, B.S. Civil
Engineering (2005)

¢ University of Kentucky, M.S. Civil
Engineering (2010)

EXPERIENCE — 5 YEARS

EDUCATION
EXPERIENCE — 1 YEAR

e  University of Kentucky, B.S. Civil
Engineering (2011)

s University of Kentucky, M.S. Civil
Engineering (2013)

Brittany Stewart, EIT

ROADWAY EXPERIENCE

KY 7, Morgan County, KY — Project Engineer for the reconstruction of KY 7 in Morgan County,
KY. Responsible for the analyzing existing conditions, assisting with roadway alignments,
refining the alignments for maintenance of traffic, performing the models for various
alignments and cost estimates.

New Circle Road (KY 4), Fayette County, KY — Project Engineer for the widening of New Circle
Road. Responsibilities included developing pavement details sheets for the interchange at
New Town Pike and New Circle Road. Other duties included designing the signage plans for
the entire corridor of New Circle from Leestown Road to Broadway intersection

Bill Lester, EIT

ROADWAY EXPERIENCE

Oak Grove Village, Christian County, KY - Project Engineer currently assisting in the design
and development of the 110 acre Oak Grove Village that is located at the Gate 7 Road / US
41A (Ft. Campbell Boulevard) intersection. Responsibilities include the designs of Senator
Joey Pendleton Boulevard, Potter Avenue, Foster Road, and Albers Way which are all to be
publicly maintained roadways within the Oak Grove Village Development. Mr. Lester is also
responsible for the design of the access improvements into the Oak Grove Village
Development from US 41A, which is the main roadway transportation corridor serving Fort
Campbell.

KY-3, Henderson County, KY — Project Engineer for the design of drainage infrastructure
including culverts and crossing pipes for the proposed road widening. Responsible for
drainage analysis and preparation and coordination of all CAD files.

Brett Malloy, EIT

ROADWAY EXPERIENCE

US 127, Russell County, KY — Project Engineer for the preliminary drainage analysis for the
proposed Section 3 improvements along US 127 near Jamestown, Kentucky. Responsibilities
have included delineation of watersheds to be use in the storm water analysis for culvert

sizing.

Beaver Road / McCoy’s Fork Road Improvements Study, Boone County, KY — Project
Engineer assisting with the preliminary engineering study to review the potential improved
trucking access alternatives associated with the existing Bavarian Landfill located on McCoys
Fork Road near Walton, Kentucky. Responsibilities include evaluating horizontal and vertical
alignment alternatives for conformance to the AASHTO Green Book and KYTC Roadway
Design Standards.
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Lexington-Fayette Urban County Government
RFP #13-2014



Firm Submitting Proposal: _ Stantec Consulting Services Inc.

Complete Address: 400 East Vine Street, Lexington, KY 40507
Street City Zip

Contact Name: Richard K. Sutherland, PE Title:  Senior Principal

Telephone Number: (859)233-2100 Fax Number: (859) 254-9664

Email address: Richard.Sutherland@Stantec.com

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 13



Lexington-Tavette Urban County Government

DEPARTMENT OF FINANCIE & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commissioner
ADDENDUM #1
RFP Number: #13-2014 Date: March 3, 2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:
Paragraph two on page one should read as follows and agree with the date on the website:
“Sealed proposals will be received in the Division of Central Purchasing, Room 338, Government
Center, 200 East Main Street, Lexington, KY, 40507, until 2:00 PM, prevailing local time, on
March 26, 2014

Paragraph one on page two should read as follows:

Deadline for questions after the Pre-proposal meeting shall be Tuesday, MARCH 12", 2014

at 2:00 PM local time.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Stantec Consulting Services Inc.

ADDRESS: 400 East Vine Street, Suite 300, Lexington, KY 40507

SIGNATURE OF PROPOSER: 74/4’/ W/

200 Fast Matn Street . Lexington, KY 40507 . (859) 425-2255 . www lexingtonky.gov
HORSE CAPTTAL OF TTIHHEAWORLD



I exington-Favette Urban County Government

DEPARTMENT OF FINANCIEE & ADMINISTRATION

Jim Gray William O’Mara
Mavor Commissioner
ADDENDUM #2
RFP Number: #13-2014 Date: March 7. 2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced RFP:

Disregard Addendum #1 issued on this page earlier today, March 7, 2014. That addendum was for
RFP #14-2014 Request for Qualifications — Supplemental Legal Services and posted to the page for

RFP #13-2014 in error.

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: Stantec Consulting Services Inc.

ADDRESS: 400 East Vine Street, Lexington, KY 40507

// M
SIGNATURE OF PROPOSER: 7%/”/ “eq

200 East Main Street . 1exington, KY 40507 . (859) 425-2255 . www.lexingtonky.gov
[TORSI. CAPTTAL OF THE WORLD



Lexington-Iavette Urban County Government

DEPARTMENT OF FINANCE & ADMINISTRATION

Jim Gray William O’Mara
Mayor Commissioner
ADDENDUM #3
RFP Number: #13-2014 Date: March 17,2014
Subject: Request for Qualifications for Please address inquiries to:
Professional Engineering Services Theresa Maynard (859) 258-3320

TO ALL PROSPECTIVE BIDDERS:

Please be advised of the following clarifications to the above referenced REFP:

e Sign in sheets from March 10", 2014 Pre-Proposal Meeting attached
* Questions and Answers attached

Tlll SEE

Todd Slatin, Director
Division of Central Purchasing

All other terms and conditions of the RFP and specifications are unchanged. This letter should be signed, attached to
and become a part of your RFP.

COMPANY: _ Stantec Consulting Services Inc.

ADDRESS: 400 East Vine Street, Suite 300, Lexington KY 40507

SIGNATURE OF PROPOSER: %/”/W/

200 Fast Matn Street . Lexington, KY 40507 . (859) 425-2255 . \\\\\v.lcxingtonk_\'.gov
HORSE CAPITAL OFTT WORLD



Stantec is committed to workplace diversity and inclusion and closely follows the employment equality
standards in its jurisdictions.

Stantec is an Equal Employment Opportunity employer. Our policy is to provide equal opportunity to all
employees and applicants and to prohibit any discrimination because of race, color, religion, sex, national
origin, age, marital status, genetic information, disability, or protected veteran status. Employees will be
treated based on their job-related qualifications, ability, and performance. As well, our policy is that sexual
harassment or any other kind of harassment, including harassment based on sexual orientation, will not be
tolerated. Stantec will provide reasonable accommodations for employees and applicants with disabilities.
The foundation of these policies is our commitment to treat everyone fairly and equally and to have an
unbiased work environment.

In the United States, Stantec is an Affirmative Action employer as shown on the following Title Vi Statement.

Stantec




@ Stantec

November 15, 2013

Notice to Employees TITLE VI POLICY STATEMENT

It is the policy of Stantec to comply with the regulations of Title VI of the Civil Rights Act of 1964, as
amended and other nondiscrimination laws and authorities, that include regulations relative to
nondiscrimination in federally-assisted programs of the Department of Transportation (DOT) Title 49, Code
of US Federal Regulations (CFR) and US Federal Highway Administration’s Title 23 Code of Federal
Regulations 200. Stantec does not discriminate against any person on the basis of race, color, national
ofigin, sex, age, disability, or low-income.

Stantec will not discriminate on the grounds of race, religion, color, sex, national origin, age, or disability
in the selection and retention of subconsultants, including procurements of materials and leases of
equipment. Stantec will not participate either directly or indirectly in the discrimination prohibited by 49
CFR, Part 21.5.

In all solicitations, either by competitive bidding or negotiation made by Stantec for work to be
performed under a subcontract, including procurements of materials or equipment, each potential
subcontractor or supplier shall be notified of the contractor's obligations under the contract and the
Regulations relative to nondiscrimination on the grounds of race, color, national origin, sex, age,
disability, and low income. Stantec will include the necessary provisions in every subcontract; including
procurements of materials and leases of equipment, unless exempt by the Regulations, or directives
issued pursuant thereto.

Stantec ensures nondiscrimination and equal employment opportunity in all programs and activities in
accordance with Title VI of the Civil Rights Act of 1964. If you need more information or special assistance
for persons with disabilities or limited English proficiency, contact Sharon Koons at 415 281 5553. Persons in
Virginia with hearing-and speech-impairments can contact Sharon Koons at Stantec by using the Virginia
Relay Service, a toll-free telecommunication device for the deaf (TDD). Call 711 for TTY/TDD. Outside of
Virginia, dial 711 to utilize the local State Relay Service.

U

Laurie Dreyer, Director International HR, US Diversity and Inclusion
Stantec

Daslan with community in ming



EQUAL OPPORTUNITY AGREEMENT

The Law

. Title VIl of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

. Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment
discrimination by contractor and sub-contractor doing business with the Federal Government or
recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit
discrimination on the basis of sex.

. Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

. Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

. Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

Fekkdekdkdkkkdedkkkdhkdedhkkdhkkkhkkk

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and
promoting. It is the Government's intent to affirmatively provide employment opportunities for those
individuals who have previously not been allowed to enter into the mainstream of society. Because of its
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners,
Directors and all supervisory personnel. In following this commitment to Equal Employment Opportunity and
because the Government is the benefactor of the Federal funds, it is both against the Urban County
Government policy and illegal for the Government to let contracts to companies which knowingly or
unknowingly practice discrimination in their employment practices. Violation of the above mentioned
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the
provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities,
women, Vietnam veterans, handicapped and aged persons.

2 / Mmd
7%( Stantec Consulting Services Inc.

Signature Name of Business

LFUCG RFP #13-2014. Request for Qualifications for Professional Engineering Services, page 10



WORKFORCE ANALYSIS FORM

Name of Organization: Stantec Consulting Services Inc.

Date: 1 | oc | 2014 Note: These totals reflect the staff counts at Stantec's
two Lexington locations.
Categories Total White Latino Black Other Total
M F M F M| F| M| F|MI|F
Administrators 2 2 2
Professionals 77 54| 14 3 2 2 o 61 | 16
Superintendents )
Supervisors 33 29| 2 1 1 31| 2
Foremen 19 19 19
Technicians 45 36| 8 1 37| 8
Protective Service o)
Para-Professionals 8 1 7 117
Office/Clerical 5 5 5
Skilled Craft 2 2 2
Service/Maintenance ' 4 4 4
Total: 195 | 145 36 | 4 3 3] 21| 15738
Prepared by:  Karen Poteat. PHR Human Resources Consultant

Name & Title

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11



AFFIDAVIT

Comes the Affiant, _Richard K. Sutherland, PE , and after being
first duly sworn, states under penalty of perjury as follows:

1. His/her name is _ Richard K. Sutherland, PE and he/she is the
individual  submitting the proposal or is the authorized representative

of  Stantec Consulting Services Inc. , the entity

submitting the proposal (hereinafter referred to as "Proposer”).

2. Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban
County Government at the time the proposal is submitted, prior to award of the contract
and will maintain a "current" status in regard to those taxes and fees during the life of the
contract.

3. Proposer will obtain a Lexington-Fayette Urban County Government business license,
if applicable, prior to award of the contract.

4. Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County
Council that taxes and/or fees are delinquent or that a business license has not been
obtained.

5. Proposer has not knowingly violated any provision of the campaign finance laws of the
Commonwealth of Kentucky within the past five (5) years and the award of a contract to
the Proposer will not violate any provision of the campaign finance laws of the

Commonwealth.

6. Proposer has not knowingly violated any provision of Chapter 25 of the
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act."

Continued on next page
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7. Proposer acknowledges that "knowingly" for purposes of this Affidavit means, with
respect to conduct or to circumstances described by a statute or ordinance defining an
offense, that a person is aware or should have been aware that his conduct is of that
nature or that the circumstance exists.

Further Affiant saveth naught.
7%/ M

STATE OF _ Kentucky

COUNTY OF Favette

The foregoing instrument was subscribed, sworn to and acknowledged before me

by Karen Haggard on this the 25th  day

of March 2014 ,2013.

My Commission expires:

NOTARY PUBLIC, STATE AT LARGE

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 9



GENERAL PROVISIONS

Each Respondent shall comply with all Federal, State & Local regulations
concerning this type of service or good.

The Respondent agrees to comply with all statutes, rules, and regulations
governing safe and healthful working conditions, including the Occupational
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS
Chapter 338. The Respondent also agrees to notify the LFUCG in writing
immediately upon detection of any unsafe and/or unhealthful working conditions
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG
harmless from all penalties, fines or other expenses arising out of the alleged
violation of said laws.

Failure to submit ALL forms and information required in this RFP may be grounds
for disqualification.

Addenda: All addenda, if any, shall be considered in making the proposal, and
such addenda shall be made a part of this RFP. Before submitting a proposal, it
is incumbent upon each proposer to be informed as to whether any addenda
have been issued, and the failure to cover in the bid any such addenda may
result in disqualification of that proposal.

Proposal Reservations: LFUCG reserves the right to reject any or all proposals,
to award in whole or part, and to waive minor immaterial defects in proposals.
LFUCG may consider any alternative proposal that meets its basic needs.

Liability: LFUCG is not responsible for any cost incurred by a Respondent in the
preparation of proposals.

Changes/Alterations: Respondent may change or withdraw a proposal at any
time prior to the opening; however, no oral modifications will be allowed. Only
letters, or other formal written requests for modifications or corrections of a
previously submitted proposal which is addressed in the same manner as the
proposal, and received by LFUCG prior to the scheduled closing time for receipt
of proposals, will be accepted. The proposal, when opened, will then be corrected
in accordance with such written request(s), provided that the written request is
contained in a sealed envelope which is plainly marked “modifications of
proposal’”.

Clarification of Submittal: LFUCG reserves the right to obtain clarification of any
point in a bid or to obtain additional information from a Respondent.

Bribery Clause: By his/her signature on the bid, Respondent certifies that no

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to
bribe an officer or employee of the LFUCG.

LFUCG RFP #13-2014. Request for Qualifications for Professional Engineering Services, page 26



10.

11.

12.

Additional Information: While not necessary, the Respondent may include any
product brochures, software documentation, sample reports, or other
documentation that may assist LFUCG in better understanding and evaluating the
Respondent’s response. Additional documentation shall not serve as a substitute
for other documentation which is required by this RFP to be submitted with the
proposal,

Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any
ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall
immediately notify LFUCG of such error in writing and request modification or
clarification of the document if allowable by the LFUCG.

Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that
it has carefully examined the specifications and all provisions relating to the work
to be done attached hereto and made part of this proposal. By acceptance of a
Contract under this RFP, proposer states that it understands the meaning, intent
and requirements of the RFP and agrees to the same. The successful
Respondent shall warrant that it is familiar with and understands all provisions
herein and shall warrant that it can comply with them. No additional
compensation to Respondent shall be authorized for services or expenses
reasonably covered under these provisions that the proposer omits from its
Proposal.

Cancellation: If the services to be performed hereunder by the Respondent are
not performed in an acceptable manner to the LFUCG, the LFUCG may cancel
this contract for cause by providing written notice to the proposer, giving at least
thirty (30) days notice of the proposed cancellation and the reasons for same.
During that time period, the proposer may seek to bring the performance of
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG
may rescind the cancellation if such action is in its best interest.

A. Termination for Cause

(1) LFUCG may terminate a contract because of the contractor’s failure
to perform its contractual duties

(2) If a contractor is determined to be in default, LFUCG shall notify the
contractor of the determination in writing, and may include a
specified date by which the contractor shall cure the identified
deficiencies. LFUCG may proceed with termination if the contractor
fails to cure the deficiencies within the specified time.

(3) A default in performance by a contractor for which a contract may be

terminated shall include, but shall not necessarily be limited to:
(a) Failure to perform the contract according to its terms,
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13.

14.

15.

conditions and specifications;

(b)  Failure to make delivery within the time specified or according
to a delivery schedule fixed by the contract;

(c) Late payment or nonpayment of bills for labor, materials,
supplies, or equipment furnished in connection with a contract
for construction services as evidenced by mechanics’ liens
filed pursuant to the provisions of KRS Chapter 376, or letters
of indebtedness received from creditors by the purchasing
agency,

(d) Failure to diligently advance the work under a contract for
construction services;

(e) The filing of a bankruptcy petition by or against the contractor;
or

(f)  Actions that endanger the health, safely or welfare of the
LFUCG or its citizens.

B. At Will Termination

Notwithstanding the above provisions, the LFUCG may terminate this contract at
will in accordance with the law upon providing thirty (30) days written notice of
that intent, Payment for services or goods received prior to termination shall be
made by the LFUCG provided these goods or services were provided in a
manner acceptable to the LFUCG. Payment for those goods and services shall
not be unreasonably withheld.

Assignment of Contract: The contractor shall not assign or subcontract any
portion of the Contract without the express written consent of LFUCG. Any
purported assignment or subcontract in violation hereof shall be void. It IS
expressly acknowledged that LFUCG shall never be required or obligated to
consent to any request for assignment or subcontract; and further that such
refusal to consent can be for any or no reason, fully within the sole discretion of
LFUCG.

No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power
or privilege hereunder, nor any single or partial exercise thereof, nor the exercise
of any other right, remedy, power or privilege shall operate as a waiver hereof or
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or
privilege under or in respect of this Contract shall affect the rights, remedies,
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof.

Authority to do Business: The Respondent must be a duly organized and
authorized to do business under the laws of Kentucky. Respondent must be in
good standing and have full legal capacity to provide the services specified under
this Contract. The Respondent must have all necessary right and lawful authority
to enter into this Contract for the full term hereof and that proper corporate or
other action has been duly taken authorizing the Respondent to enter into this
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16.

17.

18.

19.

Contract. The Respondent will provide LFUCG with a copy of a corporate
resolution authorizing this action and a letter from an attorney confirming that the
proposer is authorized to do business in the State of Kentucky if requested. All
proposals must be signed by a duly authorized officer, agent or employee of the
Respondent.

Governing Law: This Contract shall be governed by and construed in accordance
with the laws of the Commonwealth of Kentucky. In the event of any proceedings
regarding this Contract, the Parties agree that the venue shall be the Fayette
County Circuit Court or the U.S. District Court for the Eastern District of Kentucky,
Lexington Division. All parties expressly consent to personal jurisdiction and
venue in such Court for the limited and sole purpose of proceedings relating to
this Contract or any rights or obligations arising thereunder. Service of process
may be accomplished by following the procedures prescribed by law.

Ability to Meet Obligations: Respondent affirmatively states that there are no
actions, suits or proceedings of any kind pending against Respondent or, to the
knowledge of the Respondent, threatened against the Respondent before or by
any court, governmental body or agency or other tribunal or authority which
would, if adversely determined, have a materially adverse effect on the authority
or ability of Respondent to perform its obligations under this Contract, or which
question the legality, validity or enforceability hereof or thereof.

Contractor understands and agrees that its employees, agents, or subcontractors
are not employees of LFUCG for any purpose whatsoever. Contractor is an
independent contractor at all times during the performance of the services
specified.

If any term or provision of this Contract shall be found to be illegal or
unenforceable, the remainder of the contract shall remain in full force and such
term or provision shall be deemed stricken.

a
‘&/W 3/25/2014

Signature Date
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LFUCG STATEMENT OF GOOD FAITH EFFORTS

Bid/RFP/Quote #

13-2014

By the signature below of an authorized company representative, we certify that we

have utilized the following Good Iaith Lifforts to obtain the maximum participation

by MWDBL business enterprises on the project and can supply the appropriate

documentation.

Advertised opportunities to participate in the contract in at least two (2)
publications of general circulation media; trade and professional association
publications; small and minority business or trade  publications; and
publications or trades targeting minority, women and disadvantaged
businesses not less than fiftcen (15) days prior to the deadline for submission
of bids to allow MWDBI firms to participate.

Included documentation of advertising in the above publications with the
bidders good faith efforts package

Attended LFUCG Central Purchasing FEconomic Inclusion Outreach event

Attended pre-bid meetings that were scheduled by LIFUCG to mform
MWDBEs of subcontracting opportunities

Sponsored Lconomic Inclusion event to provide networking opportunities
for prime contractors and MWDBE firms

Requested a list of MWDBLE subcontractors or suppliers from LI'UCG
FEconomic Engine and showed evidence of contacting the companies on the

list(s).

Contacted organizations that work with MWDBE companies for assistance
in finding certified MWBDE firms to work on this project. Those contacted
and their responses should be a part of the bidder’s good faith efforts
documentation.

Sent written notices, by certified mail, email or facsimile, to qualified,
certified MWDBEs soliciting their participation in the contract not less that
seven (7) days prior to the deadline for submission of bids to allow them to
participate effectively.

Followed up initial solicitations by contacting MWDBLIs to determine their
level of interest.

Provided the interested MWBDT firm with adequate and umely information
about the plans, specifications, and requirements of the contract.

Selected portions of the work to be performed by MWDBE- firms tn order to

increase the likelihood of mecting the contract goals. This includes, where
appropriate, breaking out contract work items into cconomically feasible
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units to facilitate MWDBLE participation, even when the prime contractor
may otherwise perform these work items with its own workforce

Negotiated in good faith with interested MWDBE firms not rejecting them
as unqualified without sound reasons based on a thorough investigation of
thewr capabilities.  Any rejection should be so noted in writing with a
description as to why an agreement could not be reached.

Included documentation of quotations received from interested MWDBLE
firms which were not used due to uncompetitive pricing or were rejected as
unacceptable and/or copies of responses from firms indicating that they
would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered
unacceptable.  The fact that the bidder has the ability and/or desire to
perform the contract work with its own forces will not be considered a
sound reason for rejecting a MWDBE quote. Nothing in this provision shall
be construed to require the bidder to accept unreasonable quotes in order to

satisfy MWDBL goals.

Made an effort to offer assistance to or refer interested MWDBE firms to
obtain the necessary equipment, supplies, materials, insurance and/or
bonding to satisfy the work requirements of the bid proposal

Made cfforts to expand the search for MWBE firms beyond the usual
geographic boundaries.

X Other - any other evidence that the bidder submits which may show that the

bidder has made reasonable good faith efforts to include MWDBE
g
participation. Successfully included DBEs on our team for the 5 contracts being pursucd
through our prior relationships with these firms.

Failure to submit any of the documentation requested in this scction may be
cause for rejection of bid. Bidders may include any other documentation
deemcd relevant to this requirement. Documentation of Good Faith Efforts
ate to be submitted with the Bid, if the participation Goal is not met.

The undersigned acknowledges that all information is accurate. Any misrepresentations may result
in termination of the contract and/or be subject to applicable Federal and State laws concerning
false statements and claims.

Stantec Consulting Services Inc. Richard K. Sutherland, PE
Company Company Representative
3/25/2014 Senior Principal
Date Title
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The MWDBE subcontractors listed have agreed to participate on this Bid/RI'P/Quote. If any
substitution is made or the total value of the work is changed prior to or after the job 1s In progress,

LFUCG MWDBE PARTICIPATION FORM
Bid/RFP/Quote Reference # 13-2014

1t 1s understood that those substitutions must be submitted to Central Purchasing for approval

immediately.
MWDBE Company, Work to be Total Dollar Value of % Value of Total
Name, Address, Performed the Work Contract
Phone, Email
1. Integrated Engineering Surveying N/A i
166 Prosperous Place Hvdraulics As needed to fulfill
Suite 220 Lexington KY D;ainage DBE goal on
859-368-0145 (as needed on multiple assigned projects
harsha@int-engincering.com
contracts)
2. Abbie Jones Traffic counts in support N/A As needed to fulfill
1022 Fontaine Rd .
of signal contract. DBE goal on

Lexington, KY

(859) 559-3443
abbie@abbie-jones.com

assigned projects

The undersigned company representative submits the above list of NIWDBE firms to be used in
accomplishing the work contained in this Bid/RFP/Quorte. Any misrepresentation may result in the

termination of the contract and/or be subject to applicable Federal and State laws concerning false statements

Richard K. Sutherland, PE %/A//W/

and false claims.

Stantec Consulting Services Inc.

Company

3/25/2014

Date
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MWDBE QUOTE SUMMARY FORM

Bid/RFP/Quote Reference #_1372014
The undersigned acknowledges that the minority subcontractors listed on this form
did submit a quote to participate on this project.

Company Name

Stantec Consulting Services Inc.

Contact Person

Richard K. Sutherland, PE

Address/Phone/Email

400 East Vine Street, Suite 300, Lexington, KY 40507
(859) 233 - 2100 | Richard.Sutherland@stantec.com

Bid Package / Bid Date

RFP #13-2014 | March 26, 2014

MWDBE Contact Contact Date Services Method of Total dollars $$ MBE *
Company Address Person Information Contacted | to be Communication| Do Not Leave AA
(work phone, performed | (email, phone Blank HA
Email, cell) mecting, ad, (Attach AS
event etc) Documentation) NA
Female
Integrated Engineering Harsha See previous 3/18 Surveying | Email & phone | N/A for prequal MBE
Wijesiri form Hydraulics
Abbic Jones Consulting | Abbie Jones [See previous 3/18 Traffic Email & phone | N/A for prequal Female
form Counts

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian Ametican/Pacific Islander/
NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination
of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Stantec Consulting Services Inc.

Company

March 25, 2014

Date

LFUCG RFP #13-2014.

Richard K. Sutherland, PE %/@/Wé/

Company Representative

Senior Principal

Title
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Attachment 1

Project Team Location(s)

No. of Employees

. . ; Date Office Total Number
Prime Consultant Location (City, State Lod ~
( ¥ 9 ] ) Established of Employees expected to w ork
DA : « on DOE projects
Headquarters N/A as defined 1954 13,000 Support as needed
Local Office Lexington, Kentucky 1969 195 250 (includes staft in Louisville)
PM Location Lexington, Kentucky
Louisville, Kentucky for 1 contract
SubConsultants
Name: Integrated Engineering

Service Provided

Surveying, drainage, hydraulics
on 4 contracts

Headquarters Lexington, Kentucky 2006 11 10
Local Office Lexington, Kentucky 2006 11 10
Name: Abbie Jones Consulting

Service Provided

Traffic counts for signal design

Headquarters Lexington, Kentucky 2011 4 4
Local Office Lexington, Kentucky 2011 4 4
Name:

Service Provided

Headquarters

Local Office

Notes:

1. “Headquarters” refers to the corporate office that provides project support to the local office,
if applicable. If support comes from multiple locations, use the blank spaces in the form to
provide relevant information.

2. Listing of sub-consultants is optional and should only be provided if the prime consultant
considers the sub-consultant(s) services to be essential to meeting the required
qualifications. In this event, documentation from the subconsultant(s) shall be submitted in
the SOQ that provides a commitment to be a part of the prime consultant’'s team in
providing the stated services. In such cases, for the purpose of evaluating the proposals,
committed sub-consultants will be considered to be part of the prime consultant’s
workforce. Prime consultants face potential disqualification from future work if DOE finds
that the identified sub-consultants are not being utilized to deliver assigned work products.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
08/01/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATI
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

ON ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) m
the terms and conditions of the policy, certain policies may require an endorsement.
certificate holder in lieu of such endorsement(s).

ust be endorsed.
A statement on this certificate does not confer rights to the

If SUBROGATION IS WAIVED, subject to

PRODUCER (ST MICHAEL POPLETT
MARSH CANADA LIMITED | HONE ) 780-917-4850 (A% ng 780-429-1422
680, 10180 - 101 STREET | &bess MICHAEL POPLETT@MARSH.COM ,,ﬁ"
EDMONTON, AB T5J 354 INSURER(S) AFFORDING COVERAGE o 1 nace

7777777777 INSURER A. - ;4_ N 77;77

INSURED ﬂSURER B8 o . _
STANTEC CONSULTING SERVICES INC. INSURER €
400 EAST VINE STREET, SUITE 300 | INSURER D ]
LEXINGTON KY 40507 msurere LLOYD'S OF LONDON - 37540

} INSURER F-
COVERAGES CERTIFICATE NUMBER: 262 REVISION NUMBER:

£EN 1 AGGREGATE LiMIT APPLIES PER
o Tl ero. [

o Cpeouey 15 | lwoe
i AUTOMOBILE LIABILITY

C ANY AUTO : ‘

T WORKERS COMPENSATION
| AND EMPLOYERS® LIABILITY

YIN
i ANY PROPRIETOR/PARTNER/EXECUTIVE ™} NIA
| OFFICER/MEMBER EXCLUDED? |
| (Mandatory in NH} |

" if yes. describe under
| DESCRIPTION OF OPERATIONS below

%E | PROFESSIONAL LIABILITY
[ INCLUDING CONTRACTORS
"POLLUTION LIABILITY

LEXINGTON, KY. E VINE STREET.

SR A 7 TlaonL]
“[‘Tsﬁ‘ TYPE OF INSURANCE ”\?SDR
LR TYPE ORISR AN TR

| GENERAL LIABILITY

' | COMMERCIAL GENERAL LIABILITY

T ]

| | CLAIMS-MADE | | OCCUR

[ )

— ——

I PR |
I ALL OWNED [ scuEQULED ‘
__ . AUTOS __JAUTGS ‘
. ON- t
| HREDAUTOS | | NGRaRveED
‘ ‘
RS N RN I
T TUMBRELLA LIAB " oeCuR
L
- ]
(EXCESSLIAB | | CLAIMSMADE]
| | j
| I DED: | RETENTIONS

Al
\

THIS 1S TO CERTIEY THAT THE POLICIES OF INSURANCE LIS
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM
CERTIFICATE MAY BE {SSUED OR MAY PERTAIN. THE INSU
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN SHOWN MAY HAVE BEEN R

SUBR[
WVD |

i

N
Q

poLicY
__POLICYNUMBER ,7,\_(M8/%%ﬂ§"yh

TED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
OR CONDITION OF ANY CCONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
RANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EDUCED BY PAID CLAIMS

T POLICY EXP |
(MMDDIYYYY)|

LIMITS

i EACH OCCURRENCE

e s S -

AMAGE TO RENTED
PREMISES (Ea occurrence)
| MED EXP (Any one person)rr

PERSONAL & ADV INJURY

(GENERAL AGGREGATE
| PRODUCTS - COMP/OP AGG |

F047513

COMBINED SINGLE LIMIT B
PEE accident)

, BODILY INJURY (Per person} 3

[ BODILY INJURY (Per accident) | $
“BROPERTY DAMAGE | .

| |NoReTROACTIVE DATE r

DESGRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if m

08/01/13

080114 |

ore space is required)

72\9}10CC@JRRE7NCE |8
AGGREGATE s

$
—DVETFAW 7’:"6%' T

| lTORYULMITS| | ER, .

EL EACHACCIDENT  |$

E.L. DISEASE - EA EMPLOYEE| §

£ L. DISEASE - POLICY LIMIT $

CLAIM & AGGREGATE LIMIT
$3,000,000 INCLUSIVE OF COSTS
| CLAIMS MADE BASIS

-

| (Peraccdenty Tf{ o
$

CERTIFICATE HOLDER

CANCELLATION

TO WHOM IT MAY CONCERN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF,
ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WiLL BE DELIVERED IN

AUTHORIZED REPRESENTATIVE

e
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
05/01/2014

THIS CERTIFICATE IS ISSUED AS A MATTER
CERTIFICATE DOES NOT AFFIRMATIVELY O

OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
R NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
the terms and conditions of the policy, certain policies may require an endorsement. A statement on
certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to
this certificate does not confer rights to the

PRODUCER [ Rame"°T ANDREA OTTO -
AON REED STENHOUSE INC. e, Exy 1-952-807-0679 TAY ey 1-312-381-6608 |
AON RISK SERVICES CENTRAL, INC. | RBBRess ANDREA.OTTO@AON.COM - ]
900 - 10025 - 102A AVENUE R INSURER(S) AFFORDING COVERAGE ! NAIC #

~ EDMONTON,ABTSJOYZ nsurer A ZURICH AMERICAN INSURANCE COMPANY liesss

INSURED |nsurer 8 SENTRY INSURANCE A MUTUAL COMPANY [24988
STANTEC CONSULTING SERVICES INC. | nsurer ¢ ZURICH INSURANCE COMPANY L e
400 EAST VINE STREET, SUITE 300 INSURER D SENTRY INSURANCE A MUTUAL COMPANY 124988
LEXINGTON KY 40507 |INSURERE . B L ,j L

INSURER F |
COVERAGES CERTIFICATE NUMBER: 732 REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTE

D BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE {SSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS.

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
LS A Y bt ddhd - |
MR rveeorwsumance  fWSREUWD]  poucy numeer MDD | (MRABOIYY YY) omts
A ﬁ”““ LIABILITY GLO5415704 05/01/14 | 05/01/15 | EACH OCCURRENCE s 2,000,000
B AMAGE TO RENTED -
| X | COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) | § 300,000
_ || cLAMs-MADE @ OCCUR | MEDEXP (Anyoneperson) | § 10,000
X | CONTRACTUALICROSS LIASILITY XCU COVER INCLUDED | PERSONAL8 ADVINGURY _ |8 2,000,000
{ X | OWNERS & CONTRACTORS GENERAL AGGREGATE $ 4,000,000
[-2e prAFFETMVF———— e ——— e T
{ GEN'L AGGREGATE LIMIT APPLIES PER PRODUCTS - COMP/OPAGG | $ ,,,&QQ,O-*OOQi
I eouey | X | BY ' oc $
T TOMC T T T T T T - COMBINEDSINGLELMIT 1.~ X npn non |
| AUTOMOBILE LIARILITY 90-17043-03 11/01/13 | 11/01/14 | (Ea accident) s 1,000,000 |
;» X 1 ANY AUTO BODILY INJURY (Per person} | $
! | ALL OYNED L J SGHEDULED BODILY INJURY (Per accident) |
— "7 NON-OWNED "PROPERTY DAMAGE T T
L _|AIREDAUTOS 1 | AUTOS Peraccieny VS
L | 5
IS S N I S S - [ U A
C X UMBRELLALIAB | X | occur 8831307 | 05/01/14 | 05/01/15 | EACHOCCURRENCE | 5.000.000
| X EXCESSLIAB ! CLAIMS-MADE EXCESS GENERAL, AUTO AND AGGREGATE $ 5 000,000
e Vi A EMPLOYERS LIABILITY (FOLLOW s e B
_joe0; X rerentions10,000 L | JFORM) e e TATL T OTH s ]
| WORKERS COMPENSATION ’ B X | WCSTATU: '™ OTH-
D | AND EMPLOYERS' LIABILITY . \ ‘ 1‘90—17043—01 11/01/13 | 11/01/14 | A |TORYLMTS. i ER | _ ]
| ANY PROPRIETOR/PARTNEREXECUTVE n('| [N/ A \ E.L EACH ACCIDENT s 1,000,000
| OFFICER/MEMBER EXCLUDED? ) 1 1 et e e E"* RS
(Mandatory in NH) | : E L DISEASE - EA EMPLOYEE $ 000,000
f yes. describe und T T e s T A A0 000
|| OHSORBTION S Operamions beow | I |4 [ osease poucyamr|s 1,000,000
!
| | | |
! | . o R

SESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
LEXINGTON, KY. VINE ST.

CERTIFICATE HOLDER

CANCELLATION

TO WHOM iT MAY CONCERN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

fin dca i Utk

ACORD 25 (2010/05)
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ACORD'
ACO CERT

DATE (MM/DDIYYYY)

IFICATE OF LIABILITY INSURANCE 08/01/2013

THIS CERTIFICATE IS ISSUED AS A M

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, E

ATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
XTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE

A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: if the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.

If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy,

certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER (ST MICHAEL POPLETT ]
MARSH CANADA LIMITED Mo e 780-917-4850 A Ny T
680, 10180 - 101 STREET 50bEss MICHAEL.POPLETT@MARSH.COM -
EDMONTON, AB T5J 3S4  _INSURER(S)AFFORDING COVERAGE B

o o |wsuRERA o

INSURED LSURﬂqi e -
STANTEC CONSULTING SERVICES INC. INSURER C R
1409 NORTH FORBES ROAD INSURERD: o o
LEXINGTON KY 40511-2024 wsurere LLOYD'S OF LONDON |37540

INSURER F ‘5
COVERAGES CERTIFICATE NUMBER: 275 REVISION NUMBER:

THIS 1S 1O CERTIFY THAT THE POLICIES OF TNSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

[INSR

LIMITS

e —

R " rveeormsumance  IWSKRB[ poucvauweer T A o o R ... B

- ;E'EAL LIABILITY ﬁ | i “{ EACH OCCURREiNCEi ) ;Ts -
iﬁﬁ‘ CQMMERCIAL GENERAE LIABILITY ‘ ’ 1 } | —gém%—g?gﬂz%cil isj”’ R N
. 77»_: CLAIMS-MADE ‘;/: OCCUR ‘ H ‘ @%(Aﬂg%rﬁm »ﬁj S o
- | | | PERSONAL&ADVINURY S

L \ | _GENERAL AGGREGATE |
| GENLAGGREGATE LIMIT APPLIES PER | PRODUCTS - COMPIOP AGG

iV PRO- |
Ceoucy] [5G | fre ~

— 1. S EE—— S— S S— S
| AUTOMOBILE LIABILITY T &ghggé%%E‘)SlNGLE LimiT $
Lkl ANY AUTO I \ BODILY INJURY (Per person) | §
OWNE SCHEDULED B ity i .
| ﬁbLTogVN ° | AUTOSU ‘ LBODILY INJURY (Per accident)| $
% 1 | NON-QWNED ‘ : PROPERTY DAMAGE | .
' | AUTOS i | iPeracadeny S

| HIRED AUTOS
— —

" TUMBRELLA LIAB

EACH OCCURRENCE

INCLUDING CONTRACTORS i INCLUSIVE OF COSTS

‘ POLLUTION LIABILITY

ESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Sc
LEXINGTON, KY. NORTH FORBES RD

. L Occur ‘ % ! L
| EXCESS LIAB ‘ CLAIMS-MADE | ‘ [ ‘ ‘ }AGGREGATE
EXCESSEAR L L CLANMSIAL AGGREGATE ey e
om| Teerwnons Ll e o T
" 7 TWORKERS COMPENSATION ] 1 l 1 1 WEe STATU | lom.‘
| AND EMPLOYERS' LIABILITY YN ; i ‘ | LTORYLIMTS. ER,T,, e
CANY PROPRﬁETOR/PARTNER/EXECUTIVE—J INIA i | EL EACHACCIDENT  ls
OFFICER/MEMBER EXCLUDED? L | e e e e
' (Mandatory in NH) i \ \ EL. DISEASE - EA EMPLOYE L R
U,Jﬂsesic%&“ﬁﬁawﬁ@w*rd‘ O AR £LoisEASE POLCYLMIT]S
E PROFESSIONAL LIABILITY N/A | QF047513 ‘ 08/01/13 l 08/01/14 | CLAIM & AGGREGATE LiMIT $3,000.000

NO RETROACTIVE DATE |

hedule, if more space is required}

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WiLL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

TO WHOM IT MAY CONCERN

AUTHORIZED REPRESENTATIVE

iy

© 1988-2010 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMIDDIYYYY)
05/01/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

the terms and conditions of the policy,
certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER TGeNTACT ANDREA OTTO o
AON REED STENHOUSE INC. T e, Exy: 1-952-807-0679 [TA% noy 1-312-381-6608
AON RISK SERVICES CENTRAL, INC. 538k cs ANDREA.OTTO@AON COM -
900 - 10025 - 102A AVENUE | INSURER(S) AFFORDING COVERAGE | nacs
_ EDMONTON,ABTSJOY2 [nsurerA ZURICH AMERICAN INSURANCE COMPANY  [16535 |
INSURED |nsurer 8 SENTRY INSURANCE A MUTUAL COMPANY 24988
STANTEC CONSULTING SERVICES INC.  msurer ¢ ZURICH INSURANCE COMPANY
1409 NORTH FORBES ROAD nsURER 0 SENTRY INSURANCE A MUTUAL COMPANY 24988
LEXINGTON KY 40511-2024 | INSURER E o o
| INSURER F |
COVERAGES CERTIFICATE NUMBER: 526 REVISION NUMBER:

EXCLUSIONS AND CONDITIONS OF SUCH P

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BEL
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRA
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HER

OLICIES. LIMITS SHOWN SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

OW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
CT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
EIN IS SUBJECT TO ALL THE TERMS,

4

LEXINGTON, KY.

i

|

|

S R N

DESCRIPTION OF GPERATIONS J LOGATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedute, if more space is required)

N ADDLISUBR| "7 T POLICY EFF | POLICY EXP .
M€ TYPEOFINSURANGE _  [INSR|WvD| _ POLICYNUMBER | (MMIDDIYYYY), (MMWORIYYY) . Lmrs
A GENERAL LIABILITY GLO5415704 ' 05/01/14 | 05/01/15 | EACH OCCURRENCE $ 2,000,000
D FDAMAGE TORENTED | T |
X COMMERCIAL GENERAL LIABILITY PREMISES (Ea cccurence | $ 300,000 |
’ . CLAIMS-MADE EX/J GCCUR | MEDEXP Anyoneperson) |8 10,000
| X = CONTRACTUAL/CROSS LIABILITY XCU COVER INCLUDED PERSONAL & ADV INJURY _ | § 2,000,000
" X i OWNERS & CONTRACTORS GENERAL AGGREGATE $ 4,000.000
D prATFETWR——— ———— — ]
| GEN'L AGGREGATE LIMIT APPLIES PER. PRODUCTS - COMP/OP AGG | $ 2,000,000
0 "y | PRO- T T I )
| PoLicy | X | 9E& | Xlioc $
""" " AUTOMOBILE LIABILITY . I I - COMBINED SINGLE LIMIT T e A
| AUTOMOBILE LIABILITY 90-17043-03 11/01/13 | 11/01/14 _€amcoeeny ~|s 1,000,000
| X ANY AUTO ] BODILY INJURY (Per person) |
AR ‘ ! ROTESVED BODILY INJURY (Per accent | §
o NON-QWNE FPROPERTYDAMAGE 1.~~~ 77
| | HREDAUTOS | | AUTOS ° (Peraccidenty (% |
‘i j pereeE S P -
. 4‘__47 . [ i S S,
¢ | X | UMBRELLA LIAB X | occur 8831307 05/01/14 | 05/01/15 | EACH OCCURRENCE 1s 5000000 |
"X |excessLiaB CLAIMS MADE EXCESS GENERAL, AUTO AND AGGREGATE s 5 000,000
et —_ - ——— EMPLOYERS LIABILITY (FOLLOW E— R
" oeo| X |rerentions10,000_ | | |rommy s
. WORKERS COMPENSATION B X [ WCSTATG. T TOTH-
D [ AND EMPLOYERS' LIABILITY vin 90-17043-01 11/01/13 | 11/01/14 | TORY LiiTs | ER | . ]
ANY PROPRIETOR/PARTNER/EXECUTIVE NIA E L. EACH ACCIDENT $ 000.000
. OFFICER/MEMBER EXCLUDED? J‘ﬂ e
| {Mandatory in NH) E L. DISEASE - EA EMPLOYEE| § 1,000,000
i 1t yes. gescribe under [ R 717600 OOO*’
. DESCRIPTION OF OPERATIONS below | L | S SN AP | EL. DISEASE -POLICYLMIT | 8§~ 1,MVV,LVY

CERTIFICATE HOLDER

CANCELLATION

TO WHOM IT MAY CONCERN

THE EXPIRATION DATE THEREOF,

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
NOTICE WILL BE DELIVERED
ACCORDANCE WITH THE POLICY PROVISIONS.

IN

AUTHORIZED REPRESENTATIVE

f( Lice 1! Uth

ACORD 25 (2010/05)
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EXHIBIT PC
FURTHER DESCRIPTION OF BASIC

ENGINEERING SERVICES AND

RELATED MATTERS

18



LFUCG PROJECT ASSIGNMENT NO.

UNDER LFUCG AGREEMENT WITH FOR
CONSULTANT OWNER
Name Lexington Fayette Urban County
Government
Street Address 200 East Main Street

City, State, Zip

Lexington, KY 40507

Contact Person

Brad Frazier

Telephone 859-258-3410
Fax 859-258-3458
E-Mail bfrazier@lexingtonky.gov

Project Assignment Date:

Task Name:

Task ID:

SCOPE OF WORK/DELIVERABLES

SCHEDULE OF WORK

FEE

ACCEPTED BY:

Consultant’s Authorized Signature

Date Signed
19

AUTHORIZED BY:

Owner's Authorized Signature

Date Signed




Two originals of this work order shall be executed by the Owner and returned 1o . A fully executed copy will be
returned to the Owner.

20



