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AFFIDAVIT 
 
 Comes the Affiant, ___________________________________, and after being 
first duly sworn, states under penalty of perjury as follows: 
 
1.  His/her name is _____________________________________ and he/she is the 
individual submitting the proposal or is the authorized representative 
of_____________________________________________________________, the entity 
submitting the proposal (hereinafter referred to as "Proposer"). 
 
2.  Proposer will pay all taxes and fees, which are owed to the Lexington-Fayette Urban 
County Government at the time the proposal is submitted, prior to award of the contract 
and will maintain a "current" status in regard to those taxes and fees during the life of the 
contract. 
 
3.  Proposer will obtain a Lexington-Fayette Urban County Government business license, 
if applicable, prior to award of the contract. 
 
4.  Proposer has authorized the Division of Central Purchasing to verify the above-
mentioned information with the Division of Revenue and to disclose to the Urban County 
Council that taxes and/or fees are delinquent or that a business license has not been 
obtained. 
 
5.  Proposer has not knowingly violated any provision of the campaign finance laws of the 
Commonwealth of Kentucky within the past five (5) years and the award of a contract to 
the Proposer will not violate any provision of the campaign finance laws of the 
Commonwealth. 
 
6.  Proposer has not knowingly violated any provision of Chapter 25 of the 
Lexington-Fayette Urban County Government Code of Ordinances, known as "Ethics Act." 
  
 
 
 
Continued on next page   

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 8 
 





GENERAL PROVISIONS 
 
1. Each Respondent shall comply with all Federal, State & Local regulations 

concerning this type of service or good. 
 

The Respondent agrees to comply with all statutes, rules, and regulations 
governing safe and healthful working conditions, including the Occupational 
Health and Safety Act of 1970, 29 U.S.C. 650 et. seq., as amended, and KRS 
Chapter 338. The Respondent also agrees to notify the LFUCG in writing 
immediately upon detection of any unsafe and/or unhealthful working conditions 
at the job site. The Respondent agrees to indemnify, defend and hold the LFUCG 
harmless from all penalties, fines or other expenses arising out of the alleged 
violation of said laws. 

 
2. Failure to submit ALL forms and information required in this RFP may be grounds 

for disqualification. 
 
3. Addenda: All addenda, if any, shall be considered in making the proposal, and 

such addenda shall be made a part of this RFP. Before submitting a proposal, it 
is incumbent upon each proposer to be informed as to whether any addenda 
have been issued, and the failure to cover in the bid any such addenda may 
result in disqualification of that proposal. 

 
4. Proposal Reservations: LFUCG reserves the right to reject any or all proposals, 

to award in whole or part, and to waive minor immaterial defects in proposals. 
LFUCG may consider any alternative proposal that meets its basic needs. 

 
5. Liability: LFUCG is not responsible for any cost incurred by a Respondent in the 

preparation of proposals. 
 
6. Changes/Alterations: Respondent may change or withdraw a proposal at any 

time prior to the opening; however, no oral modifications will be allowed. Only 
letters, or other formal written requests for modifications or corrections of a 
previously submitted proposal which is addressed in the same manner as the 
proposal, and received by LFUCG prior to the scheduled closing time for receipt 
of proposals, will be accepted. The proposal, when opened, will then be corrected 
in accordance with such written request(s), provided that the written request is 
contained in a sealed envelope which is plainly marked “modifications of 
proposal”. 

 
7. Clarification of Submittal: LFUCG reserves the right to obtain clarification of any 

point in a bid or to obtain additional information from a Respondent. 
 
8. Bribery Clause: By his/her signature on the bid, Respondent certifies that no 

employee of his/hers, any affiliate or Subcontractor, has bribed or attempted to 
bribe an officer or employee of the LFUCG. 
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9. Additional Information: While not necessary, the Respondent may include any 

product brochures, software documentation, sample reports, or other 
documentation that may assist LFUCG in better understanding and evaluating the 
Respondent’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required by this RFP to be submitted with the 
proposal, 

 
10. Ambiguity, Conflict or other Errors in RFP: If a Respondent discovers any 

ambiguity, conflict, discrepancy, omission or other error in the RFP, it shall 
immediately notify LFUCG of such error in writing and request modification or 
clarification of the document if allowable by the LFUCG. 

 
11. Agreement to Bid Terms: In submitting this proposal, the Respondent agrees that 

it has carefully examined the specifications and all provisions relating to the work 
to be done attached hereto and made part of this proposal. By acceptance of a 
Contract under this RFP, proposer states that it understands the meaning, intent 
and requirements of the RFP and agrees to the same. The successful 
Respondent shall warrant that it is familiar with and understands all provisions 
herein and shall warrant that it can comply with them. No additional 
compensation to Respondent shall be authorized for services or expenses 
reasonably covered under these provisions that the proposer omits from its 
Proposal. 

 
12. Cancellation: If the services to be performed hereunder by the Respondent are 

not performed in an acceptable manner to the LFUCG, the LFUCG may cancel 
this contract for cause by providing written notice to the proposer, giving at least 
thirty (30) days notice of the proposed cancellation and the reasons for same. 
During that time period, the proposer may seek to bring the performance of 
services hereunder to a level that is acceptable to the LFUCG, and the LFUCG 
may rescind the cancellation if such action is in its best interest. 

 
A. Termination for Cause 

 
(1) LFUCG may terminate a contract because of the contractor’s failure 

to perform its contractual duties 
 

(2) If a contractor is determined to be in default, LFUCG shall notify the 
contractor of the determination in writing, and may include a 
specified date by which the contractor shall cure the identified 
deficiencies. LFUCG may proceed with termination if the contractor 
fails to cure the deficiencies within the specified time. 

 
(3) A default in performance by a contractor for which a contract may be 

terminated shall include, but shall not necessarily be limited to: 
(a) Failure to perform the contract according to its terms, 
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conditions and specifications; 
(b) Failure to make delivery within the time specified or according 

to a delivery schedule fixed by the contract; 
(c) Late payment or nonpayment of bills for labor, materials, 

supplies, or equipment furnished in connection with a contract 
for construction services as evidenced by mechanics’ liens 
filed pursuant to the provisions of KRS Chapter 376, or letters 
of indebtedness received from creditors by the purchasing 
agency; 

(d) Failure to diligently advance the work under a contract for 
construction services; 

(e) The filing of a bankruptcy petition by or against the contractor; 
or 

(f) Actions that endanger the health, safely or welfare of the 
LFUCG or its citizens. 

 
B. At Will Termination 

 
Notwithstanding the above provisions, the LFUCG may terminate this contract at 
will in accordance with the law upon providing thirty (30) days written notice of 
that intent, Payment for services or goods received prior to termination shall be 
made by the LFUCG provided these goods or  services were provided in a 
manner acceptable to the LFUCG. Payment for those goods and services shall 
not be unreasonably withheld. 

 
13. Assignment of Contract: The contractor shall not assign or subcontract any 

portion of the Contract without the express written consent of LFUCG. Any 
purported assignment or subcontract in violation hereof shall be void. It is 
expressly acknowledged that LFUCG shall never be required or obligated to 
consent to any request for assignment or subcontract; and further that such 
refusal to consent can be for any or no reason, fully within the sole discretion of 
LFUCG. 

 
14. No Waiver: No failure or delay by LFUCG in exercising any right, remedy, power 

or privilege hereunder, nor any single or partial exercise thereof, nor the exercise 
of any other right, remedy, power or privilege shall operate as a waiver hereof or 
thereof. No failure or delay by LFUCG in exercising any right, remedy, power or 
privilege under or in respect of this Contract shall affect the rights, remedies, 
powers or privileges of LFUCG hereunder or shall operate as a waiver thereof. 

 
15. Authority to do Business: The Respondent must be a duly organized and 

authorized to do business under the laws of Kentucky. Respondent must be in 
good standing and have full legal capacity to provide the services specified under 
this Contract. The Respondent must have all necessary right and lawful authority 
to enter into this Contract for the full term hereof and that proper corporate or 
other action has been duly taken authorizing the Respondent to enter into this 
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March 26, 2014 

 

 

Ms. Theresa Maynard, Buyer Senior 

Lexington-Fayette Urban County Government 

Room 338, Government Center 

200 East Main Street 

Lexington, KY 40507 

 

Re: RFP# 13-2014- Request for Qualifications for Professional Engineering Services 

 

Dear Ms. Maynard: 

 

Thank you for the opportunity to submit this statement of qualifications for the above referenced 

project. We are submitting our qualifications for the following contracts: 
 

 Contract 1 - Roadway Corridor and Intersection Design/Planning 

 Contract 2 - Right-Of-Way or Easement Acquisition 

 Contract 3 - Construction Drawings Review for DOE Manual Compliance 

 Contract 4 - Structures or Bridge Design 

 Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 

 Contract 6 - Traffic Signal Design 

 

Should you have any questions concerning the content of our submittal, please feel free to contact me 

at your earliest convenience. Thank you in advance for consideration of our firm and we look forward 

to the opportunity to continue our service on behalf the Lexington-Fayette Urban County 

Government. 

 

 

Sincerely, 

 

STRAND ASSOCIATES, INC.
®
 

 

 

 

Michael A. Woolum, P.E., P.L.S. 

Vice President 

 



Table of Contents 
   

 Tab Section 
 

Contract 1  - Roadway Corridor and Intersection Design/Planning 

  ............................................................................................................................................................... 1 
 

Contract 2  - Right-Of-Way or Easement Acquisition 

  ............................................................................................................................................................... 2 
 

Contract 3 - Construction Drawings Review for DOE Manual Compliance 

  ............................................................................................................................................................... 3 
 

Contract 4 - Structures or Bridge Design 

  ............................................................................................................................................................... 4 
 

Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 

  ............................................................................................................................................................... 5 
 

Contract 6 - Traffic Signal Design 

  ............................................................................................................................................................... 6 
 

Appendix A - Resume Section 

 

Appendix B - Required Forms & Misc. Documents 

 Strand Associates, Inc. 

MBE/WBE Participation 

Good Faith Effort 

Affirmative Action Plan 

Equal Opportunity Agreement 

Work Force Analysis Form 

Certificate of Liability Insurance 

 Third Rock Consulting, Inc. 

Work Force Analysis Form 

Firm Profile 

 Cultural Resource Analysts, Inc. 

Work Force Analysis Form 

Firm Profile 

 EHI Consultants 

Work Force Analysis Form 

Firm Profile 

 Barr & Prevost 

Work Force Analysis Form 

Firm Profile 

 Jacobi , Toombs and Lanz, Inc. 

Work Force Analysis Form 

Firm Profile 



                    C
o

n
tra

c
t 1

 
  

  

  



Contract 1 - Roadway Corridor and Intersection Design/Planning 

2. Firm Qualifications 
Strand’s Local Transportation Improvements Track Record Exemplifies 
Understanding of Community Needs and Expectations 
From initial planning through design and construction, our local 

office staff has been actively involved with improvement of 

Lexington’s streets and intersections for over 40 years and 

counting. Our work has included new construction for 

subdivision streets and arterials and improvements to major 

urban thoroughfares with state and federal jurisdictions. We 

have extensively served both LFUCG and KYTC on very high 

profile corridor improvement initiatives, which makes us 

keenly aware of the sensitivities involved with neighborhoods 

and community stakeholders. In addressing expectations of the 

public, this working knowledge combined with our 

demonstrated achievements bring confidence in our ability to 

help LFUCG responsibly address community needs in this 

important facet of the Division of Engineering’s responsibility 

to the public. 
 

Experienced Management Team Brings Proven Know-How to Varied Challenges 
with Roadway Corridor and Intersection Planning and Design 
Strand’s Project Management leadership group includes individuals with unique backgrounds that enable us 

to effectively tailor a delivery team to meet a given project’s specific needs. We propose to utilize this 

approach since our experience with local corridor improvement projects recognizes the diverse range of 

potential roadway intersection and traffic-related challenges, which could include among others: 

 Turning lanes and intersection improvements supported by traffic analysis. 

 Data collection and analysis to inform improvement recommendations. 

 Design-sensitive corridor improvements requiring heightened public involvement. 

 Assessment and implementation of traffic calming and safety enhancement initiatives. 

 Modification to urban/rural roadways necessitating KYTC coordination and/or approval. 
 

By matching project management skillsets to the needs of a given project, we can most efficiently and 

effectively satisfy your roadway corridor and intersection planning and design needs. 
 

Client History and Related References Provide Further Confirmation of Strand’s 
Transportation Expertise and Ability to Meet Client’s Needs 
We have had the opportunity to serve many major clients in this region for transportation engineering-related 

needs including:  KYTC, University of Kentucky, Louisville Metro Government, National Development 

Council and other central KY communities to name a few. Strand’s achievements include major 

transportation projects with roadway, bridge, and intersection improvements, award winning streetscape 

improvements initiatives, as well as smaller intersection, turn lane and minor roadway enhancement projects. 

Our informed 
infrastructure 
recommendations 
help maximize 
community 
benefits. 

Diverse project 
requirements 
addressed by 
Strand’s flexible 
project teams. 

Strong client 
relationships are 
forged by 
successful project 
endeavors. 

Downtown Streetscape Improvements - 
Vine Street Promenade. 
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Contract 1 - Roadway Corridor and Intersection Design/Planning 

You are encouraged to contact our references with regard to our prior service and the project solutions we 

have developed on their behalf.  We are confident their responses will further document our quality 

commitment and reinforce your confidence in our ability to address your specific roadway corridor and 

intersection  planning and design needs. 
 

Previous Experience Strengthens Understanding Required to Address Varied 
Roadway Corridor and Intersection-Related Project Needs 
With many competing program needs and an ever expanding funding gap between infrastructure spending 

capacity and public expectations, our Team understands the importance of leveraging infrastructure 

investment. Having a well-documented record of performance with major intersection and roadway corridor 

enhancement initiatives, our Team brings a cost-benefit mindset to this LFUCG improvements program. As 

no two projects are alike, our Team credentials are testimony to the nimble approach often required for 

successful project outcomes. Our services on such notable projects as LFUCG’s Downtown Streetscape 

Improvements and the West Reynolds Road Railroad Underpass and Corridor Reconstruction are examples 

of projects with significant community benefits under challenging circumstances. Similarly, our work to 

expedite completion of the Appomattox Road Bridge Replacement and Meadows-North Arlington 

Infrastructure Master Plan in North Lexington are small neighborhood project examples having essential 

transportation elements, but with important community benefits. To these successful conclusions, we are 

committed to positive outcomes on all projects large and small. 
 

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG 
As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of 

infrastructure needs including many important roadway-related projects. The longevity and continuity of our 

local staff is reinforced by their unyielding commitment to help improve the city infrastructure realm as 

highlighted in our continuous record of service on behalf of LFUCG. 

 
 

Cost-benefit 
approach applies 
to projects large 
and small. 

Longevity and 
continuity is a 
hallmark of 
Strand’s 
transportation 
team. 
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3. Project Team 
Experienced Project Managers with Support of Seasoned Technical Resources 
Provides Specialized Experience to Serve a Complete Range of Project Needs 
Our Project Team offers the complete range of engineering capabilities that are needed for the many technical 

challenges that could potentially result through this infrastructure program. We have included project 

managers with specialized experience directly related to this project discipline who take pride in their work 

having served on many prior projects on behalf of LFUCG. Our Project Management Team  is supported by 

local engineers and technicians with years of experience involving roadway corridor and intersection 

design/planning projects. Additionally, Strand’s collaborative partnership with EHI Consultants, Barr & 

Prevost, Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. 

on previous projects brings familiar expertise related to planning, geotechnical engineering, surveying, and 

environmental services. The individuals listed in the organizational chart below will serve in key leadership 

positions responsible for guiding and directing other Team members during the course of the project. 

Thumbnail resumes for key personnel follow 

within this section with full resumes of the 

primary team members included as an 

attachment in the Appendix A - Resume 

Section. 

 

 

Our Team has the 
requisite 
credentials and 
capabilities, and is 
committed to the 
successful 
completion of this 
program 
component. 

Listed resources 
are also supported 
by other locally 
available staff. 

“Strand is KYTC Prequalified 
for all services contemplated 

under this contract.” 
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Contract 1 - Roadway Corridor and Intersection Design/Planning 
 
Project Management Team 
Our Project Management Team has been developed to include both senior project managers and a project 

manager so that we can match LFUCG’s needs on a particular project with the appropriate staff.  Each of our 

project managers exceeds the defined requirements for three relevant projects within the past five years.  A 

short biography for each project manager followed by a listing of recent applicable experience is provided 

below. 

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which 

includes providing a wide range of engineering services to LFUCG since 1985.  

Michael’s diverse project experience includes planning and design or roadway 

improvements for both the public and private sectors.  He will serve LFUCG as project 

manager on complex roadway planning and design assignments similar to the role he 

played on the LFUCG’s Downtown Streetscape Project and Distillery District initiatives.  

For projects managed by others, he will remain involved as Principal-In-Charge providing support as needed. 

• Principal/Project Manager – South Limestone, West Main, West Vine, East Main – LFUCG 
• Project Manager – North Broadway – KYTC District 7 
• Principal – West High Street – LFUCG 
• Principal – East Main Streetscape Improvements – City of Scottsville, KY 

Mark Askin, P.E. has 20 years of experience in civil engineering including planning of 

design of roadway and utility improvements and easement/right-of-way acquisition 

services.  Mark has served KYTC in managing numerous roadway design projects in 

multiple KYTC districts over the last three years.  His overall understanding of all 

aspects involved in the delivery of transportation projects provides invaluable insight into 

completing transportation projects.    

• Project Manager – KY 2160 Roadway and Bridge Improvements – KYTC District 3  
• Project Manager – Ringgold Road – City of Somerset 
• Principal – Trey Street Roadway Phase  I – River Ridge Development, Indiana 
• Project Manager - Meniffee County (CR 1215) Bridge Replacement - KYTC District 10 

Chase Wright, P.E. has eight years of experience in civil engineering including 

development and transportation engineering.  Chase’s transportation experience includes 

providing engineering and management services to LFUCG, KYTC, and other local 

public agencies with federally funded projects.  He has played key roles including 

managing aspects and design of transportation projects in Lexington including North 

Broadway, Downtown Streetscape Improvement Projects, and Distillery District.  His 

understanding of LFUCG and KYTC requirements will be beneficial as he serves LFUCG as project manager 

on select assignments.  

• Assistant PM/Design Engineer – South Limestone, West Main, West Vine, East Main – LFUCG 
• Assistant PM/Design Engineer – North Broadway – KYTC District 7 
• Project Manager/Design Engineer – West High Street – LFUCG 
• Project Manager/Design Engineer – Scottsville Streetscape – City of Scottsville, KY 
 

Strand’s 
management team 
has been developed 
to meet the wide 
range of potential 
assignments with 
appropriate staff.  
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Qualifications of Additional Key Project Team Members 
Chad Bourke P.E., PTOE - Roadway Design and Planning/Traffic Analysis 

Chad will assist with roadway design elements as well as planning and traffic analysis 

for assignments.  Chad has over 9 years of experience, is a licensed professional engineer 

in Kentucky, and is a registered Professional Traffic Operations Engineer. Chad 

completed the Request to Experiment for the floating bike lane concept in downtown 

Lexington, KY as well as the traffic simulation and report that documented the several 

proposed scenarios for the streetscape project. Chad followed this project through design, 

completing the traffic signal design for the majority of the signals. Chad also plays a vital 

role as a project manager and acquisition agent with Strand’s right of way acquisition department. Moreover, 

his experience in construction observation as a young engineer gives him the needed insight to proactively 

design projects to avoid issues during construction.  

Seth Winslow P.E.  - Drainage & Constructability/MOT 
Seth will assist with drainage design and constructability/MOT reviews for assignments.  

Seth has 15 years of experience and is a licensed professional engineer  in Kentucky.  

Seth completed the drainage analysis for South Limestone and has been involved with 

reviewing plans on the North Broadway project.  Seth has served as a project manager 

and designer for a wide variety of roadway projects from multilane urban roadways to 

rural bridge replacements.  Seth’s project assignments have included drainage, storm 

sewer, geometric design, and MOT. 

Michael Davis, P.E.  - Signalization/Lighting 
Michael will provide signalization and lighting services for assignments.  Mike has 31  

years of experience and is a licensed professional engineer  in Kentucky, Alabama, and 

Mississippi. Mike frequently serves LFUCG on electrical projects that include electrical 

distribution improvements, lighting improvements and electrical control systems.  Mike 

is currently serving as project manager for LFUCG’s $17 million project to renovate 

LFUCG’s West Hickman WWTP electrical system, and upgrade control systems at 

Town Branch and West Hickman WWTP.  Mike’s traffic signalization experience 

includes signals for 16 intersections in Lexington for clients that include LFUCG, the Commonwealth of 

Kentucky and private developers.  Mike also provided electrical engineering services for the LFUCG 

streetscape projects that included electrical and lighting improvements on Main, Vine and Limestone Streets. 

Sara Tuttle, RLA  - Landscape Architecture 

Sara will be responsible for landscape architecture efforts. Sara has 33 years of 

experience and is a Registered Landscape Architect in Kentucky. She is well versed in 

representing both public and private sector clients. Sara is also highly experienced in 

theme-based collaboration and design, transportation enhancements, and implementation 

of green infrastructure strategies. She has a developed a thorough understanding of 

LFUCG requirements through successfully represented clients in Lexington from 

planning through construction.  Some of her projects include Griffin Gate, HealthFirst 

Bluegrass, Coldstream Research Campus and Southland Christian Church. 
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Subconsultant Participation 
Our Project Team is supported by the added technical resources provided by EHI Consultants, Barr & Prevost, 

Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. respectively 

for planning, geotechnical engineering, surveying, environmental analysis, and cultural & historic evaluations. 

Strand is no stranger to this group, having collaborated with each firm on many past similar projects. EHI 

Consultants, Barr & Prevost, and Third Rock Consultants also provide our Team with DBE subcontracting 

opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team will work closely 

with each subconsultant firm to fulfill the specialized  services they bring to bear on behalf of LFUCG for this 

project. With LFUCG’s approval, Strand is also prepared to include additional DBE subconsultant firms as 

project assignments require to meet LFUCG’s 10% participant goal. 

 
Project Management Plan 
Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project 
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal, 
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also 
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff 
organizational chart on the previous page, each of our identified key staff not only includes a committed 
backup for this noted discipline, but also can rely on others that will be involved who offer similar 
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily 
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely 
on other qualified firm personnel who are locally-based for both leadership and technical support positions. 

Experience matrix 
highlights 
reciprocal 
capabilities offered 
by project team 
members. 

Strand’s 
Management Plan 
and past project 
history 
demonstrate 
commitment to 
staffing continuity. 
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4. Clients for Which Similar Work has 
Been Performed 
 

Client History and Related References Provide Further Confirmation of 
Roadway Corridor and Intersection Expertise and Ability to Meet Clients 
Needs 

 

Client Name Similar Projects Completed 

Brad Frazier, PE, Director 
Division of Engineering 
Lexington-Fayette Urban County Government 
Lexington, KY 
(859) 258-3410 
bfrazier@lexingtonky.gov 

West High Street Realignment Study 
Distillery District Feasibility Study 
South Limestone Street Reconstruction 
West Main Streetscape Improvements 
East Main Streetscape Improvements 
West Vine Streetscape Improvements  

Joshua Samples, PE 
Commonwealth of Kentucky 
Kentucky Transportation Cabinet 
(859) 246-2355 
joshua.samples@ky.gov 

US 27 (N. Broadway) Roadway, Railroad, 
and Bridge Improvements (Item No. 7-412) 

Mayor Rob Cline 
City of Scottsville 
Scottsville, KY 
(270) 237-3238 
Email: none 

East Main (KY 100) Streetscape 
Improvements 

Brad Chambers, President and CEO 
Buckingham Companies 
Indianapolis, IN  
(317) 974-1234 
Brad.chambers@buckingham-co.com 

The Lex Site and US 27/68 Turn Lane 
Improvements 

Marc Hildenbrand 
Project Management and Utility Operations 
River Ridge Development Authority 
Jeffersonville, IN 
(812) 285-8979 
marc@riverridgecc.com 

Trey Street Roadway - Phase I 
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Contract 1 - Roadway Corridor and Intersection Design/Planning 
 

5. List of Similar Projects 
 

Previous Experience Demonstrates Understanding Required to Address Varied 
Roadway Corridor and Intersection Improvement-Related Project Needs 
Strand has served LFUCG and other state agencies 
and local governments throughout Kentucky on a 
broad range of roadway and intersection 
improvement-related  projects. Services provided 
have included planning, design, and construction-
related support  for projects including state 
highways, local roadways, turning lanes, intersection 
and streetscape improvements, requiring all 
disciplines of engineering with our in-house 
resources. In addition, members of our Team are 
recognized for their innovative approaches  in 

solving challenging problems in the adverse dense 
urban core area, including award winning experience 
on the City’s Downtown Streetscape, which inlcuded 
application of green infrastructure solutions. In 
addition to many neighborhood projects, other 
notable accomplishments  have included the West 
Reynolds Road Railroad Underpass, Todds Road 
Improvements, and KYTC North Broadway Railroad 
Underpass Improvements projects. 
 

In supporting the roadway and intersection-related 
needs associated with Contract 1, our Team’s capabilities and experience are well suited to address the varied 
challenges and needs that may arise. Our project listing and Team’s experience includes specialized 
capabilities in the following key areas of consideration: 
 Easements and Rights-of-Way Acquisition 
 Community Outreach and Public Involvement 
 Storm Drainage 
 Urban and Rural Roadway Design Standards 
 Traffic Analysis, Microsimulation, and Signalization 
 Utility Coordination and Relocations 
 FEMA CLOMR/LOMR 
 Environmental Analysis and Permitting 
 Aesthetics and Local Context 
 

Our Project Team includes individuals who not only bring working knowledge throughout the entirety of 
LFUCG’s infrastructure realm, but professionals who also possess rare skills in administering to construction 
contracts with high public expectations. The table on the following page outlines a select listing of roadway 
and intersection improvement-related projects that highlight our credentials to serve LFUCG’s needs for this 
important  DOE contract. 

Strand has been 
providing quality 
professional 
engineering 
services to LFUCG 
since 1968. 

Experience with 
key areas of 
consideration 
provide confidence 
in Strand’s ability 
to serve this DOE 
program 
component. 

S. Limestone Street College Town Corridor. 

Mall Entrance at West Reynolds Road. 
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List of Similar Projects  

Project Name Date Services Provided Project Description Construction Cost Key Team Member 

W. High Street (US 60) Realignment Preliminary Engineering Study 
Lexington-Fayette Urban County Government 
Lexington, KY 

2014 Planning Services 
• Develop planning level alternatives for roadway realignment to support Rupp Arena Project. 
• Preliminary horizontal/vertical alignment development and roadway/intersection layouts. 
• Develop preliminary opinion of probable construction costs. 

$3,500,000 - 
$5,500,000 (EST) 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Brian Andreas, P.E. 

Distillery District Improvements Program Feasibility Study 
Lexington-Fayette Urban County Government 
Lexington, KY 

2013 Planning Services 

• Evaluate existing conditions related to roadway, bicycle, and pedestrian travel modes. 
• Review proposed redevelopment plans and develop alternative combinations for roadway/trail. 
• Provide recommended alternatives including turn lane and intersection improvements. 
• Identify priority action items to address concerns prohibiting development. 
• Develop phasing and implementation strategy for the project. 

$14,800,000 - 
$23,900,000 (EST) 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 
Jonathan McCracken, E.I.T 

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements 
Item No. 7-412.00 
Kentucky Transportation Cabinet (KYTC) 
Lexington, KY 

On-going Design Services 

• Upgrade existing rural roadway section to urban section and widen roadway typical section. 
• Address substandard horizontal and vertical clearance at railroad bridge. 
• Develop drainage solution to address existing roadway flooding that requires street closure. 
• Evaluate retaining wall sections required to retain rock and address known karst topography. 
• Incorporate bicycle and pedestrian improvements into project. 
• Evaluation of railroad alignment alternatives and bridge replacement options. 

$9,200,000 - 
$11,200,000 (EST) 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Seth Winslow, P.E. 
Lindsie MacPherson, E.I.T. 
Jonathan McCracken, E.I.T. 

South Limestone Street Reconstruction 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. 
• Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.  

$13,150,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Seth Winslow, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 

West Main Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Broadway to Limestone 
• Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$1,800,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 

East Main Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2011 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Limestone to Rose 
• Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$2,610,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 

West Vine Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Broadway to Limestone 
• Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$3,010,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 
Adam Weber, P.E. 
David Rice, P.E. 

East Main Street (KY 100) Streetscape Improvements 
City of Scottsville 
Scottsville, KY 

2014 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements. 
• Traffic calming measures and pedestrian improvements including crosswalks and ADA walkways. 
• Roadway lighting/electrical, drainage, and landscape improvements. 
• Structural retaining walls and ADA compliant ramp from lower to upper walkway. 

$375,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Michael Davis, P.E. 
Sara Tuttle, RLA 
Jonathan McCracken, E.I.T 

KY 2160 Roadway Improvements and Bridge Replacement 
Item No. 3-1080.00 
Kentucky Transportation Cabinet 
Allen County, KY 

On-going Design Services 
• Rural roadway and bridge improvements 
• Address substandard horizontal curve and superelevation. 
• Improve hydraulic conveyance at bridge crossing. 

$530,000 
Mark Askin, P.E. 
Seth Winslow, P.E.  
Chase Wright, P.E. 

The Lex Site and US 27/68 (S. Broadway) Turn Lane Improvements 
Buckingham Companies 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Roadway improvements to provide new turn lane into development 
• Reconstruct intersection including traffic signalization and ADA compliance upgrades. 
• Pavement marking and signage improvements. 

$2,100,000 
Michael Woolum, P.E., P.L.S. 
Michael Davis, P.E. 
J. Bruce Monarch 

Trey Street Roadway - Phase I 
River Ridge Development Authority 
Jeffersonville, IN 

2011 Design and Construction-related 
Services 

• Urban roadway widening and realignment (7,000 LF). 
• Utility coordination during design and construction. 
• Design of sanitary sewer (3,600 LF gravity) and water main (3,000 LF) improvements. 

$3,000,000 
Mark Askin, P.E. 
Seth Winslow, P.E.  
Chad Bourke, P.E., P.T.O.E. 

KY 237 and Conrad Lane Intersection Improvements 
Boone County Fiscal Court 
Boone County, KY 

2009 Planning and Design Services 
• Traffic analysis to confirm proposed lane configuration. 
• Turn lane improvements at intersection. 
• Improvements provide pedestrian connectivity to existing sidewalk system. 

$150,000 
Mark Askin, P.E. 
Seth Winslow, P.E.  
Chad Bourke, P.E., P.T.O.E. 
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 Contract 1 - Roadway Corridor and Intersection Design/Planning 

Local Office-Attachment 1 

Prime Consultant Location  
(City, State) 

Date Office 
Established 

Total 
Number of 
Employees 

No. of 
Employees 
expected to 
work on 
DOE 
projects 

Headquarters Madison, WI 1946 192 2 

Local Office & PM Location Lexington, KY 1968 17 10 

Other Location Louisville, KY 1968 25 2 

Sub Consultants     

EHI Consultants - Planning Total 1995 5 5 

  Headquarters Lexington, KY 1995 3 3 

  Local Office Lexington, KY 1995 3 3 

     
Third Rock Consultants - 
Environmental Total 2000 26 3 

  Headquarters Lexington, KY 2000 23 3 

  Local Office Lexington, KY 2000 23 3 

     

Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3 

  Headquarters Louisville, KY 1955 9 3 

  Local Office Louisville, KY 1955 9 3 

     
Barr & Prevost - 
Geotechnical/Drilling Total 1997 125 5 

  Headquarters/Local Office Columbus, OH 1997 50 5 

     
Cultural Resource Analysts - 
Historic Total 1983 74 Variable 

  Headquarters Lexington, KY 1983 35 Variable 

  Local Office Lexington, KY 1983 35 Variable 
 
Notes: 
1.  “Headquarters” refers to the corporate office that provides project support to the local office, if applicable. 

If support comes from multiple locations, use the blank spaces in the form to provide relevant information. 
 
2.  Listing of sub-consultants is optional and should only be provided if the prime consultant considers the 

sub-consultant(s) services to be essential to meeting the required qualifications. In this event, 
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be 
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of 
evaluating the proposals, committed sub-consultants will be considered to be part of the prime 
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products. 

 
a.  Anticipated % of Strand services performed in Lexington, KY - > 95% 
b.  Anticipated % of Strand services performed in Madison, WI - < 2% 
c.  Anticipated % of Strand services performed in Louisville, KY - < 3% 

b 
a 
c 
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Contract 1 - Roadway Corridor and Intersection Design/Planning 
 

7. Disadvantaged Business Enterprise 
Involvement 
 

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal 
As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate 

DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting 

LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and 

others as may be needed to fulfill this commitment. Although all other required engineering services can 

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to 

additional DBE firms in meeting LFUCG’s stated 10% goal. 

 

For this project, the Strand team includes listed support from locally 

based DBE’s EHI Consultants for planning and Third Rock 

Consultants, LLC for environmental-related services; Louisville based 

DBE Jacobi, Toombs & Lanz, Inc. for surveying; Ohio based DBE 

Barr & Prevost for geotechnical related services. We have also 

included Cultural Resources Analysts, a locally-based small business 

that specializes in cultural and historic environmental concerns. 

Common among each of these subconsultant team members is a prior 

working relationship with Strand on many other similar related 

projects. 

 

For the entirety of project services under this contract, Strand is 

committed to meeting or exceeding LFUCG’s 10% goal for DBE firm 

participation. If service opportunities are not available for a given 

project within the credentials listed herein for EHI, Third Rock, 

Jacobi, Toombs & Lanz, or Barr & Prevost, Strand will first reach out 

to other locally-based preapproved DBE firms to solicit their support in meeting the participation goal. If 

we are unable to find local support, we will then reach out to other area DBE firms to meet the 

commitment. Rest assured, Strand is committed to fulfillment of this important contracting objective 

recommended by LFUCG. 

 

Our DBE 
Engagement Plan 
supports LFUCG’s 
stated 10% goal. 
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Contract 2 - Right-Of-Way or Easement Acquisition 

2. Firm Qualifications 
Strand’s Experienced Rights-of-Way and Easement Acquisition Team Meets 
LFUCG’s Needs 
Efficient easement and rights-of-way acquisition is essential for successful project completion.  Strand 
regularly helps our clients succeed through rights-of-way and easement acquisition for a wide variety of 
projects. Typical project types include:  major site developments; roadways; streetscapes; and utilities. Our 
approach to providing these services is based on specific client needs.  Some projects may require only the 
preparation of easement descriptions and exhibits, while other projects may require property-owner 
negotiations and legal/appraisal services. We are prequalified by KYTC to provide rights-of-way acquisition 
services to support roadway projects. Strand’s Project Team includes individuals that address all aspects of 
rights-of-way and easement acquisition. This includes: 

 Development of Easement Legal Descriptions. 
 Development of Easement Plats. 
 Site Surveying. 
 Deed Research. 
 Acquisition, including property owner negotiation. 
Through our partnerships with other local firms, se are also able to provide the following services if required 
by LFUCG: 
 Property Title and Closings. 
 Appraisals.  
Experienced Project Management Addresses All Project Requirements 
Our Project Team is experienced in all phases of rights-of-way and easement acquisition.  We regularly work 
with a wide range of clients with diverse rights-of-way and easement acquisition procedures.  While many of 
the requirements are similar for various organizations, we recognize the unique requirements of each client, 
and establish procedures at the beginning of project development to address these specific needs.  Our 
managers are also experienced engineers with years of design and construction-related experience.  This 
experience enhances our ability to understand and communicate project requirements and help clients obtain 
easements and rights-of-way. 

Client History and Related References Provide Further Confirmation of Rights-of-
Way and Easement Acquisition Expertise and Ability to Meet Client’s Needs 
Strand has a long history of providing rights-
of-way and easement acquisition services to a 
broad range of clients throughout Kentucky.  
We have served state agencies, including the 
Kentucky Transportation Cabinet and the 
Kentucky Finance and Administration 
Cabinet.  Our success in obtaining rights-of-
way for KYTC is unrivaled.  We have also 
served municipalities, including LFUCG, 
Louisville MSD and Crestwood.  The 
adjacent graphic attests to our Kentucky 
experience obtaining easements and rights-of-
way.  

Our informed 
infrastructure 
recommendations 
help maximize 
community 
benefits. 

Diverse project 
requirements are 
addressed by 
Strand’s flexible 
project teams. 

Strong client 
relationships are 
forged by 
successful project 
endeavors. 

Strand has been successful in obtaining over 10,000 
easement and fee simple acquisition in addition to our 
work with KYTC. 
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Contract 2 - Right-Of-Way or Easement Acquisition 

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG 
As documented in the chart below, our local office has been serving LFUCG for over 40 years on a variety of 

infrastructure needs. Many of these projects required the acquisition of easements and rights-of-way. 

 
 

Longevity and 
continuity is a 
hallmark of 
Strand’s 
stormwater team. 
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Contract 2 - Right-Of-Way or Easement Acquisition 

3. Project Team 
Experienced Project Managers with Support of Seasoned Project Team 
Members Provide Specialized Experience to Meet LFUCG’s Rights of Way and 
Easement Acquisition Needs 
Rights-of-Way acquisition is a significant service area within the Strand organization. Our Project Team is 

composed of experienced personnel that provide Rights of Way and Easement services to a wide variety of 

Strand clients in Kentucky. These services are often provided as part of a bigger scope of services that 

includes design and construction-related services. However, Strand staff regularly provide rights-of-way and 

easement services as a specialty consultant. Our Team members are experienced in all phases of acquisition, 

including easement development, platting requirements, deed research, field surveying and serving as 

acquisition agents. Each of our Team members also has well-rounded experience providing design- and 

construction-phase services for municipal projects. We find this understanding of design and construction 

helps when staff are serving in a right of way acquisition role. 

 
Strand’s surveying and easement/plat development capabilities are supplemented with the inclusion of Jacobi, 

Toombs and Lanz, Inc (JTL) on our Team. Additionally, Strand has  relationships with several title attorneys 

and appraisers that allow us to provide property title/closing and appraisal services if required by LFUCG. 

 
The individuals listed in the organizational chart below will serve in key leadership positions responsible for 

guiding and directing other Team members during the course of the project. Thumbnail resumes for key 

personnel follow within this section with full resumes of the primary team members included as an 

attachment in the Appendix A - Resume Section. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Our Team has the 
required 
credentials and 
capabilities, and 
commitment to 
help LFUCG 
successfully 
implemented 
projects. 

Listed resources 
are also supported 
by other locally 
available staff. 

“Strand is KYTC Prequalified 
for all services contemplated 

under this contract.” 
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Contract 2 - Right-Of-Way or Easement Acquisition 

Project Management and Key Team Leaders 
The Project Team organizational chart includes a “pool” of available project managers. Project managers will 

be selected based on individual project requirements for specific LFUCG projects as they are identified. Each 

of these project managers meets the minimum experience requirements contained in the LFUCG request for 

proposals.  

Mark Askin, P.E. will serve as Strand Project Manager for easements and rights-of-way 

acquisition. Mark currently serves as Director of Strand's Right-of-Way and Easement 

Acquisition Department and provides these services for clients throughout Kentucky. He 

has more than 17 years of experience working with KYTC, utility companies, and 

municipalities on right-of-way acquisition projects. In total, Mark has acquired or 

overseen the acquisition of over 4,600 parcels for multiple clients. Mark’s experience in 

transportation design as well as right-of-way acquisition contributes to his wealth of knowledge that has led 

to his team’s high acquisition rate. Projects managed by Mark have been completed within the project 

schedule averaged a 97 percent acquisition rate without the use of eminent domain procedures. With projects 

ongoing or completed in Districts 1,2,3,4,5,6,7, and 8 Mark has developed relationships with KYTC staff and 

understands their individual expectations. 

Chase Wright, P.E. has eight years of experience in transportation engineering. Chase’s 

transportation experience includes providing engineering and management services to 

LFUCG, KYTC, and other local public agencies with federally funded projects. His 

projects often include right-of-way and easement aspects from deed research to 

acquisition services. On the recent Paris Safe Route to School Project, Chase led the 

project team that established property boundaries, determined easement extents, 

developed easement exhibits, and prepared deeds all following the requirements of FHWA. Chase as also led 

similar efforts for utility projects for Paris and Bourbon County. 

Michael Woolum, P.E., P.L.S. will be responsible for Quality Control. Mike has 30 

years of experience in civil engineering which includes providing a wide range of 

engineering services to LFUCG since 1985. His diverse project experience includes 

planning, design and construction services for municipal transportation, streetscape and 

utility projects. Mike is a licensed surveyor with experience performing property surveys 

and developing plats and easement descriptions. Mike’s diverse experience makes him a 

perfect match to serve in a QC role for this project. 

Chad Bourke, P.E., P.T.O.E. will serve as an Acquisition Agent for this project. He has 

over seven years of engineering experience creating planning studies, performing 

roadway design, construction observation, and acquiring right-of-way. Chad’s experience 

on projects from planning through construction gives him the ability to promptly answer 

property owner questions. He has worked as an acquisition agent for multiple clients, 

including KYTC. 

 

Mark is recognized 
as a leading  
rights-of-way 
professional in the 
Commonwealth of 
Kentucky 
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Contract 2 - Right-Of-Way or Easement Acquisition 

John Bruce Monarch. will serve as a Right of Way Acquisition Agent for this project. 

Bruce has 30 years of experience in Civil Engineering and a year of experience in R/W 

Acquisition. Bruce has worked on several KYTC R/W acquisition projects including; 

Scott Co., Item No. 07-212.00 Reconstruction of US-460 eight parcels, Nelson/Spencer 

Co., Item No. 4-287.50 Bardstown-Louisville; Relocation of US-31E seven parcels, 

Trigg Co. Item No. 1-180.10 Cadiz-Aurora, Trigg Co. Item No. 1-180.11 Cadiz-Aurora 

eight parcels , Christian Co. Item No. 2-8505.00 Extend Lovers Lane six parcels, Fayette Co. 7-593.20 

Newtown Pike Extension eighteen parcels, Fayette Co. Item No. 7-113.00 New Circle Road Rehab and 

Widening six parcels. 

Lindsie R. MacPherson, E.I.T., is a Project Engineer with 2 years of experience in 

planning and design for site development and stormwater and green infrastructure related 

interests.. Lindsie will serve the role of project engineer, assisting with easement and plat 

preparation, drainage design, stormwater planning and infrastructure design, and 

permitting.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Subconsultant Participation 
Our Project Team is supported by the added technical resources provided by Jacobi, Toombs and Lanz, Inc. 

(JTL), JTL also provides our Team with DBE subcontracting opportunities in line with LFUCG’s 10% 

participation goal. Our Project Management Team will work closely with each subconsultant firm to utilize the 

specialized services they bring to bear on behalf of LFUCG for this project. With LFUCG’s approval, Strand is 

also prepared to include additional DBE subconsultant firms as project assignments require to meet LFUCG’s 

10% participation goal. 
 

 

 

 

 

Experience matrix 
highlights 
reciprocal 
capabilities offered 
by project team 
members. 
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Contract 2 - Right-Of-Way or Easement Acquisition 

Project Management Plan 
Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project 
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal, 
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also 
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff 
organizational chart on the previous page, each of our identified key staff not only includes a committed 
backup for this noted discipline, but also can rely on others that will be involved who offer similar 
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily 
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely 
on other qualified firm personnel who are locally-based for both leadership and technical support positions. 

Strand’s 
Management Plan 
and past project 
history 
demonstrate 
commitment to 
staffing continuity. 
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Contract 2 - Right-Of-Way or Easement Acquisition 

4. Clients for Which Similar Work has 
Been Performed 
 

Client History and Related References Provide Further Confirmation of Right-
of-Way and Easement Acquisition Expertise and Ability to Meet Clients Needs 

 

Client Name Similar Projects Completed 

Vicki Coombs, PE 
Louisville and Jefferson County MSD 
Louisville, KY 
(502) 540-6131 
coombs@msdlouky.org 

Jeffersontown Force Main Easements/Plats 
 
Hikes Lane Interceptor Easements/Plats 

Brad Frazier, PE 
Lexington-Fayette Urban County 
Government 
Lexington, KY 
(859) 258-3410 
bfrazier@lexingtonky.gov 

Lower Cane Run Interceptor Sewer and 
Force Main Easements and ROW 

Charles Hale, Right-of-Way Supervisor 
Kentucky Transportation Cabinet-District 8 
Somerset, KY 
(606) 677-4017  
charles.hale@ky.gov 

US 460, Scott County ROW Acquisition 
 

New Circle Road, Fayette County ROW 
Acquisition 
 

Watterson Trail, Jefferson County ROW 
Acquisition 

Judge Donnie Foley 
Bourbon County Fiscal Court 
Paris, KY 
(859) 987-2135 
bocojudgeexec@yahoo.com 

Bourbon Hills and Lynnwood Drive Sanitary 
Sewer Easements 
 
US 68 Bypass Utility Relocation ROW 

Paul Gannoe, Executive Dir. F&A Cabinet 
Commonwealth of Kentucky 
Frankfort, KY 
(502) 564-3155 x240 
Paul.gannoe@ky.gov 

Kentucky Horse Park Wastewater Force 
Main Easements 
 
Eastern State Hospital Platted Utility 
Easements 
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Contract 2 - Right-Of-Way or Easement Acquisition 

5. List of Similar Projects 
 

Previous Experience Demonstrates Understanding Required to Address Varied 
Rights-of-Way and Easement Acquisition Needs 
Strand has served LFUCG and other state and local governments on a broad range of easement and rights-of-
way acquisition services for over 40 years. Services provided have included: easement and plat preparation; 
field surveying; legal description preparation; property owner negotiations; and legal/appraisal services.  
These services have been provided as part of a larger design-services contract where Strand performed utility, 
roadway and site design, or as stand-alone easement/rights-of-way services provided as a specialty consultant 
for a variety of state and local entities. 
 

Our Project Team includes individuals who not only bring working knowledge of acquisition requirements, 
but also design and construction implications of rights-of-way acquisition.  The table on the following page 
outlines a select listing of easement and rights-of-way acquisition projects that highlight our credentials to 
serve LFUCG’s needs for this important project need. 

Strand has been 
providing quality 
professional 
engineering 
services to LFUCG 
since 1968. 

Experience with 
key areas of 
consideration 
provide confidence 
in Strand’s ability 
to serve this 
important project 
component. 
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Contract 2 - Right-Of-Way or Easement Acquisition 

5. List of Similar Projects 
 

Previous Experience Demonstrates Understanding Required to Address Varied 
Stormwater Related Project Needs 
Strand has served LFUCG and other state and local 
governments on a broad range of stormwater-related  
projects over these last 35+ years. Services provided 
have included permitting, planning, design and 
construction-related support  for various projects 
including roadway, neighborhood drainage, flood 
abatement, channel restoration, flood control and 
infrastructure rehabilitation, calling on all disciplines 
of engineering with our in-house resources. In 
addition, members of our Team are recognized for 
their innovative approaches  in solving challenging 
stormwater problems with both structural and non-
structural systems, including award winning 
experience on flood control dams and application of 
green infrastructure solutions. Our experience with 
LFUCG is testimony to this fact with our notable 
accomplishments with the Meadows, Northland, 
Arlington Neighborhood CIP and Downtown 
Streetscape Improvements project. 
 

In supporting the stormwater management related 
needs associated with LFUCG’s Remedial Measures 
Plan (RMP), our Team’s capabilities and familiarity 
with local flooding problems are well suited to 
address the varied challenges and conditions that 
exist. Our project listing and Team’s experience 
includes specialized capabilities in the following key 
areas of consideration: 
 Easements and Rights-of-Way Acquisition 
 Public Involvement 
 Stormwater Management Control Basins 
 Open Channel/Pipe Systems 
 CIP and Pre-Cast Structural Systems 
 Utility Relocations 
 FEMA CLOMR/LOMR 
 Environmental Permitting (401/404) 
 Aesthetics and Local Context 
 

Our Project Team includes individuals who not only bring working knowledge of LFUCG’s drainage 
infrastructure realm, but professionals who also possess rare skills in administering to construction contracts 
with high public expectations. The table on the following page outlines a select listing of stormwater-related 
projects that highlight our credentials to serve LFUCG’s needs for this important RMP component. 

Strand has been 
providing quality 
professional 
engineering 
services to LFUCG 
since 1968. 

Experience with 
key areas of 
consideration 
provide confidence 
in Strand’s ability 
to serve this RMP 
program 
component. 

Appomattox Road Culvert Replacement -Double 
12-foot x 6-foot R.C. Box Culvert. 

Heritage Hall Expansion - Chambered 12-foot x 
6-foot storm and 5-foot x 4-foot sanitary R.C. 
Box Culvert - Upstream Town Branch Creek. 

Chambered 12-foot x 6-foot storm and 5-foot x 
4-foot sanitary R.C. Box Culvert - Downstream. 
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List of Similar Projects  

Project Name Date Services Provided Project Description Construction Cost Key Team Member 

Rights-of-Way Acquisition - Newtown Pike Extension 
Kentucky Transportation Cabinet 
Fayette County, KY 

On-going Right-of-Way Acquisition 
 Total of 28 parcels are being acquired to facilitate the roadway improvement project. 
 12 of the Parcels are in the minor acquisition review category. 
 3 of the Parcels require relocations. 

N/A 
Mark Askin, P.E. 
Bruce Monarch 

Rights-of-Way Acquisition - New Circle Road (KY 4) 
Kentucky Transportation Cabinet 
Fayette County, KY 

On-going Right-of-Way Acquisition 
 Total of 40 parcels are being acquired to facilitate the roadway improvement project. 
 10 of the Parcels are in the minor acquisition review category. 
 7 of the Parcels require relocations. 

N/A 
Mark Askin, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Bruce Monarch 

Rights-of-Way Acquisition - Bardstown-Louisville Lane (US 31E) 
Kentucky Transportation Cabinet 
Nelson County, KY 

On-going Right-of-Way Acquisition 
 Total of 70 parcels are being acquired to facilitate the roadway improvement project. 
 39 of the Parcels require relocations. 

N/A 

Mark Askin, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Bruce Monarch 
Jonathan McCracken, E.I.T. 

Rights-of-Way Acquisition - I 65/KY 222 Interchange 
Kentucky Transportation Cabinet 
Hardin County, KY 

On-going Right-of-Way Acquisition 
 Total of 30 parcels are being acquired to facilitate the roadway improvement project. 
 3 of the Parcels require relocations. 

N/A 
Mark Askin, P.E. 
Chad Bourke, P.E., P.T.O.E. 

Paris Safe Route to School 
City of Paris 
Paris, KY 

2014 
Planning, Design, and Construction-
related Services 

 Sidewalk improvements along KY 1939. 
 Development of required easement documentation for partial acquisition of 14 parcels. 
 Drainage improvements including two new culverts. 
 Sidewalk designed to minimize cost and avoid existing conflicts with utilities and trees. 

$160,000 
Michael Woolum, P.E., P.L.S. 
Mark Askin, P.E. 
Chase Wright, P.E. 

Rights-of-Way Acquisition - US 460 
Kentucky Transportation Cabinet 
Scott County, KY 

2013 Right-of-Way Acquisition 
 Total of 19 parcels were acquired to facilitate the roadway improvement project. 
 12 of the Parcels were in the minor acquisition review category. 
 5 of the Parcels required relocations. 

N/A 
Mark Askin, P.E. 
Bruce Monarch 
Jonathan McCracken, E.I.T. 

Rights-of-Way Acquisition - US 68/80 
Kentucky Transportation Cabinet 
Trigg County, KY 

2012 Right-of-Way Acquisition 
 Total of 32 parcels were acquired to facilitate the roadway improvement project. 
 7 of the Parcels were in the minor acquisition review category. 

N/A 
Mark Askin, P.E. 
Bruce Monarch 

Rights-of-Way Acquisition - Three Springs Road 
Kentucky Transportation Cabinet 
Warren County, KY 

2011 Right-of-Way Acquisition 
 Total of 17 parcels were acquired to facilitate the roadway improvement project. 
 Each parcel is a strip-taking on a commercial property. 

N/A Mark Askin, P.E. 

US 68/US 27 Bypass Water Main Extension 
City of Paris 
Paris, KY 

2011 
Planning, Design, and Construction-
related Services 

 Water main extension providing a critical loop in the water system. 
 Portion of water main extension was on private property requiring easement. 
 Provided deed research, easement development, and acquisition services. 

$250,000 
Mark Askin, P.E. 
Chase Wright, P.E. 
Robert Burnette 

Bourbon Hills and Lynnwood Drive Sanitary Sewer Extension 
Bourbon County Fiscal Court 
Bourbon County, KY 

2010 
Planning, Design, and Construction-
related Services 

 Sanitary sewer extension project to serve currently unsewered areas. 
 Portion of sanitary sewer routed through five parcels to serve existing homes along Lexington Rd. 
 Provided deed research, easement development, and acquisition services. 

$360,000 
Mark Askin, P.E. 
Chase Wright, P.E. 
Robert Burnette 

Rights-of-Way Acquisition - Veterans Parkway 
Kentucky Transportation Cabinet 
Hardin County, KY 

2010 Right-of-Way Acquisition 
 Total of 45 parcels were acquired to facilitate the roadway improvement project. 
 A 98% Acquisition Rate was achieved without use of imminent domain. 

N/A Mark Askin, P.E. 

Rights-of-Way Acquisition - KY 313 Extension 
Kentucky Transportation Cabinet 
Hardin/Meade County, KY 

2010 Right-of-Way Acquisition 
 Total of 119 parcels were acquired to facilitate the roadway improvement project. 
 36 of the Parcels required relocations. 
 A 98% Acquisition Rate was achieved without use of imminent domain. 

N/A Mark Askin, P.E. 

Rights-of-Way Acquisition - Watterson Trail (KY 1819) 
Kentucky Transportation Cabinet 
Jefferson County, KY 

2008 Right-of-Way Acquisition 
 Total of 55 parcels were acquired to facilitate the roadway improvement project. 
 A 100% Acquisition Rate was achieved without use of imminent domain. 

N/A Mark Askin, P.E. 

Rights-of-Way Acquisition - Somerset Northern Bypass (I-66) 
Kentucky Transportation Cabinet 
Pulaski County, KY 

2008 Right-of-Way Acquisition 
 Total of 100 parcels were acquired to facilitate the roadway improvement project. 
 38 of the Parcels required relocations. 
 A 95% Acquisition Rate was achieved without use of imminent domain. 

N/A Mark Askin, P.E. 
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Local Office-Attachment 1 

Prime Consultant Location  
(City, State) 

Date Office 
Established 

Total 
Number of 
Employees 

No. of 
Employees 
expected to 
work on 
DOE 
projects 

Headquarters Madison, WI 1946 192 2 

Local Office & PM Location Lexington, KY 1968 17 10 

Other Location Louisville, KY 1968 25 2 

Sub Consultants     

Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3 

  Headquarters Louisville, KY 1955 9 3 

  Local Office Louisville, KY 1955 9 3 

 

Notes: 

1.  “Headquarters” refers to the corporate office that provides project support to the local office, if applicable. 

If support comes from multiple locations, use the blank spaces in the form to provide relevant information. 

 

2.  Listing of sub-consultants is optional and should only be provided if the prime consultant considers the 

sub-consultant(s) services to be essential to meeting the required qualifications. In this event, 

documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be 

a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of 

evaluating the proposals, committed sub-consultants will be considered to be part of the prime 

consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds 

that the identified sub-consultants are not being utilized to deliver assigned work products. 

 

a.  Anticipated % of Strand services performed in Lexington, KY - > 95% 

b.  Anticipated % of Strand services performed in Madison, WI - < 2% 

c.  Anticipated % of Strand services performed in Louisville, KY - < 3% 

 

 

b 

a 

c 
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7. Disadvantaged Business Enterprise 
Involvement 
 

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal 

As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate 

DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting 

LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and 

others as may be needed to fulfill this commitment. Although all other required engineering services can 

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to 

additional DBE firms in meeting LFUCG’s stated 10% goal. 

 

For this project, the Strand team includes support from Jacobi, Toombs and 

Lanz, Inc (JTL). to provide surveying and  easement plat preparation services 

that augment Strand’s internal capabilities. This is a  role that JTL has served 

in for past Strand projects. JTL is an MBE minority-owned firm that has 

provided similar services on past Strand Project Teams. 

 

 

Our DBE 

Engagement Plan 

supports LFUCG’s 

stated 10% goal. 
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Contract 3 - Construction Drawings Review for DOE Manual Compliance 
 

2. Firm Qualifications 
Familiarity and Working Knowledge of LFUCG Engineering Technical 
Manuals Bring Confidence with Outsourced Construction Drawing Review 
Having supported LFUCG’s 2001 initiative 
to standardize technical guidance manuals 
for public infrastructure projects in Fayette 
County, Strand brings ready familiarity with 
their application to any LFUCG project 
undertaking. While serving both public and 
private sector interests in Lexington for over 
40 years, we bring first-hand knowledge of 
LFUCG’s expectations for performance 
related to both design and construction-
related requirements. Our services on 
projects that rely on these manuals, 
encompass projects of all types including 
roadway, streetscape, drainage, stormwater management, sanitary sewers, pumping stations, bridge, 
structures and public works building facilities. We have also assisted smaller communities in a similar 
technical review capacity for challenging project submittals that required careful scrutiny prior to their 
approval. This comprehensive experience combined with our working knowledge of the complete package of 
LFUCG’s engineering manuals makes our firm well qualified to support this aspect of LFUCG’s 
infrastructure program. 
 

Experienced Management Team Brings Familiarity and Versatility Required to 
Effectively Support Construction Drawing Review Needs for Engineering Manual 
Compliance 
Strand’s Project Management leadership group includes individuals with direct working knowledge of 

LFUCG engineering manuals that enable us to effectively tailor a delivery team to meet a given project’s 

specific needs. We propose to utilize this approach since we recognize the diverse range of potential project 

requirements, which could include among others: 

 Pedestrian, roadway and trail-related improvements. 
 Traffic analysis, signalization and lighting upgrades and new installations. 
 Drainage, floodplain management and stormwater improvements. 
 Conformity with regulations, ordinances and other planning and code-related requirements. 
  Structural-related elements including buildings, bridges, retaining walls and foundation systems. 

By matching project management and review team skillsets to the needs of a given project, we can most 
efficiently and effectively satisfy your construction drawing review needs for engineering manual compliance. 
 

Client History and Related References Provide Further Confirmation of Construction 
Drawing Review Capabilities to Meet Client’s Needs 
Strand has been fortunate to have served  LFUCG on many major public sector infrastructure improvement 
projects including many with the Division of Engineering, requiring conformity with LFUCG technical 
guidance manuals. Likewise, we have served many private sector clients with complex and challenging issues 

Prior LFUCG 
experience and 
working 
knowledge makes 
us well prepared to 
support 
construction 
drawing review 
needs. 

Diverse project 
review 
requirements 
addressed by 
Strand’s flexible 
project teams. 

Strong client 
relationships are 
forged by 
successful project 
endeavors. 

Salt Barn Facility Exemplifies Varied Experience with  
LFUCG for Construction Drawing Review. 
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that required close collaboration with LFUCG in fulfilling expectations of the public, helping us establish a 
solid reputation founded on trust. Our ability to effectively serve in this capacity in Lexington is testimony to 
our firm’s commitment to protecting the public interest through our professional conduct and project 
achievements. We have also served the cities of Columbia and Shepherdsville, KY in a direct capacity for 
technical review of high profile local projects. You are encouraged to contact our references whose responses 
will further document our quality commitment and reinforce your confidence in our ability to address your 
specific construction drawing review needs. 
 

Firm’s Previous Experience Strengthens Understanding Required to Address Varied 
Construction Drawing Review-Related Project Needs 
With many different engineering disciplines potentially involved in reviewing construction drawings, our 
Team understands the importance of inter-disciplinary collaboration in minimizing potential for conflicts 
during construction. Having a well-documented track record that ranges from Capital Improvements Program 
development through project construction, our Team brings a complete planning to implementation mindset 
to LFUCG’s improvements program. Our Team credentials are testimony to the nimble approach often 
required where we routinely bring outside the box thinking for successful project outcomes. Our services on 
such notable projects as LFUCG’s Downtown Streetscape Improvements and National Development 
Council’s Wellington Stormwater Management program are examples of projects with significant 
neighborhood and community improvement benefits under challenging circumstances. We will bring a 
focused approach to construction drawing review where our Team will complement the efforts of others in 
helping LFUCG maximize technical compliance and community benefits. 
 

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG 
As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of 
infrastructure needs including many Division of Engineering and Public Works projects. The longevity and 
continuity of our local staff is reinforced by their unyielding commitment to help improve the City’s 
infrastructure realm as highlighted in our continuous record of service on behalf of LFUCG. 

 
 

Inter-disciplinary 
collaboration helps 
minimize potential 
for construction 
conflicts. 

Longevity and 
continuity is a 
hallmark of 
Strand’s 
construction 
drawing review 
team. 
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3. Project Team 
Experienced Project Managers with Support of Seasoned Technical Resources 
Provides Specialized Experience to Serve Complete Range of Project Needs 
Our Project Team offers the complete range of engineering capabilities that may be needed to fulfill the 

requirements for construction drawing review. We have included project managers with specialized 

experience directly related to this project discipline who take pride in their work having served on many prior 

projects on behalf of LFUCG. Our Project Management Team  is supported by local engineers and 

technicians with years of experience involving public works-related projects. Additionally, Strand’s 

collaborative partnership with  Barr and Prevost and Third Rock Consultants, LLC on previous projects 

brings familiar expertise related to geotechnical engineering and environmental services. The individuals 

listed in the organizational chart below will serve in key leadership positions responsible for guiding and 

directing other Team members during the course of the project. Thumbnail resumes for key personnel follow 

within this section with full resumes of the primary team members included as an attachment in the Appendix 

A - Resume Section. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Our Team has the 
requisite 
credentials and 
capabilities, and is 
committed to the 
successful 
completion of this 
program 
component. 

Listed resources 
are also supported 
by other locally 
available staff. 
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Project Management and Key Team Leaders 
Our Project Management Team has been developed to include both a firm principal project manager and 

senior project managers so that we can match LFUCG’s needs on a particular project with the appropriate 

staff. Each of our project managers exceeds the Project Manager requirements for three projects within the 

past five years. A short biography for each project manager followed by a listing of recent applicable 

experience is provided below. Full resumes can be found in the Appendix A – Resume Section.  

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which 

includes providing a wide range of engineering services to LFUCG since 1984. Mike has 

diverse project experience that includes planning and design of transportation 

improvements and site development for both public and private sector clientele. He will 

serve LFUCG as project manager on complex drawing review assignments where he can 

assist with challenging conditions and circumstances presented by projects like 

CentrePointe and LFUCG’s Downtown Streetscape Project. For projects managed by others, he will remain 

involved as Principal-In-Charge providing support as needed. 

• Principal/Project Manager – South Limestone, West Main, West Vine, East Main – LFUCG 
• Principal/Project Manager – HealthFirst Community Center – HealthFirst Bluegrass 
• Principal/Project Manager – Eastern State Hospital – Commonwealth of Kentucky 
• Principal – Legacy Trail Feasibility Study and Phase I and 2 Implementation – LFUCG 

Elizabeth Kuypers, P.E. has 14 years of experience in civil engineering including 

structural engineering and project management for a variety of municipal projects. 

Elizabeth is the municipal department discipline coordinator for the Lexington office and 

a recent leadership PE graduate. Her leadership skills and involvement in diverse 

municipal projects constructed to LFUCG standards make her an ideal candidate to 

facilitate design review assignments for LFUCG.  

• Project Manager – Eastern State Hospital – Commonwealth of Kentucky  
• Project Manager – Lafayette Football Stadium Renovation– Fayette County Public Schools 
• Project Manager – Solid Waste Facility Upgrade and Expansion – LFUCG 
• Project Manager - Paintsville Water Treatment Plant and Access Road – Paintsville Utilities 

Chase Wright, P.E. has eight years of experience in civil engineering including 

development and transportation engineering with extensive services on behalf of 

LFUCG. Chase’s experience includes providing engineering and management services to 

public and private sector clients that require meeting LFUCG design standards. His 

involvement with projects requiring multiple disciplines and subconsultants aid in his 

ability to effectively manage a comprehensive team to complete challenging drawing 

review assignments.  

• Project Manager - Scottsville Streetscape Improvements - Scottsville, KY 
• Assistant PM/Design Engineer – South Limestone, West Main, West Vine, East Main – LFUCG 
• Assistant PM/Design Engineer – North Broadway – KYTC District 7 
• Project Manager/Design Engineer – CentrePointe – CentrePointe Vertical 
 

Principal and 
Senior Project 
Managers offer 
flexibility for 
various project 
assignments. 
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Qualifications of Additional Key Project Team Members 
Chad Bourke P.E., P.T.O.E. will provide additional support for roadway,  pedestrian 

and trails-related technical reviews.  Chad has over 9 years of experience, is a licensed 

professional engineer in Kentucky, and is a registered Professional Traffic Operations 

Engineer. Chad provided technical input and support on Lexington’s Downtown 

Streetscape project including completion of a traffic simulation and report for the urban 

core area that documented the proposed improvement scenarios for the streetscape 

project. Chad followed this project through design, completing the traffic signal design for the majority of the 

signals. Chad also plays a vital role as a project manager and acquisition agent with Strand’s right of way 

acquisition department. Moreover, his experience in construction observation as a young engineer gives him 

the needed insight to proactively design projects to avoid issues during construction. 

Adam Weber, P.E. has 14 years of experience as a structural engineer focused on 

transportation structures and improvements including roadway and pedestrian bridges, 

box culverts, retaining walls, and drainage structures. His background includes structural 

inspection and evaluation, structural design, and construction related services in 

Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on roadway and 

trail improvement projects. Adam’s experience throughout all aspects of structural 

engineering combined with his LFUCG experience make him a great partner for LFUCG to support structural 

related needs for construction drawing review. 

Chris Rust, P.E. has more than 8 years of experience including project management, 

technical design and storm water modeling.  He has been the lead design engineer on a 

variety of stormwater projects in the Greater Cincinnati region.  These have included 

traditional storm sewer design projects, as well as sustainable design projects that have 

included green infrastructure features such as bioretention basins, permeable pavements, 

and terraced reforestation.  Chris has extensive hydrologic and hydraulic modeling 

experience using a variety of software programs depending upon project type. Chris has provided assistance 

on numerous drainage master planning projects, making him ideally suited to assist with grading, drainage, 

and permitting reviews.   

Michael Davis, P.E. will provide support for review of traffic signal and lighting-related 

plans. Mike has 31  years of experience and is a licensed professional engineer  in 

Kentucky, Alabama, and Mississippi. Mike frequently serves LFUCG on electrical 

projects that include electrical distribution improvements, lighting improvements and 

electrical control systems.  Mike is currently serving as project manager for LFUCG’s 

$17 million project to renovate LFUCG’s West Hickman WWTP electrical system, and 

upgrade control systems at Town Branch and West Hickman WWTP.  Mike’s traffic signalization experience 

includes signals for 18 intersections in Lexington for clients that include LFUCG, the Commonwealth of 

Kentucky and private developers.  Mike also provided electrical engineering services for the LFUCG 

streetscape projects that included electrical and lighting improvements on Main, Vine and Limestone Streets. 

 

Mike has 31 years 
of experience 
electrical services 
to our Kentucky 
clients. 
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Jon H. Lindert, P.E., LEED® AP, has more than 19 years of engineering experience 

and is a senior project engineer who is well-versed in all aspects of watershed 

management, including analysis/planning, design, and construction of stormwater and 

stream projects.  Jon has built his career on long-lasting relationships with clients as he 

nurtures projects from planning through implementation and by staying abreast of 

current technology and techniques used in the water resources field. Jon serves as our 

corporate technical advisor on stormwater funding, stormwater policy, urban stormwater analysis, streambank 

restoration, and green infrastructure planning and design making him well qualified to support technical 

evaluations for sensitive stream restoration design elements. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

Subconsultant Participation 
Our Project Team is supported by the added technical resources provided by Barr and Prevost, Third Rock 
Consultants, LLC and Cultural Resources Analysts, Inc. respectively for geotechnical engineering, 
environmental analysis, and cultural & historic evaluations. Strand is no stranger to this group, having 
collaborated with each firm on many past similar projects. Barr and Prevost and Third Rock Consultants also 
provide our Team with DBE subcontracting opportunities in line with LFUCG’s 10% participation goal. Our 
Project Management Team will work closely with each subconsultant firm to fulfill the specialized  services 
they bring to bear on behalf of LFUCG for this project. With LFUCG’s approval, Strand is also prepared to 
include additional DBE subconsultant firms as project assignments require to meet LFUCG’s 10% participant 
goal. 
 
 
 
 
  

Experience matrix 
highlights 
reciprocal 
capabilities offered 
by project team 
members. 
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Project Management Plan 
Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project 
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal, 
project manager, and project assistant who lead and direct other required personnel. Regular team meetings 
also allow our Project Team to stay abreast of related activities for others that are involved. As noted in the 
staff organizational chart on the previous page, each of our identified key staff not only includes a committed 
backup for their noted discipline, but also can rely on others that will be involved who offer similar 
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily 
commit any of these individuals for this role with multiple project assignments. We also have the ability to 
rely on other qualified firm personnel who are locally-based for both leadership and technical support 
positions. 
 
 
 
 

 

Strand’s 
Management Plan 
and past project 
history 
demonstrate 
commitment to 
staffing continuity. 
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4. Clients for Which Similar Work has 
Been Performed 
 

Client History and Related References Provide Further Confirmation of 
Construction Drawing Review Expertise and Ability to Meet Clients Needs 

 

Client Name Similar Projects Completed 

Brad Frazier, PE, Director 
Division of Engineering 
Lexington-Fayette Urban County Government 
Lexington, KY 
(859) 258-3410 
bfrazier@lexingtonky.gov 

West High Street Realignment Study 
Distillery District Feasibility Study 
South Limestone Street Reconstruction 
West Main Streetscape Improvements 
East Main Streetscape Improvements 
West Vine Streetscape Improvements  

Joshua Samples, PE 
Commonwealth of Kentucky 
Kentucky Transportation Cabinet 
(859) 246-2355 
joshua.samples@ky.gov 

US 27 (N. Broadway) Roadway, Railroad, 
and Bridge Improvements (Item No. 7-412) 

Paul Gannoe, Executive Dir. F&A Cabinet 
Commonwealth of Kentucky 
Frankfort, KY 
(502) 564-3155 x240 
Paul.gannoe@ky.gov 

Eastern State Hospital Replacement 

George Ward, Executive Director 
Coldstream Research Campus 
University of Kentucky 
(859) 231-8324 
george.ward@uky.edu 

Coldstream Drainage Master Plan & Park 
Infrastructure Program 

Dr. Steve Davis, Executive Director 
Health First Bluegrass, Inc. 
Lexington, KY 
(859) 288-2425 
Email: N/A 

Primary Community Health Center 
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5. List of Similar Projects 
 

Previous Experience Demonstrates Understanding Required to Address Varied 
Construction Drawing Review-Related Project Needs 
Strand has served LFUCG and other state agencies 
and local municipal governments on a broad range 
of public works-related  projects. Services provided 
have included planning, design and construction-
related support  including drawing review for 
various projects including roadway trails, 
neighborhood improvements, drainage, 
infrastructure rehabilitation and public works 
building facilities, This wide array of project types 
routinely calls on all disciplines of engineering with 
our in-house resources. Members of our Team are 
recognized for their technical proficiency in solving 
challenging problems with practical solutions that 
respect both budget and performance requirements.  
Strand’s well rounded experience and added 
credentials to support public works building 
projects such as the Solid Waste and Salt Barn 
Facilities makes us well-equipped to meet the needs 
for this contract. 
 

In supporting the needs associated with this 
contract, Our Team’s  understanding of DOE performance expectations and working knowledge of its 
engineering manuals make our firm well suited to address the varied needs for construction drawing review. 
Our project listing and Team’s experience includes specialized capabilities in the following key areas of 
consideration: 
 Roadway, Intersection Improvements and Trails 
 Miscellaneous Building and Facility Type Installations  
 Traffic Studies and Corridor Performance Analyses 
 Bridges, Retaining Walls and Miscellaneous Structural Systems 
 Signalization, Lighting and Miscellaneous Electrical Systems 
 Major and Minor Drainage Systems and Related Studies 
 Roadway Signage, Marking and Maintenance of Traffic Plans 
 Cost-Budget Analysis and Constructability Review 
 Geotechnical, Environmental Analysis and Permitting Review 

 

Our Project Team includes individuals who not only bring working knowledge of LFUCG’s infrastructure 
realm, but professionals who also possess the necessary skillsets to effectively translate design intent for 
completion of sound contract documents. The table on the following page outlines a select listing of 
construction drawing review-related projects that highlight our credentials to serve LFUCG’s needs for 
construction drawing review. 

Strand has been 
providing quality 
professional 
engineering 
services to LFUCG 
since 1968. 

Experience with 
key areas of 
consideration 
provide confidence 
in Strand’s ability 
to serve this DOE 
program 
component. 

Appomattox Road Bridge/Culvert Replacement. 

West Reynolds Road Railroad Underpass 
Reconstruction. 
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List of Similar Projects  

Project Name Date Services Provided Project Description Construction Cost Key Team Member 

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements 
Item No. 7-412.00 
Kentucky Transportation Cabinet (KYTC) 
Lexington, KY 

On-going Design Services 

• Upgrade existing rural roadway section to urban section and widen roadway typical section. 
• Address substandard horizontal and vertical clearance at railroad bridge. 
• Develop drainage solution to address existing roadway flooding that requires street closure. 
• Evaluate retaining wall sections required to retain rock and address known karst topography. 
• Evaluation of railroad alignment alternatives and bridge replacement options. 

$9,200,000 - 
$11,200,000 (EST) 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
David Rice, P.E. 

South Limestone Street Reconstruction 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. 
• Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.  

$13,150,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Seth Winslow, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 

West Reynolds Road Railroad and Roadway Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2004 Planning, Design, and Construction-
related Services 

• Urban roadway improvements from Nicholasville Road to Ruccio Way. 
• Accommodations for left/right turning lanes with pedestrian enhancements and trail facility. 
• Four fully signalized intersections with new corridor lighting. 
• Temporary and permanent railroad bridge to maintain continuous rail traffic. 
• 3,700-linear feet of cantilevered retaining wall design ranging from 4 to 22 feet in height. 
• Aesthetic retaining wall design elements to soften roadway underpass. 

$10,000,000 

Michael Woolum, P.E., P.L.S. 
Luke Holman, P.E. 
Adam Weber, P.E. 
David Walker, P.E., S.E. 
Bruce Monarch 
Sara Tuttle, RLA 

KY 2160 Roadway Improvements and Bridge Replacement 
Item No. 3-1080.00 
Kentucky Transportation Cabinet 
Allen County, KY 

On-going Design Services 
• Rural roadway and bridge improvements 
• Address substandard horizontal curve and superelevation. 
• Improve hydraulic conveyance. 

$530,000 
Mark Askin, P.E. 
Seth Winslow, P.E.  
Chase Wright, P.E. 

Appomattox Road Culvert Replacement 
Lexington-Fayette Urban County Government 
Lexington, KY 

2008 Planning, Design, and Construction-
related Services 

• Bridge replacement over Wolf Run Creek connecting Lane Allen and Gardenside neighborhoods. 
• Hydraulic analysis and permitting for the bridge replacement. 
• Structure replacement included aesthetic elements and stream stabilization measures. 
• Improved bicycle and pedestrian mobility. 

$375,000 
Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 
Jon Lindert, P.E. LEED AP 

Legacy Trail 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Planning for entire 12.5-mile trail connecting the Kentucky Horse Park to Downtown. 
• Design of 8.5 miles of trail from the Kentucky Horse Park to the Northside YMCA. 
• Design of seven bridges over Cane Run Creek and retaining walls. 
• Public involvement including steering committee and public meetings. 
• Drainage design including localized drainage and floodplain analysis/FEMA permitting. 

$8,000,000 

Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 
Michael Davis, P.E. 
Jamey Cash, P.E. 
Jon Lindert, P.E. LEED AP 

Eastern State Hospital 
Commonwealth of Kentucky 
Lexington, KY 

2013 Planning, Design, and Construction-
related Services 

• Project role included surveying, infrastructure, and civil/site elements. 
• Extension of public street including a three span bridge crossing of Cane Run Creek. 
• Aesthetic design to match bridge character with structures in UK’s Coldstream Research Park. 
• Extensive floodplain permitting for new creek crossing (CLOMR/LOMR/401/404 Permits).   

$129,000,000 

Michael Woolum, P.E., P.L.S. 
Elizabeth Kuypers, P.E. 
Adam Weber, P.E. 
Chase Wright, P.E. 
Jon Lindert, P.E. LEED AP 

Wellington Development 
National Development Council 
Lexington, KY 

2008 Planning, Design, and Construction-
related Services 

• 450-acre infill/redevelopment project in south Lexington. 
• Design of roadway improvements for the overall development. 
• Design/construction services for multiple box culverts, outlet structures, and detention facilities. 
• Large diameter storm sewer and neighborhood improvements planning recommendations. 

$12,500,000 

Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 
Bruce Monarch 
Sara Tuttle, RLA 

Coldstream Research Park 
University of Kentucky 
Lexington, KY 

On-going Planning, Design, and Construction-
related Services 

• 1,000-acre office research park with 3.5 miles of divided boulevards and streets. 
• Two-acre lake with 42 foot pre-cast decorative arch bridge system. 
• Intersection, turn lane and signal improvements for Newtown Pike at Aristides Boulevard. 
• Comprehensive 6,000-acre watershed based stormwater master plan. 

$15,000,000  
(To Date) 

Michael Woolum, P.E., P.L.S. 
Elizabeth Kuypers, P.E. 
Michael Davis, P.E. 
Chase Wright, P.E. 
Sara Tuttle, RLA 

Primary Community Health Center 
HealthFirst Bluegrass, Inc. 
Lexington, KY 

On-going Planning, Design, and Construction-
related Services 

• Project located along Southland Dr. includes building demolition and new building on 2.8 acres. 
• New public storm sewer connection to Wolf Run Creek to alleviate existing localized ponding. 
• Implementation of onsite inline stormwater detention with 8,500 CF of storage. 
• Green infrastructure and non-structural low impact BMPs including four bio-retention basins. 
• Turn lane improvements along southland drive and ADA accessible walkways.  

$9,700,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Michael Davis, P.E. 
Adam Weber, P.E. 
Sara Tuttle, RLA 

Solid Waste Facility Upgrade and Expansion 
Lexington-Fayette Urban County Government 
Lexington, KY 

2009 Planning, Design, and Construction-
related Services 

• Operations building expansion for additional office and administrative space. 
• 158-car employee parking lot and covered truck sheds to house 60 collection vehicles. 
• Maintenance building for residential collection container assembly and repair. 
• Stormwater management facility, water quality treatment units, and employee recreational area. 

$5,200,000 Elizabeth Kuypers, P.E. 
Adam Weber, P.E. 

Salt Barn 
Lexington-Fayette Urban County Government 
Lexington, KY 

2009 Planning and Design Services 

• Planning for an undeveloped 8-acre site with survey, infrastructure, permitting, & access road. 
• 12,000-sf salt storage building, 2,000-sf office/maintenance building, & salt brine maker/tanks. 
• Accommodations for future development of remaining site. 
• Green infrastructure and stormwater quality/quantity control of entire site. 

$2,100,000 (EST) 
Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 
Jon Lindert, P.E. LEED AP 
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 Contract 3 - Construction Drawings Review for DOE Manual Compliance 

Local Office-Attachment 1 

Prime Consultant Location  
(City, State) 

Date Office 
Established 

Total 
Number of 
Employees 

No. of 
Employees 
expected to 
work on 
DOE 
projects 

Headquarters Madison, WI 1946 192 2 

Local Office & PM Location Lexington, KY 1968 17 6 

Other Location Louisville, KY 1968 25 2 

Sub Consultants     
Third Rock Consultants - 
Environmental Total 2000 26 3 

  Headquarters Lexington, KY 2000 23 3 

  Local Office Lexington, KY 2000 23 3 

     
Barr & Prevost - 
Geotechnical/Drilling Total 1997 125 5 

  Headquarters/Local Office Columbus, OH 1997 50 5 
 
Notes: 
1.  “Headquarters” refers to the corporate office that provides project support to the local office, if applicable. 

If support comes from multiple locations, use the blank spaces in the form to provide relevant information. 
 
2.  Listing of sub-consultants is optional and should only be provided if the prime consultant considers the 

sub-consultant(s) services to be essential to meeting the required qualifications. In this event, 
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be 
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of 
evaluating the proposals, committed sub-consultants will be considered to be part of the prime 
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products. 

 
a.  Anticipated % of Strand services performed in Lexington, KY - > 95% 
b.  Anticipated % of Strand services performed in Madison, WI - < 2% 
c.  Anticipated % of Strand services performed in Louisville, KY - < 3% 
 

 

b 
a 
c 
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7. Disadvantaged Business Enterprise 
Involvement 
 

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal 
As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate 

DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting 

LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and 

others as may be needed to fulfill this commitment. Although all other required engineering services can 

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to 

additional DBE firms in meeting LFUCG’s stated 10% goal. 

 

For this project, the Strand team includes listed support from 

Barr & Prevost; Third Rock Consultants, LLC; and Cultural 

Resources Analysts, Inc. to provide essential services that 

augment Strand’s internal capabilities. Barr & Prevost is an 

MBE minority-owned firm based in Columbus, Ohio. For this 

project they will assume responsibility for providing 

geotechnical related support services from their Louisville 

office. Third Rock Consultants, LLC is a local WBE who will 

provide environmental-related support services. We have also 

included Cultural Resources Analysts, a locally-based small business that specializes in cultural and 

historic environmental concerns. Common among each of these subconsultant team members is a prior 

working relationship with Strand on many other similar related projects. Collectively these subconsultants 

will assist Strand as needed for any reviews or evaluations related to their specialized capabilities. 

 

For the entirety of project services under this contract, Strand is committed to meeting or exceeding 

LFUCG’s 10% goal for DBE firm participation. If service opportunities are not available for a given 

project within the credentials listed herein for Barr & Prevost or Third Rock, Strand will first reach out to 

other locally-based preapproved DBE firms to solicit their support in meeting the participation goal. If we 

are unable to find local support, we will then reach out to other area DBE firms to meet the commitment. 

Rest assured, Strand is committed to fulfillment of this important contracting objective recommended by 

LFUCG. 

 

Our DBE 
Engagement Plan 
supports LFUCG’s 
stated 10% goal. 

 
LFUCG/26-Mar-14 7. Disadvantaged Business Enterprise Involvement – Page 13 



  

  

  

C
o

n
tra

c
t 4

  



Contract 4 - Structures or Bridge Design 

2. Firm Qualifications 
Dedicated Structural Engineering Discipline Supports Specialized Structural 
Engineering Needs for All Project Types 
From transportation to public works 

facilities improvements, our local office 

staff have been providing structural 

engineering solutions on countless projects 

for over 40 years. In addition to complex 

bridge replacement projects such as the 

West Reynolds Road Railroad Underpass, 

we have served LFUCG on numerous 

public works projects requiring structural 

engineering design and construction-

related services. This turn-key capability 

allows the Strand Team to more effectively serve its client base through direct collaboration with other in-

house disciplines on projects of all types. In addition to design support, our structural staff routinely manages 

projects making them well-prepared to lead any structurally significant project undertaking. 
 

Experienced Management Team Brings Versatility to Skillsets Required for Varied 
Structure and Bridge Type Projects 
Strand’s Project Management leadership group includes individuals with structural engineering backgrounds 

that enable us to effectively tailor a delivery team to meet a given project’s unique requirements. We propose 

to utilize this approach since our experience with structural-related projects recognizes the diverse range of 

potential structural engineering requirements, which could include among others: 

 Reinforced concrete designs and/or pre-cast solutions. 

 Utilization of shallow and deep foundation systems. 

 Assessment and analysis of existing structural systems. 

 Concrete, steel, timber and pre-fabricated bridge solutions. 

 Adaptation, reuse, and upgrades to existing structural elements. 
 

By matching project management skillsets to the needs of a given project, we can most efficiently and 

effectively satisfy your engineering needs for any structure or bridge type. 
 

Client History and Related References Provide Further Confirmation of Strand’s 
Structural Expertise and Ability to Meet Client’s Needs 
We have had the opportunity to serve many major clients in this region for structural-related needs including:  

KYTC, Louisville Metro Government, Kentucky Finance and Administration Cabinet, University of 

Kentucky and other central KY communities to name a few. Strand’s achievements include transportation 

projects with highway and railroad bridges, award winning dams with innovative spillway designs, 

recreational facilities and municipal buildings with varied structural systems and foundation types. You are 

encouraged to contact our references with regard to our prior service and the project solutions we have 

Turn-key service 
capabilities include 
experienced local 
in-house structural 
group. 

Diverse project 
requirements 
addressed by 
Strand’s flexible 
project teams. 

Strong client 
relationships are 
forged by 
successful project 
endeavors. 

West Reynolds Road Railroad Underpass Reconstruction. 
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Contract 4 - Structures or Bridge Design 

developed on their behalf.  We are confident their responses will further document our quality commitment 

and reinforce your confidence in our ability to address your specific structural engineering needs. 
 

Previous Experience Strengthens Understanding Required to Address Structures and 
Bridge Related Performance Standards 
As a KYTC prequalified firm for bridge and structure design, our Team understands the importance of 

leveraging infrastructure investment to meet prescribed performance standards. Having a well-documented 

track record with structural engineering expertise that includes transportation, stormwater, water/wastewater, 

buildings and facilities projects, our Team brings a cost-benefit mindset to this important LFUCG 

improvements program. As no two projects are alike, our Team credentials are testimony to the nimble 

approach often required for successful project outcomes. Our services on such notable projects as LFUCG’s 

Solid Waste Facility and the West Reynolds Road Railroad Underpass and corridor reconstruction are 

examples of projects with significant community benefits under challenging conditions. Similarly, our work 

to expedite completion of the Bean Cemetery Road Bridge in Madisonville and the Appomattox Road 

Culvert/Bridge Replacement are small neighborhood project examples having essential structural elements  

with important community benefits. To these successful conclusions, we are committed to positive outcomes 

on all projects large and small. 
 

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG 
As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of 

infrastructure needs including many structural and bridge-related projects. The longevity and continuity of 

our local staff is reinforced by their unyielding commitment to help improve the city infrastructure realm as 

highlighted in our continuous record of service on behalf of LFUCG. 

 
 

Cost-benefit 
approach applies 
to projects large 
and small. 

Longevity and 
continuity is a 
hallmark of 
Strand’s structural 
engineering team. 
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3. Project Team 
Experienced Project Managers with Support of Seasoned Technical Resources 
Provides Specialized Experience to Serve Complete Range of Project Needs 
Our Project Team offers the complete range of engineering capabilities that may be needed to fulfill the 

technical requirements for structures or bridge design. We have included project managers with specialized 

experience directly related to this project discipline who take pride in their work having served on many prior 

projects on behalf of LFUCG. Our Project Management Team  is supported by local engineers and 

technicians with years of experience involving structural-related projects. Additionally, Strand’s collaborative 

partnership with Jacobi, Toombs and Lanz, Inc., Barr and Prevost, Third Rock Consultants, LLC and Cultural 

Resources Analysts, Inc. on previous projects brings familiar expertise related to surveying, geotechnical 

engineering and environmental services. The individuals listed in the organizational chart below will serve in 

key leadership positions responsible for guiding and directing other Team members during the course of the 

project. Thumbnail resumes for key personnel follow within this section with full resumes of the primary 

team members included as an attachment in 

the Appendix A - Resume Section. 

 

 

 

 

 

Our Team has the 
requisite 
credentials and 
capabilities, and is 
committed to the 
successful 
completion of this 
program 
component. 

Listed resources 
are also supported 
by other locally 
available staff. 

“Strand is KYTC Prequalified 
for all services contemplated 

under this contract.” 
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Project Management and Key Team Leaders 
Our Project Management Team has been developed to include both a firm principal project manager and 

senior project managers so that we can match LFUCG’s needs on a particular project with the appropriate 

staff.  Each of our project managers exceeds the Project Manager requirements for three projects within the 

past five years.  A short biography for each project manager followed by a listing of recent applicable 

experience is provided below.  Full resumes can be found in the Appendix A – Resume Section.  

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which 

includes providing a wide range of engineering services to LFUCG since 1984. His 

diverse project experience includes planning and design of roadway improvements and 

facilities projects for both public and private sector clientele.  He will serve LFUCG as 

project manager on complex assignments with multi-disciplinary  delivery requirements.  

While his focus does not include detailed structural design, Mike has effectively led 

project teams with significant structural improvements.  For projects managed by others, he will remain 

involved as Principal-In-Charge providing support as needed. 

• Project Manager – North Broadway Railroad Underpass Replacement – KYTC District 7 
• Project Manager - West Reynolds Road Railroad Underpass and Roadway Reconstruction - LFUCG 
• Principal - Appomattox Road Bridge/Culvert Replacement - LFUCG 
• Principal/Project Manager - Legacy Trail Feasibility and Phase 1 and 2 Implementation - LFUCG 
• Project Manager - Guist Creek Dam Emergency Spillway Upgrade - Commonwealth of Kentucky 

Elizabeth Kuypers, P.E. has 14 years of experience in civil engineering including 

structural engineering and project management for a variety of municipal projects.  

Elizabeth is the municipal department discipline coordinator for the Lexington office and 

a recent leadership PE graduate.  Her leadership skills and structural design and building 

facilities experience make her an ideal candidate to manage structural project 

assignments.   

• Project Manager – Eastern State Hospital – Commonwealth of Kentucky  
• Project Manager – Lafayette Football Stadium Renovation– Fayette County Public Schools 
• Project Manager – Solid Waste Facility Upgrade and Expansion - LFUCG 
• Project Manager - Paintsville Water Treatment Plant and Intake Facility- Paintsville Utilities 

Adam Weber, P.E. has 14 years of experience as a practicing structural engineer 

focused on transportation structures and improvements including bridges, box culverts, 

retaining walls, sign bridges and supports, and drainage structures. His background 

includes structural inspection and evaluation, structural design, and construction related 

services in Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on 

roadway and trail improvement projects. Adam’s experience throughout all aspects of 

structural engineering combined with his LFUCG experience make him an asset for 

management of structural improvement-related projects. 

• Project Manager/Design Engineer - Appomattox Road Bridge/Culvert Replacement - LFUCG 
• Project Manager/Design Engineer - Legacy Trail Feasibility and Phase 1 and 2 Implementation - LFUCG 
• Project Manager/Design Engineer - LFUCG Salt Barn Facility - LFUCG 
• Design Engineer - North Broadway Railroad Underpass Replacement – KYTC District 7 
 

Principal and 
Senior Project 
Managers offer 
flexibility for 
various project 
assignments. 
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Qualifications of Additional Key Project Team Members 
David Walker, P.E., S.E. will be responsible for bridge design, miscellaneous 
structures, constructability review and maintenance of traffic. Dave has 35 years of 
experience and has been the Project Manager, Design Engineer, and/or Quality Control 
Engineer on many of our firm’s KYTC and local program bridge projects.  He is familiar 
with the federal highway administration and state design and plan preparation 
requirements and has extensive experience in bridge design, agency and utility 
coordination, and public involvement. 

Chase Wright, P.E. will be responsible for roadway, permitting and utility 
coordination. Chase has eight years of experience in civil engineering including 
development and transportation engineering.  Chase’s transportation experience includes 
providing engineering and management services to LFUCG, KYTC, and other local 
public agencies with federally funded projects.  He has played key roles including 
managing aspects and design of transportation projects in Lexington including North 
Broadway, Downtown Streetscape Improvement Projects, and Distillery District.  His 
understanding of LFUCG and KYTC requirements will be beneficial as he serves LFUCG as project manager 
on select assignments.  

Mike Williams, P.E. will be responsible for hydraulics, FEMA coordination, scour 
analysis and stream restoration efforts. Mike has been with our company for more 
than 14 years and has  experience with all aspects of stormwater management, including 
hydrologic/hydraulic modeling, watershed planning/ management, streambank 
restoration and design, and dredging/rehabilitation of stormwater ponds.  He has 
developed several stormwater management plans using programs such as HEC-HMS, 
XP-SWMM, StormCAD, HydroCAD, and HEC-RAS.  Mike is instrumental in providing 
in-depth design and preparation of construction drawings and specifications for new storm sewer, stormwater 
ponds, rehabilitation/ dredging of existing stormwater ponds, and streambank/shoreline restoration.  

Chad Bourke P.E., P.T.O.E. will provide additional support for easement and rights-
of-way needs associated with this contract.  Chad has over 9 years of experience, is a 
licensed professional engineer in Kentucky, and is a registered Professional Traffic 
Operations Engineer. Chad previously provided technical input and support on 
Lexington’s Downtown Streetscape project including completion of a traffic simulation 
and report for the urban core area that documented the proposed improvement scenarios 
for the streetscape project. He also plays a vital role as a project manager and acquisition 
agent with Strand’s right of way acquisition department where he has served on numerous KYTC rights-of-
way acquisition contracts.  

Sara Tuttle, RLA will be responsible for landscape architecture efforts. Sara has 33 
years of experience and is a Registered Landscape Architect in Kentucky. She is well 
versed in representing both public and private sector clients. Sara is also highly 
experienced in theme-based collaboration and design, transportation enhancements, and 
implementation of green infrastructure strategies. She has a developed a thorough 
understanding of LFUCG requirements through successfully represented clients in 
Lexington from planning through construction.  Some of her projects include Griffin 
Gate, HealthFirst Bluegrass, Coldstream Research Campus and Southland Christian Church. 

Dave’s 35 years of 
bridge design and 
construction 
experience will 
result in 
coordinated and 
well thought out 
projects. 
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Michael Davis, P.E. will provide support efforts for utility coordination and 

relocations required under this contract. Mike has 31  years of experience and is a 

licensed professional engineer  in Kentucky, Alabama, and Mississippi. Mike frequently 

serves LFUCG on electrical projects that include electrical distribution improvements, 

lighting improvements and electrical control systems.  Mike is currently serving as 

project manager for LFUCG’s $17 million project to renovate LFUCG’s West Hickman 

WWTP electrical system, and upgrade control systems at Town Branch and West Hickman WWTP.  Mike 

also serves numerous municipalities throughout Kentucky for water and sewer-related needs as he has in 

Lexington for his entire professional career. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

\ 

 

 
 

Subconsultant Participation 
Our Project Team is supported by the added technical resources provided by Jacobi, Toombs and Lanz, Inc., 

Barr and Prevost, Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. respectively for 

surveying, geotechnical engineering, environmental analysis, and cultural & historic evaluations. Strand is no 

stranger to this group, having collaborated with each firm on many past similar projects. Jacobi, Toombs and 

Lanz, Inc., Barr and Prevost and Third Rock Consultants also provide our Team with DBE subcontracting 

opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team will work closely 

with each subconsultant firm to utilize the specialized  services they bring to bear on behalf of LFUCG for this 

project. With LFUCG’s approval, Strand is also prepared to include additional DBE subconsultant firms as 

project assignments require, to meet LFUCG’s 10% participant goal. 

 

 

 

Mike has 31 years 
of experience 
electrical services 
to our Kentucky 
clients. 

Experience matrix 
highlights 
reciprocal 
capabilities offered 
by project team 
members. 
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Project Management Plan 
Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project 
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal, 
project manager, and project assistant who lead and direct other required personnel. Regular team meetings 
also allow our Project Team to stay abreast of related activities for others that are involved. As noted in the 
staff organizational chart on the previous page, each of our identified key staff not only includes a committed 
backup for their noted discipline, but also can rely on others that will be involved who offer similar 
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily 
commit any of these individuals for this role with multiple project assignments. We also have the ability to 
rely on other qualified firm personnel who are locally-based for both leadership and technical support 
positions. 
 

Strand’s 
Management Plan 
and past project 
history 
demonstrate 
commitment to 
staffing continuity. 
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4. Clients for Which Similar Work has 
Been Performed 
 

Client History and Related References Provide Further Confirmation of 
Structures and Bridge Design Expertise and Ability to Meet Clients Needs 

 

Client Name Similar Projects Completed 

Brad Frazier, PE, Director 
Division of Engineering 
Lexington-Fayette Urban County Government 
Lexington, KY 
(859) 258-3410 
bfrazier@lexingtonky.gov 

Legacy Trail 
Distillery District Feasibility Study 
Appomattox Road Culvert/Bridge 
Replacement 
Legacy Trail Phases 1 and 2 
West Vine Streetscape Improvements  
West Reynolds Road Railroad Underpass 

Joshua Samples, PE 
Commonwealth of Kentucky 
Kentucky Transportation Cabinet 
(859) 246-2355 
joshua.samples@ky.gov 

US 27 (N. Broadway) Roadway, Railroad, 
and Bridge Improvements (Item No. 7-412) 

Mayor Rob Cline 
City of Scottsville 
Scottsville, KY 
(270) 237-3238 
Email: none 

East Main Street (KY 100) Streetscape and 
Retaining Wall Improvements 

Paul Gannoe, Executive Dir. F&A Cabinet 
Commonwealth of Kentucky 
Frankfort, KY 
(502) 564-3155 x240 
Paul.gannoe@ky.gov 

Eastern State Hospital Replacement 

Bill Jackson, PE, City Engineer 
Madisonville, KY 
(270) 824-2100 
N/A 

Bean Cemetery Road Bridge Replacement 
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5. List of Similar Projects 
 

Previous Experience Demonstrates Understanding Required to Address Varied 
Structures or Bridge-Related Project Needs 
Strand has served LFUCG and other state agencies 
and local municipal governments on a broad range of 
structural-related  projects over these last 40+ years. 
Services provided have included planning, design and 
construction-related support  for various projects 
including roadways, bridges, neighborhood 
improvements, flood control, channel restoration, 
retaining walls and public works buildings and 
facilities, calling on all disciplines of engineering with 
our in-house resources. In addition, members of our 
Team are recognized for their practicality in solving 
challenging problems with thoughtful, yet efficient 
design solutions that address functionality, 
performance and service life cycle. Our structural 
resume extends to all divisions of LFUCG for public 
infrastructure including public works facilities and 
other recent accomplishments in the West Reynolds 
Road Railroad Underpass, LFUCG’s Solid Waste, and 
Salt Barn Facilities and Appomattox Road 
Bridge/Culvert Replacement to name a few. 
 

In supporting the structural-engineering needs for  
DOE’s Contract 4, our Team’s capabilities and 
experience are well suited to address the varied 
challenges and technical requirements that could 
arise. Our project listing and Team’s experience 
includes specialized capabilities in the following 
additional areas of consideration: 
 Finite Element Analysis and 3D Modeling 
 Adaptive Reuse of Existing Structures 
 Public Works Building Facilities 
 Stream/Channel Restoration 
 CIP and Pre-Cast Structural Systems 
 Prefabricated Bridge and Modular Retaining Wall Systems 
 FEMA CLOMR/LOMR 
 Environmental Analysis and Permitting 
 Aesthetics and Local Context 

Our Project Team includes individuals who not only bring working knowledge throughout the entirety of 
LFUCG’s infrastructure realm, but professionals who also possess rare skills in administering to construction 
contracts with high public expectations. The table on the following page outlines a select listing of structure 
or bridge-related projects that highlight our credentials to serve LFUCG’s needs for this important DOE 
contract. 

Strand has been 
providing quality 
professional 
engineering 
services to LFUCG 
since 1968. 

Experience with 
key areas of 
consideration 
provide confidence 
in Strand’s ability 
to serve this DOE 
program 
component. 

Appomattox Road Culvert Replacement  
24-foot x 6-foot R.C. Box Culvert. 

Eastern State Hospital ConSpan Arch Bridge. 

Bean Cemetery Road Bridge Replacement. 
Madisonville, KY.   
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List of Similar Projects  

Project Name Date Services Provided Project Description Construction Cost Key Team Member 

Solid Waste Facility 
Lexington-Fayette Urban County Government 
Lexington, KY 

2009 Planning, Design, and Construction-
related Services 

• Operations building expansion for additional office and administrative space. 
• 158-car employee parking lot and covered truck sheds to house 60 collection vehicles. 
• Maintenance building for residential collection container assembly and repair. 
• Stormwater management facility, water quality treatment units, and employee recreational area. 

$5,200,000 Elizabeth Kuypers, P.E. 
Adam Weber, P.E. 

Salt Barn 
Lexington-Fayette Urban County Government 
Lexington, KY 

2009 Planning and Design Services 
• Planning for an undeveloped 8-acre site with survey, infrastructure, permitting, & access road. 
• 12,000-sf salt storage building, 2,000-sf office/maintenance building, & salt brine maker/tanks. 
• Accommodations for future development of remaining site. 
• Green infrastructure and stormwater quality/quantity control of entire site. 

$2,100,000 (EST) Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 

Legacy Trail 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Planning for entire 12.5-mile trail connecting the Kentucky Horse Park to Downtown. 
• Design of 8.5 miles of trail from the Kentucky Horse Park to the Northside YMCA. 
• Design of seven bridges over Cane Run Creek and retaining walls. 
• Public involvement including steering committee and public meetings. 
• Drainage design including localized drainage and floodplain analysis/FEMA permitting. 

$8,000,000 

Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 
Michael Davis, P.E. 
Jamey Cash, P.E. 
Bruce Monarch 

Newport Drainage Improvements 
Sanitation District No. 1 of Northern Kentucky 
Newport, KY 

2011 Planning, Design, and Construction-
related Services 

• 32-ft-high Earthen Stormwater Control Facility with 45 ac.-ft storage in urban area. 
• 20-ft-high, 30-ft x 30-ft sq. drop box outlet structure with 14-ft x 10-ft RC box culvert spillway. 
• Modified Class “C” hazard rating with Field Monitored Early Warning System and Action Plan. 

$1,700,000 Michael Woolum, P.E., P.L.S 
Elizabeth Kuypers, P.E. 

Appomattox Road Culvert/Bridge Replacement 
Lexington-Fayette Urban County Government 
Lexington, KY 

2008 Planning, Design, and Construction-
related Services 

• Bridge replacement over Wolf Run Creek connecting Lane Allen and Gardenside neighborhoods. 
• Hydraulic analysis and permitting for the bridge replacement. 
• Structure replacement included aesthetic elements and stream stabilization measures. 
• Improved bicycle and pedestrian mobility. 

$375,000 Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements 
Item No. 7-412.00 
Kentucky Transportation Cabinet (KYTC) 
Lexington, KY 

On-going Design Services 

• Upgrade existing rural roadway section to urban section and widen roadway typical section. 
• Address substandard horizontal and vertical clearance at railroad bridge. 
• Develop drainage solution to address existing roadway flooding that requires street closure. 
• Evaluate retaining wall sections required to retain rock and address known karst topography. 
• Evaluation of railroad alignment alternatives and bridge replacement options. 

$9,200,000 - 
$11,200,000 (EST) 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
 

West Reynolds Road Railroad and Roadway Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2004 Planning, Design, and Construction-
related Services 

• Urban roadway improvements from Nicholasville Road to Ruccio Way. 
• Accommodations for left/right turning lanes with pedestrian enhancements and trail facility. 
• Four fully signalized intersections with new corridor lighting. 
• Temporary and permanent railroad bridge to maintain continuous rail traffic. 
• 3,700-linear feet of cantilevered retaining wall design ranging from 4 to 22 feet in height. 
• Aesthetic retaining wall design elements to soften roadway underpass. 

$10,000,000 

Michael Woolum, P.E., P.L.S. 
Luke Holman, P.E. 
Adam Weber, P.E. 
David Walker, P.E., S.E. 
Bruce Monarch 
Sara Tuttle, RLA 

Eastern State Hospital 
Commonwealth of Kentucky 
Lexington, KY 

2013 Planning, Design, and Construction-
related Services 

• Project role included surveying, infrastructure, and civil/site elements. 
• Extension of public street including a three span arch bridge crossing of Cane Run Creek. 
• Aesthetic design to match bridge character with structures in UK’s Coldstream Research Park. 
• Extensive floodplain permitting for new creek crossing (CLOMR/LOMR/401/404 Permits).   

$129,000,000 
Michael Woolum, P.E., P.L.S. 
Elizabeth Kuypers, P.E. 
Adam Weber, P.E. 
Chase Wright, P.E. 

Wellington Development 
National Development Council 
Lexington, KY 

2008 Planning, Design, and Construction-
related Services 

• 450-acre infill/redevelopment project in south Lexington. 
• Design of 3.5 miles of urban arterial roadway improvements for the overall development. 
• Design and construction services for double 10' x 10' RC .box culvert, outlet structure, and 

detention facility. 
$12,500,000 

Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 
Bruce Monarch 
Sara Tuttle, RLA 

East Main Street (KY 100) Streetscape and Retaining Wall 
Improvements 
City of Scottsville 
Scottsville, KY 

2014 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements on state highway route. 
• Aesthetic treatments included burial of overhead utilities and context sensitive design. 
• Traffic calming measures and pedestrian improvements including crosswalks and ADA walkways. 
• Roadway lighting/electrical, drainage, and landscape improvements. 
• Structural retaining walls and ADA compliant ramp from lower to upper walkway. 
• Assisted with administration for LPA grant funded project. 

$375,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Michael Davis, P.E. 
Sara Tuttle, RLA 
Jonathan McCracken, E.I.T 

West Vine Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Broadway to Limestone 
• Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$3,010,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 
Adam Weber, P.E. 

Lafayette High School Stadium Replacement Project 
Fayette County Public Schools 
Lexington, KY 

2011 Planning, Design, and Construction-
related Services 

• Project included replacement of Lafayette’s football/soccer field, track and support buildings. 
• Stadium facilities providing seating capacity for 5,000 spectators. 
• New service buildings for concessions, ADA accessible rest room facilities, and equipment room. 

$5,200,000 
Michael Woolum, P.E., P.L.S. 
Elizabeth Kuypers, P.E. 
Michael Davis, P.E. 
Sara Tuttle, RLA 

Bean Cemetery Road Bridge Replacement 
City of Madisonville 
Madisonville, KY 

2006 Planning, Design, and Construction-
related Services 

• In depth structure analysis revealed bridge piers and abutments could be reused. 
• Included complete replacement of concrete super structure with safety treatments. 
• Drainage and scour analysis with maintenance of traffic plan for continuous operation during 

construction. 
• 3-Span bridge completed from design through construction in just six months. 

$80,000 Adam Weber, P.E. 
David Walker, P.E., S.E. 
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 Contract 4 - Structures or Bridge Design 

Local Office-Attachment 1 

Prime Consultant Location  
(City, State) 

Date Office 
Established 

Total 
Number of 
Employees 

No. of 
Employees 
expected to 
work on 
DOE 
projects 

Headquarters Madison, WI 1946 192 2 

Local Office & PM Location Lexington, KY 1968 17 10 

Other Location Louisville, KY 1968 25 3 

Sub Consultants     
Third Rock Consultants - 
Environmental Total 2000 26 3 

  Headquarters Lexington, KY 2000 23 3 

  Local Office Lexington, KY 2000 23 3 

     

Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3 

  Headquarters Louisville, KY 1955 9 3 

  Local Office Louisville, KY 1955 9 3 

     
Barr & Prevost - 
Geotechnical/Drilling Total 1997 125 5 

  Headquarters/Local Office Columbus, OH 1997 50 5 

     
Cultural Resource Analysts - 
Historic Total 1983 74 Variable 

  Headquarters Lexington, KY 1983 35 Variable 

  Local Office Lexington, KY 1983 35 Variable 
 
Notes: 
1.  “Headquarters” refers to the corporate office that provides project support to the local office, if applicable. 

If support comes from multiple locations, use the blank spaces in the form to provide relevant information. 
 
2.  Listing of sub-consultants is optional and should only be provided if the prime consultant considers the 

sub-consultant(s) services to be essential to meeting the required qualifications. In this event, 
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be 
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of 
evaluating the proposals, committed sub-consultants will be considered to be part of the prime 
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products. 

 
a.  Anticipated % of Strand services performed in Lexington, KY - > 95% 
b.  Anticipated % of Strand services performed in Madison, WI - < 2% 
c.  Anticipated % of Strand services performed in Louisville, KY - < 3% 
 

 

b 
a 
c 
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Contract 4 - Structures or Bridge Design 

7. Disadvantaged Business Enterprise 
Involvement 
 

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal 
As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate 

DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting 

LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and 

others as may be needed to fulfill this commitment. Although all other required engineering services can 

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to 

additional DBE firms in meeting LFUCG’s stated 10% goal. 

 

For this project, the Strand team includes listed support from 

Jacobi, Tombs and Lanz; Barr & Prevost; Third Rock Consultants, 

LLC; and Cultural Resources Analysts, Inc. to provide essential 

services that augment Strand’s internal capabilities. Jacobi, Tombs 

and Lanz is an DBE firm based in Louisville who will be 

responsible for assistance with surveying related activities. As a 

diverse civil firm they also possess other capabilities that may be 

utilized to help meet our commitment to LFUCG’s 10% 

participation goal. Barr and Prevost is an MBE minority-owned 

firm based in Louisville, Kentucky. For this project they will 

assume responsibility for providing geotechnical related services. 

Third Rock Consultants, LLC is a local WBE who will provide 

environmental-related services. We have also included Cultural 

Resources Analysts, a locally-based small business that specializes 

in cultural and historic environmental concerns. Common among each of these subconsultant team 

members is a prior working relationship with Strand on many other similar related projects. 

 

For the entirety of project services under this contract, Strand is committed to meeting or exceeding 

LFUCG’s 10% goal for DBE firm participation. If service opportunities are not available for a given 

project within the credentials listed herein for Jacobi, Tombs and Lanz , Barr & Prevost, or Third Rock, 

Strand will first reach out to other locally-based preapproved DBE firms to solicit their support in meeting 

the participation goal. If we are unable to find local support, we will then reach out to other area DBE 

firms to meet the commitment. Rest assured, Strand is committed to fulfillment of this important 

contracting objective recommended by LFUCG. 

 

Our DBE 
Engagement Plan 
supports LFUCG’s 
stated 10% goal. 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 

2. Firm Qualifications 
Strand's Local Pedestrian, Bike and Multi-Modal Trail Improvement 
Achievements Highlight Required Sensitivity for this Important Community 
Building Focus 
Our local office staff has become a proven resource 
for this essential community need with Strand's 
involvement on many recent effmts to bolster the 
City's bicycle, pedestrian and multi-modal trail 
facilities initiative. Having recently completed two 
major community defining projects with the Legacy 
Trail and Downtown Streetscape Improvements 
Master Plan and Phase I Implementation, our firm 
brings unparalleled perspective to this design-
sensitive practice area. Working within the 
framework of the downtown urban core area has also 
helped our team understand the importance of this 
community focus, having been engaged with numerous special interest groups, businesses and the public at 
large. The working knowledge we have gained will allow us to help LFUCG make informed infrastructure 
investment decisions that often require creativity in the buillt environment to maximize community benefits. 
 

Experienced Management Team Brings Creativity and Versatility Required to 
Effectively Support Pedestrian, Bike and Multi-Modal Trail Projects 
Strand’s Project Management leadership group includes individuals with unique backgrounds that enable us 

to effectively tailor a delivery team to meet a given project’s specific needs. We propose to utilize this 

approach since our prior experience with streetscape and trails initiatives recognizes the diverse range of 

potential pedestrian, bike and multi-modal trails project challenges which could include among others: 

 Modifications to roadway typical sections along potentially congested street corridors. 
 Neighborhood pedestrian improvements requiring sensitivity to drainage and private property issues. 
 Constrained areas requiring adaptive approaches to ADA compliance. 
 Design-sensitive corridor improvements requiring heighted public involvement. 
  Parallel efforts involving traffic calming and safety enhancement measures. 
 

By matching project management skillsets to the needs of a given project, we can most efficiently and 
effectively satisfy your pedestrian, bike and multi-modal trail planning and design needs. 
 

Client History and Related References Provide Further Confirmation of Streetscape 
and Trail Expertise and Ability to Meet Client’s Needs 
We have had the opportunity to serve many major clients in this region for streetscape and trail-related needs 
including:  Louisville Metro Government, Cincinnati, OH, Covington, KY and many other surrounding 
communities to name a few. Strand’s achievements include feasibility studies and master plans that have 
culminated in award winning streetscape and trail projects as well as numerous neighborhood improvements 
projects to address pedestrian safety and mobility concerns with notable projects completed under the Safe 
Routes to Schools program. You are encouraged to contact our references with regard to our prior service and 
the project solutions we have developed on their behalf.  We are confident their responses will further 

Our informed 
infrastructure 
recommendations 
help maximize 
community 
benefits. 

Diverse project 
requirements 
addressed by 
Strand’s flexible 
project teams. 

Strong client 
relationships are 
forged by 
successful project 
endeavors. 

Legacy Trail - Kentucky Horse Park Connection. 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 

document our quality commitment and reinforce your confidence in our ability to address your specific 
pedestrian, bike and multi-modal trail planning and design needs. 
 

Previous Experience Strengthens Understanding Required to Address Varied 
Pedestrian and Bicycle-Related Project Needs 
With many competing program needs and an ever expanding funding gap between infrastructure spending 
capacity and public expectations, our Team understands the importance of leveraging infrastructure 
investment. Having a well-documented record of performance with major streetscape, pedestrian and trail 
initiatives, our Team brings a cost-benefit mindset to this LFUCG improvements program. As no two projects 
are alike, our Team credentials are testimony to the nimble approach often required for successful project 
outcomes. Our services on such notable projects as LFUCG’s Downtown Streetscape Improvements, Legacy 
Trail and the Ohio River Levee Trail are examples of projects with significant pedestrian and trail 
improvement benefits under challenging circumstances. Similarly, our work to expedite completion of the 
Appomattox Road Bridge Replacement and the Meadows-North Arlington Infrastructure Master Plan in 
North Lexington are small neighborhood project examples that resulted in improved mobility with important 
community safety benefits. To these successful conclusions, we are committed to positive outcomes on all 
projects large and small. 
 

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG 
As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of 
infrastructure needs including many recent pedestrian, bike and multi-modal trail-related projects. The 
longevity and continuity of our local staff is reinforced by their unyielding commitment to help improve the 
city infrastructure realm as highlighted in our continuous record of service on behalf of LFUCG. 

 
 

Visible community 
benefits strengthen 
buy-in to projects 
large and small. 

Longevity and 
continuity is a 
hallmark of 
Strand’s 
pedestrian and 
bicycle facilities 
team. 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 
 

3. Project Team 
Experienced Project Managers with Support of Seasoned Technical Resources 
Provides Specialized Experience to Serve a Complete Range of Project Needs 
Our Project Team offers the complete range of engineering capabilities that are needed for the many technical 

challenges that could potentially result through this infrastructure program. We have included project 

managers with specialized experience directly related to this project discipline who take pride in their work 

having served on many prior projects on behalf of LFUCG. Our Project Management Team  is supported by 

local engineers and technicians with years of experience involving pedestrian, bike, and multimodal trail 

design/planning projects. Additionally, Strand’s collaborative partnership with EHI Consultants, Barr & 

Prevost, Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. 

on previous projects brings familiar expertise related to planning, geotechnical engineering, surveying, and 

environmental services. The individuals listed in the organizational chart below will serve in key leadership 

positions responsible for guiding and directing other Team members during the course of the project. 

Thumbnail resumes for key personnel follow 

within this section with full resumes of the 

primary team members included as an 

attachment in the Appendix A - Resume 

Section. 

 

 

Our Team has the 
requisite 
credentials and 
capabilities, and is 
committed to the 
successful 
completion of this 
program 
component. 

Listed resources 
are also supported 
by other locally 
available staff. 

“Strand is KYTC Prequalified 
for all services contemplated 

under this contract.” 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 
 
Project Management Team  
Our Project Management Team has been developed to include both senior project managers and a project 

manager so that we can match LFUCG’s needs on a particular project with the appropriate staff.  Each of our 

project managers exceeds the defined requirements for three relevant projects within the past five years.  A 

short biography for each project manager followed by a listing of recent applicable experience is provided 

below. 

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which 

includes providing a wide range of engineering services to LFUCG since 1985.  

Michael’s diverse project experience includes planning and design of bicycle and 

pedestrian improvements.  He will serve LFUCG as project manager on complex 

bicycle and pedestrian planning and design assignments similar to the role he played on 

the LFUCG’s Downtown Streetscape Project and Distillery District initiatives.  For 

projects managed by others, he will remain involved as Principal-In-Charge providing support as needed. 

• Principal/Project Manager – South Limestone, West Main, West Vine, East Main – LFUCG 
• Principal/Project Manager - Legacy Trail - LFUCG 
• Project Manager – North Broadway – KYTC District 7 
• Principal – Scottsville Streetscape – City of Scottsville, KY 

Adam Weber, P.E. has 14 years of experience as a structural engineer focused on 

transportation structures and improvements including roadway and pedestrian bridges, 

box culverts, retaining walls, and drainage structures. His background includes structural 

inspection and evaluation, structural design, and construction related services in 

Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on roadway and 

trail improvement projects. Adam’s experience throughout all aspects of structural 

engineering combined with his LFUCG experience make him a great partner for LFUCG to manage bicycle 

and pedestrian assignments. 

• Project Manager/Design Engineer - Legacy Trail - LFUCG 
• Project Manager/Design Engineer - Appomattox Road - LFUCG 
• Design Engineer - North Broadway - KYTC District 7 
• Design Engineer - Scottsville Streetscape - City of Scottsville, KY 

Chase Wright, P.E. has eight years of experience in transportation engineering.  Chase’s 

transportation experience includes providing engineering and management services to 

LFUCG, KYTC, and other local public agencies with federally funded projects.  He has 

played key roles including managing aspects and design of bicycle and pedestrian 

improvements for Lexington and other communities.  His understanding of 

LFUCG/KYTC requirements, ADA compliance issues and bicycle facilities will be 

beneficial as he serves LFUCG as project manager on bicycle and pedestrian assignments. 

• Assistant PM/Design Engineer – South Limestone, West Main, West Vine, East Main – LFUCG 
• Assistant PM/Design Engineer – North Broadway – KYTC District 7 
• Project Manager/Design Engineer – Scottsville Streetscape – City of Scottsville, KY 
• Project Manager/Design Engineer – Paris Safe Route to School – City of Paris, KY 
 

Strand’s 
Management Plan 
and past project 
history 
demonstrate 
commitment to 
staffing continuity. 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 
 
Qualifications of Key Project Team Members 

Jamey L. Cash, P.E. - Trail, Sidewalk, and ADA Compliance Planning and Design 

Jamey will provide Pedestrian, Bike or Multimodal  Trail Design/Planning for this 

project.  Jamey  has over 14  years of experience and is a licensed professional engineer  

in Kentucky.  Jamey has served as project designer and project manager for various 

transportation related projects, including aspects for roadway, sidewalk, bike lanes, and 

shared-use trails.  Jamey’s responsibilities on these projects have included planning, 

surveying, geometric design, ADA Compliance, pavement markings, signing, drainage 

design, right of way plans, right of way acquisition, bidding services, and construction administration.  His 

experience on pedestrian related projects is divers and extensive.   
 

Chad Bourke P.E., P.T.O.E. - Roadway/Bike Lane Planning and Design 

Chad will assist with roadway and bike lane planning and design for assignments.  Chad 

has over 9 years of experience, is a licensed professional engineer in Kentucky, and is a 

registered Professional Traffic Operations Engineer. Chad completed the Request to 

Experiment for the floating bike lane concept in downtown Lexington, KY.  Chad 

followed the Downtown Streetscape project through design, completing the pavement 

marking, signage, and signal improvements for the project which incorporated the 

additional of bike lanes. His experience in construction observation as a young engineer gives him the needed 

insight to proactively design projects to avoid issues during construction.  
 

Seth Winslow P.E.  - Drainage & Constructability/MOT 

Seth will assist with drainage design and constructability/MOT reviews for assignments.  

Seth has 15 years of experience and is a licensed professional engineer  in Kentucky.  

Seth completed the drainage analysis for South Limestone and has been involved with 

reviewing plans on the North Broadway project.  Seth has served as a project manager 

and designer for a wide variety of roadway projects from multilane urban roadways to 

rural bridge replacements.  Seth’s project assignments have included drainage, storm 

sewer, geometric design, and MOT. 
 

Sara Tuttle, RLA  - Landscape Architecture 

Sara will be responsible for landscape architecture efforts. Sara has 33 years of 

experience and is a Registered Landscape Architect in Kentucky. She is well versed in 

representing both public and private sector clients. Sara is also highly experienced in 

theme-based collaboration and design, transportation enhancements, and implementation 

of green infrastructure strategies. She has a developed a thorough understanding of 

LFUCG requirements through successfully represented clients in Lexington from 

planning through construction.  Some of her projects include Griffin Gate, HealthFirst Bluegrass, Coldstream 

Research Campus and Southland Christian Church. 
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Subconsultant Participation 
Our Project Team is supported by the added technical resources provided by EHI Consultants, Barr & Prevost, 

Jacobi, Toombs & Lanz, Inc., Third Rock Consultants, LLC and Cultural Resources Analysts, Inc. respectively 

for planning, geotechnical engineering, surveying, environmental analysis, and cultural & historic evaluations.  

Strand is no stranger to this group, having collaborated with each firm on many past similar projects. EHI 

Consultants, Barr & Prevost, and Third Rock Consultants also provide our Team with DBE subcontracting 

opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team will work closely 

with each subconsultant firm to fulfill the specialized  services they bring to bear on behalf of LFUCG for this 

project. With LFUCG’s approval, Strand is also prepared to include additional DBE subconsultant firms as 

project assignments require to meet LFUCG’s 10% participant goal. 

 
Project Management Plan 
Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project 
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal, 
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also 
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff 
organizational chart on the previous page, each of our identified key staff not only includes a committed 
backup for this noted discipline, but also can rely on others that will be involved who offer similar 
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily 
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely 
on other qualified firm personnel who are locally-based for both leadership and technical support positions. 

Experience matrix 
highlights 
reciprocal 
capabilities offered 
by project team 
members. 

Strand’s 
Management Plan 
and past project 
history 
demonstrate 
commitment to 
staffing continuity. 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 
 

4. Clients for Which Similar Work has 
Been Performed 
 

Client History and Related References Provide Further Confirmation of 
Pedestrian, Bike, and Trail Expertise and Ability to Meet Clients Needs 

 

Client Name Similar Projects Completed 

Brad Frazier, PE, Director 
Division of Engineering 
Lexington-Fayette Urban County Government 
Lexington, KY 
(859) 258-3410 
bfrazier@lexingtonky.gov 

Legacy Trail 
Distillery District Feasibility Study 
South Limestone Street Reconstruction 
West Main Streetscape Improvements 
East Main Streetscape Improvements 
West Vine Streetscape Improvements  

Joshua Samples, PE 
Commonwealth of Kentucky 
Kentucky Transportation Cabinet 
(859) 246-2355 
joshua.samples@ky.gov 

US 27 (N. Broadway) Roadway, Railroad, 
and Bridge Improvements (Item No. 7-412) 

Mayor Rob Cline 
City of Scottsville 
Scottsville, KY 
(270) 237-3238 
Email: none 

East Main (KY 100) Streetscape 
Improvements 

Mike Asalon, Engineering Services Director 
City of Paris 
Paris, KY 
(859) 987-2110 
masalon@paris.ky.gov 

Paris Safe Route to School 

Mayor Chris McGlone 
City of Vanceburg 
Vanceburg, KY 
(606) 796-6003 
vanceburgmayor@gmail.com 

Vanceburg Safe Route to School 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 

5. List of Similar Projects 
 

Previous Experience Demonstrates Understanding Required to Address Varied 
Pedestrian, Bike, or Multimodal Trails Related Project Needs 
Strand has served LFUCG and other state agencies 
and local municipal governments on a broad range 
of infrastructure-related  projects over the last 40+ 
years. Services provided have included planning, 
design and construction-related support  for various 
projects including roadways, bridges, trails, 
neighborhood improvements, flood control, channel 
restoration, facilities and streetscape improvements, 
calling on all disciplines of engineering with our in-
house resources. In addition, members of our Team 
are recognized for their innovative approaches  in 
solving design challenges in the dense urban core 
area, including award winning experience on the 
City’s Legacy Trail and Downtown Streetscape 
Improvements Projects. Our experience with 
LFUCG is testimony to this fact with our notable 
achievements for the Distillery District Town 
Branch Trail and revitalized bicycle and pedestrian  
facilities along the Main, Vine, and S. Limestone 
Street Corridors. 
 

In supporting pedestrian and bicycle facilities 
related needs associated with LFUCG’s Contract 5, 
our Team’s capabilities and experience are well 
suited to address the varied challenges and 
conditions that may arise. Our project listing and 
Team’s experience includes specialized capabilities 
in the following additional areas of consideration:  
 Adaptive Reuse of Existing Facilities 
 Community Outreach and Public Involvement 
 Planning and Feasibility Studies 
 AASHTO Guide and Urban Trail Design 

Standards 
 CIP, Pre-Cast, and Pre-Fabricated Structural 

Systems 
 Utility Coordination and Relocations 
 FEMA CLOMR/LOMR 
 Environmental Analysis and Permitting 
 Aesthetics and Local Context 

Our Project Team includes individuals who not only bring working knowledge throughout the entirety of 
LFUCG’s infrastructure realm, but professionals who also possess rare skills in administering to construction 
contracts with high public expectations. The table on the following page outlines a select listing of pedestrian, 
bike and multi-modal trails-related projects that highlight our credentials to serve LFUCG’s needs for this 
important DOE contract. 

Strand has been 
providing quality 
professional 
engineering 
services to LFUCG 
since 1968. 

Experience with 
key areas of 
consideration 
provide confidence 
in Strand’s ability 
to serve this DOE 
program 
component. 

Legacy Trail - Kentucky Horse Park Connection. 

Ohio River Levee Trail.  

Downtown Streetscape Improvements - Vine 
Street Promenade. 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 
List of Similar Projects  

Project Name Date Services Provided Project Description Construction Cost Key Team Member 

Distillery District Improvements Program Feasibility Study 
Lexington-Fayette Urban County Government 
Lexington, KY 

2013 Planning Services 

• Evaluate existing conditions related to roadway, bicycle, and pedestrian travel modes. 
• Review proposed redevelopment plans and develop alternative combinations for roadway/trail. 
• Provide recommended alternatives including turn lane and intersection improvements. 
• Identify priority action items to address concerns prohibiting development. 
• Develop phasing and implementation strategy for the project. 

$14,800,000 - 
$23,900,000 (EST) 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 
Jonathan McCracken, E.I.T 

US 27 (N. Broadway) Roadway, Railroad, and Bridge Improvements 
Item No. 7-412.00 
Kentucky Transportation Cabinet (KYTC) 
Lexington, KY 

On-going Design Services 

• Upgrade existing rural roadway section to urban section and widen roadway typical section. 
• Address substandard horizontal and vertical clearance at railroad bridge. 
• Develop drainage solution to address existing roadway flooding that requires street closure. 
• Evaluate retaining wall sections required to retain rock and address known karst topography. 
• Incorporate bicycle and pedestrian improvements into project. 
• Evaluation of railroad alignment alternatives and bridge replacement options. 

$9,200,000 - 
$11,200,000 (EST) 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Seth Winslow, P.E. 
Lindsie MacPherson, E.I.T. 
Jonathan McCracken, E.I.T. 

South Limestone Street Reconstruction 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. 
• Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.  

$13,150,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Seth Winslow, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 

West Main Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Broadway to Limestone 
• Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$1,800,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Jamey Cash, P.E. 
Michael Davis, P.E. 

East Main Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2011 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Limestone to Rose 
• Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$2,610,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Jamey Cash, P.E. 
Michael Davis, P.E. 

West Vine Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Broadway to Limestone 
• Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$3,010,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Jamey Cash, P.E. 
Michael Davis, P.E. 

East Main Street (KY 100) Streetscape Improvements 
City of Scottsville 
Scottsville, KY 

2014 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements. 
• Traffic calming measures and pedestrian improvements including crosswalks and ADA walkways. 
• Roadway lighting/electrical, drainage, and landscape improvements. 
• Structural retaining walls and ADA compliant ramp from lower to upper walkway. 

$375,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 
Michael Davis, P.E. 

Paris Safe Route to School 
City of Paris 
Paris, KY 

2014 Planning, Design, and Construction-
related Services 

• Sidewalk improvements along KY 1939. 
• Development of required easement documentation for partial acquisition of 14 parcels. 
• Drainage improvements including two new culverts. 
• Sidewalk designed to minimize cost and avoid existing conflicts with utilities and trees. 

$160,000 

Michael Woolum, P.E., P.L.S. 
Mark Askin, P.E. 
Chase Wright, P.E. 
Adam Weber, P.E. 

Vanceburg Safe Route to School 
City of Vanceburg 
Vanceburg, KY 

2013 Planning and Design Services 

• Sidewalk improvements along KY 59. 
• Drainage design to improve several areas that experience localized ponding. 
• Pavement marking and signage improvements to enhance pedestrian visibility and slow traffic. 
• Sidewalk accessibility  ADA accessibility improvements. 

$210,000 
Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Adam Weber, P.E. 

Legacy Trail 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning and Design Services 

• Planning for entire 12.5-mile trail connecting the Kentucky Horse Park to Downtown. 
• Design of 8.5 miles of trail from the Kentucky Horse Park to the Northside YMCA. 
• Design of seven bridges over Cane Run Creek and retaining walls. 
• Public involvement including steering committee and public meetings. 
• Drainage design including localized drainage and floodplain analysis/FEMA permitting. 

$8,000,000 

Michael Woolum, P.E., P.L.S. 
Adam Weber, P.E. 
Michael Davis, P.E. 
Jamey Cash, P.E. 
J. Bruce Monarch 

Oldham County Pedestrian/Bicycle Trail 
Oldham County Fiscal Court 
Oldham County, KY 

2009 Planning, Design, and Construction-
related Services 

• Design of 3.2 miles of trail connecting KY 393 Park and Oldham 8 commercial center on KY 53. 
• Drainage design including several culvert extensions. 
• Structural design for two rock gabion retaining walls. 
• Easement acquisition for 14 parcels. 

$620,000 Jamey Cash, P.E. 
Adam Weber, P.E. 

Bloomfield Safe Route to School 
City of Bloomfield 
Bloomfield, KY 

2013 Planning and Design Services, 
Construction Related Services 

• Development and Design of  3,100 LF of concrete sidewalk along Arnold Lane and Faith Avenue.   
• Drainage improvements, including several drain under sidewalk structures. 
• Provide pedestrian connectivity between elementary school, middle school, and county library. 

$185,000 Jamey Cash, P.E. 
Abbe Michalski, P.E. 
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 Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 

Local Office-Attachment 1 

Prime Consultant Location  
(City, State) 

Date Office 
Established 

Total 
Number of 
Employees 

No. of 
Employees 
expected to 
work on 
DOE 
projects 

Headquarters Madison, WI 1946 192 2 

Local Office & PM Location Lexington, KY 1968 17 9 

Other Location Louisville, KY 1968 25 3 

Sub Consultants     

EHI Consultants - Planning Total 1995 5 5 

  Headquarters Lexington, KY 1995 3 3 

  Local Office Lexington, KY 1995 3 3 

     
Third Rock Consultants - 
Environmental Total 2000 26 3 

  Headquarters Lexington, KY 2000 23 3 

  Local Office Lexington, KY 2000 23 3 

     

Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3 

  Headquarters Louisville, KY 1955 9 3 

  Local Office Louisville, KY 1955 9 3 

     
Barr & Prevost - 
Geotechnical/Drilling Total 1997 125 5 

  Headquarters/Local Office Columbus, OH 1997 50 5 

     
Cultural Resource Analysts - 
Historic Total 1983 74 Variable 

  Headquarters Lexington, KY 1983 35 Variable 

  Local Office Lexington, KY 1983 35 Variable 
 
Notes: 
1.  “Headquarters” refers to the corporate office that provides project support to the local office, if applicable. 

If support comes from multiple locations, use the blank spaces in the form to provide relevant information. 
 
2.  Listing of sub-consultants is optional and should only be provided if the prime consultant considers the 

sub-consultant(s) services to be essential to meeting the required qualifications. In this event, 
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be 
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of 
evaluating the proposals, committed sub-consultants will be considered to be part of the prime 
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products. 

 
a.  Anticipated % of Strand services performed in Lexington, KY - > 95% 
b.  Anticipated % of Strand services performed in Madison, WI - < 2% 
c.  Anticipated % of Strand services performed in Louisville, KY - < 3% 

 

b 
a 
c 
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Contract 5 - Pedestrian, Bike, or Multimodal Trail Design/Planning 
 

7. Disadvantaged Business Enterprise 
Involvement 
 

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal 
As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate 

DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting 

LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and 

others as may be needed to fulfill this commitment. Although all other required engineering services can 

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to 

additional DBE firms in meeting LFUCG’s stated 10% goal. 

 

For this project, the Strand team includes listed support from locally 

based DBE’s EHI Consultants for planning and Third Rock 

Consultants, LLC for environmental-related services; Louisville based 

DBE Jacobi, Toombs & Lanz, Inc. for surveying; Ohio based DBE 

Barr & Prevost for geotechnical related services. We have also 

included Cultural Resources Analysts, a locally-based small business 

that specializes in cultural and historic environmental concerns. 

Common among each of these subconsultant team members is a prior 

working relationship with Strand on many other similar related 

projects. 

 

For the entirety of project services under this contract, Strand is 

committed to meeting or exceeding LFUCG’s 10% goal for DBE firm 

participation. If service opportunities are not available for a given 

project within the credentials listed herein for EHI, Third Rock, 

Jacobi, Toombs & Lanz, or Barr & Prevost, Strand will first reach out 

to other locally-based preapproved DBE firms to solicit their support in meeting the participation goal. If 

we are unable to find local support, we will then reach out to other area DBE firms to meet the 

commitment. Rest assured, Strand is committed to fulfillment of this important contracting objective 

recommended by LFUCG. 

 

Our DBE 
Engagement Plan 
supports LFUCG’s 
stated 10% goal. 
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Contract 6 - Traffic Signal Design 

2. Firm Qualifications 
Strand’s Comprehensive Traffic Signalization Capabilities Bring Confidence in 
Delivering Effective Solutions  
From planning to design and construction, our local office staff 

has been actively engaged with transportation projects to serve 

Kentucky clients for over 40 years.  Strand has an established 

working relationship with LFUCG engineering and traffic staff 

developed through many years of project experience.  Our 

significant local experience includes serving LFUCG on major 

projects with sixteen traffic signal installations.  This gives our 

staff the background and capability to meet future LFUCG 

traffic signal needs.  Strand is also prequalified with the 

Kentucky Transportation Cabinet to provide Traffic Engineering 

Services and Traffic Signal Services. 
 

Experienced Management Team Brings Skillsets 
Required to Address All Traffic Signalization 
Needs 
Strand’s Project Management leadership group includes 

individuals with unique backgrounds that enable us to 

effectively tailor a delivery team to meet a given project’s specific needs. We propose to utilize this approach 

since our experience with local signalization projects recognizes the diverse project needs, which could 

include: 

 Traffic design requirements. 

 Potential one-way to two-way conversions. 

 ADA compliance considerations. 

 Electrical design. 

 Aesthetic and landscape architecture considerations. 

 Unique structural requirements. 
 

By matching project management skillsets to the needs of a given project, we can most efficiently and 

effectively satisfy your signalization needs. 
 

Client History and Related References Provide Further Confirmation of Signalization 
Expertise and Ability to Meet Client’s Needs 
We have had the opportunity to serve many major clients in this region for traffic signal-related needs 

including:  LFUCG, KYTC, and  the University of Kentucky. Strand’s achievements include an award 

winning streetscape project that saw the construction of new traffic signals throughout downtown Lexington. 

You are encouraged to contact our references with regard to our prior service and the project solutions we 

have developed on their behalf.  We are confident their responses will further document our quality 

commitment and reinforce your confidence in our ability to address your specific stormwater needs. 
 

Our informed 
infrastructure 
recommendations 
help maximize 
community 
benefits. 

Diverse project 
requirements 
addressed by 
Strand’s flexible 
project teams. 

Strong client 
relationships are 
forged by 
successful project 
endeavors. 

Downtown Streetscape Improvements - 
Vine Street Promenade.- 14 signalized 
intersections were constructed. 
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Contract 6 - Traffic Signal Design 

Our 40+ Years of Local Service Demonstrate Our Commitment to LFUCG 
As documented in the chart below our local office has been serving LFUCG for over 40 years on a variety of 

infrastructure needs. The longevity and continuity of our local staff is reinforced by their unyielding 

commitment to serve LFUCG, as highlighted in our continuous record of services on behalf of LFUCG. 

 
 

Longevity and 
continuity is a 
hallmark of 
Strand’s team. 
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Contract 6 - Traffic Signal Design 

3. Project Team 
Experienced Project Managers with Support of Seasoned Technical Resources 
Provides Specialized Experience to Serve Complete Range of Project Needs 
Our Project Team offers the complete range of engineering capabilities that are needed for the many technical 

challenges that could potentially result through this infrastructure program. We have included project 

managers with specialized experience directly related to this project discipline who take pride in their work 

having served on many prior projects on behalf of LFUCG. Our Project Management Team  is supported by 

local engineers and technicians with years of experience involving traffic signal design-related projects. 

Additionally, Strand’s collaborative partnership with Jacobi, Toombs and Lanz, Inc., Third Rock Consultants, 

LLC and Barr and Prevost on previous projects brings familiar expertise related to surveying, geotechnical 

engineering and environmental services. The individuals listed in the organizational chart below will serve in 

key leadership positions responsible for guiding and directing other Team members during the course of the 

project. Thumbnail resumes for key personnel follow within this section with full resumes of the primary 

team members included as an attachment in the Appendix A - Resume Section. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Our Team has the 
requisite 
credentials and 
capabilities, and is 
committed to 
serving LFUCG. 

Listed resources 
are also supported 
by other locally 
available staff. 

“Strand is KYTC Prequalified 
for all services contemplated 

under this contract.” 
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Contract 6 - Traffic Signal Design 

Project Management and Key Team Leaders 
Our Project Management Team has been developed to include multiple project managers so that we can 

match LFUCG’s needs on a particular project with the appropriate staff. Each of our project managers 

exceeds the Project Manager requirements for three projects within the past five years. A short biography for 

each project manager and team leader, followed by a listing of recent applicable experience is provided 

below. Full resumes can be found in the Appendix A – Resume Section.  

Michael Davis, P.E. has 31 years of experience in electrical engineering which includes 

providing a wide range of engineering services to LFUCG since 1983. Michael’s diverse 

project experience ranges from SCADA systems at the LFUCG wastewater treatment 

plants to traffic signalization and roadway lighting. He is the Lexington office Director 

of Operations which he oversees all aspects of projects and staff development. Mike has 

recently been involved in the design of 16 traffic signals for LFUCG. His leadership and 

understanding of electrical devices are a perfect fit to manage large traffic signalization initiatives. For 

projects managed by Chase, he will remain involved as Principal-In-Charge providing support as needed. 

• Principal/Project Manager – SCADA System Improvements – LFUCG  
• Principal – Preliminary Design/Build Signal Design KY 914, Somerset – Elmo Greer & Sons  
• Design Engineer - South Limestone, West Main, West Vine, East Main – LFUCG 
• Design Engineer - South Broadway at The Lex - Buckingham Properties 

Michael Woolum, P.E., P.L.S. has 30 years of experience in civil engineering which 

includes providing a wide range of engineering services to LFUCG since 1985. Michael’s 

diverse project experience includes planning and design or roadway improvements. He is 

a firm principal and routinely leads diverse project teams. He will serve LFUCG as 

project manager on traffic signalization similar to the role he played on the LFUCG’s 

Downtown Streetscape Project which featured replacement of 14 traffic signals.  

• Principal/Project Manager – South Limestone, West Main, West Vine, East Main – LFUCG 
• Principal/Project Manager – South Broadway at The Lex - Buckingham Properties 
• Principal/Project Manager – Newtown Pike and Aristides - Commonwealth of Kentucky 

Chase Wright, P.E. has eight years of experience in civil engineering including municipal and transportation 

engineering. Chase’s transportation experience includes providing engineering and 

management services to LFUCG, KYTC, and other local public agencies with federally 

funded projects. He has played key roles including managing aspects and design of 

transportation projects in Lexington including LFUCG’s Downtown Streetscape 

Improvement Projects where he was involved in the design of 14 traffic signals. His 

understanding of LFUCG projects and KYTC requirements will be beneficial as he serves 

LFUCG as project manager on select assignments.  

• Assistant PM/Design Engineer – South Limestone – LFUCG 
• Assistant PM/Design Engineer – West Main, West Vine, East Main – LFUCG 
• Design Engineer – Preliminary Design/Build Signal Design KY 914, Somerset – Elmo Greer & Sons 

 

 

Our Project 
Management 
Team is led by 
local staff with up 
to 31 years of 
experience serving 
LFUCG. 
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Contract 6 - Traffic Signal Design 

Adam Weber, P.E. has almost 14 years of experience as a structural engineer focused 

on transportation structures and improvements including bridges, box culverts, retaining 

walls, signal poles, sign bridges and supports, and drainage structures. His background 

includes structural inspection and evaluation, structural design, and construction related 

services in Kentucky, Ohio, Illinois, and Wisconsin, plus working with LFUCG on 

roadway and trail improvement projects. Adam’s experience throughout all aspects of 

structural engineering combined with his LFUCG experience make him a great partner for LFUCG. 

• Project Manager/Design Engineer - Appomattox Road - LFUCG 
• Project Manager/Design Engineer - Legacy Trail - LFUCG 
• Design Engineer - Salt Barn Facility - Main and Vine Streetscape Projects - LFUCG 
• Design Engineer - North Broadway - KYTC District 7 

Mark Askin, P.E. will be responsible for easement and rights-of-way impacts 

associated with traffic signal projects. Mark currently serves as Director of Strand's 

Right-of-Way and Easement Acquisition Department and provides these services for 

clients throughout Kentucky. He has more than 17 years of experience working with 

KYTC, utility companies, and municipalities on right-of-way acquisition projects. In 

total, Mark has acquired or overseen the acquisition of over 4,600 parcels for multiple 

clients. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Subconsultant Participation 
Our Project Team is supported by the added technical resources provided by Barr and Prevost., Third Rock 

Consultants, LLC and Jacobi, Toombs and Lanz, Inc. respectively for geotechnical engineering, environmental 

analysis, and surveying. Strand is no stranger to this group, having collaborated with each firm on many past 

similar projects. JTL, Barr & Prevost, and Third Rock Consultants also provide our Team with DBE 

subcontracting opportunities in line with LFUCG’s 10% participation goal. Our Project Management Team 

will work closely with each subconsultant firm to fulfill the specialized  services they bring to bear on behalf 

Experience matrix 
highlights 
reciprocal 
capabilities offered 
by project team 
members. 
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Contract 6 - Traffic Signal Design 

of LFUCG for this project. With LFUCG’s approval, Strand is also prepared to include additional DBE 

subconsultant firms as project assignments require to meet LFUCG’s 10% participant goal. 

 
Project Management Plan 
Upon initiation of each and every Strand project, a Project Management Plan is prepared that outlines project 
objectives, key responsibilities and deliverable requirements supported by a well-defined staff assignment-
accountability system. We routinely establish a leadership team for each project that includes a firm principal, 
project manager, and project assistant who lead a direct other required personnel. Regular team meetings also 
allow our Project Team to stay abreast of related activities for others that are involved. As noted in the staff 
organizational chart on the previous page, each of our identified key staff not only includes a committed 
backup for this noted discipline, but also can rely on others that will be involved who offer similar 
capabilities in the event of a staffing change. Our Project Management Pool approach allows us to easily 
commit any of these individuals for this role for multiple project assignments. We also have the ability to rely 
on other qualified firm personnel who are locally-based for both leadership and technical support positions. 

Strand’s Project 
Management Plan 
and past project 
history 
demonstrate 
commitment to 
staffing continuity. 
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Contract 6 - Traffic Signal Design 

4. Clients for Which Similar Work has 
Been Performed 
 

Client History and Related References Provide Further Confirmation of 
Traffic Signal Expertise and Ability to Meet Clients Needs 

 

Client Name Similar Projects Completed 

Brad Frazier, PE, Director 
Division of Engineering 
Lexington-Fayette Urban County Government 
Lexington, KY 
(859) 258-3410 
bfrazier@lexingtonky.gov 

West Main Streetscape Improvements 
 
East Main Streetscape Improvements 
 
West Vine Streetscape Improvements 

Mike Penick, SR/WA 
Louisville Metropolitan Government 
Louisville, KY 
(502) 574-3888 
mike.penick@louipsvilleky.gov 

US 42 and Chenoweth Lane Intersection 
Improvements 

George Ward 
University of Kentucky 
Lexington, KY 
(859) 231-8324 
george.ward@uky.edu 

Newtown Pike and Aristides Intersection 

Brad Chambers, President and CEO 
Buckingham Companies 
Indianapolis, IN  
(317) 974-1234 
Brad.chambers@buckingham-co.com 

The Lex Site and US 27/68 Turn Lane 
Improvements 

Beth Blum, PE 
WisDOT Southeast Region – Waukesha 
Waukesha , WI 
(262) 548-8644 
Beth.Blum@dot.wi.gov 

North 76th Street (WI 181) Corridor 
Reconstruction 

 

LFUCG/26-Mar-14 4. Clients for Which Similar Work has Been Performed– Page 8 

mailto:bfrazier@lexingtonky.gov
mailto:mike.penick@louisvilleky.gov
mailto:george.ward@uky.edu
mailto:Brad.chambers@buckingham-co.com
mailto:Beth.Blum@dot.wi.gov


Contract 6 - Traffic Signal Design 

5. List of Similar Projects 
 

Previous Experience Demonstrates Our Capabilities to Address Traffic Signal 
Design Needs 
Strand has served LFUCG and other state and local 
governments on a broad range of transportation 
projects for over 40 years. Services provided have 
included planning, design and construction-related 
support  for various projects including major traffic 
signalization projects for LFUCG.   
 

Our project listing and Team’s experience includes 
specialized capabilities in the following key areas 
of consideration: 
 Traffic Engineering 
 Signal Design 
 Electrical Design 
 Easements and Rights-of-Way Acquisition 
 Structural Design 
 Utility Relocations 
 Surveying 
 Landscape Architecture 
 Aesthetics and Local Context 
 

The table on the following page outlines a select 
listing of traffic signalization projects that highlight 
our credentials to meet LFUCG’s project needs.  

Strand has been 
providing quality 
professional 
engineering 
services to LFUCG 
since 1968. 

Experience with all 
phases of traffic 
signal 
implementation 
provide confidence 
in Strand’s ability 
to serve LFUCG. 

West Main and Broadway Traffic Signal During 
Construction. 
 

Constructed Avenue  of Champions Intersection. 
 

 Vine and Mill Street Traffic Signal 
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Contract 6 - Traffic Signal Design 
List of Similar Projects  

Project Name Date Services Provided Project Description Construction Cost Key Team Member 

South Limestone Street Reconstruction 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway reconstruction, streetscape improvements, & utility infrastructure replacement. 
• Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades. 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor.  

$13,150,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Seth Winslow, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 

West Main Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Broadway to Limestone 
• Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$1,800,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 
Luke Holman, P.E. 

East Main Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2011 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Limestone to Rose 
• Reconstruct 3 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$2,610,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 
Luke Holman, P.E. 
Rick Thimm, E.I.T. 

West Vine Streetscape Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Urban roadway and streetscape improvements from Broadway to Limestone 
• Reconstruct 4 intersections including traffic signalization and ADA compliance upgrades 
• Roadway drainage improvements including green infrastructure. 
• Pedestrian and bicycle improvements. 
• Extensive project coordination with LFUCG, utilities, permitting agencies, and contractor. 

$3,010,000 

Michael Woolum, P.E., P.L.S. 
Chase Wright, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Michael Davis, P.E. 
Luke Holman, P.E. 

Traffic Signals for KY 914 Bypass Widening Design Build  
Elmo Greer and Sons 
Somerset, KY 

2014 Planning and Design Services 
• Preliminary design of three new traffic signals to accommodate roadway widening. 
• Incorporate advance warning flasher at one intersection. 
• Quantity calculations for traffic signal components. 

$16,000,000 (EST) 

Michael Davis, P.E. 
Chad Bourke, P.E., P.T.O.E. 
Chase Wright, P.E. 
Luke Holman, P.E. 

The Lex Site and US 27/68 (S. Broadway) Turn Lane Improvements 
Buckingham Companies 
Lexington, KY 

2010 Planning, Design, and Construction-
related Services 

• Roadway improvements to provide new turn lane into development 
• Reconstruct intersection including traffic signalization and ADA compliance upgrades. 
• Pavement marking and signage improvements. 

$2,100,000 
Michael Woolum, P.E., P.L.S. 
Michael Davis, P.E. 
J. Bruce Monarch 

West Reynolds Road Railroad and Roadway Improvements 
Lexington-Fayette Urban County Government 
Lexington, KY 

2004 Planning, Design, and Construction-
related Services 

• Urban roadway improvements from Nicholasville Road to Ruccio Way. 
• Accommodations for left/right turning lanes with pedestrian enhancements and trail facility. 
• Four fully signalized intersections with new corridor lighting. 
• Temporary and permanent railroad bridge to maintain continuous rail traffic. 
• 3,700-linear feet of cantilevered retaining wall design ranging from 4 to 22 feet in height. 
• Aesthetic retaining wall design elements to soften roadway underpass. 

$10,000,000 

Michael Woolum, P.E., P.L.S. 
Luke Holman, P.E. 
Adam Weber, P.E. 
David Walker, P.E., S.E. 
Bruce Monarch 
Sara Tuttle, RLA 

Coldstream Research Park 
University of Kentucky 
Lexington, KY 

On-going Planning, Design, and Construction-
related Services 

• 1,000-acre office research park with 3.5 miles of divided boulevards and streets. 
• Two-acre lake with 42 foot pre-cast decorative arch bridge system. 
• Intersection, turn lane and signal improvements for Newtown Pike at Aristides Boulevard. 
• Comprehensive 6,000-acre watershed based stormwater master plan. 

$15,000,000  
(To Date) 

Michael Woolum, P.E., P.L.S. 
Elizabeth Kuypers, P.E. 
Michael Davis, P.E. 
Chase Wright, P.E. 
Bruce Monarch 
Sara Tuttle, RLA 

US 42 and Chenoweth Lane Intersection Improvements 
Louisville Metro Government 
Louisville, KY 

2008 Design Services 
• Reconstruct intersection including traffic signalization 
• Analysis of traffic impacts through data collection and microsimulation. 
• Propose alternative solutions to mitigate traffic impacts for future growth. 

$425,000 Mark Askin, P.E. 
Chad Bourke, P.E., P.T.O.E. 

North 76th Street (WI 181) Corridor 
Wisconsin Department of Transportation 
Dane County, WI 

2007 Planning and Design Services 

• Reconstruct a 4.5 mile stretch of 6-lane urban arterial roadway. 
• Design of 16 permanent and 15 temporary traffic signals 
• Model traffic conditions through microsimulation and recommend turn lane storage lengths. 
• Acquire necessary right-of-way for roadway and intersection improvements. 

$26,000,000 Luke Holman, P.E. 

Monona Drive Reconstruction (CTH BB) 
City of Monona, WI 
Dane County, WI 

2010 Planning, Design, and Construction-
related Services 

• Reconstruct 1-mile of Monona Drive a heavily traveled commercial corridor (28,000 vpd) 
• Access control including elimination of more than 40 percent of the existing 72 access points. 
• Traffic modeling to determine traffic operations, need for right-turn lanes, and storage lengths. 
• Design of 16 synchronized permanent and 14 temporary traffic signals. 

$8,900,000 Luke Holman, P.E. 

US 51/WIS 29 Corridor Intersection Improvements 
Wisconsin Department of Transportation 
Marathon County, WI 

2010 Planning, Design, and Construction-
related Services 

• Reconstruct a 7 mile stretch of highway including widening from 4-lane to 6-lane. 
• Reconstruct local roadway system in and around the interchange. 
• Design of 14 traffic signals 

$309,000,000 Luke Holman, P.E. 
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 Contract 6 - Traffic Signal Design 

Local Office-Attachment 1 

Prime Consultant Location  
(City, State) 

Date Office 
Established 

Total 
Number of 
Employees 

No. of 
Employees 
expected to 
work on 
DOE 
projects 

Headquarters Madison, WI 1946 192 2 

Local Office & PM Location Lexington, KY 1968 17 10 

Other Location Louisville, KY 1968 25 2 

Sub Consultants     
Third Rock Consultants - 
Environmental Total 2000 26 3 

  Headquarters Lexington, KY 2000 23 3 

  Local Office Lexington, KY 2000 23 3 

     

Jacobi, Toombs, & Lanz. - Surveying Total 1955 42 3 

  Headquarters Louisville, KY 1955 9 3 

  Local Office Louisville, KY 1955 9 3 

     
Barr & Prevost - 
Geotechnical/Drilling Total 1997 125 5 

  Headquarters/Local Office Columbus, OH 1997 50 5 
 
Notes: 
1.  “Headquarters” refers to the corporate office that provides project support to the local office, if applicable. 

If support comes from multiple locations, use the blank spaces in the form to provide relevant information. 
 
2.  Listing of sub-consultants is optional and should only be provided if the prime consultant considers the 

sub-consultant(s) services to be essential to meeting the required qualifications. In this event, 
documentation from the subconsultant(s) shall be submitted in the SOQ that provides a commitment to be 
a part of the prime consultant’s team in providing the stated services. In such cases, for the purpose of 
evaluating the proposals, committed sub-consultants will be considered to be part of the prime 
consultant’s workforce. Prime consultants face potential disqualification from future work if DOE finds 
that the identified sub-consultants are not being utilized to deliver assigned work products. 

 
a.  Anticipated % of Strand services performed in Lexington, KY - > 95% 
b.  Anticipated % of Strand services performed in Madison, WI - < 2% 
c.  Anticipated % of Strand services performed in Louisville, KY - < 3% 
 

 

 
LFUCG/26-Mar-14 6. Local Office – Page 11 



Contract 6 - Traffic Signal Design 
 

7. Disadvantaged Business Enterprise 
Involvement 
 

Strand’s DBE Subconsultant Plan Achieves LFUCG’s Participation Goal 
As a firm that supports initiatives of our local government, Strand consistently endeavors to incorporate 

DBE participation goals in our contracting opportunities. To this end, we are fully committed to meeting 

LFUCG’s 10% DBE participation goal with our selected DBE subconsultants for required services and 

others as may be needed to fulfill this commitment. Although all other required engineering services can 

be provided by Strand’s diverse in-house staff, we are prepared to allocate project responsibilities to 

additional DBE firms in meeting LFUCG’s stated 10% goal. 

 

For this project, the Strand team includes listed support from locally 

based DBE Third Rock Consultants, LLC for environmental-related 

services; Louisville based DBE Jacobi, Toombs & Lanz, Inc. for 

surveying; Ohio based DBE Barr & Prevost for geotechnical related 

services. Common among each of these subconsultant team members 

is a prior working relationship with Strand on many other similar 

related projects. 

 

For the entirety of project services under this contract, Strand is 

committed to meeting or exceeding LFUCG’s 10% goal for DBE firm 

participation. If service opportunities are not available for a given 

project within the credentials listed herein for EHI, Third Rock, Jacobi, 

Toombs & Lanz, or Barr & Prevost, Strand will first reach out to other locally-based preapproved DBE 

firms to solicit their support in meeting the participation goal. If we are unable to find local support, we 

will then reach out to other area DBE firms to meet the commitment. Rest assured, Strand is committed to 

fulfillment of this important contracting objective recommended by LFUCG. 

 

Our DBE 
Engagement Plan 
supports LFUCG’s 
stated 10% goal. 
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Mark C. Askin, P.E. 
 
Education 
 
B.S. Civil Engineering – University of Kentucky, 1995 
 
Registration 
 
Professional Engineer in Kentucky, Indiana, and Ohio 
 
Field of Expertise 
 
Transportation planning and design, Right-of-Way Acquisition, Wastewater Collection System Metering, 
Sanitary Sewer Collection, Inflow and Infiltration Studies, Stormwater Modeling, Water Distribution, and 
Water Distribution Modeling 
 
Positions Held 
 
Strand Associates, Inc.® 1995 – Present Project Manager 
 
Professional Experience 
 
 Highway Design and Planning 
 

 Items 10-1073.00 Menifee County CR 1215, 10-1075.00 Powell County Kentucky 11 (2007)  
Served as Project Manager for these bridge and approach replacement projects.  The Menifee 
County project involved evaluations for structural repair of existing abutments or complete 
replacement of the bridge and approach on a new alignment.  The Powell County project 
involved evaluation of bridge and approach replacement alternatives.  The intersection of KY 11 
with Manning Road was reconstructed to match the new approach. Projects received more than 
94 percent design performance rating. 

 
 Trey Street Roadway and Sanitary Sewer Project – Served as Principal-in-Charge for for the 

project which included over 7,000 feet of a roadway widening and realignment.  This roadway is 
on the grounds of the former Indiana Army Ammunition Plant, which is being developed into a 
modern business park.  Additionally, the project contained over 6,000 feet of proposed storm 
sewer, 3,600 feet of proposed sanitary sewer, and about 3,000 linear feet of new and relocated 
water line. 

 
 Right-of-Way Plat Development and Acquisition experience includes determination of existing 

right-of-way and property ownership in rural and urban settings, development of new right-of-way, 
and the drafting of legal descriptions for fee acquisition, permanent and temporary easements, and 
utility release of rights.   

 
 Land Acquisition – Mark heads our Land Acquisition Department.  He has been in charge of  

obtaining over 1000 Parcels for KYTC in addition to the following: 
  750 plus easements on 12 projects for the Louisville Water Company  

 2,250 plus easements on 49 projects for the Louisville and Jefferson County Metropolitan Sewer 
District 

 300 easements for the City of Crestwood  
 450 easements for the Kentucky American Water Company 
 40 easements for the Oldham County Sanitation District 
 50 easements for Sanitation District No. 1 
 50 fee acquisitions for the Mt. Sterling Water District 

 
Professional Affiliations 
 
 American Society of Civil Engineers, International Right of Way Association 



Chad E. Bourke, P.E., PTOE  

Education 
 
B.S. Civil Engineering – University of Kentucky, Lexington, 2004 
M.S. Civil Engineering – University of Kentucky, Lexington, 2005 
 
Registration 
 
Professional Engineer in Kentucky 
Professional Traffic Operations Engineer 
 
Positions Held 
 
Strand Associates, Inc.® 2005 – Present Project Engineer 
University of Kentucky 2003 – 2005 Research and Teaching Assistant 
 
Professional Experience 
 
Traffic and Transportation Planning and Design 
 
 Louisville Metro Brownsboro Road and Chenoweth Lane, Kentucky – Project Engineer for the 

intersection improvements at US 42 that included adding turning restrictions and an added left-turn 
lane at two intersections.  Duties included performing traffic counts, traffic volume forecasting, traffic 
simulation, signal design, and the geometric layout. 

 
 KY 3263 Extension, Ringgold Road, City of Somerset, Kentucky – Project Engineer responsible 

for performing traffic counts, traffic volume forecasting, trip generation, developing traffic models in 
Synchro/SimTraffic, and compiling information into a report to develop a typical section for the initial 
and ultimate build of a proposed roadway. Also assisted with geometric and drainage design to 
develop right of way plans for the City of Somerset. 

 
 Trey Street Roadway Reconstruction, River Ridge Development Authority, Indiana –Project 

Engineer during design phase and Supervisor for Construction Observation services on 1.2 miles of 
roadway reconstruction in the River Ridge Development Center in southern Indiana. Construction 
activities included roadway construction/installation of water main, storm sewer, and sanitary sewer.  
Duties included coordinating monitoring construction for compliance with the contract documents. 

 
 Traffic Signalization Design for Urban Streetscape Projects, Lexington, Kentucky – Project 

Engineer for pavement marking layout, project signage, and traffic signal design in downtown 
Lexington for the following projects: 

 Lexington Streetscape Phase One Improvements – South Limestone (3 intersections) 
 Lexington Streetscape Phase One Improvements – Vine Street (US 25) (4 intersections) 
 Lexington Streetscape Phase One Improvements – West Main Street (US 25) (4 intersections) 
 

 Salt Barn Encroachment Permit, Lexington-Fayette Urban County Government – Project 
Engineer responsible for developing traffic models in Synchro/SimTraffic for existing conditions and 
proposed alternatives and compiling the information into a report. This report was used in the 
submittal for an encroachment permit for Lexington-Fayette Urban County Government’s 
construction of a salt barn on a state roadway. 

 
Land Acquisition Services 

 
 Fegenbush/Outer Loop/Beulah Church, Item No. 05-122.00 for District 5 – Serving as the 
 lead acquisition agent for this urban project.  He is responsible for residential and commercial  MARS 
 and appraisals.  We are providing acquisition and relocations services on this project. 
 
 I-65 at KY 222 Interchange, Hardin County, Item No. 04-20.01 for District 4 – Served as the 
 lead acquisition agent on this project. We provided title reports and closings and acquisition and 
 relocation services on this project. We successfully acquired 90 percent of 27 parcels without the 
 use of eminent domain procedures. 



Jamey L. Cash, P.E. 
 
Education 
 
B.S. in Civil Engineering, University of Illinois, 1999 
 
Registration 
 
Professional Engineer in Kentucky 
 
Field of Expertise 
 
Project Management, Municipal and Transportation Design, Drainage Design, Green Infrastructure 
Design, Construction Observation, Easement Acquisition and Surveying  
 
Positions Held 
 
Strand Associates, Inc.® 2000 – Present Municipal Engineer 

Berns, Clancy and Associates 1999 Engineering Intern 

Illinois DOT 1997, 1998, and 1999 Engineering Intern 

 
Professional Experience 
 
 Transportation Engineering experience on projects for several state agencies, including those in 

Kentucky, Indiana, Illinois, and Wisconsin.  His duties have included project management, plan 
production, geometric design, drainage design, erosion control design, temporary traffic control 
design, easement acquisition, signing, surveying, and construction observation. 

 
 Project Management experience includes budgeting projects, managing project teams, maintaining 

schedules, managing plan production, bidding services, construction services and quality assurance. 
 
 Municipal Design experience includes sidewalk design, pedestrian trail design, green infrastructure, 

water line, sanitary sewer, project specifications, bidding services, and construction services. 
 
 Traffic Analysis experience includes traffic counts, existing system analysis, construction traffic 

modeling, and future traffic impact analysis. 
 
 Construction Observation and Surveying experience includes urban and rural roadway projects, 

storm sewer, green infrastructure, pedestrian facilities, grading, water main installation, utilities, and 
construction layout. 

 
 Easement Acquisition experience includes permanent and temporary easements and right-of-way for 

roadway, pedestrian trail, and utility projects. 
 
 Cost-Estimating experience includes preparing quantity take-offs, final construction cost estimates, 

funding estimates, and construction spend-down schedules. 
 
 Drainage Analysis experience includes green infrastructure design, storm sewer design, surface 

drainage calculations, inlet spacing, detention basin design, erosion control, and evaluation of existing 
storm sewer systems. 

 
Professional Affiliations and Recognition 
 
 American Society of Highway Engineers 
 American Public Works Association 



Michael L. Davis, P.E. 
 
Education 
 
B.S. Electrical Engineering – University of Kentucky, Lexington, 1984 
 
Registration 
 
Professional Engineer in Kentucky, Alabama, and Mississippi 
 
Field of Expertise 
 
Electrical Distribution, Site Utilities; Traffic Signalization and Roadway Lighting; Instrumentation and 
Control; Sewer System Rehabilitation; Wastewater Treatment Facilities; Wastewater Pumping Stations 
and Force Mains; Construction Administration and Project Management  
 
Positions Held 
 
Strand Associates, Inc.® 1983 – Present Senior Associate, Project Engineer/Senior 

Project Manager/Director of Operations 
 
Professional Experience 
 
 Lexington-Fayette Urban County Government – South Limestone, West Main Street, Vine 

Street, and East Main Street Streetscape Design, Lexington, Kentucky – Streetscape design 
project includes signal replacement, signing, sidewalk, delivery zones, on-street parking, pedestrian 
amenities, and landscaping.  Led efforts for the electrical design for lighting and signal, including 
photometrics.  

 
 Electrical Instrumentation and Control experience includes design and construction-phase services 

for numerous projects including water and wastewater treatment plants, pumping stations, commercial 
office buildings, signals and lighting.  Projects include distribution systems with voltages ranging 
from 120/240 volts to 12,470 volts.  Instrumentation control experience includes PC-based SCADA 
systems with up to 60 remote sites, and PLC-based control systems and treatment process 
monitoring/control equipment to provide plant automatic control. 

 
 Pumping Station experience includes project management and design experience for wastewater 

pumping stations and force mains.  Pump station sizes range from 35 to 15,000 gpm.  Force mains 
range in diameter up to 30 inches, and lengths up to 24,000 feet. 

 
 Kentucky American Water, Owenton, Kentucky – Design of 30 mgd water booster pumping 

station, including mechanical, electrical, and SCADA systems. 
 
 Cave Run Water Commission, Frenchburg, Kentucky – SCADA system design and construction–

phase services for 30 miles of 12- and 14-inch water main along Kentucky 1693 and US 460 in 
Menifee and Montgomery Counties. 

 
 Paintsville Utilities, Paintsville, Kentucky – Project Manager for 4 mgd membrane filtration water 

treatment plant design project that included a 24-inch raw water and finished water transmission main 
and 500,000-gallon elevated storage tank. 

 
Professional Affiliations 
 
 Kentucky Society of Professional Engineers 
 National Society of Professional Engineers 
 Society of American Military Engineers, Huntington Post 
 American Council of Engineering Companies 



Lucas R. Holman, P.E. 
 
Education 
 
B.S. Civil Engineering – University of Wisconsin-Madison, 1999 
 
Registration 
 
Professional Engineer in Wisconsin, Ohio, and Indiana 
 
Field of Expertise 
 
Traffic Capacity and Operations Modeling; Signals and ITS Design and Construction 
 
Positions Held 
 
Strand Associates, Inc.® 1999 – Present Project Manager/Engineer 
Short Elliot Hendrickson, Inc. 1998 – 1999 Resident Project Representative 
Fleming, Andre, Inc. 1997 Construction Inspection 

 
Professional Experience 
 
 Transportation experience includes traffic control cost analysis, signal optimization, highway design, 

highway corridor studies with the Highway Capacity Manual and Software, CORSIM Software, 
TRANSYT-7F SIGNAL 2000, Synchro/SimTraffic, and Paramics. 

 
 Extensive Traffic Modeling and Optimization experience using Paramics, Synchro, Signal2000, 

CORSIM, and TRANSYT-7F.  Modeling projects include: 
 

 Reynolds Road Signal Coordination, Lexington, Kentucky (5 intersections). 
 
 US 51 Needs Analysis, Stoughton, Wisconsin (Paramics model of 13 miles of rural and urban 

highway). 
 

 West Madison Beltline and adjacent arterials, Madison, Wisconsin (16 interchanges, 70 
intersections. Included numerous site-specific alternatives analyses for local arterials and Beltline 
freeway). 

 
 Century Avenue Signal Coordination/Optimization, Middleton, Wisconsin (5 intersections). 

 
 Lexington Ky., Downtown Streetscape Project (10 intersections). 

 
 Prairie du Chien, Wisconsin, Corridor Model, Prairie du Chien, Wisconsin (20 intersections). 

 
 Traffic Signal Design experience includes more than 79 permanent and 35 temporary signals, and 

construction observation and signal timing for various signal projects.  Luke has provided quality 
control services on 16 traffic signals in Lexington, KY. 

 
 ITS experience includes construction observation, design and planning.  Construction responsibilities 

included equipment approval and field operation coordination.  
 
Professional Affiliations 
 
 American Society of Civil Engineers 
 Institute of Transportation Engineers , Intelligent Transportation Society of America 



Elizabeth A. Kuypers, P.E. 
 
Education 
 
B.S. in Civil Engineering – University of Dayton, Ohio, 2002 
 
Registration 
 
Professional Engineer in Kentucky 
 
Field of Expertise 
 
Project Management, Structural Design of Water Supply and Wastewater Treatment Facilities, 
Commercial, Educational and Industrial Buildings, and Retaining Structures  
 
Positions Held 
 
Strand Associates, Inc.® 2002 – Present Structural Engineer/Project Manager/Municipal 

Discipline Coordinator 

LJB, Inc. 2001 Cooperative Education – Bridge and Highway 
Department 

Shook Inc. 1999 – 2000 Cooperative Education – Building Construction 
 
Professional Experience  
 

 Liz is a licensed professional engineer in Kentucky with more than 11 years of experience.  Liz 
has a variety of project management experience covering municipal, water, wastewater, and 
structural design and construction administration projects.  Her project management experience 
has ranged from small, short-term projects up to multiyear construction administration projects 
with construction budgets up to $26 million.  Liz’s design capabilities include structural design, 
architectural related tasks, as well as sanitary sewer studies.  Her structural project assignments 
have given her experience with steel framed buildings, reinforced concrete structures of all 
shapes and sizes, reinforced masonry structures, retaining structures in a variety of materials, and 
precast structures.  Through the variety of projects she has worked on she has gained the ability to 
analyze buildings in a variety of situations and geographical locations, for compliance to building 
codes, including buildings in Hazardous occupancies.   

 
 Project Manager for 30-acre Eastern State Hospital site in the Coldstream Research Campus.  

Strand’s role in this project is multi-faceted, providing planning services, surveying, off-site 
street and infrastructure design, as well as site/civil design and construction related services. 
Project Cost: $129,000,000 

 
 Project Engineer for Newport Drainage Improvements including structural design of 35'x35' 

drainage control structure and 12'x14'x130'long cast in place culvert to convey storm water 
through earthen dam.  Project Manager through construction of project, including the concrete 
structures, earthen dam, relocation of sanitary sewer lines, and telemetry system.  Project Cost: 
$1,700,000 

 
 Project Manager for LFUCG Solid Waste Facility Expansion.  Project included operations 

building expansion for additional office and administration space, parking lot improvements, and 
truck sheds to house collection vehicles. 

 
 
Professional Affiliations 
 
 Kentucky Society of Professional Engineers (Vice President, Bluegrass Chapter) 
 National Society of Professional Engineers 
 
 



J. Bruce Monarch 
 
Education 
 
Associate Arts, Drafting and Design Technology – Eastern Kentucky University, Richmond, 1980 
 
Field of Expertise 
 
Municipal Public Works Design, Construction, Plan Preparation, Stormwater Management and Planning, 
Land Development Design, Roadway Design, Survey, and Rights-of-Way Acquisition  
 
Positions Held 
 
Strand Associates, Inc.® 1992 – Present Technician/Surveyor/Project Manager 
C.J. Fuller Engineers 1980 – 1992 Project Manager 
Municipal Engineers 1977 – 1980 Surveyor/Drafter 
 
Professional Experience 
 
 Field experience includes the use of both conventional and GPS (differential-DGPS or Real-Time 

Kinematic-RTK) surveying instruments in the performance of traverse surveys, topographic surveys 
and vertical control.  Bruce also performs surveying related field and office work, including the 
reduction of field notes and data, and transfers data to computer drawings.  Bruce is familiar with the 
use of data collectors as well. 

 
 Surveyor/Drafter experience for municipal engineering includes survey and drafting activities for 

municipal, state and federal road projects such as intersection improvements and signalization, arterial 
road widening and new road design in Kentucky and West Virginia. 

 
 Transportation Improvement Projects experience includes: 

  Pendleton County High School and US HWY 27 turn lane improvements 
  Reynolds Road Railroad Underpass and roadway widening project 
  Todds Road Roadway Widening 
  Newtown Springs Turn Lane Improvements – Newtown Pike, KY 922 
  Legacy Trail 
 
 
 KYTC Right-of-Way Acquisition Agent experience includes: 

  Louisville Road Relocation - Nelson County, KY 
  Lovers Lane Improvements - Christian County, KY 
  US 68-80 Aurora-Cadiz Road - Trigg County, KY 
  Newtown Pike Extension - Fayette County. KY 
  US 460 Improvements - Scott County, KY 

 
Continuing Education and Seminars 
 Level II KY Right-of-Way Agent 
 



Christopher J. Rust, P.E. 
 
Education 
 
B.S. Civil Engineering – University of Louisville, Kentucky, 2005 
M. Eng. Civil Engineering – University of Louisville, Kentucky, 2006 
 
Registration 
 
Professional Engineer in Kentucky and Ohio 
 
Field of Expertise 
 
Chris has a strong technical background in stormwater design methods, including appropriate 
methods and techniques required to model stormwater runoff on sites that incorporate green 
infrastructure.   
 
Positions Held 
 
Strand Associates, Inc.® 2006 – Present Project Engineer 
 
Project Experience 
 
 Oakley Square Green Street – Cincinnati DOTE – Completed detailed drawings and 

specifications for one of the first green streets in Cincinnati at Oakley Square.  The project is 
located in a commercial district in Cincinnati that has significant pedestrian access.  The green 
street incorporated several green infrastructure facilities to reduce stormwater runoff, improve 
water quality and enhance the neighborhood quality of life.  The green street project included the 
following elements: 
 Eight bioretention planters totaling 732 square feet. 
 One rain garden totaling 132 square feet. 
 1,672 square feet of pervious concrete sidewalks. 
 100 square feet of pervious concrete gutter strip. 
 Underdrain system and overflow structures to convey runoff in larger storm events. 

 
 Terraced Reforestation of Interstate Right-of-Way, Sanitation District No. 1 – Completed 

detailed drawings and specifications for a terraced reforestation demonstration project along the 
I-71/75 corridor in Covington, Kentucky.  The design included 12 terraced berms totaling over 
4,700 linear feet, composed of a bioretention soil mixture and planted with a variety of trees.  
The berms reduce stormwater runoff, provide significant flow attenuation, and improve water 
quality.  This area contributes runoff to the largest combined sewer overflow in the Sanitation 
District’s combined sewer area.   

 
 Louisville MSD Green Project Evaluations, Louisville MSD – Completed preliminary 

stormwater calculations for a variety of proposed green infrastructure projects, including green 
alleys, green parking lots and dry wells.  The evaluations included costs and benefits and were 
utilized to identify priority projects as part of Louisville MSD’s Long-Term Control Plan. 

 
 Boone County Subdivision Regulation Review, Sanitation District No. 1 – Completed a 

review of the Boone County subdivision regulations and made recommendations to promote low 
impact developments and green infrastructure alternatives. 

 
 
Professional Affiliations 
 
 Kentucky Society of Professional Engineers 



Sara E. Tuttle, RLA 
 
Education 
 
B.S. Political Science – University of Kentucky, Lexington, 1974 
B.S. Landscape Architecture – University of Kentucky, Lexington, 1979 
 
Registration 
 
Registered Landscape Architect in Kentucky 
 
Field of Expertise 
 
Coordination of Planning and Design for Institutional, Residential, Commercial, Professional Office, and 
Mixed-Use Development specializing in Zoning and Land Planning 
 
Positions Held 
 
Strand Associates, Inc.® 1979 – Present Landscape Architect, Project Manager 
 
Professional Experience 
 
Sara, a Registered Landscape Architect, coordinates land planning and governmental approval activities 
for institutional, residential, commercial, mixed-use and professional office/industrial projects. As a 
landscape architect, Sara also provides planning and design services for amenity and landscaping packages 
that complete and enhance our diverse resume of land development and municipal projects. 
 
 Landscape Architect for the development of the University of Kentucky's Coldstream Research 

Campus.  Provided professional landscape design and construction contract administration services 
for the 1,000-acre development, Sara has also been instrumental in site planning for many of the 
buildings within the overall campus and the Kentucky Technology Center. 

 
 Provided Planning and Regulatory Assistance in evaluating infill/redevelopment policies for the  

Lexington-Fayette Urban County Government while providing assistance in selecting and drafting 
redevelopment plans for high-profile infill sites within the downtown urban core. 

 
 Land Planner for the Master Plan and property acquisition services for Fayette County Public 

Schools’ proposed Agri-Science Center to be located on a property to be acquired from the Federal 
correctional Medical Center on Leestown Road in Lexington.  This project has involved dealing with 
requirements of local, state, and federal agencies. 

 
 Land Planner for the Master Plan for  the Lafayette High School Athletic Campus for Fayette 

County Public Schools in order to effectively site the new football/soccer/track and stadium facilities 
while accommodating Lafayette’s existing athletic facilities as well as system wide maintenance 
services. 

 
 Land Planner and Facilitator for the redevelopment of two tobacco warehouse blocks adjacent to 

the proposed Newtown Pike Extension project.  The mixed use infill development, currently under 
construction, will provide housing near the University of Kentucky and retail services for downtown 
residents.  The project also included an extensive public involvement in the development of 
alternatives requiring numerous presentations. 

 
Professional Activities 
 
 2008 – LFUCG Mayor’s 2040 Visioning Team 
 2005 – 2006 – LFUCG Subdivision Regulations Update Committee 

 



David J. Walker, P.E., S.E. 
 
Education 
 
M.S. Civil/Environmental Engineering – University of Illinois-Champaign, 1984 
B.S. Civil/Environmental Engineering – University of Wisconsin-Platteville, 1979 
 
Registration 
 
Professional Engineer in Wisconsin, Iowa, Kentucky, and Indiana 
Licensed Structural Engineer in Illinois 
 
Field of Expertise 
 
Bridge Design, Structural Design, Project Management, and Structure Inspection 
 
Positions Held 
 
Strand Associates, Inc.® 1989 – Present Structural Engineer, Project Manager 
   
Professional Experience 
 
Consulting experience in the field of structural engineering with emphasis on bridge and hydraulic 
structure design and inspection, project management. 
 
 Bridge Design (Departments of Transportation) experience includes hydraulic evaluation; site 

layout and field survey; structural, approach roadway and pavement design; governmental agency 
coordination; preparation of plans, specifications, and estimates (PS&E) for single and multispan 
concrete slab and prestressed girder structures and box culverts; preparation of structure survey reports 
(SSR); design study reports (DSR); and TRANS 207 reports.  Bridges designed for railroad as well as 
local, county, and state highway systems, and urban and pedestrian bridges. 

 
 Railroad Bridge Design experience includes structural design for two 160-foot long four span, and 

one 120-foot long two span, steel girder railroad bridges.  Design and detailing according to AREMA 
and railroad specifications was required for concrete abutments and piers, steel girders, diaphragms, 
lateral bracing, and connections.  Coordinated with the railroad to incorporate their standard design 
details and specifications into the projects. 

 
 Retaining Structure Design experience includes stability analysis and structural design for reinforced 

concrete, precast concrete, and modular block retaining walls, anchored and cantilevered steel sheet 
pile walls, and post and panel retaining walls. 

 
 Structural Inspection  Transportation system inspection experience includes both highway and 

railroad bridges.  Building inspection experience includes existing industrial facilities roof, wall, and 
floor slab systems.  Inspection Reports include documentation of existing conditions and proposal of 
rehabilitation and replacement alternatives. 

 
 Hydraulic Structure Design experience includes reinforced concrete and steel sheet pile floodwalls, 

guide walls, and mooring cells; navigational structures (locks and dams); flood control pump stations; 
and steel floodwall closure structures.  Experience includes stability analysis and structural design for 
new hydraulic structures and rehabilitation of existing structural elements using Corps of Engineers 
Engineering Manuals (EM) and Design Criteria. 

 
Professional Affiliations 
 American Society of Civil Engineers  



Adam D. Weber, P.E. 
 

Education 
 
B.S. in Civil Engineering (Emphasis on Structural Engineering) Rose-Hulman Institute of Technology – 
Terre Haute, Indiana, 2000 
 
Minor in Environmental Engineering Rose-Hulman Institute of Technology – Terre Haute, Indiana, 2000 
 
Registration 
 
Professional Engineer in Kentucky and Mississippi 
 
Field of Expertise 
 
Structural Design of Bridges, Retaining Structures, Wastewater and Water Treatment Facilities, and 
Industrial Buildings, Underground Utility Structures, and Miscellaneous Nonbuilding Structures 
 
Positions Held 
 
Strand Associates, Inc.® 2007 – Present Project Manager 
 2000 – 2007 Structural Engineer 

 

Professional Experience 
Adam’s consulting experience is in the field of structural engineering with emphasis on bridge and 
hydraulic structure design, wastewater and potable water treatment plants, retaining structures, and 
industrial facilities. 

 Project Management experience includes the Legacy Trail Feasibility Study, Legacy Trail Phases 1 and 
2 Design, Appomattox Road Culvert Replacement project, and the Salt Barn Site and Facility Design for 
the Lexington-Fayette Urban County Government. Adam has also managed several potable water reservoir 
projects for the Frankfort Plant Board and a large sanitary sewer line extension construction project for the 
Jessamine-South Elkhorn Water District. 

 Bridge Design (Kentucky) experience includes field survey; preparation of plans, specifications, and 
estimates; final structural design for multispan reinforced concrete slab bridges, box culverts, three-
sided bridges, pedestrian bridges, and retaining structures; development of aesthetic surface treatments 
for retaining walls and wingwalls. 

 Bridge Design (Illinois) experience includes type, size and location plan preparation (TS&L); 
preparation of plans, specifications, special provisions, and estimates; final structural design of single 
and multispan reinforced concrete slab and prestressed girder structures and box culverts. Bridges 
designed for county, state trunk highway systems, and tollway systems, which include new designs, 
replacements, and rehabilitation and widening. 

 Bridge Design (Ohio) experience includes preparation of plans, specifications, and estimates and 
final structural design for three-sided arch bridges, including spread footings, pedestal walls, and cast-
in-place concrete wingwalls and headwalls. 

 
Professional Affiliations 
 Kentucky Society of Professional Engineers 
 American Institute of Steel Construction 



Seth W. Winslow, P.E. 
 
Education 
 
B.S. Civil Engineering – Purdue University, West Lafayette, Indiana, 1999 
 
Registration 
 
Professional Engineer in Kentucky – No. 23739 
 
Field of Expertise 
 
Transportation Design and Modeling and Stormwater Design and Modeling 
 
Positions Held 
 
Strand Associates, Inc.® 2008 – Present Municipal Engineer 
ENTRAN, PLC 2001 – 2008 Transportation Engineer 
HMB, Inc. 1999 – 2001 Transportation Engineer 
 
Professional Experience 
 
 Transportation Design on a variety of roads from local to interstate in Kentucky.  These roads included 

widening, realignments, and new construction.   
 
  KYTC Item 11-1078 – US 421 over Stinnett Creek – Seth is the project manager for this 

structure replacement over Stinnett Creek on US 421 in Leslie County, KY in conjunction with 
approximately 1,500 feet of roadway reconstruction to improve roadway and intersection sight 
distance near the intersection with KY 406.  

  KYTC Item 11-1080 – KY 578 over Raccoon Creek – Project Manager for this structure 
replacement over Raccoon Creek on KY 578 in Laurel County, Kentucky.  Along with the having a 
bridge with low structural rating, this stretch of road floods regularly and has substandard geometry.  
The roadway is being realigned to the south with a raised roadway profile that allows the road to 
remain open more often 

  Trey Street Roadway and Sanitary Sewer Project – Jeffersonville, IN – Project Manager for the 
project which included over 7,000 feet of a roadway widening and realignment.  This roadway is on 
the grounds of the former Indiana Army Ammunition Plant, which is being developed into a 
modern business park.  Additionally, the project contained over 6,000 feet of proposed storm sewer, 
3,600 feet of proposed sanitary sewer, and about 3,000 linear feet of new and relocated water line. 

  KYTC Item No. 07-144.01 – US 68 Harrodsburg Road at New Circle Road – Served as project 
engineer for this widening and improvement project.  This Fayette County project involved 
evaluations of several different alternatives for this heavily traveled roadway including a diverging 
diamond interchange. He designed and modeled all the roadway alternatives.  After an alternative 
was chosen, he was responsible for most all aspects of the design and production up to joint 
inspection. 

 
 Drainage Design of storm sewers, culverts, detention basins, and drainage systems 
 

 Louisville-Southern Indiana Ohio River Bridges Project, Kennedy Interchange 
Reconstruction, Louisville, KY – Member of the drainage design team.  The Kennedy Interchange 
project is one of the first in the state to incorporate inroads storm and sanitary into the drainage 
design. 

 
Professional Affiliations and Recognition 

 
 American Society of Highway Engineers – Derby City Chapter 



Michael A. Woolum, P.E., PLS 
 
Education 
 
B.S. Civil Engineering – University of Kentucky, Lexington, 1983 
 
Registration 
 
Professional Engineer in Kentucky 
Professional Land Surveyor in Kentucky 
 
Field of Expertise 
 
Project Management, Roadway and Land Development Design, Surveying, Facilities Master Planning, 
Wastewater Collection and Conveyance Systems, Stormwater Modeling and Design, and Pumping Station 
Design. 
Positions Held 
 
Strand Associates, Inc.® 1984 – Present Vice President 
 
Professional Experience 
 
Mike is a licensed professional engineer and Land Surveyor who serves as Vice President while being 
actively engaged in all aspects of the firm’s operations.  Mike is responsible for overall project control and 
management of technical services.  Mike remains actively involved on projects and offers significant 
experience in project management and general civil and site engineering design relative to both public 
works and private projects.   
 
 Roadway Planning and Design experience includes a variety of project types ranging from rural two- 

lane sections to urban collector and arterial street systems. Planning experience includes alternatives 
evaluations for urban street reconstruction and widening to accommodate vehicle, pedestrian and 
bicycle mobility in conjunction with new development and urban infill/redevelopment initiatives.  
For Lexington’s Streetscape Master Plan, innovative techniques such as nonpeak parking lanes and 
floating bike lanes provided a unique alternative to enhance bicycle and pedestrian mobility while 
maximizing utilization of existing roadway templates. 

 
 Land Development experience includes a number of notable projects involving a blend of technical 

expertise with sensitivity to adjacent surroundings and public concerns.  Mike has been actively 
engaged on almost every high profile Strand land development project where critical development 
issues have required a careful planning and design approach in addressing the concerns of the public 
and local decision-makers.  His involvement on major in-fill development projects such as The Lex, 
Wellington, the Coldstream Research Park, and numerous projects within LFUCG’s Expansion Area 
2C are excellent examples of projects that required a sensitive design approach in addressing existing 
infrastructure and environmental issues. 

 
 

Professional Affiliations 
 
 Kentucky Association of Professional Surveyors 
 Kentucky Society of Professional Engineers 
 National Society of Professional Engineers 
 American Society of Civil Engineers 
 Society of American Military Engineers 
 Association of State Dam Safety Officials 
 
 



Chase K. Wright, P.E. 
 
Education 
 

B.S. in Civil Engineering – University of Kentucky, 2007 
 

Registration 
 

Professional Engineer in Kentucky 
 

Field of Expertise 
 

Transportation Engineering including planning and design of urban and rural highways, easement plat 
preparation and negotiations, urban streetscape design and Implementation, traffic signalization, 
pedestrian and bicycle facilities, roundabouts, utility relocation services, green infrastructure, resident 
project representative, construction contract administration, and experience with AutoCAD, Civil 3D, 
Microstation, Inroads, Geopak, and AutoTurn software.   
 

Positions Held 
 

Strand Associates, Inc.® 2010 – Present Project Manager/Project Engineer 
 2008 – 2009 Project Engineer 
American Structurepoint, Inc. 2007 – 2008 Project Engineer 
Bryant Engineering, Inc. 2004 – 2006 Co-op/Intern 

 

Professional Experience 
 

 Project Management experience on planning, design, and construction contract administration 
projects.  Chase has a variety of project management experience on transportation and municipal 
projects.  Project management responsibilities include being a team leader for a specific task to 
providing overall project management.  His project management experiences range from quick 
turnaround planning studies working with several staff to $26 million in construction with large 
project teams and multiple sub-consultants.   

 

 Transportation planning experience on urban and rural highways, urban streetscapes, city streets, 
and pedestrian paths.  Planning experience includes review of existing conditions and improvements 
to roadway geometrics, inclusion of pedestrian and bicycle accommodations, evaluation of alternative 
improvements, review of maintenance of traffic considerations, data collection for traffic analysis and 
trip generation, identification of utility and right-of-way impacts, public involvement, preliminary 
quantity calculations, and preparation of opinions of probable construction costs. 
 

 Transportation design experience on urban and rural highways, urban streetscapes, city streets, and 
pedestrian paths.  Design experience includes roadway realignment, drainage evaluations and 
improvements, detailed grading analysis for urban streetscapes and ADA compliance, erosion control, 
sidewalk design adjacent to state highways, signing and pavement markings, traffic signalization 
upgrades and replacements, maintenance of traffic, roundabouts, railroads, utility coordination, 
special provisions, quantity calculations, FHWA grant administration, and preparation of opinion of 
probable construction costs. 

 

 Municipal experience includes multiple development projects in Lexington that were designed and 
constructed to LFUCG standards.  Projects include CentrePointe, Southland Christian Church - 
Richmond Road Campus, HealthFirst Community Health Center, and Eastern State Hospital.   

 

 Field experience includes assistance with urban streetscape projects, including field meetings and 
working with the project team and the contractor to resolve conflicts in the field.  Field experience 
also includes construction observation for a roadway project that involved asphalt sampling, concrete 
testing, storm sewer installation, and material records. 

 

Publications and Presentations 
 

 “Designing for Tomorrow’s Urban Environments” Southeastern Association of State Highway and 
Transportation Officials Annual Conference, Louisville, Kentucky, 2011 

 
Professional Affiliations and Recognition 
 

 Kentucky Society of Professional Engineers, Bluegrass Chapter, Banquet Chapter Director 
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Strand Associates, Inc. 
  

MBE WBE Participation Forms 

Affirmative Action Plan 

Equal Opportunity Agreement 

Work Force Analysis Form 

Certificate of Liability Insurance 
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Goodrich, Angela

From: Fister, Gerry <gfister@thirdrockconsultants.com>
Sent: Thursday, March 20, 2014 11:23 AM
To: Woolum, Mike
Cc: Goodrich, Angela
Subject: LFUCG RFP #13-2014 Team Member

Mr. Woolum, 
  
Thank you very much for inviting Third Rock Consultants, LLC to participate as a team member for the subject LFUCG 
procurement.  We accept the invitation and appreciate the opportunity to provide environmental consulting services as 
needed should your team be successful.   
  
Sincerely 
  
Gerry Fister, PG | Third Rock Consultants, LLC | Mobile 859-619-1237  
2526 Regency Rd | Ste 180 | Lexington, KY  40503 | 859.977.2000 
  
  
  
  
  
  



Mr. Mike Woolum, PE
Strand Associates
1525 Bull Lea Road
Lexington, KY40511

March 24, 2014

Dear Mr. Woolum,

I want to officially state that EHI Consultants, is willing to be a part of your team for the LFUCG RFQfor
Professional Engineering Services, as a team member we are pleased to provide the necessary
qualifications and supporting documentation that is needed for your submittal.

If you should have any questions, please feel free to contact me.

Edward J. Holmes, AICP
President

333 W. Vine St. Ste. 300 - Lexington KY 40507- 859-425-4881- Fax- 859-254-8639 - www.ehiconsultants.org
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Goodrich, Angela

From: Maggie Henry <mhenry@barreng.com>
Sent: Monday, March 24, 2014 2:17 PM
To: Davis, Mike
Cc: Goodrich, Angela; Jim Prevost; Andrew Barr; Enoch Chipukaizer
Subject: RFP #13-2014 Request for Qualifications for Professional Engineering Services for the 

Lexington-Fayette Urban County Government - Commitment

Dear Mr. Davis: 
 
We appreciate the opportunity to be on your team to provide geotechnical services for RFP #13‐2014 Request for 
Qualifications for Professional Engineering Services for the Lexington‐Fayette Urban County Government. 
 
I have also copied the firm President and Principals on this email as verification of our commitment to your team. 
 
We have provided our workforce analysis form and firm information.  Should you require any additional information, 
please do not hesitate to contact me. 
 
Thank you, 
 
 
Maggie Henry 
Marketing Manager 
  
Barr & Prevost 
Engineering | Testing | Surveying 
2800 Corporate Exchange Drive 
Suite 240 
Columbus, Ohio 43231 
Ph: (614) 714-0270    Fax: (614) 714-0323 
www.barreng.com 
  

 Please consider the environment before printing this message. 
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Goodrich, Angela

From: Mike Harris <m.harris@jtleng.com>
Sent: Tuesday, March 25, 2014 1:11 PM
To: Davis, Mike
Cc: Williams, Roddy; Goodrich, Angela; Teri Pifine
Subject: LFUCG Municipal/Transportation SOQs

Mr. Davis, 
  
This email shall serve as official notification that Jacobi, Toombs & Lanz is on the Strand team for the above 
referenced LFUCG project. 
  
Thank you for the opportunity. 
  
Michael C. Harris, P.E. 
Vice President 
  
Jacobi, Toombs and Lanz, Inc. 

1400 South 1st Street 
Louisville, KY 40208 
(502) 583‐5994 office 
(502) 643‐1341 cell 
(502) 583‐7321 fax 
m.harris@jtleng.com 
  





EQUAL OPPORTUNITY AGREEMENT

The Law

• Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to 
discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.

• Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment 
discrimination by contractor and sub-contractor doing business with the Federal Government or 
recipients of Federal funds.  This order was later amended by Executive Order No. 11375 to prohibit 
discrimination on the basis of sex.

• Section 503 of the Rehabilitation Act of 1973 states:

The Contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap.

• Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on 
behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal contracts.

• Section 206(A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal 
Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government
contractor or sub-contractor to determine whether or not the contractual provisions
specified in Section 202 of this order have been violated.

******************************
The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and 
promoting.  It is the Government's intent to affirmatively provide employment opportunities for those 
individuals who have previously not been allowed to enter into the mainstream of society.  Because of its 
importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, 
Directors and all supervisory personnel.  In following this commitment to Equal Employment Opportunity and 
because the Government is the benefactor of the Federal funds, it is both against the Urban County 
Government policy and illegal for the Government to let contracts to companies which knowingly or 
unknowingly practice discrimination in their employment practices.  Violation of the above mentioned 
ordinances may cause a contract to be canceled and the contractors may be declared ineligible for future 
consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the 
provisions contained herein.  Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, 
women, Vietnam veterans, handicapped and aged persons.

___________________________________ _______________________________
Signature Name of Business

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 10

_____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________ ______________ _______________
Signature

Strand Associates, Inc.



WORKFORCE ANALYSIS FORM

Name of Organization:   _____________________________________________         

Date:______/______/______

          

Prepared by:_______________________________________________________
Name & Title

Categories Total White Latino Black Other Total

M F M F M F M F M F

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

Protective Service

Para-Professionals

Office/Clerical

Skilled Craft

Service/Maintenance

Total:

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11
 

Strand Associates, Inc.

3 26 14

12

217

9

41

45

4

328

 Audra Wells, H/R Coordinator

2101110

3418361134175

1818

43711435

341111213010

13211

7625227241271239



DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

CONTACTPRODUCER NAME:
FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:
PRODUCER
CUSTOMER ID #:

INSURER(S) AFFORDING COVERAGE NAIC #
INSURED INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL SUBRINSR POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITSPOLICY NUMBERLTR (MM/DD/YYYY) (MM/DD/YYYY)INSR WVD
GENERAL LIABILITY EACH OCCURRENCE $

DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY $PREMISES (Ea occurrence)

CLAIMS-MADE OCCUR MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG $
PRO- $POLICY LOCJECT

COMBINED SINGLE LIMITAUTOMOBILE LIABILITY $(Ea accident)
ANY AUTO

BODILY INJURY (Per person) $
ALL OWNED AUTOS

BODILY INJURY (Per accident) $
SCHEDULED AUTOS PROPERTY DAMAGE $(PER ACCIDENT)HIRED AUTOS

$NON-OWNED AUTOS

$

UMBRELLA LIAB EACH OCCURRENCE $OCCUR
EXCESS LIAB CLAIMS-MADE AGGREGATE $

$DEDUCTIBLE

$RETENTION $
WC STATU- OTH-WORKERS COMPENSATION

TORY LIMITS ERAND EMPLOYERS' LIABILITY Y / N
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $

N / AOFFICER/MEMBER EXCLUDED?
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2009 ACORD CORPORATION.  All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2009/09)

OP ID: SS

01/06/2014

Sue Simoneau
ANSAY & ASSOCIATES, LLC
702 N HIGH POINT RD, STE 201
PO BOX 45470
MADISON, WI 53744-5470
Richard A. Hagen

608-831-9700 608-831-4777
sue.simoneau@ansay.com

STRAA01

Strand Associates, Inc.
Shawn Cannon
910 W Wingra Drive
Madison, WI 53715

CNA Insurance Companies 20443

1,000,000
A X 5099170076 01/01/2014 01/01/2015 100,000

X 5,000
X XCU cov. inc. 1,000,000
X Blkt.Contractual 2,000,000

2,000,000
X

1,000,000
A X 5099170062 01/01/2014 01/01/2015

X

X
X

X X 2,000,000
2,000,000

A 5099170059 01/01/2014 01/01/2015

X 10,000
X

A 5099170045 01/01/2014 01/01/2015 1,000,000
1,000,000
1,000,000

A Professional Liab. AEH11-397-40-97 07/11/2013 07/11/2014 Occur. 2,000,000
& Pollution Liab. FULL PRIOR ACTS Aggregate 2,000,000



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Third Rock Consultants, LLC  

Work Force Analysis Form 

Firm Profile 

 



 
 
 

Firm Overview 
 

 

  Page 1 of 2 
 

Third Rock Consultants, LLC (Third Rock), with offices in Lexington and Louisville, Kentucky; and Nashville 
and Knoxville, Tennessee was established in the fall of 2000 in response to the increased need for innovative, 
yet professional environmental consulting services. Third Rock is recognized as a leading environmental firm 
in our region, achieving this distinction through a combination of superior technical skills and commitment to 
meeting our clients' needs. Our services have long included environmental engineering design, biological and 
ecological analyses, environmental permitting and mitigation, and NEPA documentation, but we are proud to 
announce that we now offer construction management and landscape architecture services as well.  Third 
Rock serves a wide range of private and public clients, including industry and government agencies, who are 
faced with challenges that demand environmental experience and technical expertise. 
 
Third Rock is a certified woman-owned business enterprise. Molly Foree is the sole owner and president of 
Third Rock. She is a graduate of the University of Kentucky College of Law. Prior to entering the consulting 
business, Ms. Foree specialized in environmental law at Greenebaum, Doll & McDonald, PLLC, a prominent 
Lexington law firm. Her experience as an environmental attorney is advantageous for our clients who must 
comply with complicated environmental laws and regulations. Under Ms. Foree's leadership, Third Rock has 
achieved a reputation for providing quality environmental services in today's challenging regulatory climate.  
 
We are the best at what we do and are proud to be distinguished from other consultants who identify 
themselves as environmental experts for several reasons: 
 

Unparalleled Environmental Expertise and Years Experience 
Third Rock's clients benefit from the extensive knowledge and experience of our professional staff. We take 
pride in our multidisciplinary team of real environmental professionals, including several recognized experts. 
Several of our senior staff members are distinguished by having 30 to 40 years of environmental experience. 
These senior staff members actually do the work. 
 
Outstanding Resources 
Third Rock specializes exclusively in environmental consulting, and we have the capability, capacity, and 
proven track record to successfully complete the most complex projects. Third Rock has a history of 
successful projects and satisfied clients in numerous states. With a full time staff of just 32, we can complete 
multi-million dollar projects on schedule and produce high quality deliverables. We are able to do this 
because of a progressive and straightforward organization structure and a hands-on-owner who personally 
schedules personnel time and manages project deadlines. We can do this because our professional staff is 
supported by an experienced team of environmental technicians, technical writers, GIS analysts; state-of-
the-art equipment, hardware, and software; a fully trained and equipped dive team; and a state-of-the-art in-
house aquatic biological laboratory. We can do this because we set the bar high and have set ourselves 
apart as a leading environmental consulting firm in this region.  
 
Corporate Priorities 
Third Rock actively perpetuates a corporate culture of integrity, innovation, continued learning, and 
efficiency. Ethical business practices and consulting approaches are of utmost importance at Third Rock. 
Innovation also plays a critical role in our firm, and we specialize in applying innovative, cost-effective 
approaches to projects. We are proud that we think outside the box. This is what makes us different. This is 
what makes us better. 



 
 
 

Firm Overview 
 

 

  Page 2 of 2 
 

 
Contact Information: 
Molly Foree Davis, President 
mforee@thirdrockconsultants.com 
www.thirdrockconsultants.com 
 
Main Office: 
2526 Regency Road, Suite 180, Lexington, KY 40503 
P:  859-977-2000 
F:  859-977-2001 
 
Nashville Office: 
511 Union Street, Suite 1850, Nashville, TN 37219 
P:  615-313-3996 
 
Knoxville Office: 
244 North Peters Road, Suite 216, Knoxville, TN 37923 
P:  865-694-6144 
 
Louisville Office: 
101 North 7th Street, Louisville, KY 40202 
P:  502-561-3448 
 
 
 

mailto:mforee@thirdrockconsultants.com
http://www.thirdrockconsultants.com/




 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Cultural Resource Analysts, Inc.  

Work Force Analysis Form 

Firm Profile 

 



 

 

 

 

 

 

Cultural Resource Analysts, Inc. 

General Qualifications 

 

Since 1983 Cultural Resource Analysts, Inc. (CRA) has provided assistance on National Historic 

Preservation Act (NHPA) and National Environmental Policy Act (NEPA) compliance 

requirements to various federal, state and local agencies, including LFUCG.  NHPA assistance 

has ranged from survey and evaluation strategies and requirements (Section 110), to Section 106 

consultation requirements, to the development, negotiation, and implementation of mitigation 

plans. CRA completes research and survey on thousands of historic resources each year and we 

are skillful in recommending determinations of National Register eligibility, complying with the 

Secretary of the Interior’s Standards for the Treatment of Historic Structures, and in facilitating 

regulatory compliance. Our NEPA assistance includes collecting and organizing documentation 

pertaining to Section 106 coordination in order to complete and append the appropriate sections 

of NEPA documents.  CRA is familiar with the NEPA review process and levels of compliance 

and is proficient in integrating the NEPA process and the Section 106 process.   

 

The company headquarters are located in Lexington, Kentucky, and we have satellite offices in 

Colorado, Illinois, Indiana, Ohio, Louisiana, Tennessee, Utah, Virginia, West Virginia, and 

Wyoming. We have completed over 6,000 individual cultural resource management projects for a 

wide variety of clients throughout the United States. The company has 77 full-time, permanent 

employees, 30 of whom are located in Lexington, and we maintain a contact list of over 100 

highly-qualified field technicians that have worked for CRA over the past five years. Current full-

time archaeology staff at CRA includes 22 Principal Investigators, 25 Field Supervisors, and 12 

Field Archaeologists and Laboratory Specialists. Our archaeology team consists of individuals 

specializing in GIS and other geospatial mapping and analysis, remote sensing and geophysical 

survey, bioarchaeology, geoarchaeology, paleoethnobotany, prehistoric ceramic technology and 

replication, prehistoric lithic technology and replication, and zooarchaeology. All archaeological 

principal investigators or field supervisors at CRA holding master or doctorate degrees are 

Registered Professional Archaeologists (RPAs). 

 

CRA’s eight architectural historians/historians (including four principal investigators) offer the 

full range of technical expertise for the identification, evaluation, documentation, and protection 

of historic buildings, structures, cemeteries, and landscapes. All of CRA’s key personnel meet or 

exceed the Department of the Interior’s Professional Qualification Standards for archaeology, 

architectural history, or history (36 CFR 61). Other support staff consist of 5 team members in 

our Information Technology/CADD/GIS departments, 3 team members in our Publications 

department (report editing, layout, and production), and 10 team members in our Executive 

Management and Administration departments. 

 

CRA has the staffing, experience, equipment, and facilities to efficiently perform multiple task 

orders on a wide variety of sites located worldwide. As a Small Business firm providing the full 

range of services, CRA does not need the extensive use of subconsultants to complete the 

majority of task orders and is capable of providing cultural resource support for all aspects of any 

contract. We invite you to visit CRA’s website for additional information at www.crai-ky.com.  

http://www.crai-ky.com/


WORKFORCE ANALYSIS FORM

Name of Organization:   _____________________________________________         

Date:______/______/______

          

Prepared by:_______________________________________________________
Name & Title

Categories Total White Latino Black Other Total

M F M F M F M F M F

Administrators

Professionals

Superintendents

Supervisors

Foremen

Technicians

Protective Service

Para-Professionals

Office/Clerical

Skilled Craft

Service/Maintenance

Total:
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Cultural Resource Analysts, Inc.

3 24 14

10

43

0

8

0

12

0

0

4

0

0

77

Bridgette A. Robinson- Director Of Human Relations

1919

12311231

00

62152

00

48138

00

00

3131

00

2651112451



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

EHI Consultants  

Work Force Analysis Form 

Firm Profile 

 



EHI Consultants
EHI Consultants was founded in 1995 in Lexington, Kentucky to provide the highest quality of planning and 
engineering design services. Our diversity provides the capability to program, plan, design and implement a 
range of housing, planning, and engineering projects. We are committed to the improvement of the natural, 
social, physical and cultural environments. EHI believes that engineering, design and planning should 
complement each other and are not mutually exclusive. 

EHI provides expertise in civil engineering and planning. Our engineering and planning services are based on 
our staff of highly qualified, licensed, civil engineers and planners. Their experience and qualifications give us 
the capabilities to provide roadway design, site design, erosion control, and grading and drainage as part of our  
engineering services. EHI also provides urban design, neighborhood planning, bicycle and pedestrian facilities, 
comprehensive plans, as well as public meeting facilitation as planning services.

EHI is a designated SBA Small and Disadvantaged Business and a member of the Kentucky Minority Business 
Council.  We are certified to do business in the Commonwealth of Kentucky and with the State of Kentucky 
Transportation Cabinet as a disadvantaged minority business enterprise, being pre-qualified to perform services 
in the areas of Rural Roadway Design, Urban Roadway Design, Highway Planning Services, Bikeway Planning, 
EIS Writing and Coordination, and Socioeconomic Analysis which entails survey design and analysis. 

Listed below are our core services relevant to this project that we provide:

Planning   Engineering  Housing    Environmental
Urban Design   Roadway  Housing Market Study  Permitting
Neighborhood Planning Roadway Design Affordable Housing Assessment Assessment
Land Use & Zoning   Grading & Drainage Housing Tax Credits   Reclamation 
Transportation Planning Civil and Site  Housing Infill     Remedial Measures
Bicycle and Pedestrian    Housing Finance Study   Env. Impact
Socioeconomic
Historic Preservation
Comprehensive Planning

Key Personnel
Edward Holmes, AICP - President
Ryan Holmes - Planner
Mike Peak, PE - Engineer 
Rachel Phillips, AICP - Planner
Daryll Renfrow, PE - Engineer

Company Profile 



WORKFORCE ANALYSIS FORM 
 
Name of Organization:   _____________________________________________          
 
Date:______/______/______ 

 

  
           
 
 
Prepared by:_______________________________________________________ 
   Name & Title 

 
 
 
 
 
 

Categories Total White Latino Black Other Total 

  M F M F M F M F M F 

 Administrators            

 Professionals            

 Superintendents            

 Supervisors            

 Foremen            

 Technicians            

 Protective Service            

 Para-Professionals            

 Office/Clerical            

 Skilled Craft            

Service/Maintenance            

Total:            

LFUCG RFP #13-2014, Request for Qualifications for Professional Engineering Services, page 11 

EHI Consultants , Lexington, KY

3 26 14

3

3

Ed Holmes, President

3

3



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Barr & Prevost 

Work Force Analysis Form 

Firm Profile 

 



 

Who We Are 
 

Barr & Prevost (BP), a certified Kentucky DBE and full service professional engineering 

firm, was established in 1992 to provide technical and professional services for the integral 

components of various types of construction projects through traditional work ethics and 

commitment to excellence. This commitment is demonstrated through our continued 

growth and today, BP is comprised of approximately 125+ employees, with office locations 

in Louisville, Kentucky, Dayton, Columbus, Cincinnati, and Cleveland, Ohio; St. Louis, 

Missouri; Indianapolis and Fort Wayne, Indiana; and Lansing, Michigan. BP’s staff 

includes professional geotechnical engineers, geotechnical / environmental drilling 

technicians, geotechnical field and laboratory testing technicians and surveyors; all of 

whom are specialists in their fields and certified and/or accredited by the following 

organizations:  

 U. S. Army Corps of Engineers (USACE) 

 State Board of Registration for Professional Engineers and Surveyors 

 American Institute of Professional Geologists (AIPG) 

 American Concrete Institute (ACI) 

 American Welding Society (AWS) 

 Ohio Department of Transportation (ODOT) 

 Indiana Department of Transportation (INDOT) 

 Kentucky Transportation Cabinet (KYTC) 

 Ohio Aggregates Association (OAA) 

 National Institute for Certification in Engineering Technologies (NICET)  

 Occupational Safety & Health Administration (OSHA) 

 American Association of State Highway & Transportation (AASHTO) (AMRL & CCRL) 

 States of Ohio & Michigan Department of Health 

The majority of our work over the past 22 years has been primarily geotechnical drilling/ 

testing/engineering, transportation design, and construction administration/inspection. Barr 

& Prevost is a recognized leader in geotechnical services. With an experienced team of 

geotechnical engineers, geologists, drillers, and field and lab testing technicians and 

supervisors, and with our own USACE Validated and AASHTO-certified geotechnical 

testing laboratories, we are ideally positioned as a single-source for comprehensive 

geotechnical engineering services for civil infrastructure and architectural projects.  

 

In 2013, Barr & Prevost completed an asset purchase, which also included transference of 

personnel. As a result, Barr & Prevost has significantly enhanced our capabilities and 

experience in the drilling and testing areas, particularly on large infrastructure projects. 

The added personnel and equipment has allowed us to become a premier regional deep 

drilling firm to aid in the design of large infrastructure projects. The development of the 

specialized talents emerged in three areas:  personnel, equipment, and project 

experience. It is in these three areas – personnel, equipment, and project experience 

– where Barr & Prevost stands apart from other firms. 
 

What We Do  
 

Barr & Prevost is a collaborative effort comprised of highly experienced engineering 

professionals with extensive demonstrated experience relative to the construction of both 

horizontal and vertical projects. We specialize in geotechnical services, structural 

design/inspection, transportation engineering, surveying/SUE services and construction 

inspection / testing services. Our team is led by accomplished Project Managers with a 

cumulative average of 20 years of experience in a diverse array of multi-disciplined civil 

works projects. Collectively our Project Team has exceptional knowledge of applicable 

federal, state and local specifications and regulations. Our team offers the combined 

project experience, breadth of technical expertise and depth of capabilities to provide 

responsive and reliable services.  
  

With our 2013 expansion, our geotechnical materials testing division includes 9 registered 

geotechnical engineers, 1 registered geologist, 20 geotechnical drilling technicians and 29 

materials testing technicians. Additionally, we operate two USACE Validated Laboratories 

and a total of five AASHTO accredited laboratories. We offer geotechnical drilling up to 

400’ on land and in water and specialized services such as packer testing. 

 

http://www.youtube.com/watch?v=dJ_DlutWPac
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Barr & Prevost

3 26 14

10

24

7

75

9

125

Maggie Henry, Marketing Manager

5511143
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99
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Jacobi, Toombs & Lanz, Inc. 
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1829 E. Spring Street, Suite 201  124 Bell Ave  1060 N. Capitol Avenue, Ste E360 1400 South 1st Street 

New Albany, IN 47150  Clarksville, I N 47129  Indianapolis, IN 46204  Louisville, KY 40208 

812-945-9585   812-945-9585  317-829-3474   502-583-5994 

812-945-6656 Fax   812-945-6656 Fax  317-829-3473 Fax   502-583-7321 Fax 

 

New Albany, IN • Clarksville, IN • Indianapolis, IN • Louisville, KY 

www.jtleng.com 

 

 

 

 

 

 

 

 

 

 

 

 

Jorge I. Lanz, P.E.    
President  

 

Michael C. Harris, P.E.  

Vice President   

 

Gregory E. Houck, P.E. L.S. 

Associate 

 

B. Todd Booker 

Associate 

 

Joshua N. Hillman, P.E.,  

LEED Green Associate  

Associate  

 

Stephen L. Marshall, P.E., P.L.S 

Associate   

 
 

Firm Profile 

Experience 

Jacobi, Toombs and Lanz, Inc., Consulting Engineers and Land 

Surveyors is a Civil Engineering firm with over 50 years of 

experience.  We have a proven record in the planning, design, and 

construction supervision of diversified projects which include the 

following disciplines: 

 Airports  Water & Wastewater  Stormwater 

 Transportation  Roads &Streets  Bridge 

 Solid Waste  Environmental  Utility 

 Land Surveying  GIS  Construction Management 

 Inspection  Parks & Recreation  Commercial, Industrial &      

Institutional Sites 

 

The firm was established in 1955 as a sole proprietorship, and today, 

as a private corporation, has offices in Indiana and Kentucky with a 

staff of over 40 employees.  Our clients include Federal, State and 

local agencies, developers, utility companies, and private 

companies.  Our firm became a certified Minority Business 

Enterprise (MBE) in 1999.  We are registered as a MBE with the 

City of Indianapolis and DBE with the Indiana Department of 

Transportation and Indiana Department of Administration. We are 

also a certified DBE with the Kentucky Transportation Cabinet and 

MBE with the Tri-State Minority Supplier Development Council, 

Louisville Metro Government, and Louisville Metropolitan Sewer 

District.  

People 

Jacobi, Toombs and Lanz, Inc. (JTL) principals and associates work 

one-on-one with clients.  We have experienced engineers, land 

surveyors and technical personnel ready to make your project a 

success. 

Approach 

Every project awarded to our firm receives top priority, and is 

developed with a systematic, technical approach to achieve design 

excellence and client satisfaction.  JTL has a proven track record of 

planning, designing and overseeing the construction, expansion and 

rehabilitation of much of Kentucky’s and Indiana’s urban and rural 

transportation and infrastructure network.   
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