BID

BIDDER: JUDY CONSTRUCTION COMPANY

103 S. Church Street Cynthiana, KY 41031

TO: LFUCG

SUBMITTED ONLINE VIA ION WAVE

Sealed Proposal for: UPPER CANE RUN WET WEATHER STORAGE – BID NO. 109-2020

Not to be opened until Tuesday, November 10th, 2020 at 2:00 P.M., Local Time

MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

his Bid as submitted. All addenda so issued shall become part of the Contract Documents.

2. DRAWINGS

A. None at this time.

3. SPECIFICATIONS

- A. Add the attached Specification Section 13200 Prestressed Concrete Storage Tank.
- B. Delete Specification Section 00820 Wage Determination in its entirety.
- C. Specification Section 01010 Summary of Work

Revise Part 1, Article 1.15, Paragraph A as follows:

Delete "No work shall be done when the weather is unsuitable."

D. Specification Section 00300 - Information Available to Bidders

Delete Part 1, Article 1.15, Prevailing Wage Law and Minimum Hourly Rates.

Todd Slatin, Director Division of Central Purchasing

Told Sta

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: <u>Judy Construction Company</u>

ADDRESS: 103 South Church St. / Po Box 457, Cynthiana, KY 41031

SIGNATURE OF BIDDEF

Steve Judy, President

MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM No. 2

Bid Number: #109-2020

Subject: Upper Cane Run Wet Weather Storage

Remedial Measures Plan ID No. CR-10

Date: October 16, 2020

Address inquiries to: Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

	Questions	Answers
1.	None at this time.	
2.		
3.		

1. CLARIFICATIONS

A. PRE-BID MEETING AND SITE VISIT

A <u>mandatory</u> pre-Bid meeting will be held at 1:30pm local time, October 19, 2020 via teleconference. A direct link to the Zoom meeting ID, and password for the meeting can be found below.

When: Oct 19, 2020 01:30 PM Eastern Time (US and Canada)

Topic: LFUCG prebid meeting for Upper Cane Run Wet Weather Storage

Please click the link below to join the webinar: https://us02web.zoom.us/j/86815785912

Or iPhone one-tap:

US: +13017158592,,86815785912# or +13126266799,,86815785912#

Or Telephone:

Dial (for higher quality, dial a number based on your current location):
US: +1 301 715 8592 or +1 312 626 6799 or +1 646 558 8656 or +1 253 215 8782
or +1 346 248 7799 or +1 669

MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

This letter should be s	gned, attached to and become a part of your Bid.
	Judy Construction Company
ADDRESS: 103 Sou	th Church St. / PO Box 451, Cynthiana, KY 41031
SIGNATURE OF BIDI	Steve Judy, President



MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: __Judy Construction Company

ADDRESS: 103 South Church St. / POBox 457, Cynthiana, KY 41031

SIGNATURE OF BIDDER

Steve Judy, President

Attachments:

Pre-Bid Meeting Minutes Attendee Log (Sign-in Sheet) DWQ Policy for Storing Materials in the Floodway PIE Procedures for DWQ Projects



MAYOR LINDA GORTON



TODD SLATIN
DIRECTOR
CENTRAL PURCHASING

- See attached specification.
- Specification Section 11295 Interior Process Valves
 - See attached specification.
- J. Specification Section 01025 Measurement and Payment
 - Replace Section 01025 with the attached revised Section 01025.
- K. Specification Section 13200 Prestressed Concrete Storage Tank
 - Revise Section 13200, Part 2.02, Table, Page 13200-9 as follows:
 - Change Dome Compressive Strength from 4000 psi to 5000 psi.
- L. Specification Section 00410 Bid Form
 - Replace Section 00410 with the attached revised Section 00410.
- 4. On-Site Pre-Bid Meeting (October 21, 2020)
 - A. A non-mandatory on-site visit pre-bid meeting was conducted on October 21, 2020. Questions have been addressed in Item 2 Clarifications.
 - B. See attached sign-in sheet of meeting attendees.

Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

ADDRESS: 103 South Church St. 120 Box 457, Cynthiana, KY 41031

SIGNATURE OF BIDDER: Steve Judy, President

MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM No. 5

Bid Number: #109-2020

Subject: Upper Cane Run Wet Weather Storage

Remedial Measures Plan ID No. CR-10

Date: November 2, 2020

Address inquiries to: Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

Added Line item for mill and surface overlay.

Replace the last addendum issued with this addendum, it erroneously was shown as Addendum#1.

Todd Slatin, Director Division of Central Purchasing

Told State

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: <u>Judy Construction Company</u>

DRESS: 103 South Church St. / PQ-Box 457, Cynthiana, KY 41031

SIGNATURE OF BIDDER

Judy Construction Company



MAYOR LINDA GORTON



CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM No. 6

Bid Number: #109-2020

Subject: Upper Cane Run Wet Weather Storage

Remedial Measures Plan ID No. CR-10

Date: November 3, 2020

Address inquiries to: Q&A Module on Ion Wave

Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

	Questions	Answers
1.	On Sheet C-00-501, the "Paving Detail" was removed, and the "Lexmark Pavement Restoration Details" detail was added. No explanation was provided for where the new details apply, nor what pavement detail applies for the pavement at the Storage Tank\Entrance Road and at the Pump Station;	This detail is regarding the pavement on Nandino Blvd. and Lexmark Center Dr. as seen on sheet C-00-113.
2.	On Sheet No. CU-00-101, the proposed Force Main is indicated to be 16" diameter (some Ductile Iron pipe and some PVC pipe). Everywhere else, the Force Main is indicated to be 24" pipe.	Sheet CU-00-101 shall be modified to show 24" DI Force Main coming out of the Pump Station. The force main shall be 24" DI until it enters the 90 degree DI bend. Out of the 90 degree bend the force main transitions to 24" PVC until it gets to the tank where it transitions back to DI.
3.	Drawing Sheet S-00-001, Section 3.30 Cast-In-Place Concrete, states that tanks or other structures retaining fluid shall have a compressive strength of 5,000 psi. However, Specification 13200, Section 2.02F, states that the	Revise Section 13200, Part 2.02 as follows: Compressive Strength (psi) Floor Dome 4000



CHARLES MARTIN DIRECTOR WATER QUALITY

Todd Slatin, Director Division of Central Purchasing

Told Slater

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Judy Construction Company

ADDRESS: _	103 South Church St /POBox 457	, Cynthiana, KY 4103	1
	OF BIDDER:		Steve Judy, President
Attachments			
Drawings			
Specification	ons		
Оросписан	,		



MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM No. 7

Bid Number: #109-2020

Subject: Upper Cane Run Wet Weather Storage

Remedial Measures Plan ID No. CR-10

Date: November 3, 2020

Address inquiries to: Q&A Module on Ion Wave

Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. CLARIFICATIONS

- A. Bid Item No. 1 shall include all paved areas shown on the plans (excluding Bid Item 9, the full 2" mill and overlay of Nandino Bldv.) which shall include the access pavement to the Storage Tank and to the Pump Station sites. Additionally, Bid Item No. 1 shall include all construction trench patches that are required upon completion of the utility trench crossings asphalt. These patches are to be completed shortly after the crossing are constructed and per the detail on C-00-501 as Heavy Duty Pavement.
- B. Bid Item No 9 will be accomplished at the end of the project after all work has been completed. This overlay will included milling and repaving the trench patches along Nandino Bldv to provide a seamless surface at the end of the project.





CHARLES MARTIN DIRECTOR WATER QUALITY

Todd Slatin, Director
Division of Central Purchasing

Told State

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

ADDRESS: 103 South Church St. / PO Box 457, Cynthiana, KY 41031

COMPANY NAME: Judy Construction Company

SIGNATURE OF BIDDER!	Steve Judy, President
	Store vaay, 1 rooman
Attachments:	
Drawings	
	1
0 (
Specifications	

MAYOR JIM GRAY



CHARLES MARTIN DIRECTOR WATER QUALITY

ADDENDUM No. 8

Bid Number: #109-2020

Subject: Upper Cane Run Wet Weather Storage

Remedial Measures Plan ID No. CR-10

Date: November 9, 2020

Address inquiries to: Q&A Module on Ion Wave

Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. CLARIFICATIONS

A. Bid Item No. 2 unit changed from Lump Sum (LS) to Linear Feet (LF) on IonWave line items tab to match Addendum 7 Bid Schedule.

Todd Slatin, Director Division of Central Purchasing

Told States

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.





CHARLES MARTIN DIRECTOR WATER QUALITY

COMPANY NAME: Judy Construction Compa	any
ADDRESS: 103 South Church St./PO-Box 457,	Cynthiana KY 41031
SIGNATURE OF BIDDER:	
	Steve Judy, President
Attachments:	
Drawings	
Specifications	
Openications	
	× ×



UPPER CANE RUN WET WEATHER STORAGE

Division of Water Quality Lexington-Fayette Urban County Government

LFUCG Bid No. 109-2020

1.01 GENERAL

Place: <u>Le</u>	exington, Kentucky		Date:	November 10, 2020			
The follov	The following Bid Form shall be followed exactly in submitting a Bid for this Work.						
This Bid F	Form Submitted by	Judy Construction Company					
		103 South Church St. / PO Box 457, Cynthiana, KY 41031					
		(Name and Addres	s of Bidd	er)			
(Hereinafi doing	ter called "Bidder"), or	ganized and existing under the laws of	the State	of Kentucky,			
business	as a corporatio	n					
	"a corpor	ation," "a partnership", or an "individua	l" as app	licable			
То:	(Hereinafter cal						
		ector of Central Purchasing Street, Room 338					
	Lexington, KY	nton, KY 40507					

The Bidder, in compliance with your Advertisement for Bids for the <u>Upper Cane Run Wet Weather Storage</u>; Lexington, Kentucky, having examined the Contract Documents including the Plans and Specifications with related documents, having examined the site for proposed Work, and being familiar with all of the conditions and any and all addendums surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth therein, and at the unit prices stated hereinafter. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents, of which this Bid is a part.

The Bidder hereby agrees to commence Work under this Contract on a date to be specified in a written "Notice to Proceed" of the Owner and to substantially complete the Project within 365 days, consecutive calendar days. Bidder further agrees to pay liquidated damages, the sum of One Thousand Dollars and Zero Cents (\$1,000.00) for each consecutive day thereafter.

The Bidder hereby acknowledges receipt of the following addenda:

Addendum No. 1 Date 10/07/2020;	Addendum No. <u>5</u> Date <u>11/02/2020</u>
Addendum No. 2 Date 10/16/2020;	Addendum No. <u>6</u> Date <u>11/03/2020</u>
Addendum No. 3 Date 10/20/2020;	Addendum No7_ Date _11/03/2020
Addendum No. 4 Date 10/30/2020;	Addendum No. <u>8</u> Date <u>11/09/2020</u>

Insert above the number and the date of any Addendum issued and received. If none has been issued and received, the word "NONE" should be inserted.

1.02	LEGAL STATUS OF BIDDER
3idder_	Judy Construction Company
Date	November 10, 2020
	*A. A corporation duly organized and doing business under the laws of the State of Kentucky, for whom Steve Judy bearing the official title of President, whose signature is affixed to this Bid is duly authorized to execute contracts.
	*B. A Partnership, all of the members of which, with addresses are: (Designate general partners as such)
_	*C. An individual, whose signature is affixed to this Bid. (Print name)

^{*} The Bidder shall fill out the appropriate form and strike out the other two.

BIDDERS AFFIDAVIT 1.03

Co	mes the Affiant, _	Steve Judy		, and after being first
		der penalty of perjury as	ollows:	
A.	His/her name is	Steve Judy vidual submitting the Bid	or in the authorized	and
			or is the authorized	
	Judy Construction the Bid (hereinaf	n Company ter referred to as "Bidder').	, the entity submitting
	the Bla (hereina)	to Torontou to us Bludor	,.	
B.	Government at the	ne time the Bid is submitt	ed, prior to award of	ngton-Fayette Urban County f the Agreement and will luring the life of the Agreement.
C.		a Lexington-Fayette Urb to award of the Agreeme		nent business license, if
D.	information with	rized the Division of Cen the Division of Revenue a s are delinquent or that a	and to disclose to th	erify the above-mentioned e Urban County Council that s not been obtained.
E.	Commonwealth		st five (5) years and	ign finance laws of the the award of an Agreement to ace laws of the Commonwealth.
F.		nowingly violated any pro overnment Code of Ordin		of the Lexington-Fayette e "Ethics Act."
G.	conduct or to circ	cumstances described by or should have been awa	a statute or ordinar	idavit means, with respect to nce defining an offense, that a uct is of that nature or that the
Further, A	ffiant sayeth naugh	nt.		
			Affiant S	ignature Steve Judy, President
STATE O	F Kentucky		_	
COUNTY	OF Harrison			
The forego	oing instrument wa	s subscribed, sworn to ar	d acknowledged be	fore me by
σ.			40.4	N 1
	Judy, President	on th	is the10th	day of November,
20 <u>20</u> .				JEANIE ANNE
My Comm	ission expires:	August 1, 2023		A NOTRO
wy comm	полот охрагоо.		Jeaniel	nness & sans
		ı	// Jeani	e Anness, Notary Public
RMP Specific	cations	00410-3		Upper Cane Run Wet Weather Storage

NOTARY PUBLIC, STATE AT LARGE

1.04 BID SCHEDULE

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

By submitting a Bid, the Bidder acknowledges that the trenchless constructability of all tunnels shown on the Contract Drawings have been vetted by the Bidder and that the Bidder's own design has been advanced to the extent necessary to establish, in the Bidder's own opinion, the ability to safely construct by means of tunneling methods.

For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid comparison.

The Owner's decision on the bid amount is final.

BID SCHEDULE

Item	Description	Qty	Unit	Unit Price	Item Price
1	Base Bid – For General Construction of Upper Cane Run Wet Weather Storage	1 ·	LS	\$5,600,500	Ionwave
2	4-Inch Water Line from Newtown Pike to Storage Tank Entrance Drive	1,000	LF	\$41.00	lonwave
3	Allowance: Miscellaneous Site Improvements	.1	LS	\$300,000	\$300,000
4	Allowance: System Programming Service	1	LS	\$150,000	\$150,000
5	Allowance: Electrical Service		LS	\$75,000	\$75,000
6	Allowance: Lean Concrete under Storage Tank	1	LS	\$100,000	\$100,000
7	Allowance: KY American Connection	1	LS	\$25,000	\$25,000
8	Allowance: Mechanical Screen	1	LS	\$188,000	\$188,000
9	2-Inch Mill and Surface Overlay of Nandino Dr.	5,500	SQ YD	\$13.00	lonwave

TC	ATC	L B	ID (I	tem	s 1	thr	u 8)
			. – (.		•		~ <i>-</i> ,

Ionwave

TOTAL BID AMOUNT:

Six Million Five Hundred Fifty	One Thousand Dollars and 00/100 cents

Dollars (\$	6,551,000.00)
-------------	--------------	---

	ALTERNATIVE MANUFACTURER INFORMATION			
	Equipment Item	Base Bid Manufacturer	Alternate Bid Manufacturer	Lump Sum Deduction
1	Prestressed Concrete Tank Manufacturer	The Crom Corporation Preload, Inc. Precon Corporation		
2	Mechanical Screen	Westech ROMAG		
3	Submersible Pumps	Sulzer-ABS KSB		T -
4	Check Valves	Golden Anderson		
5	Plug Valves	Dezurik		
6	Combination Air Release Valve	ARI		
7	Area-Velocity Flow Meter	Hach Flo-Dar Isco Laser Flow		
8	Electromagnetic Flow Meter	Endress + Hauser Sparling Krohne		
9	Access Hatches	Bilco Company Babcock-Davis Mllcor		

10	Slide Gates	Waco Whipps		
11	Valve and Gate Actuators	Limitorque		
12	Level Transmitters	MJK		
13	SCADA PLC's	Allen Bradley ControlLogix		
14	Motor Control Center	Allen Bradley Schneider (Square D) Eaton (Cutler Hammer)		
15	VFD with Front End Filter	Allen Bradley Schneider (Square D) Eaton (Cutler Hammer)	,	
16	Generator Set	Kohler Caterpillar Cummins/Onan MTU		
17	Gas Detection System (Sierra Monitor Corporation		
18	Division 17 Control Panels	ADGO		

- Notes: 1. Where more than one Base Bid equipment manufacturer is listed above, the BIDDER has the option of including any of the listed manufacturers in the Base Bid. The BIDDER must indicate the Base Bid equipment included in the BID by circling the selected manufacturer at the time of the submission of the Bid. The design has been completed using the first listed Base Bid equipment manufacturer. Should the BIDDER list the second or third Base Bid equipment or the OWNER select other Alternate Bid equipment, the BIDDER, at no additional cost to the OWNER, shall make any changes to structure, piping controls, electrical, instrumentation, architectural, mechanical, etc. that may be necessary to accommodate this equipment.
 - 2. Space is provided within the above list for BIDDERS to offer lump sum deductions for alternate equipment not listed under the Base Bid equipment manufacturer. BIDDERS are not required to offer deductive alternates. However, should the BIDDER choose to offer for consideration to the OWNER, any alternate manufacturers/products to those listed above, the BIDDER shall provide a detailed submittal of applicable items such as catalog cut sheets, pump curves, hydraulic calculations, specifications, wiring diagrams, P&ID's, technical literature, dimensional drawings, etc., or any other information requested by the OWNER. This submittal information shall be included with the BIDDER's bidding documents for proper evaluation by the OWNER. These submittal items shall be in addition to the submittal requirements listed in the respective technical specifications section of the equipment item or product hereinafter. Alternates will not be evaluated or pre-qualified prior to BID opening.
 - 3. The best and lowest BIDDER will be determined based on the lowest Base Bid Contract

Price. Bid Alternate equipment prices will **not** be used in determining the best and lowest BIDDER. After selection of the best and lowest BIDDER, the OWNER reserves the right to select any, all or none of the proposed alternates offered by the selected BIDDER.

Respectfully Submitted,

FIRM: Judy Construction Company
ADDRESS: 103 South Church St. / PO Box 457
CITY/STATE/ZIP: Cynthiana, KY 41031
DATE: November 10, 2020
BY:
(must be original signature)
TITLE: Steve Judy President
PHONE: 859-234-6900 FAX: 859-234-3480 [area code, number & extension]
EMAIL ADDRESS:sjudy@judyconstructionco.com
OFFICIAL ADDRESS AND PHONE:
Judy Construction Company
103 South Church Street
Cynthiana, KY 41031 (Seal if Bid is by Corporation)

By signing this form you agree to all of the terms and associated forms.

		e following statement of the omitted with the Bid:	blader e qualificatione le required te se in	ied iii, executed, and
	A.	Name of Bidder: Judy	Construction Company	
	B.	Permanent Place of Busin	ess: 103 South Church St., Cyr	athiana, KY 41031
	C.	When Organized:	April 9, 1974	
	D.	Where Incorporated:	Kentucky	
	E.	Financial Condition: To	be Submitted Upon Award	
		three (3) years audited fina	the Owner, the apparent low Bidder is reancial statements to the Owner's Division days following the Bid opening.	
,	F.		nt is awarded to the undersigned, Perform d Warranty bonds will be furnished by:	ance, Payment, Erosion
		Continental Casualty Co	ompany	(Surety)
		Signed: Madison M. H	M. M. (Repre	esentative of Surety)
	G.	The following is a list of sin necessary).	milar projects performed by the Bidder: (A	Attach separáte sheet if
		NAME	LOCATION	CONTRACT SUM
*SE	EΑ	NAME TTACHED - SCHEDU		CONTRACT SUM
*SE	EΑ			CONTRACT SUM
*SE	E A			CONTRACT SUM
*SE	EA			CONTRACT SUM
*SE	E A			CONTRACT SUM
*SE	E A	TTACHED - SCHEDU		
SE		TTACHED - SCHEDU	LE A	
	Н.	TTACHED - SCHEDU	r contract and bonded the following project	ets:
	Н.	TTACHED - SCHEDU	r contract and bonded the following project	ets:
	Н.	TTACHED - SCHEDU	r contract and bonded the following project	ets:
	Н.	TTACHED - SCHEDU	r contract and bonded the following project	ets:
	Н.	TTACHED - SCHEDU	r contract and bonded the following project	ets:

1.05

STATEMENT OF BIDDER'S QUALIFICATIONS

l. I	List Key Bidder Personnel	who will work on this Project.		
	<u>NAME</u>	POSITION DESCRI	PTION	NO. OF YEARS WITH BIDDER
SEE AT	TACHED - SCHEDULE	E C		
-				
J.	MWDBE Participation on c	urrent bonded projects under	contract:	
SUBCO	<u>ONTRACTORS</u> (LIST)	PROJECT (SPECIFIC TYPE)	MWDBE	% of WORK
*SEE ATT	ACHED - SCHEDULE			
		•		-
				-
	(USE ADI	DITIONAL SHEETS IF NECE	SSARY)	
	the Owner within seven (7) regarding all office manag by the Owner, we will withi	e are the apparent low Bidder calendar days following the ement and field management n seven (7) days following they for insurance claims for the by the Owner)	Bid Opening, a sw personnel. Additi e request submit a	orn statement onally, if requested udited financial

JUDY CONSTRUCTION COMPANY PREVIOUS EXPERIENCE

Project	Design	Year		Contract
Name	Engineer	Completed	Description	Price
Lexington, KY	Tetra Tech	7.1	New Headworks Facility,	
West Hickman Wet	Lexington, KY	2019	70 MGD Influent PS, 80 MGD	\$59,475,000
Weather Storage	Herb Lemaster		Wet Weather PS, 22 MGD	
	(859) 223-8000		Wet Weather Storage Tank	
Lexington, KY	GRW Engineers, Inc.		22 MG Prestressed	
Town Branch	Lexington, KY	2016	Concrete Storage Tank	\$19,017,817
Wet Weather	Joe Henry		56 MGD Pump	
Storage Facility	859-223-3999		Station	
Lexington, KY	GRW Engineers, Inc.		9MG Prestressed	
East Hickman	Lexington, KY	Under	Concrete Storage Tank	\$14,094,632
Wet Weather	Joe Henry	Const.	30 MGD Pump	
Storage Facility	859-223-3999		Station	
Lexington, KY	HDR Engineers		11 MG Prestressed	
Lower Cane Run	Lexington, KY	2017	Concrete Storage Tank	\$11,378,101
Wet Weather	Anthony Pellegrino		Related Structures	
Storage Facility	(859) 629-4892			
Lexington, KY	Strand Associates		Renovation of	
Town Branch	Lexington, KY	2020	Three Sludge Digesters	\$9,806,311
Digester Complex	Mike Davis		Including removing and	
Improvements Project	(859) 225-8500		renovation of lids	
Lexington, KY	Tetra Tech		3MG Prestressed	
Wolfe Run	Lexington, KY	2016	Storage Tank	\$5,123,474
Wet Weather	Herb Lemaster		7.3 MGD Pump	
Storage Facility	(859) 223-8000		Station	
Lexington, KY	Hazen & Sawyer		Structural Concrete	
West Hickman	Lexington, KY	2020	Slab Repairs of	\$1,689,723
Clarifier	Kurt Zehnder		2ea 125' Diameter	
Repair	(859) 286-1265		Clarifiers	
Lexington, KY	Strand Associates		Replacement of Coarse	
Town Branch	Lexington, KY	2016	Bar Screen and Grit	\$987,880
Headworks	Mike Davis		Equipment	
Improvements Project	(859) 225-8500			
Lexington, KY	GRW Engineers, Inc.		Various	
South Elkhorn	Lexington, KY	2014	Equipment Upgrades	\$515,088
Pump Station	Joe Henry		to accommodate	
Upsizing	859-223-3999		Enlarged Capacity	

JUDY CONSTRUCTION COMPANY

Work on Hand September 30, 2020

Owner	Project	Project Amount	% Complete	DBE Participation %
Winchester Municipal Utilities	New Water	7 WHOCH C	Complete	1 articipation 78
Winchester, KY	Treatment Plant	20,331,857	96.8%	18.7%
Lexington-Fayette Urban Co Govt	East Hickman Wet			
Lexington, KY	Weather Storage Facility	14,094,632	89.3%	6.6%
Bowling Green Municipal Utilities	Water Treatment Plant			
Bowling Green, KY	Expansion	\$45,235,063	40.0%	2.5%
Central City Water & Sewer	Wastewater Treatment		M. C.	
Central City, KY	Plant Expansion	\$12,012,293	68.5%	0.6%
Town of Symrna	Wastewater Treatment		***************************************	
Symrna, TN	Plant Expansion	\$35,484,000	28.5%	1.9%
Lebanon WTP	Water Treatment Plant			
Lebanon, KY	Improvements	\$2,582,500	72.3%	0.3%
Green River Valley Water District	Water Treatment Plant			
Horse Cave, KY	Expansion	\$9,715,000	36.4%	10.9%
Springfield Water & Sewer Comm	Wastewater Treatment			The same state of the same sta
Springfield, KY	Plant Expansion	13,726,535	42.1%	0.7%
Louisville-Jefferson Co MSD	Morris Forman Emergency			
Louisville, KY	Dryer Replacement	\$44,200,000	60.3%	13.6%
Auburn Water & Sewer	Wastewater Treatment			1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1
Auburn, KY	Plant Expansion	\$9,398,000	8.0%	2.1%
Georgetown Munic Water & Sewer				
Georgetown, KY	Plant Upgrades	\$1,660,000	0.0%	0.0%
Harrison Memorial Hospital	Kid Town			
Cynthiana, KY	Daycare Center	\$1,892,726	0.0%	1.6%

This is a true representation of our current work in progress.

BY: Steve Judy, President

JUDY CONSTRUCTION COMPANY Schedule c - Key Employees

Name	Position	Years of Const. Experience	Type of Work	In What Capacity
Steve Judy	President	36	General Construction	Executive Management
Ben Williams	Vice President	31	General Construction	Construction Management
James K. Cowley	Secretary/Treasurer	41	Accounting	Financial Management
Owen Yocum	Project Manager	42	General Construction	Construction Management
Tom McConathy	Engineer	41	General Construction	Civil Engineering
Danny Howard	Safety Director	22	General Construction	Occupational Safety
Drew Jones	Asst. Safety Director	2	General Construction	Occupational Safety
Tim Courtney	Engineer	25	General Construction	Civil Engineering
Kista Thomas	Engineer	22	General Construction	Civil Engineering
John Whalen	Engineer	21	General Construction	Civil Engineering
Clinton Jones	Estimator	22	General Construction	Construction Management
Paul Lawrence	Project Management	21	General Construction	Construction Management
Jeanie Anness	Office Manager	41	Clerical	Office Manager
Randy Campbell	Superintendent	44	General Construction	Construction Supervision
Ray Sandlin	Superintendent	42	General Construction	Construction Supervision
Guy Waters	Superintendent	39	General Construction	Construction Supervision
Rickey Raisor	Superintendent	36	General Construction	Construction Supervision
Jimmy Gregory	Superintendent	35	General Construction	Construction Supervision
Darryl Wells	Superintendent	35	General Construction	Construction Supervision
Steven Sandlin	Superintendent	33	General Construction	Construction Supervision
Rick Thomas	Superintendent	29	General Construction	Construction Supervision
Charles Alverson	Superintendent	. 28	General Construction	Construction Supervision
Stewart Parmley	Superintendent	28	General Construction	Construction Supervision
Steve Sullivan	Superintendent	27	General Construction	Construction Supervision
Macy Gibson	Superintendent	21	General Construction	Construction Supervision
Nathan Robinson	Superintendent	21	General Construction	Construction Supervision
Matthew Keeton	Superintendent	21	General Construction	Construction Supervision

Detailed Resumes available on request.

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

BRANCH OF WORK** (List each major item)	SUBCONTRACTOR	MWDBE (yes/no)	% of <u>WORK</u>
1Tank	Name: Crom Corporation	No	<u>19%</u>
2. Electric	Name: Glenwood Electric	<u>No</u>	6%_
	Address: Walton, KY		
3	Name:		
	Address:		
4	Name:		
	Address:		
5	Name:		
	Address:		
6	Name:		
	Address:		

^{**} Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.

1.07 AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

- A. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the Bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
- B. That the attached Bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Advertisement for Bid, designed to limit independent bidding or competition;
- C. That the contents of the Bid or Bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the Bid or Bids, and will not be communicated to any such person, prior to the official opening of the Bid or Bids;
- D. That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
- E. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State______ or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky______. [Check the statement applicable.]
- F. This offer is for ninety (90) calendar days from the date this Bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items Bid above, an Agreement shall thereby be created with respect to the items accepted.
- G. That I have fully informed myself regarding the accuracy of the statements made in this statement.
- H. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

Judy Construction Company

Company

11/10/2020

Date

Representative

Steve Judy, President

1.08 STATEMENT OF EXPERIENCE

NAME OF INDIVIDUAL:	*SEE ATTACHED - SCHEDULE C*
POSITION/TITLE:	
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE:	
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE	:
NAME OF INDIVIDUAL:	·
POSITION/TITLE:	
STATEMENT OF EXPERIENCE	•

^{*} Include all officers, office management, Affirmative Action officials, and field management personnel. Attach separate sheets if necessary.

1.09 EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- * Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, worken, Vietnam veterans, handicapped, and aged persons.

Signature

Steve Judy, President

Judy Construction Company

Name of Business

The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;
- (3) The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.
- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.
- (3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to

45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that its work-force in Kentucky is representative of the available work-force in the area from which it draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.

TO BE COMPLETED UPON AWARD

1.10 LFUCG MWDBE PARTICIPATION FORM

Upper Can Run Wet Weather Storage





The MWDBE and/or Veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the Work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately.

MWDBE Company, Name, Address, Phone, Email	Work to be Performed	Total Dollar % Value Value of the Total Work Contra		
		*		

statements and false claims.	(4)
Judy Construction Company	John John Marie Ma
Company	Company Representative
11/10/2020	Steve Judy, President
Date	Title

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the Contract and/or be subject to applicable Federal and State laws concerning false

TO BE COMPLETED UPON AWARD, IF SUBSTITUTIONS ARE MADE

1.11 LFUCG MWDBE SUBSTITUTION FORM

FUCG	Bid/RFP/Quote Reference I	109-2020
$ \Gamma$ UUGG	- DIO/NEE/GUOTE NETERICE I	VU. IOJ ZOZO



The substituted MWDBE and/or Veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Company Name, Address, Phone, Email MWDBE Formally Contracted/ Name, Address, Phone, Email		Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract
					ř

Judy Construction Company

Company

Company

Steve Judy, President

Title

The undersigned acknowledges that any misrepresentation may result in termination of the Contract

TO BE COMPLETED UPON AWARD

1.12 MWDBE QUOTE SUMMARY FORM





The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did submit a quote to participate on this project.

Company Name Judy Construction Company	Contact Person Steve Judy, President
Address/Phone/Email	Bid Package / Bid Date
103 South Church St. / PO Box 457	LFUCG- Upper Can Run Wet Weather Storage
859-234-6900	Bid No. 109-2020
sjudy@judyconstructionco.com	11/10/2020

MWDBE Company Address	Contact Person	Contact Information (work phone, Email, cell)	Date Contacted	Services to be performed	Method of Communication (email, phone meeting, ad, event, etc)	Total dollars (\$) Do Not Leave Blank (Attach Documentation)	DBE * AA HA AS NA Female	Veteran
				,				

*(DBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/ NA= Native American)

termination of the Contract and/or be subject to applicable Federal and State laws concerning false				
statements and claims.				
Judy Construction Company				
Company	Company Representative			
11/10/2020	Steve Judy, President			
Date	Title			

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in

TO BE COMPLETED UPON AWARD

1.13 LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

ı	FUCG Bid/RFP/Quote No.	109-2020
L	.FUCG BIO/RFP/QUOLE NO.	107 2020

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE vendors on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.

Total Contract Amount Awarded to Prime Co	ontractor for this Project
Project Name/ Contract # 109-2020 LFUCG-Upper Can Run WWS	Work Period/ From: To:
Company Name: Judy Construction Company	Address: 103 S. Church St./PO Box 457, Cynthiana, KY 41031
Federal Tax ID: 61-0861333	Contact Person: Steve Judy President

Subcontractor Vendor ID (name, address, phone, email	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for this Project	Total Amount Paid for this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date

Judy Construction Company

Company

Company

Steve Judy, President

Title

By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentations may result in the termination of the Contract and/or prosecution under applicable Federal and State laws concerning

LFUCG STATEMENT OF GOOD FAITH EFFORTS Upper Can Run WWS 1.14

LFUCG Bid/RFP/Quote No. Bid No. 109-2020



By the signature below of an authorized company representative, we certify that we have utilized the following Good Faith Efforts to obtain the maximum participation by MWDBEs and/or Veterans on the project and can supply the appropriate documentation.

X	Advertised opportunities to participate in the contract in at least two (2) publications of general circulation media; trade and professional association publications; small and minority business or trade publications; and publications or trades targeting minority, women and disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms to participate.
<u>X</u>	Included documentation of advertising in the above publications with the bidders good faith efforts package
	Attended LFUCG Central Purchasing Economic Inclusion Outreach event
X	Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs of subcontracting opportunities
	Sponsored Economic Inclusion event to provide networking opportunities for prime contractors and MWDBE firms
X	Requested a list of MWDBE subcontractors or suppliers from LFUCG Economic Engine and showed evidence of contacting the companies on the list(s).
<u>X</u>	Contacted organizations that work with MWDBE companies for assistance in finding certified MWBDE firms to work on this project. Those contacted and their responses should be a part of the bidder's good faith efforts documentation.
<u>X</u>	Sent written notices, by certified mail, email or facsimile, to qualified, certified MWDBEs soliciting their participation in the contract not less than seven (7) days prior to the deadline for submission of bids to allow them to participate effectively.
_X	Followed up initial solicitations by contacting MWDBEs to determine their level of interest.
X	Provided the interested MWBDE firm with adequate and timely information about the plans, specifications, and requirements of the contract.
_X	Selected portions of the work to be performed by MWDBE firms in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MWDBE participation, even when the prime contractor may otherwise perform these work items with its own workforce
<u>X</u>	Negotiated in good faith with interested MWDBE firms not rejecting them as unqualified without sound reasons based on a thorough investigation of their capabilities. Any rejection should be so noted in writing with a description as to why an agreement could not be reached.
_X	Included documentation of quotations received from interested MWDBE firms which were not used due to uncompetitive pricing or were rejected as unacceptable and/or copies of responses from firms indicating that they would not be submitting a bid.

Bidder has to submit sound reasons why the quotations were considered unacceptable. The fact that the bidder has the ability and/or desire to perform the contract work with its own forces will not be considered a sound reason for rejecting a MWDBE quote. Nothing in this provision shall be construed to require the bidder to accept unreasonable quotes in order to satisfy MWDBE goals. Made an effort to offer assistance to or refer interested MWDBE firms to obtain the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work requirements of the bid proposal Made efforts to expand the search for MWBE firms beyond the usual geographic boundaries. X Other - any other evidence that the bidder submits which may show that the bidder has made reasonable good faith efforts to include MWDBE participation. Failure to submit any of the documentation requested in this section may be cause for rejection of bid. Bidders may include any other documentation deemed relevant to this requirement. Documentation of Good Faith Efforts are to be submitted with the Bid, if the participation Goal is not met. The undersigned acknowledges that all information is accurate. Any misrepresentations may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims. Judy Construction Company Company Representative Company

Steve Judy, President

Title

11/10/2020

Date

1.15 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of	Judy Construction Company	
, , ,	(Name of Bidder)	

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

Name of Organization:	Judy Construction Company	 _
·		

Categories	Total	Total	Total	White Hispa Lat	e (not nic or ino)		nic or iino	Afri Amerio Hispa	ck or can- can (not nic or ino)	Island	an and Pacific er (not nic or	Hispa	n (not nic or ino)	Alaskar (not His	rican an or n Native panic or ino)	Hispa	r more s (not nic or ino)	То	tal
		M	F	M	F	М	F	М	F	М	F	M	F	М	F	М	F		
Administrators				in the second													. 20		
Professionals																			
Superintendents																			
Supervisors																			
Foremen																			
Technicians																			
Protective Service																			
Para-Professionals					141														
Office/Clerical																			
Skilled Craft																			
Service/Maintenance																			
Total																			

WORKFORCE ANALYSIS FORM

WORKFORCE ANALYSIS FORM

Name of Organization:

Judy Construction Company

Payroll Week Ending Date: 10/17/2020

Categories	Total	White Hispanic	e (Not or Latino)	Hispanic	or Latino	Americ	African- an (Not or Latino)	Island	er Pacific er (Not	Asian Hispanic		American Alaskar (not His Lati	Native panic or	Two or m	ore races panic or ino)	То	
		М	F	М	F	М	F	М	F	М	F	М	F	М	F	M	F
Administrators	6	5	1													5	1
Professionals	9	8					1									8	1
Superintendents	14	14														14	0
Supervisors	0															0	0
Foremen	3	3														3	0
Technicians	0															0	0
Protective Services	0															0	0
Para-Professionals	0															0	0
Office/Clerical	4		4													0	4
Skilled Craft	134	85		45	3	1										131	3
Service/Maintenance	2	2														2	0
Total:	172	117	5	45	3	1	1	0	0	0	0	0	0	0	0	163	9

Prepared by:

James K. Cowley, EEO Officer (Name and Title) Date: 11 / 10 / 2020

Revised 2015-Dec-15

Upper Cane Run Wet Weather Storago

Names insured:

Judy Construction Company

Address

103 South Church Street, Cynthiana Ky 41031

Project to be insured:

Upper Cane Run Wet Weather Storage, LFUCG Bid No. 109-2020

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions:

Article	Coverage	Minimum Limits and Policy Requirements	Limits Provided to	Name of Insurer	A.M. Best's		
items			Insured		Code	Rating	
1.05.D.1	CGL	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit Requirements (a) through (e)	\$1,000,000 Occ \$2,000,000 Agg	National Fire Insurance Company of Hartford	A	xv	
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)	\$1,000,000	Insurance Company of Hartford	A	xv	
1.05.D.1	wc	\$Statutory	\$4,000,000	KY AGC	A-	VII	
1.05.D.1	Employer's Lizbility	\$500,000	\$4,000,000	KY AGC	A-	VII	

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

GCH Insurance Group	John W. Hampton			
Agency or Brokerage 780 Winchester Road	Name of Authorized Representative Producer			
Street Address Lexington, KY 40505	Title Ohn 11 theaton			
City 859-254-1836	Authorized Signature November 6, 2020			
Telephone Number	Date			

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.

LEXINGTON-FAYETTE UBAN COUNTY GOVERNMENT CONTRUCTION PROJECT (Use separate form for each Agency or Brokerage agreeing to provide coverage)

EVIDENCE OF INSURABILITY

1.18 DEBARRED FIRMS

Upper Cane Run Wet Weather Storage

PROJECT NAME:

West Hickman Trunk D Wastewater System Improvements

LFUCG BID NO .:

4-2018

109-2020

LEXINGTON-FAYETTE URBAN COUNTY GOVERNMENT LEXINGTON, KY

All prime Contractors shall certify that Subcontractors have not and will not be awarded to any firms that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

All Bidders shall complete the Debarment Certification in duplicate and submit both copies to the Owner with the Bid Form. The Owner (grantee) shall transmit one copy to the Lexington-Fayette Urban County Government, Division of Community Development within fourteen (14) days after Bid opening.

The undersigned hereby certifies that the firm of <u>Judy Construction Company</u> has not and will not award a subcontract, in connection with any Agreement award to it as the result of this bid, to any firm that has been debarred for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Executive Order 11246 As Amended or any Federal Law.

Judy Construction Company	
Name of Firm Submitting Bid	
Signature of Authorized Official	
Steve Judy, President	
Title	
November 10, 2020	
Date	

1.19 DEBARMENT CERTIFICATION

All Contractors/Subcontractors shall complete this certification.

The Contractor/Subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- 1) Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
 - a) Have not within a three year period preceding this Bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
 - b) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c. Have not within a three (3) year period preceding this Bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the Contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name:	Judy Construction Company
Project:	LFUCG-Upper Cane Run Wet Weather Storage - Bid No. 109-2020
,	
Printed Name:	Steve Judy
	-
Title of Authorized Repr	esentative: President
.(
Signature:	
Date:	November 10, 2020

1.20 CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty for not less than \$10,000 and not more than \$100,000 for each such failure.

Steve Judy, President	
Typed Namey& Title of Authorized Representative	
	November 10, 2020
Signature of Authorized Representative	Date
I am unable to certify to the above statements. My	explanation is attached.



ANNUAL MEETING OF BOARD OF DIRECTORS JUNE 25, 2020

The annual meeting of the Directors of the corporation was called to order by Steve Judy, President at Cynthiana, Kentucky at 9:30 AM. Steve Judy and James K. Cowley, Directors of the corporation were present in person and consented to the transaction of any and all business to come before the meeting.

The minutes of the last special meeting of the Board of Directors were read and approved.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that the following officers were elected to the offices set opposite their names to serve for a term of one year or until their successors are elected and qualified:

Steve Judy

President

Ben Williams

Vice President

James K. Cowley

Secretary/Treasurer

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that for the corporation's fiscal year ending March 31, 2021, the President, Steve Judy's salary was approved. This salary will be paid if the funds become available.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Steve Judy, Ben Williams and/or James K. Cowley is hereby authorized to sign any and all contracts, agreements, options, leases, deeds, mortgages, bills of sale and any and all other legal documents to bind Judy Construction Company.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Fifth Third Bank, Cincinnati, OH, is authorized to pay any check drawn on the Bank by the Corporation when same is signed by Steve Judy. James K. Cowley and Ben Williams are authorized to sign any check in an amount less than \$500,000.00. If Steve Judy is temporarily unavailable, any check in excess of \$500,000.00 will require signatures from both James K. Cowley and Ben Williams. That the authority vested by this Resolution shall continue until written notice shall be given to and acknowledged by an officer of Fifth Third Bank, Cincinnati, Ohio, setting forth any change with respect thereto.

On motion duly made and seconded, it was unanimously ordered and

There being no further business to come before the meeting, on motion duly made and seconded, the annual meeting of the Board of Directors was unanimously adjourned.

President

Secretary

Judy Construction Company 103 South Church Street P.O. Box 457 Cynthiana, KY 41031

State of Incorporation: Kentucky Date of Incorporation: 04/09/1974

Commonwealth of Kentucky Trey Grayson, Secretary of State

Division of Corporations Business Filings

P. O. Box 718 Frankfort, KY 40602 (502) 564-2848 http://www.sos.ky.gov

Certificate of Existence

Authentication Number: 78947

Jurisdiction: Judy Construction Company

Visit http://apps.sos.ky.gov/business/obdb/certvalidate.aspx_to-authenticate-this-certificate-.

I, Trey Grayson, Secretary of State of the Commonwealth of Kentucky, do hereby certify that according to the records in the Office of the Secretary of State,

JUDY CONSTRUCTION COMPANY

is a corporation duly incorporated and existing under KRS Chapter 271B, whose date of incorporation is April 9, 1974 and whose period of duration is perpetual.

I further certify that all fees and penalties owed to the Secretary of State have been paid; that articles of dissolution have not been filed; and that the most recent annual report required by KRS 271B 16-220 has been delivered to the Secretary of State.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my Official Seal at Frankfort, Kentucky, this 9th day of April, 2009.



Taba

Trey Grayson Secretary of State Commonwealth of Kentucky 78947/0114048



AFFIRMATIVE ACTION PROGRAM

Judy Construction Company hereby adopts the following affirmative action program and agrees to its immediate implementation:

- Maintain a working environment free of harassment, intimidation, and coercion at all work sites and all facilities where our employees are assigned.
- Keep current listing of minority and female recruitment sources. When employment
 opportunities arise, provide written notification to these sources and other community
 organizations and maintain a record of the organizations' responses.
- Maintain current listing, including name, addresses and telephone numbers, of all minority and female applicants and what action was taken in regard to each individual.
- Immediately contact appropriate state and federal agencies if we believe any recruitment source has impeded our efforts to meet our minority and female obligations.
- Provide on-the-job apprenticeship training programs, approved by the U.S. Department of Labor, for minority and female employees that can lead to their advancement.
- Maintain a written Equal Employment Opportunity policy and conspicuously post Equal Employment Opportunity policy on all jobsite bulletin boards.
- Conduct an annual meeting with all supervisory employees to review Equal Employment Opportunity policy and affirmative action commitments.
- Include in all advertisements for employment the statement that we are an "Equal Opportunity Employer". Notify all subcontractors with whom we are working of our EEO commitment.
- Direct recruitment efforts to minority, female and community organizations, to schools with large minority and female enrollment and to minority and female recruitment and training organizations serving our area and employment needs.
- Encourage all employees to recruit any competent minority and female applicants with whom
 they are acquainted.
- Validate all selection requirements for advancement to ensure that they do not create adverse impact against minorities and females.





- Prepare, at least annually, an inventory and evaluation of all minority and female employees
 for promotional opportunities and encourage these employees to seek or to prepare for,
 through appropriate training, such opportunities.
- Confirm that seniority practices, job classifications, work assignments and all other personnel
 practices, do not have a discriminatory effect by continually monitoring all personnel and
 employment related activities to ensure that our EEO policy and affirmative action objectives
 are being carried out.
- Ensure all facilities and company activities shall be nonsegregated except that separate or single user toilet and necessary changing facilities shall be provided to assure privacy between sexes.
- Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers, including distributions of solicitations to minority and female contractor associations and other business associations.
- Conduct an annual review, of all supervisory personnel adherence to our EEO policy and affirmative action obligations.

Judy Construction Company

President

LFUCG Upper Cane Run Lexington, KY

11/10/2020

		11/10/2020			
VENDOR	PHONE	Cert. Letter Sent	Card Returned	Interested ?	Spoke With
Allen Engineering	859-229-7362	10/16/2020	Υ	N	Per Request Letter
Staking, Surveying					
Bison Services	606-747-0322	10/16/2020		Υ	J J Mulosche
HVAC					
Cedar Valley Seeding	859-987-1497	10/16/2020		Υ	Susan Redmon
Seed/Sod, Material Supplier	859-749-8006 cell				
HB Masonry	859-624-0741	10/16/2020		Υ	Per Request Letter
Masonry					
Herb Geddes Fence	859-885-2215	10/16/2020	Y	Y	Jack Badgett
Fencing					
Lykins Reinforcing	502-634-5030	10/16/2020	Y	Υ	Rick Lykins
Reinforcing Steel					
M & M Manufacturing	270-586-8208	10/16/2020	Y	Υ	Jessica Vaughn
Misc. Metals					
McKinney Painting	859-873-6424	10/16/2020	Y	Υ	Matt Gamlin
Painting					
TEM Electric	502-454-0101	10/16/2020	Υ	Y	Per Request Letter
Electrical					
Wheatley Roofing Co. Inc.	502-589-4992	10/16/2020		N	Beverly Wheatley
Roofing					
SBA KY District Office		09/10/2020	Υ	N/A	
Diversity Business Liaison		09/10/2020 09/10/2020		N/A N/A	
KYPTAC		09/10/2020		IN/A	



October 16, 2020

SBA KY District Office 600 Dr. Martin Luther King Jr Place Room 188 Louisville, KY 40202

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding ●
- Fencing Masonry Roofing HVAC Paving •

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







October 16, 2020

Diversity Business Liaison Capital Projects, 3rd Floor CPO 312 Rosa L Parks Ave. Nashville, TN 37243

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones



EXAMES P



October 16, 2020

T.E.M. Group, Inc. 3560 Bashford Ave., Suite 100 Louisville, KY 40218

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







October 16, 2020

Lykins Reinforcing Steel P.O. Box 21325 Louisville, KY 40221

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals
 Reinforcing Steel Installation
 Painting
 Electrical
 Seeding
- Fencing Masonry Roofing HVAC Paving •

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones 4

Cloton Gonas







October 16, 2020

McKinney Painting 104 Industry Drive Versailles, KY 40383

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving •

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







October 16, 2020

M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested No, I am not interested	Yes, I am interested	No, I am not interested
--	----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Clinton Jones







October 16, 2020

Allen Engineering, Inc. 2509 Lenlake Court Lexington, KY 40513

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical• Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Inton Gones







October 16, 2020

Bison Services, LLC 7152 N. AA Highway Foster, KY 41043

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving •

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes.	I am interested	No, I am not interested
,		The state of the s

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







October 16, 2020

Cedar Valley Seeding 851 Redmon Road Paris, KY 40361

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







October 16, 2020

Herb Geddes Fence, Inc. 232 Industrial Parkway Nicholasville, KY 40356

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested	

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







October 16, 2020

HB Masonry 1024 Fortune Drive Richmond, KY 40475

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
res, ram micresieu	140, 1 alli not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







October 16, 2020

Wheatley Roofing Co., Inc. 811 W. St. Catherine St. Louisville, KY 40203

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
Yes, I am interested	No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,
























5

P36.

34

П

0640

7020

181

ū

PH3

0000







	Upper Cano
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DISLIVERY
Complete items 1, 2, and 3. Print your name and address on the reverse	A. Signature
so that we can return the card to you.	B. Received by (Printed Name) C. Date of Delivery
Attach this card to the back of the mailpiece, or on the front if space permits.	BWatson 10-19-2020
1. Article Addressed to:	D. Is delivery address different from item 1? Yes If YES, enter delivery address below: No
Allon Facility of the	ii 123, enter delivery address below.
Allen Engineering, Inc. 2509 Lenlake Court	007.24.502
Lexington, KY 40513	OCT 2 1 2 320
(3. Service Type ☐ Priority Mail Express® ☐ Adult Signature ☐ Registered Mail™
	□ Adult Signature □ Adult Signature Restricted Delivery □ Certified Mail® □ Registered Mail Restricted Delivery □ Certified Mail®
9590 9402 5917 0049 3612 27	☐ Certified Mail Restricted Delivery ☐ Return Receipt for Merchandise
	☐ Collect on Delivery Restricted Delivery ☐ Signature Confirmation ☐ Signature Confirmation
	3 4 1 Pestricted Delivery Restricted Delivery
PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic Return Receipt
	THE WATER HAR & HE I TOPPELL
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
■ Complete items 1, 2, and 3.■ Print your name and address on the reverse	A. Signature
so that we can return the card to you.	B. Received by (Printed Name) C. Date of Delivery
Attach this card to the back of the mailpiece, or on the front if space permits.	B. Received by Printed Name) C. Date of Delivery
1 Article Addressed to:	D. Is delivery address different from item 1? Yes
UD Masaury	If YES, enter delivery address below: No
HB Masomy 1024 Fortune Drive	NOV 2 2020
Richmond, KY 40475	
71	了。 1.
	3. Service Type ☐ Priority Mail Express® ☐ Adult Signature ☐ Registered Mail™
	Adult Signature Restricted Delivery Registered Mail Restricted Delivery Delivery
9590 9402 5917 0049 3611 80	☐ Certified Mail Restricted Delivery ☐ Return Receipt for Merchandise
2. Article Number (Transfer from service label)	☐ Collect on Delivery Restricted Delivery ☐ Signature Confirmation
7020 0640 0000 6434 698	
PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic Return Receipt
CONTRACTOR OF THE PROPERTY OF	Upper Cane:
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
■ Complete items 1, 2, and 3.	A. Signature
Print your name and address on the reverse so that we can return the card to you.	X Allello (Addressee
Attach this card to the back of the mailpiece,	B. Received by (Printed Name) C. Date of Delivery
or on the front if space permits. 1. Article Addressed to:	D. Is delivery address different from item 1? Yes
	If YES, enter delivery address below:
Herb Geddes Fence, Inc.	The state of the s
232 Industrial Parkway	
Nicholasville, KY 40356	
	3 Service Type
	3. Service Type ☐ Priority Mall Express® ☐ Registered Mail™ ☐ Adult Signature Restricted Delivery ☐ Registered Mail Restricted
9590 9402 5917 0049 3611 97	☐ Certified Mail® Delivery ☐ Certified Mail Restricted Delivery ☐ Return Receipt for
2. Article Number Transfer from service labell	☐ Collect on Delivery ☐ Collect on Delivery Restricted Delivery ☐ Signature Confirmation™
	☐ Signature Confirmation Restricted Delivery
PS Form 3811 July 2015 PSN 7530-02-000-9053	Domestic Return Receipt

Complete items 1,2, and 3.	<u>.</u>	UpperCane
Printy your marrie self-address on the reverse so that we can return the card to you. Attach this card to the back of the mallplace, or on the front if space permits. Lykins Reinforcing Steel P.O. Box 21325 Louisville, KY 40221 Article Addressed to: Lykins Reinforcing Steel P.O. Box 21325 Louisville, KY 40221 Article Addressed to: Lykins Reinforcing Steel P.O. Box 21325 Louisville, KY 40221 Article Number (Transfer from service leben) Collect on Delivery address below: No No No No No No No N	SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
Adult Signature Begistered Mail Festivided Delivery Collect to Delivery Collect to Delivery Collect to Delivery Collect to Delivery Collect Mail Signature Collect to Delivery Collect Mail Signature Collect Mail Begistered Mail Pestived Delivery Collect Mail Begistered Mail Pestived Delivery Collect Mail Begistered Mail Begistered Delivery Collect Mail Begistered Delivery Collect Mail Begistered Delivery Collect Mail Begistered Delivery Collect Mail Begistered Mail	Attach this card to the back of the mailplece, or on the front if space permits. 1. Article Addressed to: Lykins Reinforcing Steel P.O. Box 21325	X
2. Article Number (Transfer from service laber) 7020	9590 9402 5917 0049 3612 65	Adult Signature
SENDER: COMPLETE THIS SECTION Complete items 1.2 and 3. Print your name and address on the reverse so that we can't form the card to you. Attach this card to the back of the mallpiece, or on the front if space permits. M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, L Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, K Y 42134 M & M	2. Article Number <i>Gransfer from service label</i>) 7020 0640 0000 6434 6903	☐ Collect on Delivery Restricted Delivery Signature Confirmation Signature Confirmation Signature Confirmation Restricted Delivery Restricted
Complete items 12 and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallpiece, or on the front if space permits. M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 Addit Signature Restricted Delivery 9590 9402 5917 0049 3612 41 2. Article Number (Transfer from service label) 7020 0 440 0 000 434 4 572 PS Form 3811, July 2015 PSN 7530-02-000-9053 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. Addit Signature Restricted Delivery Restricted Delivery Believe Mall Permitted Delivery Conflict in Delivery Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Addit Signature Restricted Delivery Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Addit Signature Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Addit Signature Confirmation Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature COMPLETE THIS SECTION ON DELIVERY A. Signature Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature COMPLETE THIS SECTION ON DELIVERY A. Signature Permitted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Confirmation Meanure Complete Items 1, 2, and 3, and 1, an	PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic Return Receipt
Complete items 12 and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallpiece, or on the front if space permits. M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134 Addit Signature Restricted Delivery 9590 9402 5917 0049 3612 41 2. Article Number (Transfer from service label) 7020 0 440 0 000 434 4 572 PS Form 3811, July 2015 PSN 7530-02-000-9053 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. Addit Signature Restricted Delivery Restricted Delivery Believe Mall Permitted Delivery Conflict in Delivery Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Addit Signature Restricted Delivery Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Addit Signature Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Addit Signature Confirmation Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature COMPLETE THIS SECTION ON DELIVERY A. Signature Restricted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature COMPLETE THIS SECTION ON DELIVERY A. Signature Permitted Delivery Domestic Return Receipt COMPLETE THIS SECTION ON DELIVERY A. Signature Confirmation Meanure Complete Items 1, 2, and 3, and 1, an		Upper Cane
Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134	SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
Adult Signature Restricted Delivery 9590 9402 5917 0049 3612 41 2. Article Number (Transfer from service label) 7020 040 050 050 050 050 050 050 050 050 05	Attach this card to the back of the mailpiece, or on the front if space permits. M & M Manufacturing 709 Sportsman Lake Road	X W, W(U box M ☐ Addressee B. Received by (Printed Name)
PS Form 3811, July 2015 PSN 7530-02-000-9053 Domestic Return Receipt Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. A signature OCT 26 2020 Agent A signature OCT 26 2020 Agent A discrete by (Printed Name) C. Date of Delivery or on the front if space permits. 1. Article Addressed to: McKinney Painting 104 Industry Drive Versailles, KY 40383 3. Service Type Adult Signature Address different from item 1? Yes If YES, enter delivery address below: D. Is delivery address different from item 1? Yes If YES, enter delivery address below: Priority Mall Express® Registered Mail™ Adult Signature Restricted Delivery Certified Mall Restricted Delivery Delivery Restricted Delivery Collect on Delivery Restricted Delivery Collect on Delivery Restricted Delivery Collect on Delivery Restricted Delivery Signature Confirmation™ Signature Confirmation™ Signature Confirmation™ Signature Confirmation™ Signature Confirmation™ Restricted Delivery Signature Confirmation™ Restricted Delivery	2. Article Number (Transfer from service label)	□ Adult Signature □ Adult Signature Restricted Delivery □ Certified Mail® □ Certified Mail Restricted Delivery □ Collect on Delivery □ Collect on Delivery Restricted Delivery □ Collect on Delivery Restricted Delivery □ Collect on Delivery Restricted Delivery □ Signature Confirmation™ □ Signature Confirmation □ Signatur
Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. 1. Article Addressed to: McKinney Painting 104 Industry Drive Versailles, KY 40383 3. Service Type Adult Signature Adult Signature Restricted Delivery Adult Signature Restricted Delivery Adult Signature Restricted Delivery Collect on Delivery Restricted Delivery Restric	PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic Return Receipt
Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. 1. Article Addressed to: McKinney Painting 104 Industry Drive Versailles, KY 40383 3. Service Type Adult Signature Adult Signature Restricted Delivery Certified Mail Restricted Delivery Certified Mail Restricted Delivery Certified Mail Restricted Delivery Collect on Delivery Restricted Delivery Collect on Delivery Restricted Delivery Signature Confirmation Restricted Delivery Restricted Delivery Signature Confirmation Restricted Delivery	SENDER: COMPLETE THIS SECTION Complete items 1.2 and 3.	COMPLETE THIS SECTION ON DELIVERY
McKinney Painting 104 Industry Drive Versailles, KY 40383 3. Service Type Adult Signature Restricted Delivery Adult Signature Restricted Delivery Certified Mail Restricted Delivery Certified Mail Restricted Delivery Certified Mail Restricted Delivery Collect on Delivery Restricted Delivery Collect on Delivery Restricted Delivery Signature Confirmation Restricted Delivery Signature Confirmation Restricted Delivery Signature Confirmation Restricted Delivery Restricted Delivery Restricted Delivery Signature Confirmation Restricted	 Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. 	B Received by (Printed Name) C. Date of Delivery D. Is delivery address different from item 1? Yes
9590 9402 5917 0049 3612 58 2. Article Number (Transfer from service label) 7020 0640 0000 6434 6930 Restricted Delivery	104 Industry Drive	
	2. Article Number (Transfer from service label)	Adult Signature Registered Mail™ Registered Mail™ Registered Mail Restricted Delivery Registered Mail Restricted Delivery Registered Mail Restricted Delivery Refurn Receipt for Merchandise Signature Confirmation™ Signature Confirmation S
	PS Form 3811, July 2015 PSN 7530-02-000-9053	Domestic Return Receipt

Domestic Return Receipt

Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. Content of the pack of the mallplece, or on the front if space permits. Auticle Addressed Item		Upper Cane
Addressed to the total of the male place, or on the front if space permits.	SENDER: COMPLETE THIS SECTION	
T.E.M. Group, Inc. 3560 Bashford Ave., Suite 100 Louisville, KY 40218	Attach this card to the back of the mailpiece, or on the front if space permits.	X Agent Addressee B. Received by (Printed Name) C. Date of Delivery
Addit Signature Periodic Pe	T.E.M. Group, Inc. 3560 Bashford Ave., Suite 100	If YES, enter delivery address below: ☐ No
Domestic Return Receipt COMPLETE THIS SECTION COMPLETE THIS SECTION COMPLETE THIS SECTION COMPLETE THIS SECTION COMPLETE THIS SECTION ON DELIVERY A. Signature so that we can return the card to you. Attach this card to the back of the maliplece, or or the front if space permits. Article Addressed for: SBA KY District Office 600 Dr. Martin Luther King Jr Place Room 188 Louisville, KY 40202 Collect on Delivery Collec	9590 9402 5917 0049 3612 72 2. Article Number (Transfer from service label)	Adult Signature
SENDER: COMPLETE THIS SECTION COMPLETE THIS SECTION ON DELIVERY A. Signature so that we can return the card to you. Attach this card to the back of the mallplece, or on the front if space permits. Article Number (Transfer From service label) PS Form 3811, July 2015 PSN 7530-02-000-9053 COMPLETE THIS SECTION ON DELIVERY A. Signature Restricted Delivery D. Is delivery address different from item 17		100)
Complete Items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the maliplece, or on the front if space permits. SBA KY District Office 600 Dr. Martin Luther King Jr Place Room 188 Louisville, KY 40202 3. Service Type Adult Signature Restricted Delivery P3590 9402 5917 0049 3612 96 2. Article Number (Transfer from service label) P28 Form 3811, July 2015 PSN 7530-02-000-9053 3. Service Type Adult Signature Restricted Delivery P3590 PSF Form 3811, July 2015 PSN 7530-02-000-9053 COMPLETE THIS SECTION ON DELIVERY A. Signature Restricted Delivery Begistered Malina Pointly Mall Express® Begistered Ma		(1) per Cane
SBA KY District Office 600 Dr. Martin Luther King Jr Place Room 188 Louisville, KY 40202	Attach this card to the back of the mailpiece,	A. Signature COMPLETE THIS SECTION ON DELIVERY
Adult Signature Restricted Delivery 9590 9402 5917 0049 3612 96 2. Article Number (Transfer from service label) 7020 0440 0000 64434 6873	SBA KY District Office 600 Dr. Martin Luther King Jr Place Room 188	If YES, enter delivery address below:
PS Form 3811, July 2015 PSN 7530-02-000-9053 Complete items 1, 2, and 3.		□ Adult Signature □ Adult Signature Restricted Delivery □ Certified Mail® □ Certified Mail Restricted Delivery □ Celtified Mail Restricted Delivery □ Celtified Mail Restricted Delivery □ Return Receipt for Merchandise
SENDER: COMPLETE THIS SECTION Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. Article Addressed to: Wheatley Roofing Co., Inc. 811 W. St. Catherine St. Louisville, KY 40203 3. Service Type Adult Signature Adult Signature Adult Signature Adult Signature Certified Mail® Certified Mail® Certified Mail Restricted Delivery Certified Mail® Certified Mail Restricted Delivery Certified Mail® Certified Mail Restricted Delivery Certified Mail® Certified Mail® Certified Mail® Certified Mail Restricted Delivery Certified Mail® Signature Confirmation Signature Confirmation Signature Confirmation	2. Article Number (<i>Transfer from service label</i>) 7020 0640 0000 6434 68	☐ Signature Confirmation
Complete items 1, 2, and 3. ■ Print your name and address on the reverse so that we can return the card to you. ■ Attach this card to the back of the mailpiece, or on the front if space permits. 1. Article Addressed to: Wheatley Roofing Co., Inc. 811 W. St. Catherine St. Louisville, KY 40203 Wheatley Roofing Co., Inc. 811 W. St. Catherine St. Couisville, KY 40203 Service Type		Upper Cane
or on the front if space permits. 1. Article Addressed to: D. Is delivery address different from item 1? ☐ Yes If YES, enter delivery address below: ☐ No Wheatley Roofing Co., Inc. 811 W. St. Catherine St. Louisville, KY 40203 3. Service Type ☐ Adult Signature Restricted Delivery ☐ Registered Mail™ Registered Mail™ Registered Mail Restricted Delivery ☐ Certified Mail Restricted Delivery ☐ Certified Mail Restricted Delivery ☐ Collect on Delivery Restricted Delivery ☐ Signature Confirmation™ Signature Confirmation	Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you.	A. Signature V 2 2020
Wheatley Roofing Co., Inc. 811 W. St. Catherine St. Louisville, KY 40203		D. Is delivery address different from item 1?
9590 9402 5917 0049 3611 73 Adult Signature Registered Mail™ Registered Mail™ Registered Mail™ Registered Mail™ Registered Mail® Registered Mail™ R	811 W. St. Catherine St.	If YES, enter delivery address below: No
L Organica Communication		□ Adult Signature □ Adult Signature □ Adult Signature □ Certified Mail® □ Certified Mail Restricted Delivery □ Collect on Delivery □ Collect on Delivery Restricted Delivery □ Collect on Delivery Restricted Delivery
		□ Signature Confirmation

PS Form 3811, July 2015 PSN 7530-02-000-9053

Domestic Return Receipt





October 16, 2020

Herald-Leader Main & Midland Lexington, KY 40507

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government Division of Water Quality on the Upper Can Run Wet Weather Storage Project on November 5, 2020. Opportunities exist for the following trades Miscellaneous Fabricated Metals, Reinforcing Steel Installation, Painting, Electrical, Seeding, Fencing, Masonry, Roofing, HVAC, Paving. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next weekday edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc







Order Confirmation

Customer

JUDY CONSTRUCT JUDY CONSTRUCTION COMPANY

Customer Account

171819

Customer Address

PO BOX 457

CYNTHIANA KY 41031 USA

Customer Phone

859-234-6900

Customer Fax

Sales Rep

Package Buy

rdixon@herald-leader.com

Payor Customer

JUDY CONSTRUCT JUDY CONSTRUCTION COMPANY

Payor Account

171819

Payor Address

PO BOX 457

CYNTHIANA KY 41031 USA

Payor Phone

859-234-6900

Customer EMail

Order Taker

rdixon@herald-leader.com

Materials

PO Number	<u>Payment Method</u> Invoice		Blind Box	<u>Tear Sheets</u> 1	<u>Proofs</u> 1	Affidavits 0	
<u>Net Amount</u> \$129.80	Tax Amount \$0.00	Total Amount \$129.80		Payment Amount \$0.00		Amount Due \$129.80	
Ad Order Number 0004784965	Order Source		Ordered By	Speci	al Pricing		
Invoice Text				Prome	o Type		

Ad Order Information

Ad Number 0004784965-01

Ad Type

LEX-Legal Liners

Production Method

Production Notes

gal Liners AdBooker

External Ad Number

Ad Attributes

Ad Released No Pick Up

Ad Size

Color

1 X 30 li

Product

<u>Placement</u>

Times Run 1 Schedule Cost

\$129.80

LEX-Herald-Leader

Run Schedule Invoice Text

Position

NOTICE TO SUBCONTRACTORS Judy Constr

tr 0301 - Legals & Public Notices

0300 - Legals Classified

Run Dates

10/19/2020

NOTICE TO.
SUBCONTRACTORS
Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government Division of Water Quality on the Upper Can Run Wet Weather Storage Project on Nowember 5, 2020, Opportunities exist for the following trades Miscellaneous Fabricated Metals, Reinforcing Steel Installation, Painting, Electrical, Seedling, Fencing, Masonry, Roofing, HYAC, Paving, Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply, AN EQUAL OPPORTUNITY ORGANIZATION

From:

Mary Coy

Sent:

Thursday, October 15, 2020 3:56 PM

To:

'hllegalads@herald-leader.com'

Cc:

Jeanie Anness

Subject:

LFUCG Upper Cane Run

Attachments:

Herald Leader.pdf

Please run this in the next available weekday edition.

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government Division of Water Quality on the Upper Can Run Wet Weather Storage Project on November 5, 2020.

Opportunities exist for the following trades Miscellaneous Fabricated Metals, Reinforcing Steel Installation, Painting, Electrical, Seeding, Fencing, Masonry, Roofing, HVAC, Paving. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

Thank you,

Many Charles Coy
Judy Construction Company
859-234-6900 — Ph.
859-234-3480 — Fax
mccoy@judyconstructionco.com





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480 www.judycc.com

October 16, 2020

Louisville Defender P.O. Box 2557 Louisville, KY 40201

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government Division of Water Quality on the Upper Can Run Wet Weather Storage Project on November 5, 2020. Opportunities exist for the following trades Miscellaneous Fabricated Metals, Reinforcing Steel Installation, Painting, Electrical, Seeding, Fencing, Masonry, Roofing, HVAC, Paving. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next weekday edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc





From:

Mary Coy

Sent:

Thursday, October 15, 2020 3:59 PM

To: Cc: loudefender@aol.com

Jeanie Anness

Subject:

LFUCG Upper Cane Run

Attachments:

Louisville Defender.pdf

Please run this in your next available edition.

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government Division of Water Quality on the Upper Can Run Wet Weather Storage Project on November 5, 2020.

Opportunities exist for the following trades Miscellaneous Fabricated Metals, Reinforcing Steel Installation, Painting, Electrical, Seeding, Fencing, Masonry, Roofing, HVAC, Paving. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

Thank you,

Many Chanles Coy
Judy Construction Company
859-234-6900 — Ph.
859-234-3480 — Fax
mccoy@judyconstructionco.com

Classified Advertising

CAREER OPPORTUNITIES

MINORITY RECRUITMENT

The Kentucky Educational Development Corporation (KEDC), a cooperative of school districts is actively seeking certified minority teachers and administrators for elementary, middle, and secondary positions. KEDC's Districts are located across Kentucky. Visit www.kedc.org/board for a list of participating school districts.

Individuals interested in obtaining an application should send a letter or post card to:

KEDC • 904 ROSE ROAD • ASHLAND, KY 41102-7104 Visit us at: www.kedc.org

An Equal Opportunity Affirmative Action Employer



ADVERTISEMENT FOR BID

METRO BID OPPORTUNITIES www.louisvilleky.gov

NOTICE TO CONTRACTORS

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government Division of Water Quality on the Upper Can Rum Wet Weather Storage Project on November 5, 2020. Opportunities exist for the following trades Miscellaneous Fabricated Metals, Reinforcing Steel Installation, Painting, Electrical, Seeding, Fencing, Masonry, Roofing, HVAC, Paving. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

VOLUNTEERS NEEDED

The Long-Term Care
Ombudsman Program is seeking
Volunteers

The LTCO program addresses complaints and advocates for improvements in the long-term care facilities. For more information go to our website: https://cclou.org/long-term-care or contact Natalie Brown-Radtke, District Long-Term Care Ombudsman 502-637-9786.

FOR EMPLOYMENT AND CAREER OPPORTUNITIES, PLACE YOU RECRUITMENT AND JOB OPENINGS OUTREACH MESSAGE IN THE LOUISVILLE DEFENDER NEWSPAPER'S

classified Advertising

NEWSPAPER SECTION! CALL: 502-772-2591

Party Central Rental



WE RENT AND SETUP QUALITY TENTS OF ALL SIZES TO MEET YOUR EVENT NEEDS, AT THE MOST COMPETIVE COST!

Tents-Tables-Chairs-Linens-China And Much More!

We can help with any size event:
- Weddings - Backyard Parties
- Family Reunions - Church Events
- Community Festivals
and everything in between!

OFFICE/SHOWROOM LOCATION:
911 Hwy. 31 E. - Clarksville, Indiana
(812) 282-1055

VISIT US ON OUR WEBSITE:

www.PartyCentralRental.com

LOUISVILLE DEFENDER NEWSPAPER, INC.

P.O. BOX 2557 LOUISVILLE, KY 40201 (502) 772-2591 FAX: (502) 775-8655



DATE 10/22/2020

PAGE: 1

Judy Construction Co. Mary Charles Coy 103 South Church St. Cynthiana, KY 41031

CHASE OR	DER # CUSTOMER ID	SALES ID	SALES ID PAYMENT TERMS		HIP DATE	MASTER NUMBER	
ANITY	ITEM NUMBER		DESCRIPTION	uom	DISCOUNT	UNIT PRICE	EXTENDED PRICE
The same of the sa							
1	10/22/2020	4 1/2'	' inch class ad	And the second s			\$67.05
elling and a second second				Taken (Care Care Care Care Care Care Care Care		Table de contraction	
The state of the s				Parametrical and an article and a state of the state of t			
Elizabeth Charles				7 .		Section of the sectio	en representation de la constitución de la constitu
And and a second						CHI	The safe and a safe an
ACTIVITY OF THE PERSON NAMED IN COLUMN NAMED I						PLAN ETRA CONTRACTOR	on the control of the
ng-order management				A CONTRACTOR OF THE CONTRACTOR		No. of the second secon	
				Programme and the second secon		·	
The control of the co						- Anna Carlo	Charles Charle
ALL IN	VOICES CAN BE PAID B						A PRINCIPAL PRIN
Card #	[] MASTERCARD [] VIS					errofrer-ocuseus error.	
Name on Card:		3 -Dig	it Security #			and the control of th	
Talant	Signature:						
Telepho	ne:						

ALL CHARGES ARE DUE AND PAYABLE UPON RECEIPT OF INVOICE

TOTAL DUE:

\$67.05

Thank You





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480 www.judycc.com

BID Notification/Solicitation

General title of work RFP for DBE Subcontracting & Materials Solicitor's POC and title: Clinton Jones, Estimator

Today's Date:

October 16, 2020

Solicitor's Name:

Judy Construction Company

Solicitor's Address:

P.O. Box 457

City:

Cynthiana, KY 41031

BID DUE DATE: November 5, 2020

BID DUE TIME: 2:00 pm EST

Judy Construction Company is inviting quotes on the following.

Project:

Lexington-Fayette Urban County Government Upper Cane Run Wet Weather Storage Project

Project Location:

Lexington, KY

Proposal or Quotes Requested for the following work:

Miscellaneous Fabricated Metals, Reinforcing Steel Installation, Painting, Electrical, Seeding, Fencing, Masonry, Roofing, HVAC, Paving

DBEs, WOSBs, MBEs and VOSBs are strongly encouraged to bid

Solicitation and other documents available at the following location(s):

www.judycc.com

and at our office: 103 South Church Street, Cynthiana, KY 41031

Project Contact Information:

Name: Clinton Jones Phone: 859-234-6900

Email: cjones@judyconstructionco.com





From:

Mary Coy

Sent:

Thursday, October 15, 2020 4:00 PM

To:

'KYPTACOS@kstc.com'

Subject:

LFUCG Cane Run

Attachments:

KYPTAC.pdf

Please Distribute as necessary.

Thank you,

Many Charles Coy
Judy Construction Company
859-234-6900 — Ph.
859-234-3480 — Fax
mccoy@judyconstructionco.com

From:

Microsoft Outlook

To:

'KYPTACOS@kstc.com'

Sent: Subject: Thursday, October 15, 2020 4:01 PM

Relayed: LFUCG Cane Run

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'KYPTACOS@kstc.com' (KYPTACOS@kstc.com)

Subject: LFUCG Cane Run



LFUCG Cane Run





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480 www.judycc.com

October 16, 2020

Diversity Business Liaison Capital Projects, 3rd Floor CPO 312 Rosa L Parks Ave. Nashville, TN 37243

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical Seeding •
- Fencing Masonry Roofing HVAC Paving ●

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones





From:

Mary Coy

Sent:

Thursday, October 15, 2020 4:05 PM

To: Subject: gwen.sanders@tn.gov LFUCG Upper Cane Run

Attachments:

TN Diversity.pdf

Please Distribute as necessary.

Thank you,

Many Charles Coy Judy Construction Company 859-234-6900 - Ph. 859-234-3480 - Fax mccoy@judyconstructionco.com

From:

Microsoft Outlook

To:

gwen.sanders@tn.gov

Sent:

Thursday, October 15, 2020 4:05 PM

Subject:

Relayed: LFUCG Upper Cane Run

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

gwen.sanders@tn.gov (gwen.sanders@tn.gov)

Subject: LFUCG Upper Cane Run



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480 www.ludycc.com

October 16, 2020

Allen Engineering, Inc. 2509 Lenlake Court Lexington, KY 40513

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals Reinforcing Steel Installation Painting Electrical• Seeding •
- Fencing Masonry Roofing HVAC Paving •

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at maccoy@judyconstructionco.com

No, I am not interested	1
	No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

Locu al

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

EXAMS P







P.O. BOX 467 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-8900 Fax (859) 234-3460
www.judycc.com

October 16, 2020

· ECEIVED

HB Masonry 1024 Fortune Drive Richmond, KY 40475 HIT 2 3 2020

Ref:

Upper Cane Run Wet Weather Storage Project

Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

- Miscellaneous Fabricated Metals
 Reinforcing Steel Installation
 Painting
 Electrical
 Seeding
- Fencing Masonry Roofing HVAC Paving •

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested V DAT

No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

A C

CKARG



P.O. BOX 457 CYNTHIANA, KENTUCKY 41031
Telephone (859) 234-6900 Fax (859) 234-3480
www.ludycc.com

October 16, 2020

T.E.M. Group, Inc. 3560 Bashford Ave., Suite 100 Louisville, KY 40218

Ref: Upper Cane Run Wet Weather Storage Project Lexington, KY

Dear Estimator:

We will be bidding as prime contractor to The Lexington-Fayette Urban County Government (LFUCG), Division of Water Quality on the above referenced project on November 5, 2020.

We are interested in receiving subcontract bids on the following categories of work:

Miscellaneous Fabricated Metals ● Reinforcing Steel Installation ● Painting ● Electrical ● Seeding ●

• Fencing • Masonry • Roofing • HVAC • Paving •

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before November 4, 2020 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
If you are interested in any made of the	1

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones





BID BOND

Title: Atty-in-Fact

POWER OF ATTORNEY

(Attach to Bid Bond)

END OF SECTION

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Paula J Teague, Todd P Loehnert, John B Ayres, Monica A Kaiser, Michael W Baxter, Madison M Haller, Individually

of Louisville, KY, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 28th day of October, 2019.







Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 28th day of October, 2019, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.

J. MOHR

MOTARY PUBLIC

SOUTH CALVOTA

My Commission Expires June 23, 2021

J. Mohr

•

Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 10th day of November 2020.







Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Johnson Assistant Secretary

Form F6853-4/2012

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."