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Bid 10-2021 Addendum 2
Brownfields Development, LLC
Supplier Response

Event Information

Number: Bid 10-2021 Addendum 2

Title: Mowing for Environmental Services
Type: Competitive Bid

Issue Date: 2/4/2021

Deadline:  3/2/2021 02:00 PM (ET)

Contact Information

Contact: Kristie Thomas

Address: Central Purchasing
Government Center Building
Room 338
200 East Main Street
Lexington, KY 40507

Phone:  (859) 2583320

Fax: (859) 2583322

Email: kthomas@Iexingtonky.gov
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Brownfields Development, LLC Information

Address: P.O. Box 426
Prospect, KY 40059
Phone: (502) 741-3805

ONLY ONLINE BIDS WILL BE ACCEPTED! By submitting your response, you certify that you are authorized to represent
and bind your company and that you agree to all bid terms and conditions as stated in the attached
bid/RFP/RFQ/Quote/Auction documents.

Richard Bascom rbascom@brownfieldsenv.com

Signature Emalil
Submitted at 3/2/2021 12:40:21 PM

Response Attachments

Bid#10-2021 Mowing for Environmental Services.pdf
Bid response from Brownfields Development LLC
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Brown %‘ NWBOC

Comprehensive Environmental Consulting & Construction Management Services WBE CERTIFIED

March 2, 2021

Division of Purchasing

200 East Main Street
Room 338

Lexington, Kentucky 40507

Subject: Bid #10-2021 Mowing for Environmental Services

Dear Sir/Madam,

This submittal is provided in response to the solicitation referenced above. Brownfields
is a nationally certified woman-owned business enterprise (WBE) offering a wide range
of services on construction, maintenance and environmental projects. A copy of our
NWBOC certificate is attached. Our firm has a 20-year history of delivering innovative,
economical solutions to the challenges of industry, municipalities, and the federal
government.

Company Information

Name Brownfields Development, LLC
Corporate Address P.O. Box 426, Prospect, KY 40059
Contact Richard Bascom

Contact Number 502-974-2240

Lexington Business Occupational License 15058968

Specialty Contractor Registration 18288

Website www.brownfieldsenv.com

Delivering client success demands more than a comprehensive array of skills and
construction services. Providing real depth of service requires a broad range of expertise
and resources which can be focused on any project in a very short timeframe. Our
deliberate approach ensures the most qualified technical, management, and construction
specialists for each project are individually selected for their unique skill sets to contribute
to the success of a project. We focus on solutions that meet our clients’ strategic and
business goals. We strive to understand our clients’ full complement of needs including
the range of their project and financial parameters. With these considerations in mind, we
craft defensible and permanent solutions by directing our efforts throughout the project to
our clients’ key issues and desired end result.

Past Performance & Experience

We have successfully completed mowing, landscaping and maintenance services at
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multiple facilities throughout the region for federal agencies, state and local governments,
industry and private clients. Brownfields has more than 20 years of construction and
facility/grounds maintenance experience throughout Kentucky, including the Lexington
Fayette Urban County Government (LFUCG). Following are summaries describing on-
going projects or recently completed projects with similar size and scope with the LFUCG.
References, including contact information, are included with each project summary.
Additional references are provided in Section F2 (References With Past Work Experience
Submittal Form).

Mowing for Haley Pike Landfill, LFUCG, Lexington, Kentucky

Project Information

Project Type Maintenance and Mowing (On-going)
Location Haley Pike Landfill, Lexington, Kentucky
Description Mowing & Trimming (480 Acres)
Work Tasks e Heavy Equipment Mobilization
e Mowing With Multiple Tractors & Batwing
Mowers

e Trim & Brush Cutting
e Limb Removal, If Required

Date 2017 to Present
Owner/Client Lexington Fayette Urban County Government
Contact Richard Boone

Division of Waste Management

LFUCG

Office - (859) 519-5981
rboone@lexingtonky.gov

James McCarty

Division of Waste Management
LFUCG

Office - (859) 539-3859

imcarty2@lexingtonky.gov
Road, Land and Stream Cleanup, LFUCG, Lexington, Kentucky

Project Information

Project Type Maintenance and Mowing (On-going)
Location Lexington, Kentucky
Description Road, Land and Stream Cleanup (Rockwell &

Hedger Lane ROW)

Construction & Restoration S pecialists
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Work Tasks

Date
Owner/Client

Contact

e Heavy Equipment Mobilization

¢ Mowing With Multiple Tractors & Batwing
Mowers

e Mowing With Multiple Zero Turn Mowers

e Trim & Brush Cutting

e Limb Removal, If Required

2018 to Present
Lexington Fayette Urban County Government

John Day

Division of Environmental Services
LFUCG

Office - (859) 229-1048
jday4@lexingtonky.gov

Susan Pleuger

Division of Environmental Services
LFUCG

Office - (859) 425-2888

splueger@lexingtonky.gov

Mowing for Parks and Recreation, LFUCG, Lexington, Kentucky

Project Information

Construction

Project Type

Location

Description

Work Tasks

Date
Owner/Client

Contact

Maintenance and Mowing (On-going)

Downtown District & Northbase B District Parks,
Bush Hogging, Lexington, Kentucky

Mowing & Trimming (88.27 Acres)

e Heavy Equipment Mobilization

e Mowing With Multiple Zero Turn Mowers

¢ Mowing With Multiple Tractors & Batwing
Mowers

e Trim & Brush Cutting

e Limb Removal, If Required

2019 to Present
Lexington Fayette Urban County Government

Kevin Kewin

Public Service Supervisor
Parks and Recreation
LFUCG

Office - (859) 983-4759
kkewin@lexingtonky.gov
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Project Methodology & Capacity

Proper planning of field activities and communication will occur to ensure that the required
resources are available to implement the scope of work and accomplish the project’s
objectives. We have developed a Standard Operating Procedure (SOP) which describes
the requirements and procedures that must be followed by the Project Manager (PM) and
assigned field staff to properly prepare for field activities. The Project Manager is
ultimately responsible for the proper planning, implementation and successful completion
of the project.

Health and Safety

The expectation of our management and our clients is that we operate in a manner that
protects our employees, property, and reputation as well as the assets of our clients.
Whether they involve harm to people or the environment, damage to property, or loss of
a process, accidents are costly and can have a significant impact to our employees,
subcontractors, clients and public image, as well as project cost and schedule.

Brownfields maintains a continually improving integrated safety and risk management
program so that we can safely deliver leading edge construction and business solutions
to efficiently and effectively meet the needs of our clients. The result of our efforts is that
we not only have safe and healthy employees, but our accident costs and loss history are
substantially better than our industry at large. Our goal is not just to have safety with
projects, or safety and projects, but to have safe projects.

To accomplish our goal, we have fully embraced the concept of Integrated Safety
Management (ISM). For us, ISM is the integration of safety into all aspects of work
planning and execution, and is an essential part of project accomplishment. ISM is an
integral part of the definition, planning, engineering, analyses, budgeting, approval, and
execution of work from beginning to end for all of our employees and subcontractors.

Brownfields has a comprehensive health and safety program which has been developed
to meet or exceed federal and state OSHA requirements as well as other applicable
regulatory standards. Employees are required to read the written safety program as part
of new hire orientation.

Project Specific Health and Safety

Employees and subcontractors address project safety throughout the duration of each
work task or project. Pre-project meetings include safety planning and site-specific Health
and Safety Plans. The purpose of each Safety Plan is to identify and reduce potential
hazards associated with site operations. Each Safety Plan outlines potential hazards
associated with performing field work and the measures for minimizing the risks
associated with those hazards. Each Safety Plan is reviewed and approved by the Project
Manager and the designated Site Safety Officer. Employees involved with the project are
required to review, discuss areas of potential concern, and sign the Health and Safety
Plan prior to commencement of work. Employees perform a safety start-up meeting at
the project site on the first day of the project. Employees perform a safety tool box or
safety minute meeting every morning prior to work commencement. Inspections are

Construction & Restoration S pecialists
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performed as required and/or as necessary. New employees and/or visitors are not
allowed to participate in field-related activities until receiving a proper level of safety
training.

The Team has an internal reporting procedure and utilizes phone contact to ensure the
fastest notification of incidents, including close calls and notices of unsafe conditions. All
employees have been trained on the importance of reporting all potential safety concerns.
As a result, close call and unsafe condition reporting has increased for the company,
significantly contributing to the reduction in both OSHA recordable cases and insurance
dollars spent. Incident investigations pertaining to our work or employees are thorough,
and corrective actions are implemented as soon as possible. Any unsafe conditions due
to our actions or directly effecting our employees’ working environment are documented
are corrected immediately or work ceases until conditions can be corrected.

Employees and managers are encouraged and provided with materials to regularly
discuss safety in staff meetings. All employees and contractors are strongly encouraged
to practice safety with all project and office activities as well as personal and home
activities. Safety is part of our culture and we recognize that our most valuable resource
is our employees.

Traffic Control Measures

Temporary Traffic Control (TTC) measures will be employed when conducting
maintenance and construction on paved and unpaved roadways. Typical maintenance
activities include grading and removing debris from ditches, while typical construction
activities include resurfacing and reconstruction.

Traffic control equipment (ex. work vehicle lights, cones, lighted barricades, lighted
roadwork signs, detour signs, road closed signs, and directional) will be employed when
working in the right-of-ways and on roadways. The TTC used during this project will
conform with MUTCD standards. Work zones requiring TTC will be established with the
following four distinctive requirements:

s Advance Warning Area - The advance warning area tells road users what to
expect. TTC may be a single sign, a series of signs, or high-intensity rotating,
flashing, oscillating, or strobe lights on a work vehicle. In a short-duration operation
on a low-volume, unpaved road with adequate sight distance in both directions, in
which neither the work nor the traveling public creates dust clouds obscuring the
work area, sufficient advance warning may be achieved with the high-intensity
lights on a work vehicle. Conversely, a work operation that is not clearly visible to
the traveling public and requires motorists to modify their path may require the full
series of advance warning signs.

m Transition Area - Redirects road users out of the normal path. Light grading
operations with sufficient sight distances in both directions, in which neither the
work nor the traveling public creates dust clouds, may rely on high-intensity
flashing lights to indicate a need for approaching motorists to leave the normal
travel path. By contrast, in operations where sight distances are limited and where
motorists must leave the normal travel path for significant distances, a full series

Construction & Restoration S pecialists
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of channelizing devices may be needed to delineate where motorists must leave
the lane. Typically, these types of operations will also require flaggers or other
means of alternating one-way lanes around the work area. This TTC may need to
be installed a significant distance from the workers and equipment. Flaggers, when
needed, will be properly trained and equipped with a stop-slow paddle.

m Activity Area - The activity area is where the work task takes place. As with paved
roadways, unpaved roadways may require a number of spot maintenance activities
including drainage repair and replacement, approach grading, and sign repair and
replacement. For these activities, the TTC and the Traffic Control Plan (TCP) on
paved and unpaved roads are interchangeable. An activity unique to unpaved
roads is the process of reshaping the road surface. This is accomplished using a
motor grader/ maintainer to cut the gravel surface and remove material from the
surface, place the material into a berm or windrow, and then spread the material
across the full width of the unpaved road.

m  Termination Area - The termination area informs the traveling public of the end of
the work zone, where motorists return to the normal driving path. As most unpaved
roads are two-lane, two-way, and low-volume, the termination area will be
established occasionally as needed for local conditions.

Key Personnel & Equipment

We understand the importance of keeping any project on schedule and as such, we have
evaluated our staff’s current availability. The most experienced staff is only effective if it
is available. We know that successful project delivery is the key ingredient to maintaining
our solid reputation and we don’t sacrifice our ability to provide high quality services by
taking on too much work. Quality is the priority and we carefully control our volume of
work to maintain that priority and meet the schedule commitments of the projects we
undertake. Our Team utilizes a detailed forecasting system to manage the staffing of our
projects and we have utilized this system to evaluate the availability of key staff for this
project. During execution of project work, weekly staff meetings are held in which work
is scheduled in advance on a master schedule. This ensures that appropriate staff are
available to meet client needs and project schedules.

Our Team’s past performance record demonstrates that we can successfully complete
multiple task orders simultaneously. On a routine basis with our current and our previous
contracts, it is not unusual for us to manage multiple simultanous task orders with similar
performance schedules. We achieved this high level of performance with dedicated
project managers and project teams committed to each task order allowing us to handle
all task orders efficiently and effectively.

The management approach presented in this section is structured to consistently provide
quality service that will achieve three major objectives:

m Complete assigned work tasks in a workman-like manner.
m  Meet all interim project milestones and the overall schedule.
m Finish the project tasks on or under budget.

The first step in successful project management is the right organization, and the central
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figure in any project organization is the Project Manager. For this project we are fortunate
to offer one of our most experienced managers, Richard Bascom, to fill this role. Richard
is very experienced in working with various city, state and Federal agencies. Richard will
also be the designated Field Superintendent and single point-of-contact (POC) for tasks
assigned under this contract.

Richard Bascom — Field Superintendent/POC. Richard possesses over 30 years of
experience managing and implementing construction and maintenance projects. Areas
of expertise include industrial facility maintenance, demolition of industrial facilities,
pipeline installation, construction management, underground storage tank management,
and large-scale excavation projects. In addition to the Field Superintendent, we anticipate
using multiple laborers and equipment operators to complete the work tasks associated
with this project. A summary of our proposed Field Superintendent and Equipment
Operators is provided below. We have access to a full-service staff of construction and
support personnel. Additional resources will be provided from other locations as needed.

Richard Bascom Forrest Stevens Dustin Smith
Assignment Assignment Assignment

Project Manager/Field Superintendent Supervisor Supervisor

Education Training Training

B.S., Geology, Eastern Kentucky University ~ Construction Supervisor Construction Supervisor
Professional Geologist, Kentucky Experience Experience

Training 10 years 15 years

OSHA 40 Hour HAZWOPER Relevant Expertise Relevant Expertise
Construction Supervisor Commercial/Industrial Mowing Commercial/Industrial Mowing
First Aid / CPR Excavation General Construction
Experience General Construction Excavation

30 years Site Preparation Site Preparation
Relevant Expertise Facility Maintenance Tree Removal

Large-Scale Mowing Contracts

Tree Removal

Facility Maintenance

Tree Removal & Site Preparation
Facility Maintenance

Brownfields typically employs up to ten seasonal or part time employees during the
mowing season. The seasonal or part time employees are trained in the proper and safe
use of power equipment including zero turn mowers, tractors with bush hog attachments,
string trimmers, chain saws, edgers, etc. In addition, all workers are trained in the proper
use and implementation of traffic control safety measures.

Equipment

A list of equipment available for use on this contract is provided in Section F4 (Equipment
Submittal Form). This equipment includes zero turn mowers, high slope mowers, batwing
finish mowers, tractors/batwing mowers, blowers, trimmers, edgers, and more.

In addition, Brownfields maintains active accounts with most of the major equipment
rental companies throughout the state. These include Sunbelt, Art's Rental, United
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Rental, HERC and Wayne Supply. Equipment will be pulled from either our yard or the
rental location nearest the work site. Brownfields will work with the LFUCG to identify
locations in Lexington that would be advantageous for storing equipment and materials
frequently needed. Temporary storage areas will help to reduce mobilization costs and
promote more timely response times.

MBE Participation

As a woman-owned business enterprise, Brownfields supports initiatives of local and
state government, we endeavor to incorporate MBE and WBE participation goals in our
contracting opportunities. Brownfields has a long history of partnering with disadvantaged
businesses by providing opportunities to expand their business boundaries where
opportunities are available.

Affirmative Action Plan

Brownfields will administer its personnel policies and conduct its employment practices in
a manner that treats each employee and applicant for employment on the basis of merit
and experience, without regard to race, color, religion, sex, national origin, age, physical
disabilities, or veteran status. Brownfields expressly prohibits any form of discrimination
based on race, color, religion, sex, national origin, age, sexual orientation, disability,
status as a Vietnam-era or special disabled veteran, or status in any group protected by
state or local law. Brownfields also complies with applicable state and local laws
governing non-discrimination in employment in every location in which the company
performs work. To ensure compliance, Brownfields includes this information in its
employee handbook (each employee receives a copy), as well as in its new employee
orientation program, its supervisory/management training, and in other related company
communications.

Our insurance coverages meet or exceed the requirement of this RFB. A copy of the
certificate of insurance naming the LFUCG as an additional insured is attached.

Again, we thank you for the opportunity to respond to this solicitation. We would very
much like to assist the LFUCG on this project and we believe that our technical expertise
and proven track record qualifies us to complete this project within the requirements
outlined by the RFB. Should you have any questions or need additional information,
please feel free to call Richard Bascom at (502) 974-2240 or contact him by email at
rbascom@brownfieldsenv.com.

Sincerely,
Brownfields

Richard B. Bascom, P.G.
Project Manager

Attachments
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e NWBOC Certificate
e Certificate of Insurance

File: Bascom.2021.426.LFUCG.10-2021
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B ~NwWBOC |

RCW21049 01/14/22

CERTIFICATION NUMBER EXPIRATION DATE

Certifies that:

Brownfields Development, LLC

has successfully met the requirements of the NWBOC
national certification program for certification as
a woman-owned and woman-controlled business.

The identified business has qualified as an eligible Woman Business Enterprise {WBE) as set forth in NWBOC standards and procedures

{/)//é /W?ﬁ ~ 541620, 562910, 238910, 238990, 115310, 237110,
g e 541330, 541380, 561611, 541618 01/15/21

/ PHYLLIS HILL SLATER NAICS Code(s) Date
Beoard Chair, NWBOC

WWW.NWBOC.ORG
INFORHWBOC.ORG | 800-T94-6140 | 1101 East Cumberland Awve, Suite #8301, Tampa, Florida 33402

TAMPERING OR ALTERING THIS CERTIFICATE 15, IN THE DISCRETION OF NWBOC, GROUNDS FOR TERMIMATION OF CERTIFICATION.
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CERTIFICATE OF LIABILITY INSURANCE

BROWDEV-01 MCOWA

DATE (MM/DD/YYYY)
1/29/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Insuramax, Inc.
2200 Greene Way
Louisville, KY 40220

CONTACT i
GONT/ Melissa Cowan

(NG, Exy: (502) 479-4022 | 7% Noy (502) 479-4023

ML .. missic@insuramax.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Westchester Fire Ins Co
INSURED INsURER B : KEMI 10320
g;gam:g:gz Eﬁzﬁfﬁm:r:‘tta'['&%rf‘s INSURER ¢ : Selective Insurance 19259
P O Box 426 INSURER D :
Prospect, KY 40059 INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TR TYPE OF INSURANCE 'NSD Wi POLICY NUMBER (MMIDON YY) | (VDO YY) LmITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 2,000,000
cLams-mapE | X | occur G71781690002 2/2/2021 | 2/2/2022 | BAVAGETORENTED | 50,000
X | Contractor Pollution MED EXP (Any one person) | $ 5,000
X | Professional PERSONAL & ADV INJURY | $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X | poLicy 5ESr Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY GOMBINED SINGLELIMIT | ¢ 1,000,000
ANY AUTO G71781690002 2/2/2021 2/2/2022 BODILY INJURY (Per person) | $
OWNED - SCHEDULED ]
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE
L AUTOS ONLY AUTOS ONLY (Per accident) $
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE s
DED ‘ ‘ RETENTION $ $
B |WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY Y/IN X STATUTE ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE 417892 10/1/2020 | 10/1/2021 | | acy acciDENT s 500,000
OFFICER/MEMBER EXCLUDED? N/A 500.000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ '
If yes, describe under 500.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ !
C |Equipment Floater S 2096724 2/25/2021 | 2/25/2022 |Rented/leased 240,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Certificate holder is additional insured with respects to general liability when required by contract.

CERTIFICATE HOLDER

CANCELLATION

Lexington Fayette Co. Urban Government

200 E. Main
Lexington, KY 40507

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

YA 2

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD






































































F.1 COST OF SERVICE SUBMITTAL FORM
ENVIRONMENTAL SERVICES TURF MOWING BID

CONTRACTOR NAME: Brownfields Development, LLC

** ROUND BIDS TO THE NEAREST DOLLAR.

BID PACKAGE $/ACRE FOR A SINGLE MOW**
1. Man O War $72.82
2. New Circle $263.16
3. Citation - Iron Works $56.11
4, North $74.93
5. Northeast $74.77
6. East $70.61
7. West $67.31
8. South $72.93
9. Southwest 78.59

42






Past Performance & Experience

We have successfully completed mowing, landscaping and maintenance services at
multiple facilities throughout the region for federal agencies, state and local governments,
industry and private clients. Brownfields has more than 20 years of construction and
facility/grounds maintenance experience throughout Kentucky, including the Lexington
Fayette Urban County Government (LFUCG). Following are summaries describing on-
going projects or recently completed projects of similar size and scope. References,
including contact information, are included with each project summary.

Mowing for Haley Pike Landfill, LFUCG, Lexington, Kentucky

Project Information

Project Type Maintenance and Mowing (On-going)
Location Haley Pike Landfill, Lexington, Kentucky
Description Mowing & Trimming (480 Acres)
Work Tasks e Heavy Equipment Mobilization
e Mowing With Multiple Tractors & Batwing
Mowers

String Trimming & Brush Cutting
Limb Removal, If Required

Date 2017 to Present
Owner/Client Lexington Fayette Urban County Government
Contact Richard Boone

Division of Waste Management

LFUCG

Office - (859) 519-5981
rboone@lexingtonky.gov

James McCarty

Division of Waste Management
LFUCG

Office - (859) 539-3859
imcarty2@lexingtonky.gov

Road, Land and Stream Cleanup, LFUCG, Lexington, Kentucky

Project Information

Project Type Maintenance and Mowing (On-going)
Location Lexington, Kentucky
Description Road, Land and Stream Cleanup (Rockwell &

Hedger Lane ROW)


mailto:rboone@lexingtonky.gov
mailto:jmcarty2@lexingtonky.gov

Work Tasks

Date
Owner/Client

Contact

e Heavy Equipment Mobilization

e Mowing With Multiple Tractors & Batwing
Mowers

e Mowing With Multiple Zero Turn Mowers

e String Trimming & Brush Cutting

e Limb Removal, If Required

2018 to Present
Lexington Fayette Urban County Government

John Day

Division of Environmental Services
LFUCG

Office - (859) 229-1048
jday4@lexingtonky.gov

Susan Pleuger

Division of Environmental Services
LFUCG

Office - (859) 425-2888
splueger@lexingtonky.gov

Mowing for Parks and Recreation, LFUCG, Lexington, Kentucky

Project Information

Project Type

Location

Description

Work Tasks

Date
Owner/Client

Contact

Maintenance and Mowing (On-going)

Downtown District & Northbase B District Parks,
Bush Hogging, Lexington, Kentucky

Mowing & Trimming (88.27 Acres)

e Heavy Equipment Mobilization
Mowing With Multiple Zero Turn Mowers
Mowing With Multiple Tractors & Batwing
Mowers

e String Trimming & Edging

e Limb Removal, If Required

2019 to Present
Lexington Fayette Urban County Government

Kevin Kewin

Public Service Supervisor
Parks and Recreation
LFUCG

Office - (859) 983-4759
kkewin@lexingtonky.gov



mailto:jday4@lexingtonky.gov
mailto:splueger@lexingtonky.gov
mailto:kkewin@lexingtonky.gov

Mowing Services, Department of Parks, Commonwealth of Kentucky

Project Information

Project Type Parks Mowing — General Butler State Park
Location Carrollton, Kentucky
Description Mowing and Trimming Services (123.7 Acres)
Work Tasks e Equipment Mobilization
e Mowing With Multiple Zero Turn Mowers
e Mowing With High Slope Mowers
e Tractors & Batwing Mowers
e String Trimming & Brush Cutting
e Limb Removal, If Required
e Herbicide Spraying
Date 2019 - 2020
Owner/Client Commonwealth of Kentucky
Contact Susan Spears

General Butler State Park
Commonwealth of Kentucky
Office - (502) 732-1135
Susan.spears@ky.gov

Brian Wilson
Commonwealth of Kentucky
Office - (502) 525-1970
Brian.wilson@ky.gov

CERCLA Groundskeeping, United States Department of the Interior,
Marion, Illinois

Project Information

Project Type CERCLA Project Groundskeeping (On-going)
Location Marion, lllinois
Description Mowing and Clearing Services (60 Acres)

Equipment Mobilization

Mowing With High Slope Mowers
Mowing With Multiple Zero Turn Mowers
Tractors & Batwing Mowers

String Trimming & Brush Cutting

Limb Removal, If Required

Road Clearing

Work Tasks

Date 2020 to Present


mailto:Susan.spears@ky.gov
mailto:Susan.spears@ky.gov

Owner/Client United States Fish & Wildlife Service

Contact Chuck Beasley
Groundwater Remediation & Restoration
Specialist
Crab Orchard National Wildlife Refuge
Office - (618) 889-6282
Chuck beasley@fws.gov

Thoroughbred Disposal Landfill, Lexington, Kentucky

Project Information

Project Type ROW Mowing
Location Lexington, Kentucky
Description Mowing ROW to Landfill
Work Tasks o Equipment Mobilization
e Mowing with Tractors & Batwing Mowers
Date 2017 to 2021
Owner/Client Waste Services of the Bluegrass
Contact John Elkins

Landfill Manager
Office - (859) 258-2301
johnelkins@ckylandfill.com

Commercial & Industrial Mowing, Louisville Metro, Kentucky

Project Information

Project Type Mowing and Trimming (On-going)
Location Louisville Metro Area
Description Commercial Mowing (22 Acres)
Work Tasks e Heavy Equipment Mobilization
e Mowing with Multiple Zero Turn Mowers
e Tractors & Bush Hogs
e String Trimming
e Brush Removal & Clearing
e Site Restoration (Seeding, Straw Cover, etc.)
Owner/Client Jim Whitlock
Contact Jim Whitlock

Louisville, Kentucky
Office - (502) 648-5332



Whitlocksrok@aol.com

Date 2016 to Present

Facility Maintenance & Remediation, United States Department of the
Interior, Marion, Illinois

Project Information

Project Type Construction & Maintenance
Location Marion, lllinois

Description SAFR Closures

Heavy Equipment Mobilization

Mowing & Site Preparation

Degrubbing & Brush Removal

Excavation

Erosion Controls

Mechanical Soil Sieving

Backfilling

Slope Stabilization

Site Grading

Site Restoration (Seeding, Straw Cover, etc.)

Work Tasks

Owner/Client United States Department of the Interior
Contact Mike Brickley, Division of Engineering
5600 American Blvd. West, Bloomington, MN
55437

Office - (612) 713-5258
mike brickley@fws.gov

Date of Completion December 2018

Facility Maintenance & Remediation, United States Department of the
Interior, Chautauqua, lllinois

Project Information

Project Type Construction & Maintenance
Location Chautauqua, lllinois
Description SAFR Closures

Heavy Equipment Mobilization
Mowing & Site Preparation
Degrubbing & Brush Removal
Excavation

Erosion Controls

Mechanical Soil Sieving

Work Tasks


mailto:Whitlocksrok@aol.com
mailto:mike_brickley@fws.gov

Backfilling

Slope Stabilization

Site Grading

Site Restoration (Seeding, Straw Cover, etc.)

Owner/Client United States Department of the Interior

Contact Mike Brickley, Division of Engineering
5600 American Blvd. West, Bloomington, MN
55437
Office - (612) 713-5258
mike brickley@fws.gov

Date of Completion  December 2018

Crab Orchard National Wildlife Refuge, United States Department of
the Interior, Marion, lllinois

Project Information

Project Type Crab Orchard National Wildlife Refuge
Location Marion, lllinois
Description Mowing and Clearing Services (45 Acres)
e Equipment Mobilization
Work Tasks e Mowing With High Slope Mowers
e Mowing With Multiple Zero Turn Mowers
e Tractors & Batwing Mowers
e String Trimming & Brush Cutting
e Limb Removal, If Required
e Road Clearing
Date 2018 to 2019
Owner/Client United States Fish & Wildlife Service
Contact Chuck Beasley
Groundwater Remediation & Restoration
Specialist

Crab Orchard National Wildlife Refuge
Office - (618) 889-6282
Chuck beasley@fws.gov

Mowing, Gossett Hill Farm, Sharpsburg, Kentucky

Project Information

Project Type Mowing
Location Sharpsburg, Kentucky

Description Farm Mowing (65 Acres)


mailto:mike_brickley@fws.gov

Work Tasks

Owner/Client

Contact

Date of Completion

Heavy Equipment Mobilization

Mowing With Multiple Tractors & Batwing
Mowers

Trimming & Brush Cutting

Limb Removal, If Required

Gossett Hill Farm
Alexander Bascom
Cell - (502) 709-2237

2012 to Present







Key Personnel

We understand the importance of keeping any project on schedule and as such, we have
evaluated our staff’s current availability. The most experienced staff is only effective if it
is available. We know that successful project delivery is the key ingredient to maintaining
our solid reputation and we don’t sacrifice our ability to provide high quality services by
taking on too much work. Quality is the priority and we carefully control our volume of
work to maintain that priority and meet the schedule commitments of the projects we
undertake. Our Team utilizes a detailed forecasting system to manage the staffing of our
projects and we have utilized this system to evaluate the availability of key staff for this
project. During execution of project work, weekly staff meetings are held in which work
is scheduled in advance on a master schedule. This ensures that appropriate staff are
available to meet client needs and project schedules.

Our Team’s past performance record demonstrates that we can successfully complete
multiple task orders simultaneously. On a routine basis with our current and our previous
contracts, it is not unusual for us to manage multiple simultanous task orders with similar
performance schedules. We achieved this high level of performance with dedicated
project managers and project teams committed to each task order allowing us to handle
all task orders efficiently and effectively.

The management approach presented in this section is structured to consistently provide
quality service that will achieve three major objectives:

m  Complete assigned work tasks in a workman-like manner.
m  Meet all interim project milestones and the overall schedule.
m Finish the project tasks on or under budget.

The first step in successful project management is the right organization, and the central
figure in any project organization is the Project Manager. For this project we are fortunate
to offer one of our most experienced managers, Richard Bascom, to fill this role. Richard
is very experienced in working with various city, state and Federal agencies. Richard will
also be the designated Field Superintendent for tasks assigned under this contract.

Richard Bascom — Project Manager/Field Superintendent. Richard possesses over
30 years of experience managing and implementing large-scale construction and
maintenance projects. Richard is available 7 days a week and will serve as the single
point-of-contact (POC), as well as the “day-to-day” manager, for this contract. His contact
information is listed below.

Name Richard Bascom
Office Phone 606-247-4161
Cell Phone 502-974-2240

Email rbascom@brownfieldsenv.com




In addition to the Field Superintendent, we anticipate using multiple laborers and
equipment operators to complete the work tasks associated with the various mowing
packages. A summary of our proposed Field Superintendent and Supervisors is provided
below. We have access to a full-service staff of laborers, operators and support
personnel. Additional resources will be provided from other locations as needed.

Brownfields typically employs up to ten seasonal or part time employees during the
mowing season. The seasonal or part time employees are trained in the proper and safe
use of power equipment including zero turn mowers, tractors with bush hog attachments,
string timmers, chain saws, edgers, etc. In addition, all workers are trained in the proper
use and implementation of traffic control safety measures.

Richard Bascom

Assignment

Project Manager/Field Superintendent

Education

B.S., Geology, Eastern Kentucky University

Professional Geologist, Kentucky

Training

OSHA 40 Hour HAZWOPER

Construction Supervisor

First Aid / CPR

Experience

30 years

Relevant Expertise
Large-Scale Mowing Contracts
Tree Removal & Site Preparation
Facility Maintenance

Forrest Stevens

Assignment

Supervisor

Training

Construction Supervisor

OSHA

Experience

10 years

Relevant Expertise
Commercial/Industrial Mowing
Excavation
General Construction
Site Preparation
Facility Maintenance
Tree Removal

Dustin Smith

Assignment

Supervisor

Training

Construction Supervisor

OSHA

Experience

15 years

Relevant Expertise
Commercial/Industrial Mowing
General Construction
Excavation
Site Preparation
Tree Removal
Facility Maintenance






Table 1. List of Equipment

Capacity (Est.
ltem Make Model Acres/Hour)
Blower Stihl BR450 NA
Blower Stihl BR450 NA
Blower Stihl BR600 NA
Blower Stihl BG56C NA
Chainsaw Stihl MS271 NA
Chainsaw Stihl MS271 NA
Chainsaw Homelite Ranger NA
Edger Stihl FC96 NA
Edger Stihl FC56 NA
Mower Bush Hog RDTH 72 Finish 3.5
Mower Woods 9144 Finish Flex Batwing 6
Mower Kubota Z2G327-60 3.5
Mower Kubota 2726X-60 3.5
Mower Kubota 2726X-60 3.5
Mower Hustler Super Z Hyperdrive 72 5
Mower Hustler Super Z-60 4
Mower Hustler Super Z-60 4
Mower Kut Kwick SM35DY High Slope 3
Mower John Deer HX15 7
Mower Woods 3240 Batwing 20' 8
Mower Woods 3240 Batwing 20' 8
Mower TORO Groundmaster 13'6" 6
Mower Husqvarna LC221AH 1.5
Pickup Truck Ford F-150 NA
Pickup Truck Ford F-350 NA
Tractor Kubota Mx5400 NA
Tractor Kubota Bx23 NA
Tractor John Deer 6140R NA
Tractor John Deer 6420 NA
Tractor Ford 2600 NA
Trailer - Equipment Gatormade 18' NA
Trailer - Equipment Gatormade 18' NA
Trailer - Equipment Gatormade 21 NA
Trailer — Tandem Dump Gatormade 14’ NA
Trimmer Stihl FS70R NA
Trimmer Stihl FS70R NA
Trimmer Stihl FS111 NA
Trimmer Stihl FS94R NA
Trimmer Stihl FS94R NA
Trimmer Stihl FS94R NA
Trimmer Stihl FS94R NA
Trimmer Stihl KM111R NA
Signage Begin Mowing NCHRP-350 approved NA
Signage End Mowing NCHRP-350 approved NA
Signage Flagger Ahead NCHRP-350 approved NA
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Signage Spring Sign Stands ~ NCHRP-350 approved
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