BIDDER: JUDY CONSTRUCTION COMPANY

103 S. Church Street Cynthiana, KY 41031

TO: LFUCG - WEST HICKMAN WET WEATHER STORAGE - PHASE 2

OFFICE OF DIRECTOR OF CENTRAL PURCHASING

200 EAST MAIN ST., ROOM 338

LEXINGTON, KY 40507

SUBMIT BID VIA ION WAVE

SEALED BID FOR: WEST HICKMAN WET WEATHER STORAGE - PHASE 2

Not to be opened until Thursday, July 29th, 2021 at 2:00 P.M., Local Time

West Hickman Wet Weather Storage - Phase 2

Division of Water Quality Lexington-Fayette Urban County Government

LFUCG Bid No. 71-2021

1.01 GENERAL

Place: <u>Lexing</u>	ton Kentucky				Date:	July 29, 2021
		f-llaurad arragthr	in authoritting a Rid for	thic \//	ork	,
The following E	Bid Form shall be		in submitting a Bid for	uns vv	OIK.	
This Bid Form	Submitted by	Judy Constru	ction Company			
		103 South Ch	urch St. / PO Box 4	57, Cy	nthiana, K	Y 41031
			(Name and Addres			
(Hereinafter ca		ganized and exist	ing under the laws of	the Sta	te of Ken	tucky, doin
business as	a corporation					
	"a corpor	ation," "a partneı	ship", or an "individua	al" as ap	plicable	
То:	(Hereinafter cal Office of the Dir 200 East Main Lexington, KY	ector of Central Street, Room 33 40507	Purchasing 3			
Phase 2. Le Specifications with all of the Project, include and supplies, forth therein, a	exington, Kentucky with related docu conditions and an ling the availability and to construct to and at the lump su	 having examin ments, having e and all addend of materials and he Project in accumentation 	ent for Bids for the We ed the Contract Document amined the site for property of the surrounding the distribution of the contract of the con	ments in roposed construction for the construction for the coverse in coverse in the coverse in	ncluding the d Work, and action of the urnish all la ocuments, ver all expe	e Plans and d being familiar proposed bor, materials, within the time se nses incurred in
"Notice to Pro	ceed" of the Own	er and to substa ar davs. Bidder fi	inder this Contract on ntially complete the Pr urther agrees to pay li each consecutive day	roject w quidate	ritnin <u>five ni</u> d damages	<u>unarea ana iorty-</u>
The Bidder he	ereby acknowledg	es receipt of the	following addenda:			
Addendum No	o1Date07/	06/2021 ;	Addendum No. 5	_Date _	07/27/202	1
Addendum No	o. 2 Date <u>07/</u>	06/2021;	Addendum No. 6	_Date _	07/29/202	<u>!1</u>
Addendum No	o. <u>3</u> Date <u>07/</u>	09/2021 ;	Addendum No	_Date _		
	o. <u>4</u> Date <u>07/</u>		Addendum No			
Insert above t	the number and th , the word "NONE	ne date of any Ao " should be inse	ldendum issued and r ted.	receive	d. If none h	as been issued

1.02	LEGAL STATUS OF BIDDER
Bidder	Judy Construction Company
_	
Date_	July 29, 2021
	*A. A corporation duly organized and doing business under the laws of the State of Kentucky , for whom Steve Judy ,
	bearing the official title of President , whose
	signature is affixed to this Bid is duly authorized to execute contracts.
	*B. A Partnership, all of the members of which, with addresses are: (Designate general partners as such)
	AND THE REAL PROPERTY AND A STATE OF THE PROPERTY OF THE PROPE
	*C. An individual, whose signature is affixed to this Bid. (Print name)

^{*} The Bidder shall fill out the appropriate form and strike out the other two.

1.03 BIDDERS AFFIDAVIT

RMP Specifications - KIA

Cor	mes the Affiant,_	Steve Judy, President	, and after being first
duly	y sworn, states u	inder penalty of perjury as follows:	
A	His/her name is	Steve Judy	and
35.39	he/she is the inc	dividual submitting the Bid or is the aut	horized representative of
. 22	Judy Constru	ction Company	the entity submitting
	the Bid (hereina	after referred to as "Bidder").	
В.	Government at	all taxes and fees, which are owed to to the time the Bid is submitted, prior to a rent" status in regard to those taxes and	he Lexington-Fayette Urban County award of the Agreement and will d fees during the life of the Agreement.
C.	Bidder will obta applicable, prio	in a Lexington-Fayette Urban County G r to award of the Agreement.	Government business license, if
D.	information with	norized the Division of Central Purchas n the Division of Revenue and to disclo es are delinquent or that a business lic	se to the Urban County Council that
E.	Commonwealth	knowingly violated any provision of the n of Kentucky within the past five (5) ye not violate any provision of the campaig	ears and the award of an Agreement to
F.	Bidder has not Urban County	knowingly violated any provision of Ch Government Code of Ordinances, knov	apter 25 of the Lexington-Fayette vn as the "Ethics Act."
G.	conduct or to c	ledges that "knowingly" for purposes of ircumstances described by a statute or e or should have been aware that his/hexists.	r ordinance defining an offense, that a
urther Aff	fiant sayeth naug	nht /	
arther, An	nam dayon naas	()	
			Affiant Signature Steve Judy, Preside
	Kentucky		
TATE OF		ϵ	
	OF <u>Harrison</u>	vas subscribed, sworn to and acknowle	daed before me by
ne lorego	ing inoti amoni i	<u> </u>	
Stev	ve Judy	on this the 29t	th day of July , 20 21.
ly Commi	ssion expires:	Aug. 1, 2023	
	CEST II	CANIE ANNE	. 0
	8	OTA	Jeanie Anness
	1531 3	NOTARY PUBLI	IC, STATE AT LARGE
	St. IA	PGE, KENTUCK	

1.04 BID SCHEDULE

The Bidder agrees to perform all the Work described in the Specifications and shown on the Plans for the following proposed lump sum and/or unit prices, if applicable, which shall include the furnishing of all labor, materials, supplies, equipment and/or vehicle usage, services, all items of cost, overhead, taxes (federal, state, local), and profit for the Contractor and any Subcontractor involved, within the time set forth herein. If unit prices are applicable, Bidder must make the extensions and additions showing the total amount of Bid. In all cases of discrepancies or math errors the amount written in for the unit price of an item shall govern.

If a discrepancy between the unit price and the item total exists, the unit price prevails except:

If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

For a lump sum based bid, the item total is the bid amount the Owner uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Owner uses for bid comparison.

The Owner's decision on the bid amount is final.

The Total Bid Price will be the summed cost of the lump sum items and the unit price items combined.

All allowances as defined in Section 01210 – Allowances are included in the Bid Schedule.

All quantities listed in the Bid Schedule are estimates to be used for bid comparisons. Payment for unit price items will be paid by actual installed quantities determined during construction. There will be no change in unit price based on underrun or overrun of estimated quantities.

The Equipment Manufacturers identified in the Equipment Manufacturers List are the only equipment manufacturers/suppliers to be considered in the Bid. There are and will be no other equals considered during the bidding phase for these equipment items. The Contractor may select any of the listed manufacturers for each item and must circle the selected manufacturer for each item at the time of Bid submission.

The design, with the exception of the prestressed concrete tank, was completed based upon the first listed manufacturer. The Contractor, at no cost to the Owner, will be responsible for any changes to the structures, piping, electrical, instrumentation, or other to accommodate any required changes should a vendor other than the first listed be selected in the bid. This will include payment to the Engineer of Record, Tetra Tech, for any required redesign.

Bidder must provide a lump sum price for the deductive alternate. Failure to provide a cost for the deductive alternate will be considered as unresponsive.

The bidder shall hold the lump sum price for the deductive alternate for 30 calendar days after the start of the Notice to Proceed. LFUCG reserves the right, within 30 calendar days after the Notice to Proceed, to add to or deduct from the awarded contract amount by change order.

BID SCHEDULE

No.	ltem	Unit	Approx. Quantity	Unit Price	Total Price
1	Base Bid for construction of the West Hickman Wet Weather Storage Facility and WWTP Improvements per the Contract Documents and Exclusive of Bid Items No. 2 through 25 /9	LS	1	14,021.822	14.021,82
2	Allowance: Intellimodus SCADA Integration	LS	1	\$85,774.00	\$85,774.00
3	Drilling of Probe Holes for Competent Rock	Each	1,000	63,00	63,∞0
4	Engineered Fill – Lean Concrete	CY	2,000	190.00	380,000
5	Non-Paved Site Restoration: Method A	SY	200	14.75	2,950
6	Non-Paved Site Restoration: Method B	SY	3,000	0.75	2,250
7	Non-Paved Site Restoration: Method C	SY	8,200	2.00	16,400
8	Topsoil Placement Outside Grading Limits	CY	900	21.50	19,350
9	Paved Site Restoration: Bituminous Concrete – Full Width Full Depth Paving Street	SY	5,400	54.25	292,950
10	Paved Site Restoration: Bituminous Concrete –Asphalt Remove and Replace	SY	2,400	50.00	120,500
11	Paved Site Restoration: Asphalt Milling	SY	500	10,50	5,250
12	Roadway Ditch Restoration – Riprap	LF	500	43.50	21,750
13	Roadway Subgrade Repairs	CY	1,000	57.50	57,500
14	Construct Drilled Shaft Through Overburden	VLF	3,500	100.25	350,875
15	Construct Drilled Shaft Through Rock Socket Removal	VLF	2,500	286.50	716,250
16	Allowance: Miscellaneous Site Improvements	LS	1	\$1,000,000.00	\$1,000,000.00
17	Roadway Asphalt Repair	Ton	100	131.25	13,125
18	Alternate 1 – Builder's Risk Insurance	LS	1	14,504	14,504
19	#57 Stone Under Tank	Ton	7,100	37,50	14,504
Total Bid Price 17, 450, 000					

The total bid for West Hickman Wet Weather Storage Facility, the sum of items 1 through 19, shall be written both in words and numerically. The Bidders total Bid is:

Seventen Million four hundred Fifty thousand

<u>and</u>	NO	·	cents. \$	17,450,000	
The am	ount to be deducte	ed for Alternate 1 – Builder's F	Risk Insuranc	e, the total price of item	ı 18, is:
Four	teen thousand	five hundred & four			Dollars
and	NO		cents.\$	14,504	

Dollars

Equipment Manufacturer				
Item	Manufacturer			
Prestressed Concrete Tank	(Crom			
'	Preload			
	Precon			
Submersible Sump Pumps	(Zoeller)			
	Myers			
	KSB Amarex			
Plug Valves	DeZurik			
	Golden Anderson			

Respectfully Submitted,

OFFICIAL ADDRESS AND PHONE:

103 South Church St. / P.O. Box 457

Cynthiana, KY 41031

859-234-6900 (Seal if Bid is by Corporation)

By signing this form you agree to all of the terms and associated forms.



1.05 STATEMENT OF BIDDER'S QUALIFICATIONS

submitted with the Bid: A. Name of Bidder: Judy Construction Company 103 South Church St., Cynthiana, KY 41031 B. Permanent Place of Business: April 9, 1974 C. When Organized: Kentucky D. Where Incorporated: E. Financial Condition: If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening. F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by: *SEE ATTACHED* (Surety) Signed: (Representative of Surety) G. The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary). NAME LOCATION **CONTRACT SUM** See Attached - Schedule A H. The Bidder has now under contract and bonded the following projects: **CONTRACT SUM** NAME LOCATION See Attached - Schedule B

The following statement of the Bidder's qualifications is required to be filled in, executed, and

STATEMENT OF BIDDER'S QUALIFICATIONS 1.05 The following statement of the Bidder's qualifications is required to be filled in, executed, and submitted with the Bid: Judy Construction Company A. Name of Bidder: 103 S. Church Street Cynthiana, KY 41031 B. Permanent Place of Business: 4-9-1974 C. When Organized: Kentucky Where Incorporated: E. Financial Condition: If specifically requested by the Owner, the apparent low Bidder is required to submit its latest three (3) years audited financial statements to the Owner's Division of Central Purchasing within seven (7) calendar days following the Bid opening. F. In the event the Agreement is awarded to the undersigned, Performance, Payment, Erosion and Sediment Control, and Warranty bonds will be furnished by: Continental Casualty Company (Surety) (Representative of Surety) Madison M. Haller, Atty-in-Fact The following is a list of similar projects performed by the Bidder: (Attach separate sheet if necessary). NAME LOCATION CONTRACT SUM H. The Bidder has now under contract and bonded the following projects: NAME LOCATION **CONTRACT SUM**

	-
 	-
 	-

List Key Bidder Personne	el who will work on this Project.		
NAME	POSITION DESCR	<u>IPTION</u>	NO. OF YEARS WITH BIDDER
See Attached - Schedule C		·····	
	***************************************	The state of the s	
	<u> </u>		
J. MWDBE Participation on	current bonded projects under	r contract:	
SUBCONTRACTORS (LIST)	<u>PROJECT</u> (SPECIFIC TYPE)	MWDBE	% of WORK
See Attached - Schedule B			
The second secon			
			,
			<u> </u>

			,
		***************************************	1

(USE ADDITIONAL SHEETS IF NECESSARY)

K. We acknowledge that, if we are the apparent low Bidder, we may be required to submit to the Owner within seven (7) calendar days following the Bid Opening, a sworn statement regarding all office management and field management personnel. Additionally, if requested by the Owner, we will within seven (7) days following the request submit audited financial statements and loss history for insurance claims for the three (3) most recent years (or a lesser period if stipulated by the Owner)

JUDY CONSTRUCTION COMPANY PREVIOUS EXPERIENCE

Project	Owner	Design	Year		Contract
Name		Engineer	Completed	Description	Price
Lexington, KY	Lex-Fay Urban Co Govt	Tetra Tech	,	New Headworks Facility	
West Hickman Wet	Lexington, KY	Lexington, KY	2019	70 MGD Influent PS, 80 MGD	\$59,637,457
Weather Storage	Bob Peterson	Herb Lemaster		Wet Weather PS, 22 MGD	, , ,
	(859) 425-2438	(859) 223-8000		Wet Weather Storage Tank	
Bowling Green, KY	Bowling Green	Gresham Smith		Exp.from 10 to 12 MGD	
Wastewater	Municipal Utilities	Nashville, TN	2012	Wastewater Trt. Plant	\$40,055,533
Treatment Plant	Mike Gardner	Mike Burgett	,	& Class A BioSolids	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
Expansion	(270) 535-4366	(615) 770-8531		Dryer Facility	
Knoxville, TN	West Knox Utilities	GRW Engineers, Inc.		New 6 MGD	
New Melton Hill	Knoville, TN	Nashville, TN	2020	Wastewater	\$41,255,000
Wastewater	Drexel Heidel	Lewis Robbins		Treatment Plant	,,,
Treatment Plant	(865) 690-2521	(615) 366-1600			
Louisville, KY	Louisville & Jefferson	HDR Engineers		New 33 MGD Pump	
Nightingale	County MSD	Louisville, KY	2018	Station & 7.7 MGD	\$34,004,002
Pump Station and	Greg Powell	Kyle Guthrie		Below Grade	401,001,002
CSO Storage Basin	(502) 540-6000	(502) 909-3249		Concrete Storage Basin	
Eastern Regional	Sanitation Dist #1	GRW Engineers, Inc.		New 10 MGD	
New Wastewater	of Northern, KY	Lexington, KY	2008	Wastewater	\$32,401,493
Treatment Plant	Chris Novak	Brad Montgomery	2000	Treatment Plant	Ψ02,401,400
	(859) 578-6885	(859) 223-3999		Treatment Tant	
Pigeon Forge, TN	City of Pigeon Forge	Smith Seckman Reid		New 6 MGD	
	Pigeon Forge, TN	Nashville, TN	2015	Wastewater	\$31,083,760
Treatment Plant	Mark Miller	Herby Rader	2010	Treatment Plant	Ψ51,005,700
	(865) 429-7312	(615) 347-0815		Treatment Flank	
Richmond, KY	Richmond Utilities	CDP Engineers, Inc.		New 8 MGD	
Otter Creek	Richmond, KY	Lexington, KY	2010	Wastewater	\$30,638,157
New Wastewater	Scott Althauser	Alan Robinson		Treatment Plant	ψου,σου, το τ
Treatment Plant	(859) 623-2323	(859) 433-9585		Trodunon Than	
Maryville, TN Const Mgmt		J.R Wauford & Company		CMAR	
Wastewater Treatment	Maryville, TN	Nashville, TN	2010	Expansion from	\$30,599,224
Treatment Plant	Baron Swafford	Kevin Young		10 to 17 MGD Wastewater	Ψ00,000,E21
Expansion	(865) 273-3304	(615) 883-3243		Treatment. Plant	
Logan-Todd	Logan Todd Regional Water Comm	Strand Associates, Inc.	***************************************	rreament, riam	
Regional Water	Guthrie, KY	Madison, WI	2003	New 10 MGD Regional	\$26,905,678
Treatment Plant	Kyle Kenner	Scott Sterns	2000	Membrane Filtration	Ψ20,300,010
Touthout Flant	(270) 483-6990	(608) 251-4843	ŀ	Water Treatment Plant	
Danville, KY	City of Danville	HDR Engineers		vvater freatment flant	
Water Treatment	Danville, KY	Lexington, KY	2017	Exp.from 10 to 12 MGD	\$23,988,669
Plant Expansion	Earl Coffey	Brent Tippey	2011	Various Filtration Systems	Ψ20,000,000
	(859) 326-0787	(859) 629-4831		various i miation dystems	
Somerset, KY	Somerset Water Department	Bell Engineering			
Water Treatment	Somerset, KY	Lexington, KY	2014	Exp. From 4 to 16 MGD	\$22,732,469
Plant Expansion	Dana Whitis	David Schrader		Membrane Filtration	ΨΕΣ, ΓΟΣ, ΤΟΣ
	(606) 425-5364	(859) 278-5412		Women interest	
Knoxville, TN	West Knox Utilities	GRW Engineers, Inc.			
Daugherty Water	Knoville, TN	Nashville, TN	2014	Exp. From 2 to 8 MGD	\$17,292,026
9	Drexel Heidel	Lewis Robbins		Membrane Filtration	ψ11,282,020
Treatment Plant					

JUDY CONSTRUCTION COMPANY

Work on Hand July 31, 2021

Owner	Project	Project Amount	% Complete	DBE Participation %
Bowling Green Municipal Utilities Bowling Green, KY	Water Treatment Plant Expansion	45,235,063	60.9%	2.5%
Central City Water & Sewer Central City, KY	Wastewater Treatment Plant Expansion	14,094,632	92.8%	0.6%
Town of Symrna Symrna, TN	Wastewater Treatment Plant Expansion	\$34,840,684	66.2%	1.9%
Lebanon WTP Lebanon, KY	Water Treatment Plant Improvements	\$2,832,171	99.0%	0.3%
Green River Valley Water District Horse Cave, KY	Water Treatment Plant Expansion	\$9,953,258	78.0%	10.9%
Springfield Water & Sewer Comm Springfield, KY	Wastewater Treatment Plant Expansion	13,734,586	81.1%	0.7%
Louisville-Jefferson Co MSD Louisville, KY	Morris Forman Emergency Dryer Replacement	\$50,678,000	88.6%	13.6%
Auburn Water & Sewer Auburn, KY	Wastewater Treatment Plant Expansion	\$9,642,236	53.1%	2.1%
Harrison Memorial Hospital Cynthiana, KY	Kid Town Daycare Center	\$1,715,786	76.4%	1.8%
Georgetown Munic Water & Sewer Georgetown, KY	Wastewater Treatment Plant Upgrades	\$1,660,000	31,3%	0.0%
City of Falmouth Falmouth, KY	Wet Weather Detention Basin	\$2,819,769	31.6%	0.6%
Lexington-Fayette Urban Co Govt Lexington, KY	Upper Cane Run Wet Weather Storage Facility	\$6,551,000	26.1%	0.9%
Richmond Municipal Utilities Richmond, KY	Silver Creek Pump Station & Force Main	\$5,629,301	29.7%	0.4%
Georgetown Munic Water & Sewer Georgetown, KY	Water Reclamation Plant No. 1 Upgrade & Expansion	\$49,854,832	4.9%	1.1%
Georgetown Munic Water & Sewer Georgetown, KY	Oxidation Ditch Splitter Box & Concrete Access Drive	\$347,000	0.0%	0.0%
City of Clarksville Clarksville, TN	New Water Treatment Plant & Intake	\$212,195,000	0.0%	TBD

This is a true representation of our current work in progress.

BY: Steve Judy, President

JUDY CONSTRUCTION COMPANY Schedule C - Key Employees

Name	Position	Years of Const. Experience	Type of Work	In What Capacity
Steve Judy	President	37	General Construction	Executive Management
Ben Williams	Vice President	32	General Construction	Construction Management
James K. Cowley	Secretary/Treasurer	42	Accounting	Financial Management
Owen Yocum	Project Manager	43	General Construction	Construction Management
Tom McConathy	Engineer	42	General Construction	Civil Engineering
Danny Howard	Safety Director	23	General Construction	Occupational Safety
Drew Jones	Asst. Safety Director	ε	General Construction	Occupational Safety
Tim Courtney	Engineer	26	General Construction	Civil Engineering
Kista Thomas	Engineer	23	General Construction	Civil Engineering
John Whalen	Engineer	22	General Construction	Civil Engineering
Mike Meiring	Engineer	18	General Construction	Civil Engineering
Clinton Jones	Estimator	23	General Construction	Construction Management
Paul Lawrence	Project Management	22	General Construction	Construction Management
Jeanie Anness	Office Manager	42	Clerical	Office Manager
Randy Campbell	Superintendent	45	General Construction	Construction Supervision
Brad McKeel	Superintendent	45	General Construction	Construction Supervision
Guy Waters	Superintendent	40	General Construction	Construction Supervision
Jimmy Gregory	Superintendent	98	General Construction	Construction Supervision
Darryl Wells	Superintendent	98	General Construction	Construction Supervision
Steven Sandlin	Superintendent	34	General Construction	Construction Supervision
Rick Thomas	Superintendent	30	General Construction	Construction Supervision
Charles Alverson	Superintendent	58	General Construction	Construction Supervision
Stewart Parmley	Superintendent	58	General Construction	Construction Supervision
Steve Sullivan	Superintendent	28	General Construction	Construction Supervision
Macy Gibson	Superintendent	22	General Construction	Construction Supervision
Nathan Robinson	Superintendent	22	General Construction	Construction Supervision
Matthew Keeton	Superintendent	22	General Construction	Construction Supervision

Detailed Resumes available on request.

1.06 LIST OF PROPOSED SUBCONTRACTORS

The following list of proposed subcontractors is required by the Owner to be executed, completed and submitted with the Bid Form. All subcontractors are subject to approval of the Lexington-Fayette Urban County Government. Failure to submit this list completely filled out may be cause for rejection of Bid.

BRANCH OF WORK** (List each major item)	SUBCON	ITRACTOR	MWDBE (yes/no)	% of <u>WORK</u>
1. Electrical	Name:	TEM Group INC	<u>yes</u>	0.74%
	Address:	Louisville, Ky		
2. Seeding	Name:	Cedor Valley Seeding	yes	0.11%
	Address:	Paris, ky		
3. Guardrail	Name:	Bourne Clark	N_0	0.11%
	Address:	Mount Sterling, K	<u> </u>	
4. prestressed tool	Name:	Crom Corp.	No	53.6%
	Address:	Coamesville, FL		
5. Reinforcing Strel install	Name:	Lykins Reinforcing	yes	0,5%
	Address:	Couisville, Ky		
6. Painting	Name:	JR HOIN	No	0.11%
	Address:	Harrods burg, Ky		

^{**} Such as: Grading, bituminous paving, concrete, seeding and protection, construction staking, etc.

1.07 AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST

I hereby swear (or affirm) under the penalty for false swearing:

- A. That I am the Bidder (if the Bidder is an individual), a partner of the Bidder (if the Bidder is a partnership), or an officer or employee of the Bidding corporation having authority to sign on its behalf (if the Bidder is a corporation);
- B. That the attached Bid has been arrived at by the Bidder independently, and has been submitted without collusion with, and without any agreement, understanding or planned common course of action, with any other contractor, vendor of materials, supplies, equipment or services described in the Advertisement for Bid, designed to limit independent bidding or competition;
- C. That the contents of the Bid or Bids have not been communicated by the Bidder or its employees or agents to any person not an employee or agent of the Bidder or its surety on any bond furnished, with the Bid or Bids, and will not be communicated to any such person, prior to the official opening of the Bid or Bids;
- That the Bidder is legally entitled to enter into the contracts with the Lexington-Fayette Urban County Government, and is not in violation of any prohibited conflict of interest;
- E. (Applicable to corporation only) That as a foreign corporation, we are registered with the Secretary of State, Commonwealth of Kentucky, and authorized to do business in the State__X_____or, that as a domestic corporation, we are in good standing with the Secretary of State, Commonwealth of Kentucky______. [Check the statement applicable.]
- F. This offer is for ninety (90) calendar days from the date this Bid is opened. In submitting the above, it is expressly agreed that, upon proper acceptance by the Lexington-Fayette Urban County Government of any or all items Bid above, an Agreement shall thereby be created with respect to the items accepted.
- G. That I have fully informed myself regarding the accuracy of the statements made in this statement.
- H. That I certify that Subcontractors have not and will not be awarded to any firm(s) that have been debarred from noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.

Steve Judy, President

Judy Construction Company
Company

Date 07/29/2021

Representative

1.08 STATEMENT OF EXPER	* See Attached - Schedule C *
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE:	
NAME OF INDIVIDUAL:	
POSITION/TITLE:	
STATEMENT OF EXPERIENCE:	

^{*} Include all officers, office management, Affirmative Action officials, and field management personnel. Attach separate sheets if necessary.

1.09 EQUAL OPPORTUNITY AGREEMENT

The Law

- * Title VII of the Civil Rights Act of 1964 (amended 1972) states that it is unlawful for an employer to discriminate in employment because of race, color, religion, sex, age (40-70 years) or national origin.
- Executive Order No. 11246 on Nondiscrimination under Federal contract prohibits employment discrimination by contractor and subcontractor doing business with the Federal Government or recipients of Federal funds. This order was later amended by Executive Order No. 11375 to prohibit discrimination on the basis of sex.
- Section 503 of the Rehabilitation Act of 1973 States:

The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap.

- Section 2012 of the Vietnam Era Veterans Readjustment Act of 1973 requires Affirmative Action on behalf of disabled veterans and veterans of the Vietnam Era by contractors having Federal Contracts.
- Section 206 (A) of Executive Order 12086, Consolidation of Contract Compliance Functions for Equal Employment Opportunity, states:

The Secretary of Labor may investigate the employment practices of any Government contractor or sub-contractor to determine whether or not the contractual provisions specified in Section 202 of this order have been violated.

The Lexington-Fayette Urban County Government practices Equal Opportunity in recruiting, hiring and promoting. It is the Government's intent to affirmatively provide employment opportunities for those individuals who have previously not been allowed to enter into the mainstream of society. Because of its importance to the local Government, this policy carries the full endorsement of the Mayor, Commissioners, Directors, and all supervisory personnel. In following this commitment to Equal Employment Opportunity and because the Government is the benefactor of the Federal funds, it is both against the Urban County Government policy and illegal for the Government to let contracts to companies which knowingly or unknowingly practice discrimination in their employment practices. Violation of the above mentioned ordinances may cause an Agreement to be canceled and the contractor may be declared ineligible for future consideration.

Please sign this statement in the appropriate space acknowledging that you have read and understand the provisions contained herein. Return this document as part of your application packet.

Bidders

I/We agree to comply with the Civil Rights Laws listed above that govern employment rights of minorities, women, Vietnam veterans, handicapped, and aged persons.

Signature

Steve Judy, President

Judy Construction Company

Name of Business

The Entity (regardless of whether construction Contractor, non-construction Contractor or supplier) agrees to provide equal opportunity in employment for all qualified persons, to prohibit discrimination in employment because of race, color, creed, national origin, sex or age, and to promote equal employment through a positive, continuing program from itself and each of its sub-contracting agents. This program of equal employment opportunity shall apply to every aspect of its employment policies and practices.

The Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) requires that any county, city, town, school district, water district, hospital district, or other political subdivision of the state shall include in directly or indirectly publicly funded contracts for supplies, materials, services, or equipment hereinafter entered into the following provisions:

During the performance of this contract, the contractor agrees as follows:

- (1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, age or national origin;
- (2) The contractor will state in all solicitations or advertisements for employees placed by or on behalf of the contractors that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, age or national origin;
- (3) The contractor will post notices in conspicuous places, available to employees and applicants for employment, setting forth the provisions of the non-discrimination clauses required by this section; and
- (4) The contractor will send a notice to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding advising the labor union or workers' representative of the contractor's commitments under the nondiscrimination clauses.

The Act further provides:

KRS 45.610. Hiring minorities - Information required

- (1) For the length of the contract, each contractor shall hire minorities from other sources within the drawing area, should the union with which he has collective bargaining agreements be unwilling to supply sufficient minorities to satisfy the agreed upon goals and timetable.
- (2) Each contractor shall, for the length of the contract, furnish such information as required by KRS 45.560 to KRS 45.640 and by such rules, regulations and orders issued pursuant thereto and will permit access to all books and records pertaining to his employment practices and work sites by the contracting agency and the department for purposes of investigation to ascertain compliance with KRS 45.560 to 45.640 and such rules, regulations and orders issued pursuant thereto.

KRS 45.620. Action against contractor - Hiring of minority contractor or subcontractor

- (1) If any contractor is found by the department to have engaged in an unlawful practice under this chapter during the course of performing under a contract or subcontract covered under KRS 45.560 to 45.640, the department shall so certify to the contracting agency and such certification shall be binding upon the contracting agency unless it is reversed in the course of judicial review.
- (2) If the contractor is found to have committed an unlawful practice under KRS 45.560 to 45.640, the contracting agency may cancel or terminate the contract, conditioned upon a program for future compliance approved by the contracting agency and the department. The contracting agency may declare such a contractor ineligible to bid on further contracts with that agency until such time as the contractor complies in full with the requirements of KRS 45.560 to 45.640.
- (3) The equal employment provisions of KRS 45.560 to 45.640 may be met in part by a contractor by subcontracting to a minority contractor or subcontractor. For the provisions of KRS 45.560 to 45.640, a minority contractor or subcontractor shall mean a business that is owned and controlled by one or more persons disadvantaged by racial or ethnic circumstances.

KRS 45.630 Termination of existing employee not required, when

Any provision of KRS 45.560 to 45.640 notwithstanding, no contractor shall be required to terminate an existing employee upon proof that that employee was employed prior to the date of the contract.

KRS 45.640 Minimum skills

Nothing in KRS 45.560 to 45.640 shall require a contractor to hire anyone who fails to demonstrate the minimum skills required to perform a particular job.

In the case of an Agreement exceeding \$250,000, the Contractor will be required within seven (7) days following the Bid Opening to furnish evidence that its work-force in Kentucky is representative of the available work-force in the area from which it draws employees, or to supply an Affirmative Action plan which will achieve such representation during the life of the Contract.

TO BE COMPLETED UPON AWARD

1.10 MWDBE SUBCONTRACTOR PARTICIPATION FORM



OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Participation Form

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its DBE subcontractors. This form gives a DBE¹ subcontractor² the opportunity to describe work received and/or report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late payments, etc.). The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE Coordinator at any time during the project period of performance.

Subcontractor Name		Project Name	West Hickman WWS Phase 2
Bid/Proposal No. Bid No. 71-2021	Assistance Agreement ID N	o. (if known)	Point of Contact
Address			
Telephone No.		Email Address	
Prime Contractor Name Judy Construction Company		Issuing/Fundir	ng Entity:

Contract Item Number	Description of Work Received from the Prime Contractor Involving Construction, Services, Equipment or Supplies	Amount Received by Prime Contractor

EPA FORM 6100-2 (DBE Subcontractor Participation Form)

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

* TO BE COMPLETED UPON AWARD*



OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Participation Form

Please use the space below to report any concerns regarding the above EPA-funded project:		
Auto Auto Auto Auto Auto Auto Auto Auto		
Subcontractor Signature	Print Name	
Title	Date	
	<u> </u>	

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

EPA FORM 6100-2 (DBE Subcontractor Participation Form)

TO BE COMPLETED UPON AWARD

1.11 MWDBE SUBCONTRACTOR PERFORMANCE FORM



Subcontractor Name

OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Performance Form

Project Name West Hickman WWS

This form is intended to capture the DBE¹ subcontractor's² description of work to be performed and the price of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime contractors bid or proposal package.

			Phase 2	
Bid/ Proposal No.	Assistance Agreement ID	No. (if known)	Point of Contact	
Bid No. 71-2021				
Address				
Telephone No.		Email Address		
Prime Contractor Name Judy Construction Co	ompany	Issuing/Fundir	ng Entity:	
Contract Item Number	Description of Work Subn	nitted to the Pr	ime Contractor	Price of Work

Contract Item Number	*	k Submitted to the Prime Contractor on, Services , Equipment or Supplies	Price of Work Submitted to the Prime Contractor
			Prime Contractor
DBE Certified By: DOT	SBA	Meets/ exceeds EPA certification standar	ds?
Other:		YESNOUnknown	

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

TO BE COMPLETED UPON AWARD



OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Performance Form

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
	Steve Judy
Title	Date
President	July 29, 2021

Subcontractor Signature	Print Name
Title	Date
- 11/A 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)

1.12 MWDBE SUBCONTRACTOR UTILIZATION FORM



OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Utilization Form

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified DBE¹ subcontractors² and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement Recipient must require its prime contractors to complete this form and include it in the bid or proposal package. Prime contractors should also maintain a copy of this form on file.

Prime Contractor Name			Project Name	West Hid	kman WW	S
Judy Construction Company				Phase 2		
Bid/ Proposal No.	Assist	ance Agreement ID	No. (if known)	Point of Co	ntact	
Bid No. 71-2021				Steve J	udy, Presid	ent
Address 103 S. Church St. / PO F	3ox 45	57, Cynthiana, K	CY 41031			
Telephone No. 859-234-6900			Email Address sjudy@ju	dycc.com		
Issuing/Funding Entity:						
I have identified potential DBE certified subcontractors	;		X YES			,NO
If yes, please complete the tabl	e belov	v. If no, please expla	in:			
		×				
Subcontractor Name/ Company Name		Company Addres	ss/ Phone/ Ema	il	Est. Dollar Amt	Currently DBE Certified?
					11000100000	
		Continue on	back if needed			

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

TO BE COMPLETED UPON AWARD



OMB Control No: 2090-0030 Approved: 8/13/2013 Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Utilization Form

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
	Steve Judy
Title	Date
President	July 29, 2021

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)

TO BE COMPLETED UPON AWARD

West Hickman Wet Weather Storage - Phase 2

1.13 MWDBE PARTICIPATION POLICY

PROJECT NAME:

	L	exington-Fayette Urban County Government
	LFUCG BID NO.	71-2021 BID DATE: July 29, 2021
A.	Name, address and tele	phone number of contact person on all MWDBE matters:
	Prime Contractor's Name Contact Person: Address: Phone: Email:	Judy Construction Company Steve Judy 103 S. Church St. / PO Box 457, Cynthiana, KY 41031 859-234-6900 Cell: sjudy@judycc.com
	Total Contract Amount:	
В.	Total dollar amount/per	cent of contract of DBE participation:
C.	Total dollar amount/per	cent of contract of MBE participation:
D.	Total dollar amount/per	cent of contract of WBE participation:
E.		ach MWDBE subcontractor enclosed; if no, please explain: Be Completed Upon Award
F.	Are MWDBE subcontra	cts or letters of intent signed by both parties enclosed; if no, please
	explain:	s X No To Be Completed Upon Award
G.	Email: Type of Contract: Work to be Done: Amount:	Cell:
н.	Name Contact Person:	ctors:
	Address: Phone: Email: Type of Contract:	Cell:
	Work to be Done:	

TO BE COMPLETED UPON AWARD

Name Contact Person: Address: Phone: Email: Type of Contract: Work to be Done: Amount: Attach additional sheets, if necessary. *Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts" 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory aspx. X	I.	List	of WBE	Subcontractors:
Address: Phone: Email: Type of Contract: Work to be Done: Amount: Attach additional sheets, if necessary. *Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts" 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. [X] The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. [X] The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit application for bids or proposal pool. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which an announcement or notification		Nan	ne	
Phone:		Con	tact Per	son:
Email: Type of Contract: Work to be Done: Amount: Attach additional sheets, if necessary. *Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts" 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-S-mall-Business-Development/Pages/Certified-DBE-Directory.aspx. X The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. X The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, etc. as documentation. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List eac		Add	ress:	
Type of Contract: Work to be Done: Amount: Attach additional sheets, if necessary. *Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts" 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. [X] The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. X The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, etc. as documentation. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publicati		Pho	ne:	Cell:
Work to be Done: Amount: Attach additional sheets, if necessary. *Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts" 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. [X] The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. X] The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, etc. as documentation. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which an ann		Ema	ail:	
Attach additional sheets, if necessary. *Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts." 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail return receipts, etc. as documentation. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which an announcement or notifica		Тур	e of Con	tract:
Attach additional sheets, if necessary. *Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts." 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each pub		Wo	rk to be [Done:
*Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts" 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. X. The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. X. The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. PLEASE SEE ATTACHED Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which a		Am	ount:	
*Self-certification: Self-certification of MWDBE firms will NOT be accepted as a valid form of certification of MWDBE status. J. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts" 1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. X. The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. X. The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. PLEASE SEE ATTACHED Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which a	Attach	add	itional s	heets. if necessary.
1. Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civii-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. Company Name and Phone Number:	*Self-ce	ertific	ation: Se	-
 Ensure MWDBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing MWDBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of MWDBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx. The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, etc. as documentation. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: Date of any Follow-Ups and Person Spoke	J.	Info	rmation	and documentation concerning efforts taken to comply with EPA's "six good
vendors, including MWDBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation. 2. Make information on forthcoming opportunities available to MWDBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. In the prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which an announcement or notification was placed. Submit a tear sheet of each announcement from each sublication as decumentation.		<u>fait</u> 1.	Ensure opportui including potentia website	MWDBE construction firms or material suppliers are made aware of contracting nities to the fullest extent practicable through outreach and recruitment activities; g placing MWDBEs on solicitation lists and soliciting them whenever they are I sources. A good source for a list of MWDBEs is the Kentucky Transportation's thtp://transportation.ky.gov/Civil-Rights-and-Small-Business-
frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by MWDBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool. The prime contractor certifies that every opportunity was provided to a number of MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. PLEASE SEE ATTACHED			ven	dors, including MWDBEs, was developed for current and future solicitations and that
MWDBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response. a. List each MWDBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. PLEASE SEE ATTACHED Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which an announcement or notification was placed. Submit a tear sheet of each announcement from each publication as documentation.		2.	frames way tha includin	for contracts and establish delivery schedules, where the requirements permit, in a tencourages and facilitates participation by MWDBEs in the competitive process; g, whenever possible, posting solicitation for bids or proposals for a sufficient amount
attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. PLEASE SEE ATTACHED Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which an announcement or notification was placed. Submit a tear sheet of each announcement from each			_ MV	/DBEs to encourage their participation in the competitive process and that an
Company Name and Phone Number: Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: b. Advertisements, if applicable: List each publication in which an announcement or notification was placed. Submit a tear sheet of each announcement from each			a.	attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation.
Area of Work Expertise: Date of any Follow-Ups and Person Spoke to: Advertisements, if applicable: List each publication in which an announcement or notification was placed. Submit a tear sheet of each announcement from each				Company Name and Phone Number:
b. Advertisements, if applicable: List each publication in which an announcement or notification was placed. Submit a tear sheet of each announcement from each				
notification was placed. Submit a tear sheet of each announcement from each				
FLEASE SEE ATTACHED			b.	notification was placed. Submit a tear sheet of each announcement from each
Name of Publication:				
Date(s) of Advertisement:				
Specific Subcontract Areas Announced:				·

	C.	outreach was used; list	t each notification method in which an announcement or serve, public meeting, etc. Submit applicable information to
		document effort.	PLEASE SEE ATTACHED
		Method of Notification:	
		Date(s) of Notification:	
3.	subcor	ntract with MWDBEs; incl	cess whether firms competing for large contracts could luding dividing total requirements, when economically feasible, to permit maximum participation by MWDBEs in the
	ha de se	uling, landscaping, painti termination was made w	es that the project was broken into its basic elements (i.e. dirt ing, pipe installation, material supplies, etc.) and that a hether it's economically feasible to bid the elements alysis of this effort was documented with a short memo to the
4.			s, where the requirement permits, which encourage rity business, and women's business enterprises.
		e prime contractor certifi NDBEs to participate in t	es that they established delivery schedules which would allow he projects.
5.	Busine way to www.n and M open, may a (KPAF	ess Development Agency utilize the services of SE obda.gov and use the element of the types of vendors you use the services and by. The easiest way to utiliap@ky.gov and provide	te of the Small Business Administration (SBA) and the Minority (MBDA) of the U.S. Department of Commerce. The easiest BA and MBDA is to visit their websites: www.sba.gov and extronic tools available there or you may send the nearest SBA are that generally describes the solicitation, the dates it will be are seeking and applicable SIC or NAIC codes if known. You assistance of the Kentucky Procurement Assistance Program lize the services of KPAP is to send an email: information on forthcoming opportunities available to
	uti re	lized. Submit pages print gister a solicitation on the	es that the assistance of the SBA, MBDA, and/or KPAP was ted off the SBA and MBDA websites which evidence efforts to ose sites or submit copies of the letter send and certified mail submit copies of emails with KPAP as documentation.
6.		ocontractor awards any s ers 1 and 5 above.	subcontracts, require the subcontractor to take the steps in
			es that subcontractors used for this project will be required to good faith efforts" as listed above.
Signature	and Da	te:	Mr.
	n this de		"six good faith efforts" have been met and the information ect; the document has been duly authorized by the legal
-	DI		Steve Judy, President
Signature July 29	, 2021		Print Name and Title
Date			

1.14 EQUAL EMPLOYMENT OPPORTUNITY AFFIRMATIVE ACTION POLICY

It is the policy of _	Judy Construction Company	
	(Name of Bidder	^)

to assure that all applicants for employment and all employees are treated on a fair and equitable basis without regard to their race, religion, sex, color, handicap, natural origin or age.

Such action shall include employment, promotion, demotion, recruitment or recruitment advertising, layoff or termination, rates of pay and other forms of compensation, and selection for training, whether apprenticeship and/or on-the-job-training.

Furthermore, this company agrees to make special recruitment efforts to hire the protected class whenever feasible. This company also agrees to adhere to all applicable federal, state, and local laws relating to Equal Employment Opportunity for all individuals.

PLEASE SEE ATTACHED

Name of Organization:	Judy	Construction	Company

Categories	Total	Total	Total	Hispa	e (not anic or ino)		inic or lino	Afri Americ Hispa	ck or can- can (not inic or ino)		an and Pacific er (not nic or	Hispa	n (not nic or ino)	India Alaskai (not His	rican an or n Native panic or ino)		(not nic or	То	tal
		M	F	М	F	М	F	M	F	М	F	М	F	М	F	М	F		
Administrators																			
Professionals																			
Superintendents																			
Supervisors																			
Foremen																			
Technicians																			
Protective Service																			
Para-Professionals																			
Office/Clerical																			
Skilled Craft																-			
Service/Maintenance																			
Total																			

WORKFORCE ANALYSIS FORM

Prepared By:	Date	1	/
r repared by.			

Name of Organization:

Week Ending Date: 07/24/2021 Judy Construction Company

Categories	Total	White Hispanic	e (Not or Latino)	Hispanic	or Latino	Black or Americ Hispanic	an (Not	Islande	er Pacific er (Not		n (Not or Latino)	American Alaskar (not His Lati	Native panic or	(Not His	ore races spanic or ino)	To	tal
		М	F	M	F	М	F	M	F	М	F	М	F	M	F	M	F
Administrators	6	4	2													4	2
Professionals	10	9					11									9	1
Superintendents	15	15														15	0
Supervisors	0															0	0
Foremen	4	4														4	0
Technicians	0															0	0
Protective Services	0															0	0
Para-Professionals	0															0	0
Office/Clerical	4		4													0	4
Skilled Craft	112	75	1	35	1				W							110	2
Service/Maintenance	2	2														2	0
Total:	153	109	7	35	1	0	1	0	0	0	0	0	0	0	0	144	9

Prepared by:

James K. Cowley, EEO Officer (Name and Title)

Page 00410-26

West Hickman WWS - Phase 2

07 / 29 / 2021

d,

EVIDENCE OF INSURABILITY

LEXINGTON-FAYETTE UBAN COUNTY GOVERNMENT CONTRUCTION PROJECT (Use separate form for each Agency or Brokerage agreeing to provide coverage)

Names Insured:

Address:

103 South Church Street, Cynthiana, KY 41031

Project to be insured:

West Hickman Wet Weather Storage Facility-Phase 2 LFUCG Bid No. 71-2021

In lieu of obtaining certificates of insurance at this time, the undersigned agrees to provide the above Named Insured with the minimum coverage listed below. These are outlined in the Insurance and Risk Management of Section 00600 - Bonds and Certifications, including all requirements, and conditions:

Article Coverage		Minimum Limits and Policy Requirements	Limits Provided to	Name of Insurer	A.M. Best's		
Items	Coverage	William Limits and Policy Requirements	Insured	realite of mourer	Code	Rating	
1.05.D.1	CGL	\$1,000,000/per occ., \$2,000,000/aggregate or \$2,000,000 combined single limit Requirements (a) through (e)	\$1,000,000 Per Occ \$2,000,000 Agg	National Fire Insurance Company of Hartford	А	ΧV	
1.05.D.1	Auto	Combined single \$1,000,000/per occ. aggregate Requirements (a) through (c)	\$1,000,000 Per Occ	National Fire Insurance Company of Hartford	А	xv	
1.05.D.1	wc	\$Statutory	\$4,500,000	KY AGC	Α-	VIII	
1.05.D.1	Employer's Liability	\$500,000	\$4,500,000	KY AGC	A-	VIII	

Section 00600 includes required provisions, statements regarding insurance requirements, and the undersigned agrees to abide by all provisions for the coverage's checked above unless stated otherwise when submitting

GCH Insurance Group	John W. Hampton
Agency or Brokerage	Name of Authorized Representative
780 Winchester Road	Producer 1 1
Street Address	Title / / / / /
Lexington KY 40505	6 10 Mm W. 1 10m/ 10-
City	Authorized Signature
859-254-1836	July 8, 2021
Telephone Number	Date

NOTE: Authorized signatures may be the agent's if agent has placed insurance through an agency agreement with the insurer. If insurance is brokered, authorized signature must be that of authorized representative of insurer.

IMPORTANT: CONTRACT MAY NOT BE AWARDED IF A COMPLETED AND SIGNED COPY OF THIS FORM FOR ALL COVERAGES LISTED ABOVE IS NOT PROVIDED.

DEBARRED FIRMS		
PROJECT NAME:	West Hickman Wet Weather Storage, Phase 2	
LFUCG BID NO.:	71-2021	
LEXINGTON-FAYET LEXINGTON, KY	TE URBAN COUNTY GOVERNMENT	
firms that has been d	s shall certify that Subcontractors have not and will not be awarded lebarred for noncompliance with the Federal Labor Standards, Titl 64 As Amended, Executive Order 11246 As Amended or any othe	e VI of the
Owner with the Bid F	plete the Debarment Certification in duplicate and submit both cor orm. The Owner (grantee) shall transmit one copy to the Lexingto nment, Division of Community Development within fourteen (14) d	n-Fayette
not and will not award of this bid, to any firm	eby certifies that the firm of <u>Judy Construction Company</u> d a subcontract, in connection with any Agreement award to it as n that has been debarred for noncompliance with the Federal Labor f the Civil Rights Act of 1964, Executive Order 11246 As Amended	or
Judy Construction	n Company	
Name of Firm Submit	tting Bid	
TH		
Signature of Authorize	ed Official	
Steve Judy, Presid	lent	
Title		
July 29, 2021		
Date		

1.17

1.18 DEBARMENT CERTIFICATION

All Contractors/Subcontractors shall complete this certification.

The Contractor/Subcontractor certifies in accordance with Executive Order 12549 (Debarment and Suspension 2/18/86) that to the best of its knowledge and belief, that it and its principals:

- Are not presently debarred, suspended, proposed for debarment, declared negligible, or voluntarily excluded from covered transactions or contract by any Federal department or agency for noncompliance with the Federal Labor Standards, Title VI of the Civil Rights Act of 1964 As Amended, Executive Order 11246 As Amended or any other Federal Law.
 - a) Have not within a three year period preceding this Bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
 - Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1)(a) of this certification; and
 - c. Have not within a three (3) year period preceding this Bid has one or more public (Federal, State or local) transactions or contracts terminated for cause or default.
- 2) Where the Contractor is unable to certify to any of the statements in this certification, such prospective contractors shall attach an explanation to this certification form.

Firm Name:	Judy Construction Company	_
Project:	West Hickman Wet Weather Storage - Phase 2 LFUCG Bid No. 71-2021	
Printed Name:	Steve Judy	
Title of Authorized R	Representative: President	
Signature:		
Date:	July 29, 2021	

1.19 CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty for not less than \$10,000 and not more than \$100,000 for each such failure.

Steve Judy, President		
Typed Name & Title of Authorized Representative		
	July 29, 2021	
Signature of Authorized Representative	Date	
I am unable to certify to the above statements. My	explanation is attached.	

1.24 MINORITY BUSINESS ENTERPRISE PROGRAM



MINORITY BUSINESS ENTERPRISE PROGRAM

Sherita Miller, MPA
Minority Business Enterprise Liaison
Division of Central Purchasing
Lexington-Fayette Urban County Government
200 East Main Street
Lexington, KY 40507
smiller@lexingtonky.gov
859-258-3323

OUR MISSION: The mission of the Minority Business Enterprise Program is to facilitate the full participation of minority and women owned businesses in the procurement process and to promote economic inclusion as a business imperative essential to the long term economic viability of Lexington-Fayette Urban County Government.

To that end the city council adopted and implemented Resolution 484-2017 – A Certified Minority, Women and Disadvantaged Business Enterprise ten percent (10%) minimum goal and a three (3%) minimum goal for Certified Veteran-Owned Small Businesses and Certified Service Disabled Veteran – Owned Businesses for government contracts.

The resolution states the following definitions shall be used for the purposes of reaching these goals (a full copy is available in Central Purchasing):

Certified Disadvantaged Business Enterprise (DBE) — a business in which at least fifty-one percent (51%) is owned, managed and controlled by a person(s) who is socially and economically disadvantaged as define by 49 CFR subpart 26.

Certified Minority Business Enterprise (MBE) — a business in which at least fifty-one percent (51%) is owned, managed and controlled by an ethnic minority (i.e. African American, Asian American/Pacific Islander, Hispanic Islander, Native American/Native Alaskan Indian) as defined in federal law or regulation as it may be amended from time-to-time.

Certified Women Business Enterprise (WBE) — a business in which at least fifty-one percent (51%) is owned, managed and controlled by a woman.

Certified Veteran-Owned Small Business (VOSB) – a business in which at least fifty-one percent (51%) is owned, managed and controlled by a veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

Certified Service Disabled Veteran Owned Small Business (SDVOSB) — a business in which at least fifty-one percent (51%) is owned, managed and controlled by a disabled veteran who served on active duty with the U.S. Army, Air Force, Navy, Marines or Coast Guard.

The term "Certified" shall mean the business is appropriately certified, licensed, verified, or validated by an organization or entity recognized by the Division of Purchasing as having the appropriate credentials to make a determination as to the status of the business.

We have compiled the list below to help you locate certified MBE, WBE and DBE certified businesses. Below is a listing of contacts for LFUCG Certified MWDBEs and Veteran-Owned Small Businesses in (https://lexingtonky.ionwave.net)

Business	Contact	Email Address	Phone
LFUCG	Sherita Miller	smiller@lexingtonky.gov	859-258-3323
Commerce Lexington – Minority Business Development	Tyrone Tyra	ttyra@commercelexington.com	859-226-1625
Tri-State Minority Supplier Diversity Council	Susan Marston	smarston@tsmsdc.com	502-365-9762
Small Business Development Council	Scarlett Consalvi UK SBDC	sconsalvi@uky.edu	859-257-7666
Community Ventures Corporation	Phyllis Alcorn	palcorn@cvky.org	859-231-0054
KY Transportation Cabinet (KYTC)	Melvin Bynes	Melvin.bynes2@ky.gov	502-564-3601
KYTC Pre-Qualification	Shella Eagle	Shella,Eagle@ky,gov	502-782-4815
Ohio River Valley Women's Business Council (WBENC)	Sheila Mixon	smixon@orvwbc.org	513-487-6537
Kentucky MWBE Certification Program	Yvette Smith, Kentucky Finance Cabinet	Yvette.Smith@ky.gov	502-564-8099
National Women Business Owner's Council (NWBOC)	Janet Harris-Lange	janet@nwboc.org	800-675-5066
Small Business Administration	Robert Coffey	robertcoffey@sba.gov	502-582-5971
LaVoz de Kentucky	Andres Cruz	lavozdeky@yahoo.com	859-621-2106
The Key News Journal	Patrice Muhammad	production@keynewsjournal.com	859-685-8488



TO BE COMPLETED UPON AWARD

LFUCG MWDBE PARTICIPATION FORM Bid/RFP/Quote Reference #_ LFUCG Bid No. 71-2021

The MWDBE and/or veteran subcontractors listed have agreed to participate on this Bid/RFP/Quote. If any substitution is made or the total value of the work is changed prior to or after the job is in progress, it is understood that those substitutions must be submitted to Central Purchasing for approval immediately. Failure to submit a completed form may cause rejection of the bid.

MWDBE Company, Name, Address, Phone, Email	MBE WBE or DBE	Work to be Performed	Total Dollar Value of the Work	% Value of Total Contract
1,				
2.				
3.				
4.				

The undersigned company representative submits the above list of MWDBE firms to be used in accomplishing the work contained in this Bid/RFP/Quote. Any misrepresentation may result in the termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and false claims.

Judy Construction Company	
Company	Company Representative
July 29, 2021	Steve Judy, President
Date	Title

TO BE COMPLETED IF SUBSTITUTIONS ARE MADE



LFUCG MWDBE SUBSTITUTION FORM Bid/RFP/Quote Reference #_ LFUCG Bid No. 71-2021

The substituted MWDBE and/or veteran subcontractors listed below have agreed to participate on this Bid/RFP/Quote. These substitutions were made prior to or after the job was in progress. These substitutions were made for reasons stated below and are now being submitted to Central Purchasing for approval. By the authorized signature of a representative of our company, we understand that this information will be entered into our file for this project.

SUBSTITUTED MWDBE Company Name, Address, Phone, Email	MWDBE Formally Contracted/ Name, Address, Phone, Email	Work to Be Performed	Reason for the Substitution	Total Dollar Value of the Work	% Value of Total Contract
1.					
2.					
3.					
4.					

The undersigned acknowledges that any applicable Federal and State laws conce	misrepresentation may result in termination of the contract and/or be subject to
Judy Construction Company	(15)
Company	Company Representative
July 29, 2021	Steve Judy, President
Date	Title

TO BE COMPLETED UPON AWARD



The undersigned acknowledges that the minority and/or veteran subcontractors listed on this form did submit a quote to participate on this project. Failure to submit this form may cause rejection of the bid.

Company Name	Contact Person
Judy Construction Company	Steve Judy
Address/Phone/Email 103 South Church St. / PO Box 457 Cynthiana, KY 41031 859-234-6900 sjudy@judycc.com	Bid Package / Bid Date July 29, 2021 West Hickman Wet Weather Storage - Phase 2 LFUCG Bid No. 71-2021

MWDBE Company Addres	Contact Person	Contact Information (work phone, Email, cell)	Date Contacted	Services to be performed	Method of Communication (email, phone meeting, ad, event etc)	Total dollars \$\$ Do Not Leave Blank (Attach Documentation)	MBE * AA HA AS NA Female	Veteran

(MBE designation / AA=African American / HA= Hispanic American/AS = Asian American/Pacific Islander/NA= Native American)

The undersigned acknowledges that all information is accurate. Any misrepresentation may result in termination of the contract and/or be subject to applicable Federal and State laws concerning false statements and claims.

Judy Construction Company	()	
Company	Company Representative	
July 29, 2021	Steve Judy, President	
Date	Title	

TO BE COMPLETED UPON AWARD



LFUCG SUBCONTRACTOR MONTHLY PAYMENT REPORT

The LFUCG has a 10% goal plan adopted by city council to increase the participation of minority and women owned businesses in the procurement process. The LFUCG also has a 3% goal plan adopted by cited council to increase the participation of veteran owned businesses in the procurement process. In order to measure that goal LFUCG will track spending with MWDBE and Veteran contractors on a monthly basis. By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentation may result in termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims. Please submit this form monthly to the Division of Central Purchasing/ 200 East Main Street / Room 338 / Lexington, KY 40507.

Bid/RFP/Quote #LFUCG Bid No. 71-2021 Fotal Contract Amount Awarded to Prime Contrac	tor for this Project	
Project Name/ Contract #LFUCG Bid No. 71-2021 West Hickman WWS - Phase 2	Work Period/ From:	To:
Company Name: Judy Construction Company	Address: 103 S. Church St. /PO Box 457 Cynthiana, KY 41031	
Federal Tax ID: 61-0861333	Contact Person: Steve Judy	

Subcontractor Vendor ID (name, address, phone, email	Description of Work	Total Subcontract Amount	% of Total Contract Awarded to Prime for this Project	Total Amount Paid for this Period	Purchase Order number for subcontractor work (please attach PO)	Scheduled Project Start Date	Scheduled Project End Date

By the signature below of an authorized company representative, you certify that the information is correct, and that each of the representations set forth below is true. Any misrepresentations may result in the termination of the contract and/or prosecution under applicable Federal and State laws concerning false statements and false claims.

Judy Construction Company	
Company	Company Representative
July 29, 2021	Steve Judy, President
Date	Title

LFUCG STATEMENT OF GOOD FAITH EFFORTS Bid/RFP/Quote #__LFUCG Bid No. 71-2021

By the signature below of an authorized company representative, we certify that we have utilized the following Good Faith Efforts to obtain the maximum participation by MWDBE and Veteran-Owned business enterprises on the project and can supply the appropriate documentation. Y Advertised opportunities to participate in the contract in at least two (2) publications of general circulation media; trade and professional association publications; small and minority business or trade publications; and publications or trades targeting minority, women and disadvantaged businesses not less than fifteen (15) days prior to the deadline for submission of bids to allow MWDBE firms and Veteran-Owned businesses to participate. Y Included documentation of advertising in the above publications with the bidders good faith efforts package N Attended LFUCG Central Purchasing Economic Inclusion Outreach event Y Attended pre-bid meetings that were scheduled by LFUCG to inform MWDBEs and/or Veteran-Owned Businesses of subcontracting opportunities N Sponsored Economic Inclusion event to provide networking opportunities for prime contractors and MWDBE firms and Veteran-Owned businesses Y Requested a list of MWDBE and/or Veteran subcontractors or suppliers from LFUCG and showed evidence of contacting the companies on the list(s). Y Contacted organizations that work with MWDBE companies for assistance in finding certified MWBDE firms and Veteran-Owned businesses to work on this project. Those contacted and their responses should be a part of the bidder's good faith efforts documentation. Y Sent written notices, by certified mail, email or facsimile, to qualified, certified MWDBEs soliciting their participation in the contract not less than seven (7) days prior to the deadline for submission of bids to allow them to participate effectively. Y Followed up initial solicitations by contacting MWDBEs and Veteran-Owned businesses to determine their level of interest. Y Provided the interested MWBDE firm and/or Veteran-Owned business with adequate and timely information about the plans, specifications, and requirements of the contract. Y Selected portions of the work to be performed by MWDBE firms and/or Veteran-Owned businesses in order to increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out contract work items

into economically feasible units to facilitate MWDBE and Veteran participation,

even when the prime co own workforce	ntractor may otherwise perform these work items with its
businesses not rejecting thorough investigation of	od faith with interested MWDBE firms and Veteran-Owned them as unqualified without sound reasons based on a of their capabilities. Any rejection should be so noted in on as to why an agreement could not be reached.
firms and Veteran-Own pricing or were rejected	entation of quotations received from interested MWDBE ed businesses which were not used due to uncompetitive d as unacceptable and/or copies of responses from firms ld not be submitting a bid.
unacceptable. The fact contract work with its rejecting a MWDBE at	abmit sound reasons why the quotations were considered that the bidder has the ability and/or desire to perform the own forces will not be considered a sound reason for ad/or Veteran-Owned business's quote. Nothing in this rued to require the bidder to accept unreasonable quotes in E and Veteran goals.
Veteran-Owned busines	o offer assistance to or refer interested MWDBE firms and ses to obtain the necessary equipment, supplies, materials, g to satisfy the work requirements of the bid proposal
	expand the search for MWBE firms and Veteran-Owned sual geographic boundaries.
	evidence that the bidder submits which may show that the able good faith efforts to include MWDBE and Veteran
cause for rejection of bi relevant to this require	t any of the documentation requested in this section may be d. Bidders may include any other documentation deemed ment which is subject to approval by the MBE Liaison. I Faith Efforts must be submitted with the Bid, if the met.
	nformation is accurate. Any misrepresentations may result subject to applicable Federal and State laws concerning
Judy Construction Company	
Company July 29, 2021	Company Representative Steve Judy, President
Date	Title

CHECK LIST OF EEO DOCUMENTATION FOR BIDDERS ON GRANT/LOAN CONSTRUCTION

(Required by Executive Order 11246 as amended)

The low, responsive responsible bidder must forward the following items, in duplicate, to the owner no later than ten (10) days after bid opening. The owner shall have one (1) copy available for inspection by the Office of Federal Contracts Compliance within 14 days after the bid opening. The web site for the OFCC is http://www.dol.gov/ofccp/regs/compliance/ca 11246.htm.

- 1. Project Number. Project Location. Type of Construction.
- 2. Proof of registration with the Joint Reporting Commission. (See Attachment Number 7.)
- 3. Copy of Affirmative Action Plan of contractor. Indicate company official responsible for EEO.
- 4. List of current construction contracts, with dollar amount. List contracting Federal Agency, if applicable.
- 5. Statistics concerning company percent workforce, permanent and temporary, by sex, race, trade, handicapped, and age. 40 CFR Part 7.
- 6. List of employment sources for project in question. If union sources are utilized, indicate percentage of minority membership within the union crafts.
- 7. Anticipated employment needs for this project, by sex, race and trade, with estimate of minority participation in specific trades.
- 8. List of subcontractors (name, address and telephone) with dollar amount and duration of subcontract. Subcontractor contracts over \$10,000 must submit items 1-8. The following information must be provided for all supplier contracts regardless of contract size: name of company, contact person, address, telephone number, dollar value of the contract, and a list of the materials to be supplied to the prime contractor.
- 9. List of any subcontract work yet to be committed with estimate of dollar amount and duration of contract.
- 10. Contract Price. Duration of prime contract.
- 11. DBE Documents See special instructions regarding use of Minority, and Women Owned, and Small Businesses.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY MATTERS

The prospective participant certifies to the best of its knowledge and belief that it and its principals:

- (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- (b) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State, or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and
- (d) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State, or local) terminated for cause or default.

I understand that a false statement on this certification may be grounds for rejection of this proposal or termination of the award. In addition, under 18 USC Sec. 1001, a false statement may result in a fine of up to \$10,000 or imprisonment for up to 5 years, or both.

Steve Judy, President Typed Name & Title of Authorized Representative	
	July 29, 2021
Signature of Authorized Representative	Date

CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Steve Judy, President	
Typed Name & Title of Authorized Representative	
(85)	July 29, 2021
Signature of Authorized Representative	Date
I am unable to certify to the above statement	ents. My explanation is attached

Subcontractor Responsibilities:

- May submit EPA form 6100-2 DBE Subcontractor Participation Form to Charles Hayes, EPA Region 4 DBE Coordinator (§33.302(e)).
- Must complete EPA form 6100-3 DBE Program Subcontractor Performance Form, and submit it to the prime contractor soliciting services from the subcontractor prior to the opening of bids for the prime contract.

SPAP Requirements:

Form	Requirement	Provided By:	Completed By:	Submitted To:
EPA Form 6100-2 Grant Recipients required to have prime contractors provide form to Subcontractors		Prime Contractors	DBE Subcontractors	EPA Region 4 DBE Coordinator Charles Hayes
EPA Form 6100-3 Grant Recipients required to have prime contractors provide form to Subcontractors		Prime Contractors	DBE Subcontractors	Grant Recipients as part of a bid or proposal package
Form to have prime contractors complete the form		Grant Recipients	Prime Contractors	Grant Recipients as part of a bid or proposal package

SRF Requirements:

Form	Requirement	Provided By:	Completed By:	Submitted To:
EPA Form 6100-2	Recipients required to have prime contractors provide form to Subcontractors	Prime Contractors	DBE Subcontractors	DOW Project Administrator
EPA Form 6100-3	Recipients required to have prime contractors provide form to Subcontractors	Prime Contractors	DBE Subcontractors	Dow Project Administrator w/ATA Package
EPA Form 6100-4	Recipients required to have prime contractors complete the form	Recipients	Prime Contractors	DOW Project Administrator w/ATA Package
Pay Request DBE Form	Recipients required to have prime contractors complete the form	Recipients	Prime Contractors	DOW Project Administrator w/EACH PAYMENT

TO BE COMPLETED UPON AWARD

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION POLICY

West Hickman Wet Weather Storage Phase 2 BID DATE: July 29, 2021 PROJECT NAME: LFUCG Bid No. 71-2021 1. Name, address and telephone number of contact person on all DBE matters: Prime Contractor's Name: ____Judy Construction Company Contact Person: James Cowley, EEO Officer Address: 103 S. Church St. / PO Box 457, Cynthiana, KY 41031 Phone: ___859-234-6900 Cell Phone: Email: jcowley@judycc.com Total Contract Amount: 2. Total dollar amount/percent of contract of MBE participation: 3. Total dollar amount/percent of contract of WBE participation: 4. Are certifications* for each MBE/WBE/DBE subcontractor Yes No enclosed; if no, please explain: To Be Completed Upon Award Yes X No 5. Are MBE/WBE/DBE subcontracts or letters of intent signed by both parties enclosed; if no, please explain: To Be Completed Upon Award 6. **List of MBE Subcontractors:** Name: Contact Person: Address: _____ Phone: Cell Phone: Email: Type of Contract: Work to be Done: 7. **List of WBE Subcontractors:** Contact Person: Address: _____ Cell Phone: Email: Type of Contract: Work to be Done: Amount:

Attach Additional Sheets, If Necessary

^{*}Self-certification: Self certification of MBE/WBE/DBE firms will NOT be accepted as a valid form of certification of MBE/WBE/DBE status.

- 8. Information and documentation concerning efforts taken to comply with EPA's "six good faith efforts"
 - (i). Ensure DBE construction firms or material suppliers are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities; including placing DBEs on solicitation lists and soliciting them whenever they are potential sources. A good source for a list of DBEs is the Kentucky Transportation's website: http://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx.
 - The prime contractor certifies that a bidders list (see example sheet below) of qualified vendors, including DBEs, was developed for current and future solicitations and that the list will be maintained. Submit a copy of the list as documentation.
 - (ii). Make information on forthcoming opportunities available to DBEs and arrange time frames for contracts and establish delivery schedules, where the requirements permit, in a way that encourages and facilitates participation by DBEs in the competitive process; including, whenever possible, posting solicitation for bids or proposals for a sufficient amount of time as to receive a competitive bid or proposal pool.
 - The prime contractor certifies that every opportunity was provided to a number of DBEs to encourage their participation in the competitive process and that an adequate amount of time was provided for response.
 - a. List each DBE construction firm or material supplier to which a solicitation was attempted. Submit copies of letters, emails, faxes, telecommunication logs, certified mail receipts, returned envelopes, certified mail return receipts, etc. as documentation. Please See Attached Company name and phone number: __ Area of work expertise: Date of any follow-ups and person spoke to: Advertisements, if applicable: List each publication in which an announcement or notification was placed. Submit a tear sheet of each announcement from each publication as documentation. Please See Attached Name of publication: Date(s) of advertisement: Specific subcontract areas announced: ____ Other, if applicable: List each notification method in which an announcement or outreach was used; list serve, public meeting, etc. Submit applicable information to document effort. Please See Attached Method of notification: Date(s) of notification:
 - (iii). Consider in the contracting process whether firms competing for large contracts could subcontract with DBEs; including dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum participation by DBEs in the competitive process.
 - The prime contractor certifies that the project was broken into its basic elements (i.e., dirt hauling, landscaping, painting, pipe installation, material supplies, etc.) and that a determination was made whether it's economically feasible to bid the elements separately and that the analysis of this effort was documented with a short memo to the project file.

- (iv). Establishing delivery schedules, where the requirement permits, which encourage participation by small and minority business, and women's business enterprises.
 - The prime contractor certifies that they established delivery schedules which would allow DBEs to participate in the projects.
- (v). Use the services and assistance of the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA) of the U.S. Department of Commerce. The easiest way to utilize the services of SBA and MBDA is to visit their websites: www.sba.gov and <a href="www.sba.gov and www.sba.gov and <
 - The prime contractor certifies that the assistance of the SBA, MBDA, and/or PTAC was utilized. Submit pages printed off the SBA and MBDA websites which evidence efforts to register a solicitation on those sites or submit copies of the letter sent and certified mail receipt as documentation; submit copies of emails with PTAC as documentation.
- (vi). If a subcontractor awards any subcontracts, require the subcontractor to take the steps in numbers(i) through (v) above.
 - The prime contractor certifies that subcontractors used for this project will be required to follow the steps of the "six good faith efforts" as listed above.

9. Signature and date:

To the best of my knowledge and belief, all "six good faith efforts" have been met and the information
contained in this document is true and correct; the document has been duly authorized by the legal
representative:

196	Steve Judy, President	
Signature	Print name and title	
July 29, 2021		
Date		

PLEASE SEE ATTACHED JUDY CONSTRUCTION BID SOLICITATION LIST

BIDDER'S LIST FORM

OWNER: _	Lexington - Fayette Urban County Government	LOAN NO:	Bid No 70-2021
PROJECT 1	TITLE: West Hickman Wet Weather Storage - Phase 2	BID DATE: _	07/29/2021

Instructions:

- 1. This list must include all firms that were solicited for participation, bid on, or quoted for a prime contract or subcontracts under EPA assisted projects, included both DBE's and non DBE's.
- 2. SRF loan participants must keep the Bidder's List until the project period for the identified loan has ended and no funds are remaining.
- 3. This list must be submitted to DOW in the ATA Package. Contract Award Approval cannot be given until this form has been received by DOW.
- 4. The following information must be obtained from all prime and subcontractors. Please complete the form below:

ENTITY'S NAME	MAILING ADDRESS	CONTACT PERSON	PHONE#	E-MAIL ADDRESS	M/WBE?
A distribution of the second o					
A					
A CONTRACTOR OF THE CONTRACTOR					
				Makati Ma	

American Iron and Steel Requirement

The Contractor acknowledges to and for the benefit of the LFUCG ("Purchaser") and the State of Kentucky (the "State") that it understands the goods and services under this Agreement are being funded with monies made available by the Clean Water State Revolving Fund and/or Drinking Water State Revolving Fund that have statutory requirements commonly known as "American Iron and Steel;" that requires all of the iron and steel products used in the project to be produced in the United States ("American Iron and Steel Requirement") including iron and steel products provided by the Contactor pursuant to this Agreement.

The Contractor hereby represents and warrants to and for the benefit of the Purchaser and the State that (a) the Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all of the iron and steel products used in the project will be and/or have been produced in the United States in a manner that complies with the American Iron and Steel Requirement, unless a waiver of the requirement is approved, and (c) the Contractor will provide any further verified information, certification or assurance of compliance with this paragraph, or information necessary to support a waiver of the American Iron and Steel Requirement, as may be requested by the Purchaser or the State. Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the Contractor shall permit the Purchaser or State to recover as damages against the Contractor any loss, expense, or cost (including without limitation attorney's fees) incurred by the Purchaser or State resulting from any such failure (including without limitation any impairment or loss of funding, whether in whole or in part, from the State or any damages owed to the State by the Purchaser).

While the Contractor has no direct contractual privity with the State, as a lender to the Purchaser for the funding of its project, the Purchaser and the Contractor agree that the State is a third-party beneficiary and neither this paragraph (nor any other provision of this Agreement necessary to give this paragraph force or effect) shall be amended or waived without the prior written consent of the State.

(Insert Addenda as they are issued.)

END OF SECTION



ADDENDUM #1

Bid Number: #71-2021 Date: July 6, 2021

Subject: West Hickman Wet Weather Storage – Phase 2 Address inquiries to:

Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. SPECIFICATIONS

A. SPECIFICATION SECTION 00100 - ADVERISEMENT FOR BIDS

Replace text in Article 1.12 – Pre-Bid Meeting and Site Visit with the following:

"A mandatory pre-Bid meeting will be held at 1:30 p.m. local time, July 7, 2021 via teleconference. A site visit will be conducted following the meeting at 3:00 p.m. local time.

Teleconference link:

https://teams.microsoft.com/l/meetup-

join/19%3ameeting NGM5YjM5ZTQtYTlhZi00OWE3LWJlZTgtZGViYTUzZDQ0MWMy%40thread.v 2/0?context=%7b%22Tid%22%3a%22a40fe4ba-abc7-48fe-8792-

b43889936400%22%2c%22Oid%22%3a%22c8c11e12-b2bd-4644-b3bb-ad729abd89f3%22%7d

Or call in (audio only)

+1 213-357-2812,,426683592# United States, Los Angeles

Phone Conference ID: 426 683 592#

DRAWINGS

A. DRAWING G-0001 THRU G-0006

Insert attached Sheets G-0001 thru G-0006 after the cover sheet in the bid set.





Todd Slatin, Director Division of Central Purchasing

Told Slit

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Judy Construction Company	
ADDRESS: 103 South Church St. / PO Box 457, Cynthiana, KY 4103	1
SIGNATURE OF BIDDER:	
SENSON IN THE STANDARD OF THE	Steve Judy, President





ADDENDUM #2

Bid Number: #71-2021 Date: July 6, 2021

Subject: West Hickman Wet Weather Storage – Phase 2 Address inquiries to:

Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

DRAWINGS

A. DRAWING G-0001 THRU G-0006

This addendum includes G-0001.

Insert attached Sheets G-0001 thru G-0006 after the cover sheet in the bid set.

Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: _ Judy Construction Company

ADDRESS: 103 South Church St. / PO Box 457 Cynthiana, KY 41031

SIGNATURE OF BIDDER:

Steve Judy, President

MAYOR LINDA GORTON



TODD SLATIN DIRECTOR CENTRAL PURCHASING

ADDENDUM #3

Bid Number: #71-2021 Date: July 9, 2021

Subject: West Hickman Wet Weather Storage – Phase 2 Address inquiries to:

Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. SPECIFICATIONS

A. SPECIFICATION SECTION 00100 - ADVERISEMENT FOR BIDS

Article 1.01 - Invitation

Replace the first sentence with the following:

"Sealed proposals for the following work will be received by the Lexington-Fayette Urban County Government (LFUCG) via Ion Wave (https://lexingtonky.ionwave.net) until 2:00 pm, local time, July 29, 2021 for furnishing all labor and/or materials and performing all work as set forth in the Contract Documents prepared by and for Lexington-Fayette Urban County Government, Division of Water Quality (OWNER)."

B. SPECIFICATION SECTION 00100 - ADVERISEMENT FOR BIDS

Article 1.01 - Invitation

Add the following to the last sentence of the first paragraph;

"The cutoff date for submitting questions is July 19, 2021 at 4:00 p.m., local time. All questions must be submitted through the Lexington-Fayette Urban County Government (LFUCG) via Ion Wave (https://lexingtonky.ionwave.net)."

C. SPECIFICATION SECTION 00100 - ADVERISEMENT FOR BIDS

Article 1.12 - Pre-Bid Meeting and Site Visit

The July 7, 2021 Pre-Bid Meeting Minutes are attached. This includes list of attendees.





Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NA	AME: _	Judy Co	nstruction Comp	any	
ADDRESS: _	03 Sou	th Churc	ch St. / PO Box A	57, Cynthiana,	KY 41031
SIGNATURE	OF BIDE	DER:	1	7	Steve Judy, President





Delete and the second and third sentence and replace with the following:

"Where bedrock is encountered 2 feet or less below bottom of floor elevation, bedrock shall be excavated to 2 feet below bottom of floor elevation and a lean concrete cap, 12-inch minimum depth, shall be placed between bedrock and #57 stone layer, 12-inch minimum depth, as shown in the contract drawings. Where bedrock is not encountered, place compacted fill to subgrade elevation with nonwoven geotextile to separate #57 stone layer from subgrade as shown in the contract drawings."

Q. SPECIFICATION SECTION APPENDIX E - ALLOWANCES: MANUFACTURER'S PROPOSALS

Add attached Sole Source Scope for Intellimodus (SCADA integration) to Appendix E

Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: _ Judy Construction Company

ADDRESS: 103 South Church St. / PO Box 457, Cynthiana, KY 41031

SIGNATURE OF BIDDER:

Steve Judy, President

ADDENDUM #4 Date: July 22, 2021

Bid Number: #71-2021

Subject: West Hickman Wet Weather Storage – Phase 2

TO ALL PROSPECTIVE SUBMITTERS:



MAYOR LINDA GORTON



TODD SLATIN DIRECTOR CENTRAL PURCHASING

ADDENDUM #5

Bid Number: #71-2021

Subject: West Hickman Wet Weather Storage - Phase 2

Date: July 27, 2021

Address inquiries to: Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

The bid form items issued in Addendum#4 have now been added in Ionwave.

Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: __Judy Construction Company

ADDRESS: 103 South Church St. / PO Box 457, Cynthiana, KY 41031

SIGNATURE OF BIDDER:

Steve Judy, President



MAYOR LINDA GORTON



TODD SLATIN DIRECTOR CENTRAL PURCHASING

ADDENDUM #6

Bid Number: #71-2021 Date: July 29, 2021

Subject: West Hickman Wet Weather Storage – Phase 2

Address inquiries to:
Brian Marcum

brianm@lexingtonky.gov

(859) 258-3325

TO ALL PROSPECTIVE SUBMITTERS:

Please be advised of the following clarifications to the above referenced Bid:

1. The bid form items issued in Addendum#4 have now been added in lonwave.

Todd Slatin, Director Division of Central Purchasing

All other terms and conditions of the Bid and specifications are unchanged. This letter should be signed, attached to and become a part of your Bid.

COMPANY NAME: Judy Construction Company

ADDRESS: 103 South Church St. / P.O. Box 457, Cynthiana, KY 41031

SIGNATURE OF BIDDER: __

Steve Judy, President





ANNUAL MEETING OF BOARD OF DIRECTORS JUNE 24, 2021

The annual meeting of the Directors of the corporation was called to order by Steve Judy, President at Cynthiana, Kentucky at 9:30 AM. Steve Judy and James K. Cowley, Directors of the corporation were present in person and consented to the transaction of any and all business to come before the meeting.

The minutes of the last special meeting of the Board of Directors were read and approved.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that the following officers were elected to the offices set opposite their names to serve for a term of one year or until their successors are elected and qualified:

Steve Judy

President

Ben Williams

Vice President

James K. Cowley

Secretary/Treasurer

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that for the corporation's fiscal year ending March 31, 2022, the President, Steve Judy's salary was approved. This salary will be paid if the funds become available.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Steve Judy, Ben Williams and/or James K. Cowley is hereby authorized to sign any and all contracts, agreements, options, leases, deeds, mortgages, bills of sale and any and all other legal documents to bind Judy Construction Company.

On motion duly made and seconded, it was unanimously ordered and

RESOLVED, that Traditional Bank, Mount Sterling, KY, is authorized to pay any check drawn on the Bank by the Corporation when same is signed by Steve Judy. James K. Cowley and Ben Williams are authorized to sign any check in an amount less than \$500,000.00. If Steve Judy is temporarily unavailable, any check in excess of \$500,000.00 will require signatures from both James K. Cowley and Ben Williams. That the authority vested by this Resolution shall continue until written notice shall be given to and acknowledged by an

officer of Traditional Bank, Mount Sterling, KY, setting forth any change with respect thereto.

On motion duly made and seconded, it was unanimously ordered and

There being no further business to come before the meeting, on motion duly made and seconded, the annual meeting of the Board of Directors was unanimously adjourned.

President

Secretary

Judy Construction Company 103 South Church Street P.O. Box 457 Cynthiana, KY 41031

State of Incorporation: Kentucky Date of Incorporation: 04/09/1974

Commonwealth of Kentucky Trey Grayson, Secretary of State

Division of Corporations Business Filings

P. O. Box 718 Frankfort, KY 40602 (502) 564-2848 http://www.sos.ky.gov

Certificate of Existence

Authentication Number: 78947

Junsdiction: Judy Construction Company

Visit http://apps.sos.ky.gov/pusiness/obdb/certvalidate.aspx_to authenticate this certificate.

I, Trey Grayson, Secretary of State of the Commonwealth of Kentucky, do hereby certify that according to the records in the Office of the Secretary of State,

ŢŰĐŶ ÇOŃSTRŨCTION COMPANY

is a corporation duly incorporated and existing under KRS Chapter 271B, whose date of incorporation is April 9, 1974 and whose period of duration is perpetual.

I further certify that all fees and penalties owed to the Secretary of State have been paid; that articles of dissolution have not been filed; and that the most recent annual report required by KRS 271B 16-220 has been delivered to the Secretary of State.

IN WITNESS WHEREOF, I have hereinto set my hand and affixed my Official Seal at Frankfort, Kentucky, this 9th day of April, 2009.



Taby

Trey Grayson Secretary of State Commonwealth of Kentucky 78947/0114048



TO ALL CONCERNED

SUBJECT: EEO POLICY STATEMENT

Resolved, that it will continue to be the policy of Judy Construction Company not to discriminate against any applicant for employment, or any employee, because of race, color, religion, sex, age, sexual orientation, handicap, veteran or national origin. Judy Construction Company will continue to take affirmative action to ensure that this policy is implemented, particularly with regard to employment, upgrading, demotion, transfer, recruitment and recruitment advertising, layoffs and termination, compensation, apprenticeship and training, and working conditions. Judy Construction Company will continue to make it understood by the employment entities with whom we deal, and in our employment opportunity announcements that the foregoing is our policy, and that applicants and employees will continue to be compensated, trained, advanced, demoted, terminated, hired and transferred on the basis of their skill, devotion and loyalty, honesty, reliability and integrity.

It is our goal to have a workforce composed of a suitable mixture of minority and women employees at all levels. The implementation of our Affirmative Action/Equal Employment Opportunity programs is the personal responsibility of each member of management and all supervisory employees. I personally advocate this policy and will continue to promote the Affirmative Action Program. I will continue to demand full cooperation from everyone associated with hiring, training, and promoting employees.

Judy Construction Company

President





W. Hickman WWS Phase 2 Nicholasville, KY

07/29/2021

		07/29/2021			
VENDOR	PHONE	Cert. Letter Sent	Card Returned	Interested ?	Spoke With
mean .					
Abbie Jones	859-55-3443	07/07/2021		Y	Michelle Pennington
Burvey					
Allen Engineering	859-229-7362	07/07/2021	Y	N	Per Request Letter
Staking/Erosion Control					······································
Antoine Adams Painting, Inc.	859-270-7111	07/07/2021	Υ	Y	Antoine Adams
Painting					
Cedar Valley Seeding	859-749-8006	07/07/2021	Y	Y	Susan Redmon
Erosion Control					
lavier Steel	502-426-2008	07/07/2021		N	No Response
Reinforcing Steel		***************************************			
Lykins Reinforcing	502-634-5030	07/07/2021	Y	Y	Rick Lykins
Reinforcing Steel			<u> </u>		V-10
M & M Manufacturing	270-586-8208	07/07/2021	Υ	Y	Jessica Vaughn
Misc. Metals					
McKinney Painting	859-873-6424	07/07/2021	Y	Y	Matt Gamlin
Painting					Averable Ave
N.H. Stone	606-247-2311	07/07/2021	Y	N	Vicki Quisenberry
Fence/Seeding/Signs					**************************************
TEM Electric	502-454-0101	07/07/2021	Y	Υ	Per Request Letter
Electrical					
SBA KY District Office		07/07/2021		N/A	
Diversity Business Liaison		07/07/2021	Y	N/A	
KYPTAC			L	N/A	



July 7, 2021

SBA KY District Office 600 Dr. MLK, Jr Place Room 188 Louisville, KY 40202

Ref: West Hickman WWS Phase 2 Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

Diversity Business Liaison Capital Projects, 3rd Floor CPO 312 Rosa L Parks Ave. Nashville, TN 37243

Ref: West Hickman WWS Phase 2 Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
res, ram merested	110, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

Abbie Jones 1022 Fortune Drive Lexington, KY 40502

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested	
Yes, I am interested	No, I am not interested	

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

Allen Engineering, Inc. 2509 Lenlake Ct. Lexington, KY 40513

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
1 cs. I alli ilitorostoti	110, I will flot mitoroston

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

Antione Adams Painting, Inc. 828 E. High Street Lexington, KY 40502

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480

www.judycc.com

July 7, 2021

Cedar Valley Seeding 851 Redmon Road Paris, KY 40361

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
1 cs, 1 am microsicu	140, I alli flot filterested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

Javier Steel P.O. Box 7448 Louisville, KY 40257

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
1 cs, 1 am microsicu	140, I alli liot interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judycc.com

July 7, 2021

Lykins Reinforcing Steel P.O. Box 21325 Louisville, KY 40221

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Vec	I am interested	No. I am not interested	
I CS.	ani interested	Ivo, I am not interested	

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely, Unton Gones







July 7, 2021

McKinney Painting 104 Industry Drive Versailles, KY 40383

Ref: West Hickman WWS Phase 2 Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
	110, 1 1111 1101 111101 1111

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

N.H. Stone P.O. Box 239 Sharpsburg, KY 40374

Ref: West Hickman WWS Phase 2 Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
C 771 (0) 10100 (0071 0 0 7 7 0 0 0 0 0 0 0 0 0 0 0 0 0 0	

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,







July 7, 2021

T.E.M. Group, Inc. 3560 Bashford Ave., Suite 100 Louisville, KY 40218

Ref: West Hickman WWS Phase 2 Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested No,	I am not interested
--------------------------	---------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.


If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,









		tickmen 2
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON I	DELIVERY
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. Article Addressed to: 	A. Signature X B. Received by (Printed Name) D. Is delivery address different from	Agent Addressee C. Date of Delivery
Allen Engineering, Inc. 2509 Lenlake Ct. Lexington, KY 40513	If YES, enter delivery address to	below: No
2. Article Number (Transfer from Service label)	3. Service Type Adult Signature Adult Signature Restricted Delivery Cortified Mail® Certified Mail Restricted Delivery Collect on Delivery Collect on Delivery Restricted Delivery	□ Priority Mail Express® □ Registered Mail™ □ Registered Mail Restricted Delivery □ Signature Confirmation™ □ Signature Confirmation Restricted Delivery
7020 3160 0000 6139/122	Restricted Delivery	11
PS Form 3811, July 2020 PSN 7530-02-000-9053		Domestic Return Receipt
cons. Watere	es une	Highway or I
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON	Hickman 2
 Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. 1. Article Addressed to: Antione Adams Painting, Inc. 828 E. High Street Lexington, KY 40502 	A. Signature X	below: No
9590 9402 6337 0296 6407 69 2. Article Number (Transfer from service label)	3. Service Type Adult Signature Adult Signature Restricted Delivery Certified Mail® Certified Mail Restricted Delivery Collect on Delivery Collect on Delivery Atil	□ Priority Mail Express® □ Registered Mail™ □ Registered Mail Restricted Delivery □ Signature Confirmation™ □ Signature Confirmation Restricted Delivery
7020 3160 0000 6139 1173	/ail Restricted Delivery	Describe Between Bereich
PS Form 3811, July 2020 PSN 7530-02-000-9053		Domestic Return Receipt
SENDER: COMPLETE THIS SECTION Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you.	COMPLETE THIS SECTION ON A. Signature X S L B. Received by (Printed Name)	DELIVERY Agent Addressee C. Date of Delivery
Attach this card to the back of the mailplece, or on the front if space permits. 1. Article Addressed to: Cedar Valley Seeding 851 Redmon Road Paris, KY 40361	D. Is delivery address different from If YES, enter delivery address	m item 1? Yes
9590 9402 6337 0296 6407 21	3. Service Type □ Adult Signature □ Adult Signature Restricted Delivery □ Certified Mail® □ Certified Mail Restricted Delivery □ Collect on Delivery □ Collect on Delivery	☐ Priority Mail Express® ☐ Registered Mail™ ☐ Registered Mail Restricted Delivery ☐ Signature Confirmation™ ☐ Signature Confirmation ☐ Restricted Delivery
2. Article Number (Transfer from service label) 7020 3160 0000 6139 13		2 Setablicas Delivery
PS Form 3811, July 2020 PSN 7530-02-000-9053	*****	Domestic Return Receipt

777	W. Holeman 2
ENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if process permits.	A Signature Agent Addressee Received by (Printed Name) C. Date of Delivery 7/8/2/
or on the front if space permits. Article Addressed to:	D. Is delivery address different from item 1? Yes If YES, enter delivery address below:
Lykins Reinforcing Steel P.O. Box 21325 Louisville, KY 40221	JUL 1 4 2021
9590 9402 6337 0296 6407 90 Article Number (Transfer from service label) 7020 3160 0000 6139 11	3. Service Type Adult Signature Restricted Delivery Certified Mail Restricted Delivery Certified Mail Restricted Delivery Collect on Delivery Signature Confirmation Collect on Delivery Restricted Delivery Restricted Delivery
S Form 3811, July 2020 PSN 7530-02-000-9053	Domestic Return Receipt
MAIL II	W. Hiloman 2
ENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece,	A. Signature X Agent Addressee B. Received by (Printed Name) C. Date of Delivery
or on the front if space permits. Article Addressed to:	D. Is delivery address different from item 1? Yes
M & M Manufacturing 709 Sportsman Lake Road Franklin, KY 42134	JUL 1 4 2021
9590 9402 6337 0296 6407 76 Article Number (Transfer from service label)	3. Service Type
7020 3160 0000 6139 116	The second secon
S Form 3811, July 2020 PSN 7530-02-000-9053	Domestic Return Receipt
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
Complete items 1, 2, and 3. Print your name and address on the reverse so that we can return the card to you. Attach this card to the back of the mailpiece, or on the front if space permits. Article Addressed to:	A: Signature X Agent Addressee B: Received by (Printed Name) C: Date of Delivery
McKinney Painting 104 Industry Drive Versailles, KY 40383	If YES, enter delivery address below: No
9590 9402 6337 0296 6407 83	3. Service Type
7020 3160 0000 6139 11.	Restricted Delivery

PS Form 3811, July 2020 PSN 7530-02-000-9053

Domestic Return Receipt

180	W. H. chman 2
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
Complete items 1, 2, and 3.	Ay Signature /
Print your name and address on the reverse so that we can return the card to you.	HOW Carnan Addressee
Attach this card to the back of the mailpiece, or on the front if space permits.	B. Received by (Printed Name) Donothy CLEMONS C. Date of Delivery
Article Addressed to:	D. Is delivery address different from item 1? Yes
	If YES, enter delivery address below:
N.H. Stone	JUL 1 4 2021
P.O. Box 239 Sharpsburg, KY 40374	
Sharpsburg, K1 40374	
118 MININE AND INCOMES A 118 AND 11 TO 12	3. Service Type
	□ Adult Signature □ Adult Signature Restricted Delivery □ Certified Mail □ Registered Mail Restricted Delivery
9590 9402 6337 0296 6407 38	☐ Certified Mail Restricted Delivery ☐ Signature Confirmation™ ☐ Collect on Delivery ☐ Signature Confirmation
2. Article Number (Transfer from service label) 7020 3160 0000 6139 12	Collect on Delivery Restricted Delivery Restricted Delivery
PS Form 3811, July 2020 PSN 7530-02-000-9053	
3 Form 30 FF, July 2020 PSN 7530-02-000-9053	Domestic Return Receipt
AFAIRER ASSAULTE THE STATION	COMPLETE THIS SECTION ON DELIVERY
SENDER: COMPLETE THIS SECTION Complete items 1, 2, and 3.	A. Signature
Print your name and address on the reverse	x Macruant Addressee
so that we can return the card to you. Attach this card to the back of the mailpiece,	B. Received by (Printed Name) C. Date of Delivery
or on the front if space permits.	MollyBryant 7/13/21 D. Is delivery address different from item 1? Yes
I. Article Addressed to:	D. Is delivery address different from item 1? ☐ Yes If YES, enter delivery address below: ☐ No
T.E.M. Group, Inc.	
3560 Bashford Ave., Suite 100	JUL 1 4 2021
Louisville, KY 40218	
	3. Service Type □ Priority Mall Express®
	☐ Adult Signature ☐ Registered Mail™ ☐ Registered Mail™ ☐ Registered Mail Restricted
9590 9402 6337 0296 6408 06	☐ Certified Mail® Delivery ☐ Certified Mail Restricted Delivery ☐ Signature Confirmation™ ☐ Collect on Delivery ☐ Signature Confirmation
2. Article Number (Transfer from service label)	☐ Collect on Delivery Restricted Delivery Restricted Delivery
7020 3160 0000 6139 113	
PS Form 3811, July 2020 PSN 7530-02-000-9053	Domestic Return Receipt
	W. Hickman 2
SENDER: COMPLETE THIS SECTION	COMPLETE THIS SECTION ON DELIVERY
Complete items 1, 2, and 3.	A. Signature
Print your name and address on the reverse so that we can return the card to you.	X Collection Addressee
Attach this card to the back of the mallpiece, or on the front if space permits.	Bn Received by (Printed Name) C. Date of Delivery
1. Article Addressed to:	D. Is delivery address different from Item 1? Yes
Diversity Business Liaison	If YES, enter delivery address below:
Capital Projects, 3 rd Floor CPO 312 Rosa L Parks Ave.	1111
Nashville, TN 37243	JUL 1 6 2021
1110/275	
	3. Service Type ☐ Priority Mail Express® ☐ Adult Signature ☐ Registered Mail™
	☐ Adult Signature Restricted Delivery ☐ Registered Mail Restricted Delivery ☐ Delivery
9590 9402 6337 0296 6408 13	□ Collect on Delivery
2 Article Number (Transfer from service label) 7020 3160 0000 6139 11	- verification and the state of
PS Form 3811, July 2020 PSN 7530-02-000-9053	Domestic Return Receipt
AND THE PERSON OF THE PERSON O	





P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900 Fax (859) 234-3480

www.judycc.com

BID Notification/Solicitation

General title of work RFP for DBE Subcontracting & Materials Solicitor's POC and title: Clinton Jones, Estimator

Today's Date:

July 20, 2021

Solicitor's Name:

Judy Construction Company

Solicitor's Address:

P.O. Box 457

City:

Cynthiana, KY 41031

BID DUE DATE: July 29, 2021 BID DUE TIME: 2:00 pm EST

Judy Construction Company is inviting quotes on the following.

Project:

West Hickman WWS Phase 2 (LFUCG)

Project Location:

Nicholasville, KY 40356

Proposal or Quotes Requested for the following work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

DBEs, WOSBs, MBEs and VOSBs are strongly encouraged to bid

Solicitation and other documents available at the following location(s):

www.judycc.com

and at our office: 103 South Church Street, Cynthiana, KY 41031

Project Contact Information:

Name: Clinton Jones Phone: 859-234-6900

Email: cjones@judyconstructionco.com





From:

Susan Redmon < cvseeding@outlook.com>

Sent:

Monday, July 19, 2021 7:20 AM

To: Cc: Owen Yocum Mary Coy

Subject:

Re: LFUCG WEST HICKMAN WWTP WWS - PHASE 2

I did receive the letter, but something is wrong with my printer -- I can't get it to scan. Yes -- we will be glad to quote this job.

Thanks for the information.

Susan Redmon Cedar Valley Seeding, Inc. 851 Redmon Road Paris, KY 40361 859-749-8006 (cell) cvseeding@outlook.com

From: Owen Yocum <owen@judyconstructionco.com>

Sent: Friday, July 16, 2021 8:48 AM

To: Susan Redmon < cvseeding@outlook.com>

Subject: LFUCG WEST HICKMAN WWTP WWS - PHASE 2

Hey Susan,

Hoping this message finds you and yours safe and healthy. Trying times, these are, for every one of us.

I suspect you received our normal letter of invitation to participate in the above subject project, and I hope you are planning to provide a quotation. This message is to expand a bit on the scope of work as I see it currently.

- There are pay items and estimated quantities in the Bid Form\Bid Schedule for the following Non-Payed Site Restoration items:
 - o Method A (Sod)

200 SY

o Method B (Seed and straw)

4000 SY

o Method C (Seed, straw, and net) 8000 SY Not sure if there will be any sod; I'm sure there will be Method B and C, but it's kinda hard to predict the quantities.

 Sheet C-0201 depicts some special "Stormwater Quality" work. Streambank Restoration (but we are not crossing a stream as far as I know), and Section 02373 is referenced in Note 1, but it is not included in the Spec book. We've asked that question. There is also a "Riparian Buffer" shown on this page, and comments\notes about it. I measured approximately 14000 SF as it is shown. Special seed mix, and trees, go in this area.

Hope this helps. I'm here to not answer any questions (0) as you get into the documents.

Bid date is July 29, 2021.

Advise, and thanks.

Owen S. Yocum
Judy Construction Co.
Phone 859.234.6900
FAX 859.234.3480
Cell 859.227.2533

Disclaimer

The information contained in this communication from the sender is confidential. It is intended solely for use by the recipient and others authorized to receive it. If you are not the recipient, you are hereby notified that any disclosure, copying, distribution or taking action in relation of the contents of this information is strictly prohibited and may be unlawful.

This email has been scanned for viruses and malware, and may have been automatically archived by **Mimecast Ltd**, an innovator in Software as a Service (SaaS) for business. Providing a **safer** and **more useful** place for your human generated data. Specializing in; Security, archiving and compliance. To find out more <u>Click Here</u>.



P.O. BOX 457

CYNTHIANA, KENTUCKY 41031

Telephone (859) 234-6900

Fax (859) 234-3480

www.judycc.com

July 7, 2021

Allen Engineering, Inc. 2509 Lenlake Ct. Lexington, KY 40513

Ref: West Hickman WWS Phase 2

Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

Yes, I am interested	No, I am not interested
----------------------	-------------------------

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,

Clinton Jones

Lillelllen







P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480

www.judycc.com

July 7, 2021

T.E.M. Group, Inc. 3560 Bashford Ave., Suite 100 Louisville, KY 40218

Ref: West Hickman WWS Phase 2 Nicholasville, KY

Dear Estimator:

We will be bidding as prime contractor to the Lexington-Fayette Urban County Government (LFUCG) on the above referenced project on July 22, 2021.

We are interested in receiving subcontract bids on the following categories of work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting the estimator listed below for access to digital plans on our website.

We would appreciate your scope of work and pricing be submitted to us before July 21, 2021 for review and discussion (if necessary). Please check the appropriate space, indicating your interest or not, and return to us by fax (859-234-3480) or email at mccoy@judyconstructionco.com

No, I am not interested

If you are interested in any portion of this project, please contact our office and we will provide specific quantities, description of the work and any additional details you may require. If you cannot quote a complete portion of the work listed above, please notify us in advance so that this can be discussed. Should you require assistance with providing the required insurance, bonding, or have any other concerns, please let us know.

If we can be of help in any way, do not hesitate to contact the undersigned.

Sincerely,









July 7, 2021

Richmond Register Richmond, KY 40475

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the West Hickman Wet Weather Storage - Phase 2 project on July 22, 2021. Opportunities exist for the following trades: Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next available edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc





From:

Mary Coy

Sent: To: Wednesday, July 07, 2021 2:21 PM pbowlin@richmondregister.com

Cc:

Jeanie Anness

Subject:

LFUCG West Hickman WWS Phase 2

Attachments:

Richmond Register.pdf

Please run this in the next available edition.

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the West Hickman Wet Weather Storage - Phase 2 project on July 22, 2021. Opportunities exist for the following trades: Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

Call if you have any questions.

Many Charles Coy
Judy Construction Company
859-234-6900 — Ph.
859-234-3480 — Fax
mccoy@judyconstructionco.com

From:

Microsoft Outlook

To:

pbowlin@richmondregister.com

Sent:

Wednesday, July 07, 2021 2:21 PM

Subject:

Relayed: LFUCG West Hickman WWS Phase 2

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

pbowlin@richmondregister.com (pbowlin@richmondregister.com)

Subject: LFUCG West Hickman WWS Phase 2

From:

Pam Bowlin <pbowlin@richmondregister.com>

Sent:

Wednesday, July 07, 2021 2:46 PM

To:

Mary Coy

Subject:

RE: LFUCG West Hickman WWS Phase 2

Ok it will be Saturday 7/10.

Pam Bowlin

Richmond Register
Madison County Advertiser
pbowlin@richmondregister.com
859-624-6606 direct
859-623-1669 office

From: Mary Coy

Sent: Wednesday, July 7, 2021 2:21 PM To: pbowlin@richmondregister.com

Cc: Jeanie Anness

Subject: LFUCG West Hickman WWS Phase 2

Please run this in the next available edition.

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the West Hickman Wet Weather Storage - Phase 2 project on July 22, 2021. Opportunities exist for the following trades: Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

Call if you have any questions.

Many Charles Coy
Judy Construction Company
859-234-6900 — Ph.
859-234-3480 — Fax
mccoy@judyconstructionco.com





July 7, 2021

Herald-Leader Lexington, KY 40507

TO WHOM IT MAY CONCERN:

We request that the following ad be run in your paper in the "Bids/Proposals" section:

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the West Hickman Wet Weather Storage - Phase 2 project on July 22, 2021. Opportunities exist for the following trades: Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

We would appreciate it if you would run this ad in your next available edition.

Please send a copy of the ad to our office to the attention of the undersigned. All billing information appears on the top of this letter.

Thank you,

Clinton Jones

CJ/mc





From:

Mary Coy

Sent:

Wednesday, July 07, 2021 2:19 PM

To:

'hllegalads@herald-leader.com'

Cc:

Jeanie Anness

Subject:

LFUCG - West Hickman WWS Phase 2

Attachments:

Herald Leader.pdf

Please run this in the next available edition.

NOTICE TO SUBCONTRACTORS (Bold Print Please)

Judy Construction Company is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the West Hickman Wet Weather Storage - Phase 2 project on July 22, 2021. Opportunities exist for the following trades: Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY ORGANIZATION

Call id you have any questions.

Many Chanles Coy Judy Construction Company 859-234-6900 — Ph. 859-234-3480 — Fax mccoy@judyconstructionco.com

THANK YOU for your legal submission!

Your legal has been submitted for publication. Below is a confirmation of your legal placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:

IPL0031601

Order Status:

Submitted

Classification:

Legals & Public Notices

Package:

LEX - Legal Ads

Final Cost:

135.50

Payment Type:

Account Billed

User ID:

IPL0020471

ACCOUNT INFORMATION

JUDY CONSTRUCTION COMPANY IP PO BOX 457 CYNTHIANA, KY 41031 859-234-6900 noemail@noemail.com JUDY CONSTRUCTION COMPANY

TRANSACTION REPORT

Date

July 7, 2021 3:17:50 PM EDT

Amount:

135.50

SCHEDULE FOR AD NUMBER IPL00316010

July 9, 2021

Lexington Herald-Leader

PREVIEW FOR AD NUMBER IPL00316010

NOTICE TO SUBCONTRACTORS

Judy Construction Company Is bidding as a general contractor to the Lexington-Fayette Urban County Government (LFUCG) on the West Hickman Wet Weather Storage - Phase 2 project on July 22, 2021. Opportunities exist for the following trades: Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation. Subcontractors should contact our office (859) 234-6900. The plans and specifications for this project can be seen by stopping at our office in Cynthiana, KY, or by contacting our estimator for access to digital plans on our website. Minorities are encouraged to apply.

AN EQUAL OPPORTUNITY OR-GANIZATION

W00000000 Publication Dates

<< Click here to print a printer friendly version >>





P.O. BOX 457 CYNTHIANA, KENTUCKY 41031 Telephone (859) 234-6900 Fax (859) 234-3480

www.judycc.com

BID Notification/Solicitation

General title of work RFP for DBE Subcontracting & Materials Solicitor's POC and title: Clinton Jones, Estimator

Today's Date:

July 20, 2021

Solicitor's Name:

Judy Construction Company

Solicitor's Address:

P.O. Box 457

City:

Cynthiana, KY 41031

BID DUE DATE: July 29, 2021 BID DUE TIME: 2:00 pm EST

Judy Construction Company is inviting quotes on the following.

Project:

West Hickman WWS Phase 2 (LFUCG)

Project Location:

Nicholasville, KY 40356

Proposal or Quotes Requested for the following work:

Seeding, Miscellaneous Fabricated Metals, Painting, Electrical, Paving, and Reinforcing Steel Installation

DBEs, WOSBs, MBEs and VOSBs are strongly encouraged to bid

Solicitation and other documents available at the following location(s):

www.judycc.com

and at our office: 103 South Church Street, Cynthiana, KY 41031

Project Contact Information:

Name: Clinton Jones Phone: 859-234-6900

Email: cjones@judyconstructionco.com





From:

Mary Coy

Sent:

Tuesday, July 20, 2021 8:23 AM

To:

'KYPTACOS@kstc.com'

Subject:

West Hickman WWS Phase 2

Attachments:

KYPTAC.pdf

Please distribute.

Thank you,

Many Charles Coy Judy Construction Company 859-234-6900 — Ph. 859-234-3480 — Jax mccoy@judyconstructionco.com

From:

Microsoft Outlook

To:

'KYPTACOS@kstc.com'

Sent:

Tuesday, July 20, 2021 8:23 AM

Subject:

Relayed: West Hickman WWS Phase 2

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'KYPTACOS@kstc.com' (KYPTACOS@kstc.com)

Subject: West Hickman WWS Phase 2

Document A310TM - 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)
Judy Construction Company
103 S Church Street
Cynthiana, KY 41031

OWNER:

(Name, legal status and address)
Lexington-Fayette Urban County Government
200 E. Main Street
Lexington, KY 40507

SURETY:

(Name, legal status and principal place of business)
Continental Casualty Company
151 N. Franklin Street
Chicago, IL 60606

Mailing Address for Notices Continental Casualty Company 151 N. Franklin Street Chicago, IL 60606

with an attorney is encouraged with respect to its completion or modification.

Any singular reference to

This document has important legal consequences. Consultation

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: \$ Five Percent of Amount Bid (5%)

PROJECT:

(Name, location or address, and Project number, if any)
West Hickman Wet Weather Storage Phase 2 Project - Bid No. 71-2021

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 29th day of Judy Construction Company

(Witness) James K. Cowley, Secretary-Treasurer

By:

(Witness) Monica Kaiser

(Witness) Monica Kaiser

CORPORATE

SEAL

1897

(Seal)

(Seal)

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Paula J Teague, Todd P Loehnert, John B Ayres, Monica A Kaiser, Michael W Baxter, Madison M Haller, Individually

of Louisville, KY, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 19th day of June, 2021.







Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 19th day of June, 2021, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires March 2, 2026

M. Bent

Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 29tlay of July , 2021







Continental Casualty Company National Fire Insurance Company of Hartford American Casualty Company of Reading, Pennsylvania

n Bent

D. Johnson

Assistant Secretary

Form F6853-4/2012

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "